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TENDER  DOCUMENT 

(Through e-Tendering) 

 

     NAME OF WORK: Construction of one demonstration block (G+3) 

comprising of 16 nos. Prefab Houses using Precast RCC technology on 

design & build basis at  Belgaria, Jharia, Dhanbad (Jharkhand). 

 

NIT NO:  HPL/DGM(C)/TC/2017-18/42    Dated : 12.09.2017 
 

 

 

ISSUED TO :- ______________________________________ 

___________________________________________ 

 

 

 

HINDUSTAN PREFAB LIMITED 
(A Govt. of India Enterprise) 

Jangpura, New Delhi-110014 
         CIN: U74899DL1953GOI002220 

    Ph- (011) 43149800-899, Fax: (011) 26340365 
WEB: www.hindprefab.in, Email: :- hindprefab@gmail.com 

 

 

                                            
                                              

mailto:prefab@vsnl.com
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HINDUSTAN PREFAB LIMITED 

                                                       JANGPURA, NEW DELHI- 110014 
 

NOTICE INVITING  e-TENDER 

 

NIT NO:  HPL/DGM(C)/TC/2017-18/42    Dated : 12.09.2017 

 

HPL invites online “E-tender” in two bid system on behalf of “Jharkhand Rehabilitation & 

Development Authority (JRDA)” for the work of “Construction of one demonstration block (G+3) 

comprising of 16 nos. Prefab Houses using Precast RCC technology on design & build basis at  

Belgaria, Jharia, Dhanbad (Jharkhand)” (with the intention of building a complete township of 

high number of houses in future) from reputed, experienced, technically and financially sound 

contractors (Open Tender) as per the following details :- 

Tendering Document No. 

 

Name of the Work 

HPL/DGM(C)/TC/2017-18/42    Dated : 12.09.2017 

 
 

Construction of one demonstration block (G+3) 

comprising of 16 nos. Prefab Houses using Precast RCC 

technology on design & build basis at Belgaria, Jharia, 

Dhanbad (Jharkhand) 

Period of Completion 

 

07 Months 

Estimated Cost Rs. 1,11,90,400/- 

Earnest Money Deposit Rs. 2.5 Lacs in the form of DD only   

Non-refundable cost  of  Tender 

document 

Rs. 1,000/- in  the shape of DD/PO in favour of Hindustan 

Prefab Limited and, payable at New Delhi 

Non-refundable cost of e-tender 

processing fee 

Rs. 5,900/-  through e-payment gateway to ITI Ltd. 

Last date & time of submission of 

online tender 

Up to 27.09.2017 by 3.00 PM (IST) 

Period during which hard copy in 
Original of EMD, Cost of Tender 
Document,   e-tender   processing 
fee, letter  of  Acceptance  of tender 
conditions enlistment  order  of  the  
contractor and  other  documents  
as  per  NIT shall be submitted. 

Before and up to 3.00 PM on 27.09.2017 in the office of 

General Manager at Hindustan Prefab Limited, Jangpura,  

New Delhi-110014 

Pre- bid Meeting 20.09.2017 at 03:00 PM 

Date & Time of Opening of 
technical tender 

27.09.2017 at 3.30 PM 

Validity of offer 
 

180 days from the date of opening of price tender 

Opening of price bid To be intimated later on 

The above should be scanned and uploaded to the e-tendering website within the period of bid 

submission specified. All the uploaded documents including other documents as per NIT should 

be submitted in hard copy as per time and date mentioned in the NIT. 

The tender document can be downloaded from website www.tenderwizard.com/HPL and 

www.eprocure.gov.in. “Any Corrigendum/addendum, if any, would appear only on the HPL web 

site and not to be published in any News paper”. 
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2.0 The intending tenderer must read the terms and conditions of HPL carefully. He should 

only submit his tender if he considers himself eligible as per eligibility criteria and he is in 

possession of all the documents required.  

 

3.0 Those intending tenderers/contractors not registered on the website i.e. 

www.tenderwizard.com/HPL mentioned above with M/s. ITI, are required to get 

registered beforehand. If needed they can be imparted training on online tendering process 

as per details available on the website i.e.www.tenderwizard.com/HPL.  
 
4.0       The intending tenderer must have class-III digital signature to submit the tender.  

 
5.0 The Tender Document as uploaded can be viewed and downloaded free of cost by anyone 

including intending tenderer. But the tender can be submitted only after uploading the 
mandatory scanned documents such as (a) Demand Draft/ Pay order or Banker`s Cheque 
towards cost of tender document, (b) proof of deposit of e-Tender Processing Fee, (c) 
Demand Draft/Pay Order or Banker’s Cheque/ Bank Guarantee of any Nationalized or 
ICICI, IDBI, HDFC & Axis bank against EMD & all other documents as per Notice 
Inviting e-tender.  

 

6.0       Set of Contract / Tender Documents:  

The following documents will constitute set of tender documents:-  

a) Notice Inviting e-Tender   
b) Financial Bid 
c) Technical Sheet 
d) Special Conditions of contract  
e) List of approved make 
f) General Condition of Contract 
g) Scope of work 
h) Technical Specification 
i) Tender Drawing 
j) Acceptance of Tender Conditions 
k) Integrity Pact 
l) Corrigendum, if any 
 

7.0 If any problem related to online filling, please contact help desk no. 011-49424365. If any are 

not satisfied with help desk response. Kindly contact Sh. Sanjeev Kumar, Engineer (C) & Sh. 

Sushil Kumar, Engineer (C). 
 

8.0      HPL will not be responsible for any type of failure of network at contractor end. So you are 

advised to fill tender with sufficient time in hand to avoid last moment rush. 

9.0      E-tendering processing fees are seen on HPL website. 

10.0 Association would be permitted w.r.t PQ parameters. The association of the agencies 

in the form of well defined MoU. The association of the associates must be on Non-

judicial stamp paper of Rs.100/- duly notarized and witnessed by 02 individuals. 

11.0 HPL reserves the right to accept any or reject all the tenders and split up the work among 

more than one parties without assigning any reasons thereof. HPL reserve the right to 

terminate the work in between by giving one month notice without any financial liability. 

12.0 The tenderers are required to quote strictly as per terms and conditions, specifications, 

standards given in the tender documents and not to stipulate any deviations. 

 
 

13.0 After submission of the tender the tenderer can re-submit revised tender any number of 

times but before last time and date of submission of tender as notified 
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14.0 When it is desired by HPL to submit revised financial tender then it shall be mandatory to 

submit revised financial tender. If not submitted then the tender submitted earlier shall 

become invalid. 

15. 0    On opening date, the tenderers can login and see the tender opening results.  
 

16.0 Contractor can upload documents in the form of JPG and PDF format. 
 

17.0 Contractor has to upload scanned copies of all the documents including valid GST 
registration, EPF registration & PAN No. as stipulated in the tender document.  

 
18.0 If the contractor is found ineligible after opening of tender, his tender shall become invalid 

and cost of bid document and processing fee shall not be refunded.  
 

19.0 If any discrepancy is noticed between the documents as uploaded at the time of submission 
of tender and hard copies as submitted physically by the contractor the tender shall become 
invalid and cost of tender document and processing fee shall not be refunded.  

 
20.0 Notwithstanding anything stated above, HPL reserves the right to assess the capabilities 

and capacity of the tenderers to perform the contract, in the overall interest of HPL. In 
case, tenderers capabilities and capacities are not found satisfactory, HPL reserves the right 
to reject the tender. 

21.0 In case of Percentage Rate Tender, Contractor must ensure to quote single percentage rate. 
The column meant for quoting rate in figures appears in pink colour and the moment rate is 
entered, it turns sky blue, The Rate shall be quoted upto 2 Decimals. 
 

22.0 In case of Item Rate Tender, price shall be entered against each item in the Bill of 
Quantities / Schedule of Quantities. The cost of item against which the contractor has 
failed to enter a rate or price shall be deemed to be covered by rates and prices of other 
items in Bill of Quantities / Schedule of Quantities and no payment shall be made for the 
quantities executed for items against which rate has not been quoted by the contractor. The 
column meant for quoting rate in figures appears in pink/yellow colour and the moment 
rate is entered, it turns sky blue. The Rate shall be Quoted up to 2 Decimals. 

 
23.0 In addition to this, while selecting any of the cells a warning appears that if any cell is left 

blank the same shall be treated as “0”. Therefore, if any cell is left blank and no rate is 
quoted by the tenderers, rate of such item shall be treated as “0” (ZERO). 
 

24.0 The   tenderer   if   required   may   submit   questions   in   writing   by   e-mail   at 
tendercellhpl@gmail.com to seek clarifications latest by 25.09.2017 to the office of Dy. 
General Manager (C) - TC  at Hindustan Prefab Limited, Jangpura,  New Delhi : 110 014. 
The tenderers are requested to submit their technical and commercial queries separately so 
that those could be addressed suitably. No individual replies shall be given. However, HPL 
may issue a corrigendum to address the genuine concern. 

 
25.0   Work shall be executed according to General Conditions of Contract for Central PWD 

Works (Edition 2010 with up to date corrections and amendments & CVC guidelines) 
available separately at printer’s outlets. However, the some special conditions of contract 
which will override/supplement General Conditions of contract for Central PWD works (as 
the case may be). The Special Conditions of Contract are enclosed along with tender and 
B.O.Q. 

26.0 The contractor has to quote his cost on plinth area basis. The payment to be made shall be 
on the plinth area jointly measured and recorded. The plinth area will be calculated as per 
the CPWD norms. 

 

 

mailto:tendercellhpl@gmail.com
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Prequalification Criteria (PQ) 

1.0     EVALUATION CRITERIA FOR PRE-QUALIFICATION 

         For the purpose of pre-qualification, applicants will be evaluated in the following manner: 

1.1   The agency must have produced and erected precast Building not less than area of 

10,000 Sqft and at least Ground Floor plus Three Storied within last seven years or the 

agency must be executing precast houses not less than area of 10,000 Sqft. LOI must be 

attached.   

1.2    The agency should have had average annual financial turnover (gross) of Rs. 5.00 Crore put 

to tender during the last three years ending 31st March 2016 or 31st March 2017. This 

should be duly audited by a Chartered Accountant.  Year in which no turnover is shown 

would also be considered for working out the average.   

1.3    The agency should not have incurred any loss in more than two years during the last five    

years ending 31
st
 March 2016 or 31st March 2017 which should be duly certified by the 

Chartered Accountant. 

1.4 The agency should have a solvency of Rs. 1.00 Crore certified by his Bankers. The solvency 

certificate should not be more than 6 months old. 

1.5  The agency must have manufacturing plants/units of precast walls, staircases, columns, 

beams, hollow core slabs and other precast components having a total production capacity 

of at least 05 lakh sqft per annum or in case of the technology based on in-situ precast 

production, the agency must submit previous experience/documents to prove the ability of 

such type of production.  

         The agency should meet all the above criteria for the technical qualification.  

The HPL, however, reserves the right to restrict the list of pre-qualified contractors to any 

number deemed suitable by it. 

 2.0 FINANCIAL INFORMATION 

Applicant should furnish the following financial information: Annual financial statement 

for the last five year (in Form “A”) 

 4.0 EXPERIENCE IN WORKS HIGHLIGHTING EXPERIENCE IN SIMILAR 

WORKS 

 4.1 Agency should furnish the following: 

a) List of all works of similar class (Construction of Building / Housing Project) 

successfully completed during the last seven years (in form “B”) 

 4.2 Structure & Organization (in Form “G) 

 

 Note: All the uploaded documents including other documents as per NIT should be submitted in 

hard copy as per time and date mentioned in the NIT.  



 
 

  Hindustan Prefab Limited 

Seal & Signature of Tenderer 6 HPL 

INTEGRITY PACT 

 

To be signed by the bidder and same signatory competent / authorized to sign the relevant 

contract on behalf of HPL. 

 

INTEGRITY AGREEMENT 

 

This Integrity Agreement is made at ........ on this ........ day of ...........2017. 

  

BETWEEN 

 

Dy. General Manager (C), Hindustan Prefab Limited, Jangpura, New Delhi-110014, on behalf of 

JRDA  (Hereinafter referred as the  ‘Principal/Owner’,  which expression shall unless repugnant 

to the meaning or context hereof include its successors and permitted assigns) 

AND 

............................................................................................................. 

(Name and Address of the 

Individual/firm/Company) 

through .................................................................... (Hereinafter referred to as the (Details of 

duly authorized ignatory) 

“Bidder/Contractor”  and  which  expression  shall  unless  repugnant  to  the meaning or 

context hereof include its successors and permitted assigns) 

 

 

Preamble 

WHEREAS the Principal / Owner has floated the Tender (NIT No. … 

……. 

…………………..……………….) (hereinafter referred to as “Tender/Bid”) and intends to 

award, under laid down organizational procedure, contract for :  

_______________________________________________________________________________

_______________________________________________________________________________

______ 

 

   NIT No. :  _________________________     Dated : ______________ hereinafter referred to as 

the  “Contract”.  

 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws  of  the  

land,  rules,   regulations,  economic  use  of  resources  and  of fairness/transparency in its 

relation with its Bidder(s) and Contractor(s). 

 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 

Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 

conditions of which shall also be read as integral part and parcel of the Tender/Bid documents 

and Contract between the parties. 

 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 

hereby agree as follows and this Pact witnesses as under: 

 

 

 

 

Article 1: Commitment of the Principal/Owner 
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1)  The Principal/Owner commits itself to take all measures necessary to prevent 

corruption and to observe the following principles: 

 

(a) No employee of the Principal/Owner, personally or through any of his/her family  

members, will in connection with the Tender,  or  the  execution  of  the  Contract,  

demand,  take  a promise for or accept, for self or third person, any material or 

immaterial benefit which the person is not legally entitled to. 

 

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity 

and reason. The Principal/Owner will, in particular, before and during the Tender 

process, provide to all Bidder(s) the same information and will not provide to any 

Bidder(s) confidential / additional information through which the Bidder(s) could  

obtain an advantage in relation to the Tender process or the Contract execution. 

 

(c) The Principal/Owner  shall  endeavour  to  exclude  from the Tender process any  

person, whose conduct in the past has been of biased nature. 

 

2) If the Principal/Owner obtains information on the conduct of any of its employees 

which is a  criminal offence under the Indian Penal code (IPC)/Prevention of 

Corruption Act, 1988 (PC Act) or is in violation of  the  principles  herein  

mentioned  or  if  there  be  a  substantive suspicion in this regard, the 

Principal/Owner will inform the Chief Vigilance Officer and in addition can also 

initiate disciplinary actions as per its internal laid down policies and procedures. 

 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

 

1) It is required that each Bidder/Contractor (including their respective officers, 

employees and agents) adhere to the highest ethical standards, and report to the 

Government / Department all suspected acts of fraud or corruption or Coercion or 

Collusion of which it has knowledge or becomes  aware,  during  the  tendering  process  

and  throughout  the negotiation or award of a contract. 

 

2) The  Bidder(s)/Contractor(s)  commits  himself  to  take  all  measures necessary to 

prevent  corruption. He commits himself to observe the following principles during his 

participation in the Tender process and during the Contract execution: 

 

a) The  Bidder(s)/Contractor(s)  will  not,  directly  or  through  any other  person  or  firm,  

offer,  promise  or  give  to  any  of  the Principal/Owner’s employees involved in the 

Tender process or execution of the Contract or to any third person any material or other 

benefit which he/she is not legally entitled to, in order to obtain  in  exchange  any  

advantage  of  any  kind  whatsoever during  the  Tender  process  or  during  the   

execution  of  the Contract. 

 

b)  The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed   

agreement  or  understanding,  whether formal or informal. This applies in particular  to  

rices, specifications, certifications, subsidiary contracts, submission or non-submission of  

bids or any other actions to restrict competitiveness or to cartelize in the bidding process. 

 

 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 

Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of 
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competition or personal gain),  or  pass  on  to  others,  any  information  or  

documents  provided by the Principal / Owner as part of  the business relationship, 

regarding plans, technical proposals and business details, including information 

contained or transmitted electronically. 

 

d)  The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of 

agents / representatives in India, if any. Similarly Bidder(s)/ Contractor(s) of Indian   

Nationality shall disclose names and addresses of foreign agents/representatives, if any. 

Either the Indian agent on behalf of the foreign principal or the foreign principal 

directly could bid in a tender but not both. Further, in cases where an agent participate in 

a tender on behalf of one manufacturer, he shall not be allowed to quote on behalf of 

another manufacturer along with the first manufacturer in a subsequent/parallel tender for 

the same item. 

 

d) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments 

he has made, is committed to or intends to make to agents, brokers or any other 

intermediaries in connection with the award of the Contract. 

 

3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

 

4) The  Bidder(s)/Contractor(s)  will  not,  directly or  through  any other person  or  firm  

indulge  in   fraudulent  practice  means  a  willful misrepresentation or omission of 

facts  or submission of fake/forged documents in order to induce public official to act 

in reliance thereof, with the purpose of obtaining unjust advantage by  or  causing  

damage  to  justified interest  of  others  and/or  to influence the procurement process to 

the detriment of the Government interests. 

 

5) The Bidder(s)/Contractor(s)  will not, directly or  through any other person or firm 

use  Coercive  Practices (means the act of obtaining something, compelling an action 

or influencing  a decision through intimidation, threat or the use of force directly or 

indirectly, where potential or actual injury may befall upon a person, his/ her reputation 

or property to influence their participation in the tendering process). 

 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/Owner under law or 

the Contract or its established policies and laid down procedures, the Principal/Owner shall 

have the following rights in case of breach of this Integrity Pact by the 

Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect and 

uphold the Principal/Owner’s absolute right: 

 

1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 

committed a  transgression through a violation of Article 2 above or in any other form, 

such as to put his reliability or credibility in question, the Principal/Owner after giving 

14 days notice to the contractor shall  have  powers  to  disqualify  the  Bidder(s)/ 

Contractor(s)  from  the Tender process or terminate/determine the Contract, if already 

executed or exclude the Bidder/Contractor from future contract award processes. The 

imposition  and  duration  of  the  exclusion  will  be  determined  by  the severity of 

transgression and determined by the Principal/Owner. Such exclusion may be forever or 

for a limited period as decided by the Principal/Owner. 

 

2)  Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner 
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has  disqualified the Bidder(s) from the Tender process prior to the award of the 

Contract or terminated/determined the Contract or has accrued the right to 

terminate/determine the Contract  according to Article 3(1), the Principal/Owner apart 

from exercising any legal rights that  may  have  accrued  to  the  Principal/Owner,  

may  in  its  considered opinion forfeit the entire amount of Earnest Money Deposit, 

Performance Guarantee and Security Deposit of the Bidder/Contractor. 

 

3)  Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or 

Contractor, or of an employee or a representative or an associate of a Bidder or 

Contractor which constitutes corruption within the meaning of  IPC Act, or if the 

Principal/Owner has substantive suspicion in this regard, the Principal/Owner will 

inform the same to law enforcing agencies for further investigation. 

 

Article  4: Previous Transgression 

1) The Bidder declares that no previous transgressions occurred in the last 5 years 

with any other Company in any country confirming to the anticorruption approach 

or with Central Government or State Government or any other 

Central/State Public Sector Enterprises in India that could justify his exclusion from 

the Tender process. 

 

2) If the Bidder makes incorrect statement on this subject, he can be disqualified  

from  the  Tender  process  or  action  can  be  taken  for banning of business 

dealings/ holiday listing of the Bidder/Contractor as deemed fit by the Principal/ 

Owner. 

 

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage 

caused by h im   and ha s  ins ta l led  a  su i t ab le  co rrupt ion  prevention system, 

the Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 

 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

 

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all 

subcontractors a commitment in conformity with this Integrity Pact. The 

Bidder/Contractor shall be responsible for any violation(s) of the principles  laid  

down  in  this  agreement/Pact  by  any  of  its  Sub- contractors/sub-vendors. 

 

2) The Principal/Owner will enter into Pacts on identical terms as this one with all 

Bidders and Contractors. 

 

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed 

Pact between the Principal/Owner and the bidder, along with the Tender or 

violate its provisions at any stage  of the Tender process, from the Tender process. 

 

Article 6- Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the 

Contractor/Vendor 12 months after the completion of work under the contract or till the 

continuation of defect liability period, whichever is more and for all other bidders, till the 

Contract has been awarded. 

 

If any claim is made/lodged during the time, the same shall be binding and continue to be 

valid despite the lapse of this Pacts as specified above, unless it is discharged/determined by 

the Competent Authority, HPL on behalf of Jharkhand Govt. 
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Article 7- Other Provisions 

1) This  Pact  is  subject  to  Indian  Law,  place  of  performance  and jurisdiction

 is the Head quarters of the Division of the Principal/Owner, who has floated the 

Tender. 

 

2) Changes and supplements need to be made in writing. Side agreements have not 

been made. 

 

3) If the Contractor is a partnership or a consortium, this Pact must be signed by 

all the partners or by one or more partner holding power of attorney signed by all 

partners and consortium members. In case of a Company, the Pact must be signed 

by a representative duly authorized by board resolution. 

 

4) Should one or several provisions of this Pact turn out to be invalid; the remainder 

of this Pact remains valid. In this case, the parties will strive to come to an 

agreement to their original intensions. 

 

5) It is agreed term and condition that any dispute or difference arising between  

the  parties  with   regard  to  the  terms  of  this  Integrity Agreement  /  Pact,  

any  action  taken  by  the   Owner/Principal  in accordance with this Integrity 

Agreement/ Pact or interpretation thereof shall not be subject to arbitration. 

 

Article 8- LEGAL AND PRIOR RIGHTS 

 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights 

and remedies belonging to such parties under the Contract and/or law and the same shall be 

deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For 

the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over the 

Tender/Contact documents with regard any of the provisions covered under this Integrity Pact. 

 

 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the 

place and date first above mentioned in the presence of following witnesses: 

............................................................... (For 

and on behalf of Principal/Owner) 

 

 

................................................................. (For 

and on behalf of Bidder/Contractor) 

 

WITNESSES: 

 

1. ..............................................  

        (signature, name and address) 

 

2. ............................................... 

         (signature, name and address) 

 

Place   

Dated   
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MEMORANDUM TO FORM OF TENDER 

Sl.

No 

Description Clause 

No.  

Values/ Description to be applicable for relevant 

clause(s) 

i) Name of work  Construction of one demonstration block (G+3) 

comprising of 16 nos. Prefab Houses using precast 

RCC technology on design & build basis at Belgaria, 

Jharia, Dhanbad (Jharkhand) 
 

NIT No:  HPL/DGM(C)/TC/2017-18/42    Dated : 12.09.2017 

 

ii) Client/ Owner  Jharkhand Rehabilitation Development Authority 

(JRDA), Dhanbad. 

iii) Type of Tender  Built up Area Rate 

iv) Earnest Money NIT  As specified in NIT 

v) Time for completion 

of work 

NIT 07 Months  

vi) Mobilization advance SCC 10.0 

& 11.0 

20% of contract value in two installments. 10% additional  

Mobilization advance may be released if asked by the  

Construction agency. The mobilization advance shall be 

Against the B.G. 

vii) Interest rate of 

Mobilization advance 

SCC 10.0 

& 11.0 

 

10% (Ten percent) per annum on first two installments. 

15% (Fifteen percent) per annum for additional  

mobilization advance of 10%. 

 

viii) Schedule of rates 

Applicable 

  N/A 

ix) Validity of tender  180 (Eighty) days  

 

x) Performance 

Guarantee 

SCC 12.0 5.00 % (Five percent) only of contract value at the time 

of signing of agreement from any Nationalised Bank or 

ICICI, IDBI, HDFC & Axis Bank  in India 

xi) Security  Deposit/ 

Retention  Money 

SCC 14.0 5.00 % (five percent) only of the contract amount, 

which shall be deducted in the manner set out in this 

contract. 

xii) Time allowed for 

starting the work 

 The date of start of contract shall be reckoned from 

15 day after the date of issue of Email/Letter/ Fax of 

intent of Acceptance of tender or from the 7th day of 

handing over of the hindrance free site, whichever is 

later. 

xiii) Defect liability 

period 

SCC 13.0 12 (Twelve) months from the date of handing over of 

the work to the client. 
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xv) Escalation /Price 

variation 

 Escalation /Price variation is not applicable/ payable in 

this contract. Rates are firm & fixed for the entire 

contract period including extended period, if any. 

xvi) Specifications to be 

followed for 

execution of work( 

all works)  

 The work shall be carried out as per latest CPWD 

specifications with upto date correction slips, in general 

as per direction of Engineer-in-charge in addition to the 

additional technical specifications given in the tender 

document. The work is to be executed as per IS 

standards, if any item of works is not available in IS 

Standards then ASTM should be followed. 
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Annexure-I 

 

 

ACCEPTANCE   LETTER 

TO BE ENCLOSED ALONGWITH EMD IN ENVELOPE – I  

 

Hindustan Prefab Limited 

(Address of submission as mentioned in “Notice Inviting Tender”) 

 

NAME OF WORK :   Construction of one demonstration block (G+3) comprising of 16 

nos. Prefab Houses using precast RCC technology on design & build basis at Belgaria, 

Jharia, Dhanbad (Jharkhand) 

 

        NIT NO:  HPL/DGM(C)/TC/2017-18/42    Dated : 12.09.2017 

 

Sir, 

 

ACCEPTANCE OF TENDER CONDITIONS 

 

1. The tender documents for the work as mentioned in “Memorandum to Form of Tender” 

have been sold to me/us by Hindustan Prefab Limited and I / we hereby unconditionally 

accept the tender conditions and tender documents in its entirety for the above work. 

 

2. The contents of the Tender documents (Instructions to the Tenderers) have been noted 

wherein it is clarified that after unconditionally accepting the tender condition in its 

entirety, it is not permissible to put any remark(s)/ conditions (s) (except unconditional 

rebate on price, if any) in the tender enclosed in “Envelope-1” and the same has been 

followed in present case. 

  

In case this provision of the tender is found violated at any time after opening “Envelope-

I” , I/ We agree that the tender shall be summarily rejected and HPL shall, without 

prejudice to any other right or remedy be at liberty to forfeit the full said earnest money 

absolutely. 

 

3. The required earnest money for this work is enclosed herewith. 

 

 

 

        Yours faithfully, 

 

 

 

      (Signature of the tenderer) 

      With rubber stamp 

Dated: _______________ 
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E-Tendering procedure: 

Accessing/ Purchasing of Tender Documents 

a- The complete Tender Document can be viewed / downloaded from the e-Procurement 

portal i.e. www.tenderwizard.com/HPLfree of cost or link on Tender section of HPL 

website i.e. http://www.hindprefab.in or Central Procurement Portal. 

b- A Vendor’s Manual containing the detailed guidelines for e-Procurement system is also 

available on e-Procurement portal of HPL. 

c- It is mandatory for all the bidders to have class-III Digital Signature Certificate from any 

of the licensed Certifying Agency (Bidders can see the list of licensed Certifying Agencies 

from the link www.cca.gov.in) to participate in e-Procurement of HPL. 

d- It is mandatory for the bidders to get their firm/company registered with e-procurement 

portal of HPL, i.e. www.tenderwizard.com/HPLto have user ID & password by submitting 

a non-refundable annual registration charge of Rs. 2,950/-(inclusive of taxes, levies, etc.) 

which can be paid online using the e-payment gateway to ITI Limited on the portal address 

mentioned above. The registration so obtained by the prospective bidder shall be valid for 

one year from the date of its issue and shall be subsequently renewed. 

e- Tender documents will be available online on website www.tenderwizard.com/HPL which 

can be downloaded till the last date and time of submission of tender. 

f- In addition to this, Bidder shall submit a non-refundable fee of Rs 5900/- inclusive of all 

taxes towards e-bid processing fee paid online using the e-payment gateway to ITI Limited 

on the portal address mentioned above. 

g- Validity of Bidder’s Registration on the e-Procurement portal of HPL 

 Bidders may note the following: 

(i) It shall be the sole responsibility of the bidder(s) to keep the Registration valid up 

to the original/extended date of submission of bid. 

(ii) Bids can be submitted only during the validity of their registration. 

h- HPL may issue addendum(s)/corrigendum(s) to the Tender documents. In such case, the 

addendum(s)/corrigendum(s) shall be issued and placed on website 

www.tenderwizard.com/HPL at any time before the closing time of tender. The bidders 

who have downloaded the Tender documents from website must visit the website and 

ensure that such addendum(s)/corrigendum(s) (if any) is also downloaded by them. This 

shall be the responsibility of the prospective registered bidders to check the web site for 

any such corrigendum/addendum till the time of closing of tender and ensure that bid 

submitted by them are in accordance with all the corrigendums/addendums.  

i- The Tender documents shall be submitted online on or before 15:00 Hrs on 27.09.2017 in 

the prescribed format given on the websites and bids received online shall be opened at 

15:30 Hrs on 27.09.2017. No other mode of Bid submission is acceptable. Detailed 

credentials as per the requirement of eligibility criteria and all Tender papers are to be 

submitted online. 

j- Bidders cannot submit the Tender after the due date and time of e-bid submission. Time 

being displayed on e-procurement portal of HPL (“Standard Time”) shall be final and 

http://www.tenderwizard.com/WDRA
http://www.hindprefab.in/
http://www.cca.gov.in/
http://www.tenderwizard.com/WDRA
http://www.tenderwizard.com/WDRA
http://www.tenderwizard.com/WDRA
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binding on the bidder. E-Bids are required to be submitted by bidders, only as per the 

Indian Standard Time (IST) and not the time as per their location/country. 

MODIFICATION/SUBSTITUTION/WITHDRAWAL OF APPLICATIONS:  

In the event of modification/substitution/withdrawal of the Application, the bidder may 

modify, substitute or withdraw the documents of its Application after submission prior to the 

Application due date. 

k- For withdrawal of the documents of the Application, the bidder will have to click on 

withdrawal icon at Tender Wizard and can withdraw its Application. However it may be 

noted that once the bid has been withdrawn, bidder cannot participate again for the same e-

tender. The bidder may modify or substitute the Bid documents of the Application after 

submission, provided that the bidder update the old documents submitted in the electronic 

form from the Tender Wizard and also upload the modified or substituted documents. 

NOTE: Do not withdraw your bid in case of any modification/substitution of application. 

Withdrawal will not allow further participation / modification / substitution of applications. 

l- The bidders are advised to submit their e-bids well before the e-bid due date. HPL or 

Tenderwizard shall not be responsible for any delay in submission of e-bids for any reason 

whatsoever. 

m- The complete application shall be signed by the Authorized Signatory of the bidder & 

submitted “on-line” and Bid Sheets should be filled and submitted “online” only. The 

authorized signatory of the bidder must be in possession of Power of Attorney before 

submitting the digitally signed bid. Scanned copies of various documents can be prepared 

in different file format (PDF, JPEG). Bidders can upload a single file of size 5 MB only 

but they can upload multiple files.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

e-Tendering Registration 

Queries 

Registration Help 

Desk 
011-49424365 twhelpdesk680@gmail.com 

DSC Queries Help Desk  011-49424365 twhelpdesk377@gmail.com 

For e-Tendering Queries 
Help Desk 011-49424365 twhelpdesk551@gmail.com 

Saurabh 8800378607 twhelpdesk618@gmail.com  

mailto:twhelpdesk618@gmail.com
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Instructions to Tenderer (ITT) 
 

1. Online open tenders on behalf of JRDA are invited for the work of Construction of one 

demonstration block (G+3) comprising of 16 nos. Prefab Houses using precast RCC 

technology on design & build basis at Belgaria, Jharia, Dhanbad (Jharkhand) 

 

The Pre-qualification / enlistment of the contractors should be valid on the last date of 

submission of tenders. In case the last date of submission of tender is extended, the pre-

qualification of contractor should be valid on the original date of submission of tenders.  
 
2.0   The tender document as uploaded can be seen on website www.tenderwizard.com/HPL or 

www.eprocure.gov.in and can be downloaded free of cost.  
3.0     The last date of submission of tender is 27.09.2017. Pre Bid meeting will be held at Head 

Office, Jangpura on 20.09.2017. 

 

4.0 Mode of Submission. 

Earnest Money Deposit  

Earnest Money Deposit of amount as mentioned in "NIT" required to be submitted along 

with the tender shall be in the form of Demand Draft payable at place as mentioned in NIT 

in favour of HPL limited from any Scheduled Bank or Bank Guarantee from any 

Nationalized or ICICI, IDBI, HDFC & Axis bank in the enclosed format. The EMD shall be 

valid for minimum period of 180 (One Hundred Eighty) days from last day of submission 

of Tender. The EMD shall be scanned and uploaded to the e-Tendering website within the 

period of tender submission and original should be deposited in office of HPL.  

 
The EMD of all unsuccessful tenderers will be returned within thirty (30) days of the after 

getting the approval of competent authority for Award the contract to successful tenderer 

(L-1) . No interest will be payable by the HPL on the said amount covered under EMD/Any 

other Security Deposit.  

 
5.0 Interested contractor who wish to participate in the tender has also to make following 

payments in the form of Demand Draft/Pay Order or Banker's Cheque of any Scheduled 
Bank and to be scanned and uploaded to the e-Tendering website within the period of bid 
submission :  
Cost of Bid Document- Rs. 1000/- in the shape of DD/PO in favour of HPL Ltd payable at 
New Delhi.  
e-Tendering processing fee- Rs. 5900/-  through e-payment only.  

 
Demand Draft or Pay Order Banker's Cheque against EMD and Cost of tender Document  
shall be placed in single sealed envelope superscripted as "Earnest Money”, Cost of Tender 
Document" with name of work and due date of opening of the tender also mentioned 
thereon.   

 

Copy of pre-qualification/enlistment letter and certificate of work experience (if required) 
and other documents as specified in the tender shall be scanned and uploaded to the e-
Tendering website within the period of tender submission and certified copy of each shall 
be deposited in a separate envelope marked as "Other Documents". 
  

6.0 Both the envelopes shall be placed in another envelope with due mention of Name of work, 
date & time of opening of tenders and to be submitted in the office of HPL after last date & 
time of submission of tender and up to 27.09.2017. The documents submitted shall be 
opened on the same day. 
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Online Technical tender documents submitted by intending tenderers shall be opened only 
of those tenderers, whose Earnest Money Deposit, Cost of tender Document and e-Tender 
processing fee and other documents placed in the envelope are found in order. The Price 
tender of those tenderers whose documents found to be in order shall be opened. The date 
of opening of price tender shall be informed to the tenderer subsequently. 
 

7.0 The tender submitted shall become invalid if:-  
 

i) The tenderer is found ineligible.  

 
ii) The tenderers do not upload all the documents (including GST registration) as 

stipulated in the tender document.  

 
iii) If any discrepancy is noticed between the documents as uploaded at the time of 

submission of tender and hard copies as submitted physically in the office of tender 
opening authority.  

  
8.0 VALIDITY OF TENDER   

The Tender for the works shall remain open for acceptance for a period of One Eighty 
(180) days from the date of opening of financial tender. If any tenderer withdraws his 
tender before the said period or issue of letter of acceptance, whichever is earlier, or makes 
any modifications in the terms and conditions of the tender which are not acceptable to the 
HPL, then the HPL shall, without prejudice to any other right or remedy, be at liberty to 
forfeit the said earnest money as aforesaid. Further the tenderers shall not be allowed to 
participate in the retendering process of work.  
  

9.0 ACCEPTANCE OF TENDER   
HPL reserves the right to reject any or all the tenders in part or full without assigning any 
reason whatsoever. HPL does not bind itself to accept the lowest tender. The HPL  reserves 
the right to award the work to a single party or split the work amongst two or more parties 
as deemed necessary without assigning any reason thereof. The Contractor is bound to 
accept the part work as offered by HPL after split up at the quoted/negotiated rates.   

10.0 The tenders shall be strictly as per the conditions of contract. Tenders with any additional 
condition(s)/modifications shall be rejected.   

11.0 The witnesses to the Tender/Contract Agreement shall be other than the tenderer(s) 
competing for this work and must indicate full name, address, and status/occupation with 
dated signatures.   

12.0 The acceptance of tender will rest with the HPL who does not bind itself to accept the 
lowest tender and reserves to itself the right to reject any or all the tenders received without 
assigning any reason thereof. Tenders in which, any of the prescribed conditions are not 
fulfilled or found incomplete in any respect are liable to be rejected.  

13.0 The contractor should have valid PF Code, PAN, TIN and ESI No. & should provide a 

copy of PF & ESI Registration. The contractor shall provide the copies of challans as a 

proof of remittance of PF & ESI amount. The contractor should also maintain the PF 

records, labour records i.e. copies of wage sheets, attendance sheets, monthly returns, 

annual returns and any other record in this regard for inspection and should provide as and 

when required by the Engineer-in-charge.  
13.0 On acceptance of tender, the name of the accredited representative(s) of the contractor who 

would be responsible for taking instructions from Engineer-in-Charge or its authorized 
representative shall be intimated by the contractor within 07 days of issue date of letter of  
Award by HPL. 
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14.0 The tenderer shall not be permitted to tender for works if his near relative is posted in the 
project office or concerned Zonal Office of the HPL. The contractor shall also intimate the 
names of persons who are working with him in any capacity or are subsequently employed 
by him and who are near relatives to any of the officers in HPL. Any breach of this 
condition by the tenderer would render him liable to the withdrawal of the work awarded to 
him and forfeiture of Earnest Money and Security Deposit. This may also debar the 
contractor from tendering for future works under HPL  
 

15.0 The time of completion of the entire work, as contained in contract shall be as mentioned 

in "NIT”, which shall be reckoned from the 15
th

 day after issue of the letter of Award by 

the HPL 

 

16.0 Canvassing whether directly or indirectly, in connection with tenderers is strictly 

prohibited and  
the tenders submitted by the contractors who resort to canvassing will be liable for 
rejection. 
  

17.0 The tender award, execution and completion of work shall be governed by tender 
documents consisting of (but not limited to) Letter of Award/Letter of work order, Bill of 
Quantities, Conditions of Contract.  
 

18 The agency who have been debarred from undertaking any work and blacklisted by any 

organization/agency as on date of submission of tender, shall be summarily rejected. An 

affidavit shall be submitted by the agency that the company is not blacklisted from the 

Government Organization.  

19 The agency is advised to visit the site of work, at his own cost, and examine it & its 

surroundings to himself and collect all information that he consider necessary for proper 

assessment of the prospective assignment. 

 

20 The agency shall provide the details of litigation, if any.  
 

21 ADDENDA/CORRIGENDA  

 

Addenda/ Corrigenda to the tender documents may be issued prior to the date of 

submission of the tender to clarify or effect modification in specification and/ or contract 

terms included in various tender documents. The tenderer shall suitably take into 

consideration such Addenda/ Corrigenda while submitting his tender. The tenderer shall 

return such Addenda/ Corrigenda duly signed and stamped as confirmation of its receipt & 

acceptance and submit along with the tender document. All Addenda/ Corrigenda shall be 

signed and stamped on each page by the tenderer and shall become part of the tender and 

contract documents 

 

22 CLARIFICATION AFTER TENDER SUBMISSION  

 

Tenderer’s attention is drawn to the fact that during the period, the tenders are under 

consideration, the tenderers are advised to refrain from contacting by any means, the HPL 

and/or his employees/ representatives on matters related to the tender under consideration 

and that if necessary, HPL will obtain clarifications in writing or as may be necessary. The 

tender evaluation and process of award of works is done by duly authorized Tender 

Scrutiny Committee and this committee is authorized to discuss and get clarification from 

the tenderers. 
 

23 Taking approval of drawing from Central / State / Local Bodies (if required) for the execution 
of work shall be Contractor's responsibilities. 
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FORM ‘A’ 

  

FINANCIAL INFORMATION 

 

Financial Analysis - Details to be furnished duly supported by figures in balance sheet/ profit & 

loss account for the last five years duly certified by the Chartered Accountant, as submitted by the 

applicant to the Income Tax   Department (Copies to be attached) 

 

                                                   YEARS 

 

 

I. i) Gross Annual Turnover 

        on construction works 

 

 

ii) Profit/ Loss 

II. Financial arrangement with the Financial Institution like over drafts/loan, Bank Guarantee 

Limit etc. for carrying out the proposed work 

 

III       The following certificates are enclosed: 

a) Solvency Certificate (not older than six month) from Bankers of Applicant. 

b) Current Income Tax Return filed with Income Tax Dept. duly acknowledged (with 

seal). 

 

 

             Signature of Applicant(s) 

 

Signature of Chartered Accountant with Seal 

 

2011-12 2012-13 

 

2013-14 2014-15 2015-16 2016-17 
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FORM –‘B’ 

DETAILS OF SIMILAR WORKS (CONSTRUCTION OF BUILDING / HOUSING PROJECT) 

COMPLETED DURING THE LAST FIVE YEARS ENDING LAST DAY OF THE MONTH in 

which tender invited. 

S. 

No 

Name of 

work/ 

project 

and 

location 

Owner 

or 

sponso

ring 

organiz

ation 

Cost 

of 

work 

in 

crores 

Date of 

commen

cement 

as per 

contract 

Stipulate

d date of 

complet-

ion 

Actual Date 

of  

completion 

Litigation

/Arbitrati

on 

pending/ 

in 

progress 

with 

details* 

Name and 

address 

/telephone 

number 

of officer 

to whom 

reference 

may be 

made 

Remarks 

1 2 3 4 5 6 7 8 9 10 

 

 

 

 

 

   

 

 

 

 

 

 

 

 

 

 

      

 

*Indicate gross amount claimed and amount awarded by the Arbitrator. 

 

                   Signature of Applicant(s) 
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FORM ‘C’ 

PROJECTS UNDER EXECUTION OR AWARDED 

 

 

Signature of Applicant(s) 

 

 

S 

No. 

Name of 

work/ 

project 

and 

location 

Owner or 

sponsoring 

organization 

Cost 

of 

work 

Date of 

comme

ncemen

t as per 

contrac

t 

Stipulated 

date of 

comple-

tion 

Upto date 

percent-

age 

progress 

of work 

Slow 

progress if 

any, and  

reasons  

thereof 

Name 

And 

Address/ 

Telephone 

Number of 

officer to 

whom 

reference 

may be made 

Rem

arks 

 

1 2 3 4 5 6 7 8 9 10 
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FORM ‘D’ 

PERFORMANCE REPORT OF WORKS REFERRED TO IN FORM “B” & “C” 

 

1. Name of work/ 

 Project & Location 

2. Agreement No 

3. Estimated Cost 

4. Tendered Cost 

5. Date of Start 

6. Date of Completion 

i) Stipulated date of completion 

ii) Actual date of completion 

7. Amount of compensation levied for 

     delayed completion, if any 

8.       Amount of reduced rate items, if any 

9.        Performance Report     

(1) Quality of work                     Very Good/Good/Fair/Poor 

(2) Financial Soundness            Very Good/Good/Fair/Poor 

(3) Technical Proficiency            Very Good/Good/Fair/Poor 

 (4) Resourcefulness            Very Good/Good/Fair/Poor 

(5) General behavior            Very Good/Good/Fair/Poor 

 

 

 

 

Dated :                                               Executive Engineer or Equivalent                             
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FORM ‘E’ 

DETAILS OF TECHNICAL & ADMINISTRATIVE PERSONNEL TO BE EMPLOYED FOR 

THE WORK 

 

                                                                                                  

Signature of Applicant(s) 

 

 

S.NO

. 

Desig

nation 

Total 

number 

Number 

available 

for this 

work 

Name Qualifi

cation 

Professional 

experience 

and details of 

work carried 

out 

How 

these 

would be 

involved 

in this 

work 

Remarks 

1 2 3 4 5 6 7 8 9 
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FORM ‘F’ 

 

 

DETAILS OF CONSTRUCTION PLANT AND EQUIPMENT 

(i) 

(ii) 

(iii) 
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FORM “G” 

STRUCTURE & ORGANISATION 

1. Name of Address of the applicant 

2. Telephone No./Fax No. 

3. Legal status of the applicant 

(attach copies of original document defining the legal status) 

a) An individual 

b) A proprietary firm 

c) A firm in partnership 

d) A limited company or Corporation 

4. Particulars of registration with various Government bodies (attach attested  

Photocopy) 

        Organization/ Place of registration                             Registration No.   

 The applicant should have a solvency of 40% of estimated cost certified by his Bankers. 

The solvency certificate should not be more than 6 months old. 

5. Name and Titles of Directors & Officers with designation to be concerned with this 

 work. 

6.    Designation of individuals authorized to act for the organization. 

7. Was the applicant ever required to suspend construction for a period of more than six 

months continuously after you commenced the construction? If so, give the name of the 

project and reasons of suspension of work. 

8. Has the applicant or any constituent partner in case of partnership firm, ever abandoned the 

awarded work before its completion?  If so give name of the project and reasons for 

abandonment. 

9. Has the applicant or any constituent partner in case of partnership firm, ever been 

debarred/ black listed for tendering in any organization at any time? If so, give details. 

10. Has the applicant or any constituent partner in case of partnership firm, ever been     

convicted by a court of law? If so, give details. 

11. In which field of Civil Engineering construction the applicant has specialization and 

interest? 

12. Any other information considered necessary but not included above. 

 

Signature of Applicant(s) 
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FORM ‘H’ 

 

FROM OF BANKER’S CERTIFICATE FROM A Scheduled bank/Nationalized Bank 

 

This  is to certify that to the best of our knowledge and information that 

M/s./Sh………………………………… …….. … having marginally noted address, a 

customer of our bank are/is respectable and can be treated as good for any engagement upto a 

limit of Rs. 

……………………………….(Rupees…………………………………………………………

………...)   

 This certificate is issued without any guarantee or responsibility on the bank or any the 

officers. 

 

 

          (Signature) 

 For the Bank 

 

NOTE (1) Bankers certificates should be on letter head of the Bank. 

      (2) In case of partnership firm , certificate should include names of all partners as 

recorded with the Bank 
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CORRIGNEDUM TO GENERAL CONDITIONS OF CONTRACT (CPWD FORM 7/8) 

 

S. No. For Read As 

1 Chief Engineer/ DG works/ Chief 

Engineer (Zone) 

CMD, HPL for & on behalf of JRDA and in 

the name of President of India 

2 Superintending Engineer DGM (C) 

3 Engineer –in –charge DGM (C) 

4 Department Hindustan Prefab Limited 

5 Administrative Head C.M.D., HPL 

6. Owner JRDA 

7. C.P.W.D. H.P.L. 
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SCHEDULE ‘B’  TO  ‘F’ 

SCHEDULE – B : 

Schedule of materials to be issued to the contractor. 

 

S.No. Description of 

Item 

Quantity Rates in figures & 

words at which the 

material will be charged 

to the contractor 

Place of Issue 

1 2 3 4 5 

 

NOT   APPLICABLE   

 

SCHEDULE ‘C’ 

Tools and plants to be hired to the contractor 

S.No. Description Hire charged per day Place of Issue 

1 2 3 4 

NOT  APPLICABLE 

 

SCHEDULE ‘D’ 

Extra schedule for specific requirements/ document for the work, if any.  

 

Not applicable. 
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SCHEDULE ‘F’ 

GENERAL RULES :   Officer  inviting tender       :             Deputy General Manager, (C), HPL                                                                             

 &  DIRECTION                                                                                        

 Maximum percentage for quantity of items of work to be executed beyond which rates are to be 

determined in accordance with Clauses 12.2 & 12.3    See below 

Definitions: 

 

2(v) Engineer-in-Charge  DY. General Manager (C), HPL 

2(viii) Accepting Authority Chairman of Tender Approval Committee. 

2(x) Percentage on cost of material  and 

labour to cover all  over     needs and 

profits 

  15% 

2(xi) Standard Schedule of Rates   N/A 

2(xii) Department Hindustan Prefab Limited 

9(ii) Standard CPWD contract Form 

 

CPWD form 7/8 edition 2014 with up to date 

corrections and amendments & CVC 

guidelines. 
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Clause 1 

 i) Time allowed for submission 

                      of Performance Guarantee from the 

                      date of issue of letter of acceptance, 

                      in days 

 

 

:      15   days 

 

 ii) Maximum allowable extension 

                      beyond period provided in i)  

                      above in days 

 

 

   :      07 days 

 

Clause 2 

  Authority for fixing compensation 

  Under clause 2. 

 

   :      C.M.D,  HPL 

Clause 2 

                      Compensation for delay 

 

        :      Applicable 

Clause 2A 

  Whether Clause 2A shall be applicable 

 

          :      Not applicable. 

Clause 5 

  Number of days from the date of issue 

                      of letter of acceptance or from the 

                      first date of handing over of site  

                      ( whichever is later) for reckoning 

                      date of start 

Clause 6,6A 

                       Clause applicable – (6 or 6A) 

 

  :      15 days 

 

 

6 A 

 

Mile Stone(s) as per table given below: 

Sl. 

No 

Financial Progress Time Allowed (from date 

of start) 

Amount to be with- held in 

case of non- achievement of 

milestone 

1 1/8
th

 (of whole work) ¼ 
th

 (of whole work) In the event of not achieving 

the necessary progress as 

assessed from the running 

payments, 1% of the tendered 

value of work will be 

withheld for failure of each 

milestone. 

2 3/8
th

 (of whole work) ½ (of whole work) 

3 3/4
th

 (of whole work) ¾ 
th

 (of whole work) 

4 Full Full 
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Time allowed for execution of work 

 

07 Months 

 

Authority to give fair and reasonable 

Extension of time for completion of work  

 

C.M.D., HPL 

Clause 10A 

List of testing equipment to be provided by the contractor 

At site lab but not limited to the followings. 

1. Theodolite, Dumpy level , Steel level. 

2. Plumb bobs, Sprit level, Hammers. 

3. Weighing machine (Electronic) 

4. Thermometers, stoves. 

5. Hydraulic test machine. 

6. Smoke test machine. 

7. Wire gauge, micro meter & toung tester and others 

as required at site.  

 

 

 

 

Yes 

Clause 10B 

Whether Clauses 10 B (ii) shall be applicable 

 

 

Yes 

Modified Provision 

Clause 10CA  

Materials covered under 

this clause  

 

1. Cement  

2. Reinforcement 

Bars 

3. Structural Steel. 

 

 

                                        

                                              Not Applicable. 

 

Clause 10CC & 10C 

 

Clause 10CC to be applicable in contracts with 

Stipulated period of completion exceeding the 

Period shown in next column. 

 

Not Applicable 



 
 

  Hindustan Prefab Limited 

Seal & Signature of Tenderer 32 HPL 

 

 

 

 

 

 

 

 

 

 

 

 

 

Clause 11 

Specifications to be followed for execution  

of work( all works) 

 

 

CPWD specifications with all latest 

amendments & corrections up to date 

and as per the ASTM and other 

relevant codes of precast technology. 

Clause 12  

12.2 & 12.3 Deviation Limit beyond which  

                   clauses 12.2 & 12.3. shall apply 

                   for building work   : 

 

 

10 % 

 

12.5     Deviation Limit beyond which  

            clauses12.2 & 12.3. shall apply 

            for foundation work 

 

 

N/A 

 

Clause 16 

  Competent Authority for  

  Deciding reduced rates. 

 

 

C.M.D., HPL 

Clause 18 

List of  mandatory machinery, tools & plaint to be deployed  

by the contractor  at site lab but not limited to the followings 

Excavators (various size) 

Concrete batching plant, concrete pump 

Concrete transit mixer 

Needle vibrator (Petrol) Table Vibrator elect./petrol) 

Bar bending machine, Bar cutting machine. 

Drilling machine, Grinding/polishing Machines. 

Steel shuttering  & Steel scaffolding, Stone cutting 

Machine, mobile crane, tower crane, flat bed trailer with A-

frame or other necessary equipments required to execute the 

work. 

 

 

 

 

 

Yes 
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SI. No. 

Minimum 

qualification      

of technical 

Representative 

 

Discipline 

 

Designation 

(principal 

Technical/technical 

Representative ) 

 M
in

im
u
m

 E
x
p
er

ie
n
ce

  

 

N
u
m

b
er

 

Rate at which 

recovery shall be 

made from the 

contractor in the 

event of not fulfilling 

provision of clause 

36(i) 

 

Figures 

 

Words 

1. Graduate 

Engineer 

       Civil Principal Technical 

Representative 

05 

year 

01 25,000/- 

Per 

month 

 

 

 

Twenty 

Five 

thousands 

Per month 2. Graduate 

Engineer         

Or 

Diploma  

Engineer 

(Civil) 

 

 Civil            Technical 

Representative 

 

-Do- 

NIL 

 

05 

year 

 

 

01 

20,000/- 

Per 

month 

 

For each 

-Do- 

 

Fifteen 

thousands 

Per month 

For each 

-Do- 

 

3. Graduate 

Engineer         

Or 

Diploma 

Electrical  

Engineer 

 

Electrical 

 

-Do- 

 

-Do- 

Nil 

 

05 

year 

 

 

01 

20,000/- 

Per 

month 

 

For each 

-Do- 

 

 fifteen 

thousands 

Per month 

For each 

-Do- 

 

 

Assistant Engineer’s retired from Government service that are holding Diploma will be treated at 

per with Graduate Engineers. 
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HINDUSTAN PREFAB LIMITED 

JANGPURA, NEW DELHI - 110 014 

 

SPECIAL CONDITIONS OF CONTRACT 

 

These special conditions shall supersede/ supplement the relevant  conditions  given in CPWD 

Form 7/8( Edition 2014 with up to date corrections and amendments) in the tender document.  

1.    The EMD of all unsuccessful tenderers will be returned within 30 days of the Award of the 

Contract to successful bidder.  

 

2.    Contractor shall submit the complete programme of construction along with CPM/PERT 

Chart proposed to be followed for construction within 15 days of award of work. 

 

3.      RAW  MATERIAL : All materials and labour  required  for  the  execution  of  work  shall  

be  arranged  by   the contractor.  

 

4. (a)  All material used in the work shall be confirming to IS Specification and as per 

approved make/brands list and shall be ISI marked unless otherwise specified.  In the 

event for items for which either brands not specified and ISI marked items not 

available, the sample of the item before use shall be got approved from Engineer –in-

charge.  However in either cases the samples of materials / fixtures shall be got 

approved from Engineer –in-charge before use in the work. 

 

  (b)  Contractor shall be required to produce samples of all materials and fittings sufficiently 

in advance for approval. The  Contractor  when  called  upon   shall   provide "make" 

of samples as per approved list for approval before execution  free  of  cost  and also  

will  make  arrangements  for  transportation of samples to the designated test  house  

as per the direction of Engineer-in-charge of the work at his own cost. Cost of testing 

will also be borne by the contractor. 
 

5. Any  notice  to  be given under this contract shall  be  sent  by  registered post, Speed post at 

the last known registered or  head  office address of the contractor and shall be deemed to 

have been effected  at the time at which the letter would be  delivered  in  the ordinary 

course of post. 
 

6. The drawings attached with the tender documents are tender drawing and indicative only. 
 

7. The contractor shall supply the drawings and design required for execution of work for prior 

approval before execution of work. The design of the same should be get vetted from 

reputed Govt. Engineering Institutes i.e. IIT’s and NIT’s. The contractor shall also submit 

the As Built Drawing after completion of project. 
 

8. The contractor shall be responsible for obtaining necessary clearances (if required) for the 

works executed by him from local bodies/authority for erection etc. Necessary liaison with 

other working agency & local bodies shall be his responsibility. Any statutory fees to be 

paid on account of said clearances shall be reimbursed to contractor by HPL. 
 

9. Force Majeure 

(i) For the purposes of this Agreement, "Force Majeure" means an event which is 

beyond the reasonable control of a Party, and which makes a Party's performance of 

its obligations here under impossible or so impractical as reasonably to be 

considered impossible in the circumstances, an includes, but is not limited to, war, 
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riots, civil disorder, earthquake, fire, explosion, storm, flood or other adverse 

weather conditions, strikes, lockouts or other industrial action (except where such 

strikes, lockouts or other industrial action are within the power of the Party invoking 

Force Majeure to prevent), confiscation or any other action by government agencies 

(ii) Force Majeure shall not include (i) any event which is caused by the negligence or 

intentional action of a Party or such Party's Sub consultants or agents or employees, 

nor (ii) any event which a diligent party could reasonably have been expected to 

both (A) take into account at the time of the conclusion of this Agreement and (B) 

avoid or overcome in the carrying out of its obligations hereunder. 

(iii) Force Majeure shall not include insufficiency of funds or failure to make any 

payment required hereunder. 

 

10.0      Mobilization Advance 

 

10.1    Mobilization advance not exceeding 20% of the tendered value may be given in 2 or more 

installments, if requested by the contractor in writing within one month of the order to 

commence the work. In such a case, the contractor shall execute an unconditional and 

irrevocable Bank Guarantee/Bond from a Nationalized Bank or ICICI, IDBI, HDFC Bank 

as specified. Before any installment of advance is released, the contractor shall execute a 

Bank Guarantee Bond from Nationalized Bank or ICICI, IDBI, HDFC Bank for the amount 

equal to 110% of the amount of advance and valid for the contract period. This (Bank 

Guarantee from Nationalized Bank or ICICI, IDBI, HDFC Bank for the amount equal to 

110% of the balance amount of advance) shall be kept renewed from time to time to cover 

the balance amount and likely period of complete recovery. The second and subsequent 

installments shall be released only after the contractor furnishes a proof of the satisfactory 

utilization of the earlier installment to the entire satisfaction of Engineer in charge. 

 

10.2  The mobilization advance shall bear simple interest at the rate of 10% (Ten Percent) per 

annum, and shall be calculated from the date of payment to the date of recovery, both days 

inclusive, on the outstanding amount of advance. Recovery of such advance shall be made 

by deduction from the contractors bill commencing after first 10% of the gross value of the 

work is executed and paid on pro-rata basis to the gross value of the work beyond 10% in 

such a way that the entire advance is recovered by the time 80% of the gross value of the 

contract is executed and paid together with the interest due on the entire outstanding amount 

upto the date recovery of the installment or 80% of the stipulated contract period is over, 

whichever is earlier. If there remains any balance amount of Mobilization advance yet to be 

recovered on expiry of 80% of contract period the contractor shall deposit the amount in cash 

immediately failing which HPL may realize the balance amount by invoking the bank 

guarantee of contractor for which decision of the HPL shall be final and binding on all 

concerned. 

 

10.3   The bank guarantee for mobilization advance shall be released progressively on recovery of 

the respective amount of Mobilization Advance. 

 

11.0  ADDITIONAL MOBILIZATION ADVANCE 

11.1 Additional Mobilization advance not exceeding 10% of the tendered value may be given, if 

requested by the Contractor after release of mobilization advance as per clause No. 9.0 of 

SCC of tender documents. In such a case, the Contractor shall submit an unconditional and 

irrevocable Bank Guarantee of 110% of additional mobilization advance being given from 

a National Bank or ICICI/IDBI/HDFC/Axis Bank as specified by the Engineer-in-Charge, 

for the full value of advance before the release of payment of such advance to the 

Contractor. 
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 11.2     Recovery of Additional Mobilization Advance 

The Additional mobilization advance shall bear simple interest at the rate of 15% (fifteen 

percent) per annum, and shall be calculated from the date of payment to the date of 

recovery, both days inclusive, on the outstanding amount of advance. Recovery of such 

advance shall be made by deduction from the contractor’s bill as per the Clause 9.2 of 

SCC pertaining to recovery of mobilization advance.  

 

12.0  PERFORMANCE GUARANTEE  

 

12.1    Within 15 (Fifteen) days after signing of the agreement or within such extended time as 

may be granted by HPL in writing, the contractor shall submit an irrevocable and 

unconditional performance Bank guarantee in the form appended from any from any 

Nationalised Bank or ICICI, IDBI, HDFC & Axis Bank  in India equivalent to 5% (Five 

percent) of the tendered amount, in addition to other deposits mentioned elsewhere in the 

contract for the proper performance of the contract agreement (notwithstanding and/ or 

without prejudice to any other provisions in the contract) within the contract period 

(including approved/ extended period of contract, and defect liability period as specified in 

the contract.  In case the contractor fails to submit the Performance Guarantee of the 

requisite amount within the stipulated period, letter of Intent/ award will stand withdrawn 

and EMD of Contractor shall be forfeited.  

 

12.2 In case the cost of the work exceeds the original tendered value/ contract value on account 

of extra items, deviations, additional works, etc. the Performance Guarantee equivalent to 

5% of additional cost (over and above the tendered value/ contract value) shall be 

furnished by the contractor, failing which recovery @ 5% of such additional amount shall 

be made from the Running Account Bills including final bill of the contractor. 

 

12.3 The Guarantee shall be in the form of demand draft from any from any Nationalised Bank 

or ICICI, IDBI, HDFC & Axis Bank  in India drawn in favour of Hindustan Prefab Limited 

payable at New Delhi (in case Guarantee amount is less than Rs.100,000/- (Rupees One 

Lac). In case the Guarantee amount is Rs.100,000/- (Rupees One Lac) or more, the Bank 

Guarantee shall be given for the equivalent amount from any  from any Nationalised Bank 

or ICICI, IDBI, HDFC & Axis Bank  in India. 

 

12.4    The Performance Guarantee shall be valid upto 60 (sixty) days after successfully handing 

over of the project. On expiry of 60 days after successfully handing over of the project as 

certified by the Engineer in charge, the Bank Guarantee will be returned to the contractor 

without any interest. 

 

12.5    In case the contractor fails to extend the validity of Bank Guarantee beyond the validity 

date the Engineer-in-charge shall invoke the Bank Guarantee and claim full amount 

stipulated therein from the issuing Bank. 

 

12.6 The Bank Guarantee shall also be invoked in case the contractor fails to pay HPL any 

amount due either as agreed by him (Contractor) or determined under any of the claims/ 

conditions of the agreement within 30 days of the service of notice to the effect by 

Engineer-in-charge.   
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12.7 In the event of the contract being determined or rescinded under provision of any of the 

clause/ condition of the agreement, the performance guarantee shall stand forfeited in full 

and shall be absolutely at the disposal of HPL. 

 

 

13.0    Defect Liability Period:   
 

The Defect Liability Period will be 12 months after successful handing over of the project 

to the client. The contractor shall be fully responsible for the quality, workmanship and 

structural safety of the work executed by him.  The contractor shall be fully responsible for 

liability of defects in the work executed by him for a period of one year from the date of 

successful handing over of the work to Client   on rectifying the list of defects/ deficiencies 

observed by HPL/ Client before taking over. The defect liability period shall start from the 

date the project is handed over to Client. All defects observed during the defect   liability 

period shall be rectified by the contractor at his own cost and expenses. The Contractor will 

be responsible to maintain the newly executed works free of cost for a period of one year 

from the date of handing over of the building to the client i.e Client. Any major and minor 

repair will be done by the contractor free of cost for one year after handing over the work. 

In the event of failure on the  part  of  the  contractor to rectify the defects, the  same  may, 

without prejudice to any other right available to it in  law,  be  rectified  by  HPL  for  and  

on  behalf   of contractor.  HPL shall have the right to deduct or  set off  the  expenses  

incurred by it  in  rectifying  the defects  as aforesaid from/against any amount  due  and 

payable  or  becoming  due and payable by  HPL  to  the contractor  under this agreement or 

any other  contract what-so-ever. During the Defect- liability period contractor has to rectify 

the defects properly under the supervision of an Engineer for which nothing extra would be 

payable to the contractor. 

 

14.0 Security Deposit/Retention Money: 

 

The security deposit or the retention money shall be deducted from each running account 

bill of the contractor @ 5% (Five percent only) of the gross value of each Running 

Account Bill. The earnest money deposited by the tenderer in the form of DD only will be 

treated as part of the Security Deposit. 

 

If the amount of Security Deposit deduction in cash is more than Rs. 10.00 Lakh (Rupees 

ten lakh only), the excess amount can be refunded to contractor against submission of 

Bank Guarantee of equivalent amount of scheduled bank in the prescribed proforma of 

HPL. 

 

14.1 RELEASE OF SECURITY DEPOSIT: 

 

Security deposit @5% shall be deducted from the bills of the Contractor in cash. EMD deposited 

by the contractor shall be adjusted against the security deposit amount. Security deposit shall be 

refunded to the contractor after satisfactory completion of defects liability period and all other 

contractual obligations- 

 

i) Clearance certificate from labour department.  

ii) Certificate from the client to the effect that all the defects have been rectified to their (client) 

satisfaction and nothing is pending as such.  

iii) An Indemnity Bond on Judicial Stamp paper of appropriate value indemnifying HPL against 

any possible demand raised against the company on account of taxes, duties, cess, royalty, trade 

mark, fees, fines, penalties, demand raised by statutory bodies including court cases and 
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arbitration etc.  

iv) Certificate of No claim/ Final Claim, duly notarized on a non judicial Stamp paper of Rs. 200/-, 

as per prescribed format of HPL. 

 

15. The payment to the contractor shall be made from the registered office of HPL at Jangpura, 

New Delhi and cheques will be issued and payable at Delhi/New Delhi.  The contractor 

shall not claim anything extra on this account.  

 

16. The contractor will be responsible for   obtaining “Contractor All Risk Policy” towards 

entire cost of the work and will obtain “Workmen compensation policy” at his own cost.  

The policy should cover entire tenure of contract inclusive of extended period, if any. 

 

17. The decision of the Chairman & Managing Director, HPL, regarding   the quantum of 

reduction as   well   as justification   thereof   in respect of   rates   for substandard work will 

be final and would not be open to arbitration and adjudication.  

 

18.  The contractor has to control noise and air pollution at site as per norms of pollution 

control board of the Jharkhand State. 

 

19. The contractor will be responsible to get register himself under labour cess in “Jharkhand 

Buildings and other construction workers” welfare board. 

 

20. The work  may  be  inspected  by  Central   Vigilance Commission and any deductions/ 

compensation proposed  by  CVC or HPL or Client  in regard to defective work or  work  

not  confirming to specification, loss of time,  amount shall be deducted from his dues. 

 

21. Taking approval of drawing from Central / State / Local Bodies (if required) for the 

execution of work shall be Contractor’s responsibilities. 

 

22.  Time of completion of work is 07 months which is reckoned from date of the 15
th

 day 

after issue of letter of award. 

 

23.  The Rates shall be fixed, firm & final during the entire period of contract including the 

maintenance period. No increase in rates shall be allowed on any account whatsoever.  

 

24. The contractor shall submit indemnity bond( on non–judicial stamp papers) duly notarized 

indemnifying the employer/HPL against liability / demand for taxes, duties, Cess, penalties, 

interests, against all actions , legal proceedings, royalty, patents, trade mark, non-

observance of laws, payment of workers , employees, sub-contractors and compliances with 

labour laws, contributions.  

 

25. The agency should have his own plant and machinery to execute the work as mentioned in 

Technical Bid. Purchase invoice of machine is to be submitted in support. Otherwise he 

should certify that he would be able to manage the set up of manufacturing unit and. In the 

support he should submit the documents giving financial statement of the company from 

whom he is going to hiring the equipments. The all documents should be submitted along 

with CA’s certificate. 

 

26.  HPL shall not supply or procure any material for use on works and the contractor has to 

make his own arrangements for supplying, procuring transportation and storage of all such 

materials required for the work, at his own cost. 
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27. The rates quoted by the Contractor shall be inclusive of all taxes such as Octrai, income tax, 

labour cess etc and all other taxes, as applicable excluding excise duty and GST which shall 

be reimbursed to the contractor on production of valid proof of deposit.  
 

28. HPL reserves the right to with-hold the dues/payments of contractor and make payment to 

local/state/ central Government authorities or to labourers  as may be applicable. 

 

29. Any delay in the release of payment by the client / owner to HPL leading to a delay in the 

release of the corresponding payment by HPL to the contractor, shall not entitle the 

contractor any compensation / interest from HPL. 

 

30. Electrical License 

The agency shall employee licensed supervisors and skilled workers having valid permits as 

per the regulations of Indian Electricity Rules and local Electrical Inspectors requirements. 

31. Payment shall be made to the Contractor after receiving payment from the Client. 

32. The contractor has to quote his cost on plinth area basis. The payment to be made shall be 

on the plinth area jointly measured and recorded. The plinth area will be calculated as per 

the CPWD norms. 

33. Firefighting equipments has to be provided by the contractor as per building codes. 
 

34. Payment Schedule 

 

S.No Description Individual Cumulative 

1 Completion up to plinth. 10% 10% 

2 On receipt of precast components complete at site after 

quality certification by third party (Approved by HPL) 

20% 30% 

3 On completion of structure upto 4th floor including 
erection of all precast/prefab components in accordance 
with the joinery drawings 

30% 60% 

4 Completion of electrical, internal water supply, 
plumbing, sanitary & drainage, flooring, door & windows, 
external & internal painting work 

10% 70% 

5 Completion of firefighting,  plinth protection & other 
services to make the unit functional 

20% 90% 

6 After getting completion certificate from local authorities 
& handing over to the client/beneficiaries 

05% 95% 

7 After two months of successfully handing over. 05% 100% 

 

                       **Note: The agency will produce the running bills along with tax invoices accordingly.  
 

35. The contractor shall be responsible for obtaining Completion Certificate and Occupancy 

Certificate from the local body / bodies. The contractor shall hand over the site within 3 

days of Completion of the project. The project shall be deemed to have been completed in 

relation to contractor only when these certificates are obtained from the local body/ bodies 

and handed over to the Owner. The contractor shall send completion report along with 

above certificates as well as built drawings and maintenance schedules to the office of the 

HPL / Owner within 15 days from completion of work. 

 

36. The contractor will have to make their own arrangements of water supply, electricity & 

filling up to formation level shall be done by contractors. Nothing will be paid to contractor 

for this account.  
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Technical specification should be considered as a part of S.C.C. 

 

37. The tenderer should visit the site and acquaint themselves about site conditions, 

requirement of filling. 

 

38. The contractor should take all precautionary measures to safeguard safety measures against 

any accidents for the contractor’s employees, labour, general public and supervisory staff of 

HPL by providing all necessary safety equipments, helmets etc. at work site.  

 

39. The Contractor shall provide furnished site office consisting having area not less than 30 

Sq. mtrs a computer with scanner cum printer for HPL Staff. Site offices shall be 

maintained till the defect liability period. 

 

40. The contractor shall make all the arrangements for ground breaking Ceremony/inaugural 

function etc for the projects as required and the cost towards it is deemed to be included in 

his rates/offer. Any expenditure already incurred/to be incurred by HPL shall be recovered 

from the contractor. 

 

41. The contractor shall not stake any claim in case the HPL / Owner  decides for foreclosure of 

the work at any of the stages subsequent to start of work in respect of the services based on 

the agreement.    

 

44. The stamp duty and registration charges if any, on the Contract Agreement levied by the 

Govt. or any other Statutory Body shall be borne by the Contractor. 

45. Settlement of Disputes through Arbitration  

Clause 25 of the standard Form No. CPWD 7 and 8 and other relevant clauses in 

Form No. CPWD 9, 11, 11 A and 12, provides for appointment of an Arbitrator in 

case of questions and disputes relating to certain matters, specified therein arising at 

any stage, whatever, between the parties to the contract. It is the term of this clause 

that the arbitration shall be conducted in accordance with the provision of Arbitrations 

& Conciliations Act 1996 (26 of 1996).  

Settlement of Dispute through Dispute Redressal Committee 

(DRC) 

In 2011, to redress the disputes with the contractor in accepting any decision of a 

competent authority on any matter relating to a contract, in all contract agreements 

there is mechanism of Standing Committee, convened by the Additional Director 

General, for each Zone in the Region. The Chief Engineer shall refer the matter to the 

Committee for adjudication. The contractor shall only be entitled to invoke the 

arbitration clause 25 after exhausting the remedy available under the Dispute 

Redressal Committee and/or in accordance with the conditions of the contract clauses.  

Appointment of Arbitrator  

The contractor gives a list of all disputes to the CE. Except the action taken under 

clause 2 for levy of compensation for delay in execution of work and other clauses 

where exceptions have been provided, all the disputes are referred to the arbitrator. 

The Government of India have appointed a panel of Arbitrators in the Ministry whose 

offices are located in New Delhi, Mumbai & Kolkata. Generally, the disputes are 

referred to the Sole Arbitrator out of one of them. The CE appoints an arbitrator 

within 30 days from the receipt of such request for appointment of arbitrator in 

standard format within 120 days of the intimation to the contractor about preparation 
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of final bill or within 30 days of rejection of his claims by the Chief Engineer as 

contained in Section 11 of Arbitration Act, 1996. If the CE fails to do so, then, the 

appointment can be made, upon the request of the party, by the Court. The contractor 

cannot have recourse to Court of Law for Redressal of his grievances unless he has 

exhausted the channel of arbitrator.  

Award with Reasons  

The sole Arbitrator gives separate award against each claim and in all cases if the 

total amount of all claims in dispute is Rs. 1 lac and above, the Arbitrator has to give 

reasons for the award.  

The authority of the appointed Arbitrator does not become revocable except with the 

order of the Court. The sole Arbitrator shall adjudicate the matter within 4 months. 

However this period is extendable with the consent of both the parties.  

Limitation Time for Appeal  

The application for correction of award under Section 33 is required to be made 

within period of one month from the receipt of award. The application for setting 

aside the award is to be made within 3 months. Further, if however, the court is 

satisfied it can condone the delay of 30 days but not thereafter. Under Act of 1940, 

the award was only enforceable by the leave of the court and after making a decree. 

But in the Act of 1996, the Arbitrator’s award is deemed to be a decree of Court after 

a period of 3 months has elapsed and no application can be made for challenging the 

arbitration award. Techno Legal Cell headed by Superintending Engineer, attached 

with the CE (CSQ), handles all Arbitration cases and related matters, where the claim 

amount exceeds Rs. 30 (excluding interest) lakh. The SE (TLC) at HQ looks after the 

cases of New Delhi & Delhi regions. The cases of other regions are looked after by 

SE (TLQA) of concerned region.  

The powers for acceptance or challenging arbitration award to officers are given 

below: 

 CE      -Award amount i/c interest   -15 Lacs                 

 ADG           -do          -45Lacs                                     

 DG( W)                -do                - Full powers 

Vetting of CSF /SF  

TLC units scrutinize the CSF/SF for the cases where claim amount exceeds Rs.30 

lakhs (excluding interest) and render necessary advice to the Executive 

Engineer/Superintending Engineer regarding defence of the case. Section 35 of 

CPWD Works manual deals the matter in detail. 

. 
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Annexure - X 

                  Notice for appointment of Arbitrator 
To 

CMD 

 

Dear Sir, 

 

In terms of clause --- of Special  Condit ion of Contract  (SCC),  I/we hereby give notice to you to appoint an 

arbitrator for settlement of disputes mentioned below: 

 

1. Name of applicant 

 

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

 

3. Full address of the applicant 

 

4. Name of the work and contract number in which arbitration sought 

 

 

5. Contract amount in the work 

 

6. Date of contract 

 

7. Stipulated date of initiation of work 

 

8. Stipulated date of completion of work 

 

9. Actual date of completion of work (if completed) 

 

10. Total number of claims made 

 

11. Total amount claimed 

 

12. Date of submission of final bill (if work is completed) 

 

13. Date of payment of final bill (if work is completed) 

 

14. Amount of final bill (if work is completed) 

 

15. Date of request made to DGM for decision 

 

16. Date of receipt of DGM decision 

 

17. Date of appeal to you 

 

18. Date of receipt of your decision. 

 

 

Specimen signatures of the applicant 

(only the person/authority who signed the contract should sign) 

 

I/We certify that the information given above is true to the best of my/our knowledge.  I/We  enclose 

following  documents. 

 

1. Statement of claims with amount of claims. 

2. 

3. 

4. 

 

Yours faithfully, 

 

                                                                                      (Signatures) 

Copy in duplicate to: 

1. The Engineer-in-charges 
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PROFORMA FOR BANK GUARANTEE IN LIEU OF EARNEST MONEY 

 

 

 

(On Non-Judicial Stamp Paper to be stamped in accordance with stamp act, the stamp paper to be 

in the name of Executing Bank) 

 

 

 

 

Ref. :       Date : 

 

       Bank Guarantee No. …………………. 

 

 

To, 

 

Hindustan Prefab Limited, 

Jangpura,  

New Delhi : 110 014. 

 

 

 

Dear Sirs, 

 

In consideration of Hindustan Prefab Limited having its Head Office at Jangpura, New Delhi : 110 

014 (hereinafter called the “Employer” which expression shall unless repugnant to the subject  or 

context include its successors and assigns) having issued Notice Inviting Tender 

No…………………………………………………………………………………………………. 

M/s ……………………………………………………………………………………………….. 

having its Registered /Head Office at ……………………………………………………………. 

(hereinafter called the “Tenderer” who wishes to participate in the said tender for 

………………………………………. and you, have agreed to accept an irrevocable and 

unconditional Bank Bid Guarantee for and amount of Rs…………………. valid up to 

………………………… on behalf of the tenderer in lieu of cash Deposit required to be made by 

the tenderer, as a condition precedent for participation in said tender. 

 

We, the …………………………………………………………………… Bank incorporated under 

………………………………………………………………………… law and having one of our 

branches at ………………………….. and having our Registered office/ Head office at 

………………………………… do hereby unconditionally and irrevocable guarantee and 

undertake to pay to the “Employer“ immediately on demand without any demur reservation, 

protest, contest, and recourse to be extent of the said sum of Rs……………………………… 

(Rs…………………………………………………………………only). 

 

 

 

 

Any such claim/ demand made by the said “Employer” on us shall be conclusive and binding on 

us irrespective of any dispute or difference raised by the tenderer.  This guarantee  shall be 

irrevocable and shall remain valid up to ……………………………….. If any further extension of 
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this guarantee is required, the same shall be granted to such required period on receiving 

instructions from M/s ……………………………………………………… on whose behalf this 

guarantee is issued. 

 

We the said Bank undertake not to revoke this guarantee during its currency except with the 

previous consent of the employer  in writing and agree that any change in the constitution of the 

said tenderer or the said Bank shall not discharge our liability hereunder.  In witness whereof the 

Bank, through its authorized officer, has set its hand and stamp on this …………………… day of 

…………………. 2006 at……………………….. 

 

 

WITNESS : 

 

1. (SIGNATURE)       (SIGNATURE) 

 

 

(NAME)………………………………..                                   (NAME)………………………… 

 

                         (Designation with Bank Stamp)…………….. 

 

 

(OFFICIAL ADDRESS)                            ATTORNEY AS PER  

                                                                      POWER  OF ATTORNEY NO…………………… 

 

…………………………………   DATE ………………………………….. 

 

2. (SIGNATURE) 

 

(NAME) 

 

 

(OFFICIAL ADDRESS) 

 

…………………………………. 

 

…………………………………. 

 

NOTE : 

 

1. The stamp papers of appropriate value shall be purchased in the name of “Issuing Bank”. 

The Guarantee shall be valid up to 90 days from the date of opening of  Financial Bid.. 
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SCOPE OF WORK 

 

Construction of one demonstration block (G+3) comprising of 16 dwelling units (Four unit 

per floor) using precast RCC technology with internal water supply, sanitary, electrification 

works, 08 overhead tanks of capacity 1000 liters each at roof top, external and internal 

painting, connection of water line, sewerage line, rain water harvesting and electric line 

with existing system and making the unit functional/habitable at Belgaria, Jharia, Dhanbad 

(Jharkhand). Agency shall be responsible for executing all the items required for 

completing the houses in all respect to make the dwelling units habitable and ready for 

occupation and also all services, make the environment fit for habitation with electrical 

works complete as per direction of Engineer-in-charge. However, the scope of work shall 

include but not limited to as under: 

 

(i) The above scope of work includes cost of all materials, manpower, equipments, T&P 

fixtures, accessories, royalties, taxes, watch & ward, and all other essential elements for 

completion of work. 

(ii) Vetting of Design & drawings  

The design of the structure for structural and functional requirement shall be done for 

combined effect of applicable dead load, imposed load, earthquake forces, wind loads and 

other loads as per applicable Indian Standards and National Building Code of India and 

actual site conditions. It would be the responsibility of bidder to get the Design and 

Drawings of structure vetted by any of the following institutes: 

a) CBRI, Roorkee 

b) SERC, Chennai 

c) Any IIT’s 

d) Any NIT’s 

e) Any reputed National/International technical institutions. 

 

(iii) Connections:  

Jointing of the panels shall be ensured in such a way to make it safe from vertical load, lateral 

loads and impact loads. Jointing shall be sealed properly. 

(iv) DESIGN DATA : 

The Agency is required to design & prepare the structural working drawings for the houses as 

per the Architectural drawings enclosed herewith. The design shall be complied with all 

standard codal provisions and norms. The design shall be based on the following parameters & 

latest version of IS Codes shall be referred to;  

a) The bearing capacity of soil & other geotechnical parameters are to be collected from site 

for designing purpose.  

b) Dead load is to as per the actual load of Panel and other material used based on IS-875 

Part-I & imposed load as per dwelling houses category of residential buildings as per IS 

875 Part-II 
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c)  Wind speed as per IS : 875 Part-III  

d)  Earth quake force as per IS 1893  

e)  Special loads and load combinations as per IS 875 Part-V  

f)  Plinth level of Building is to be minimum + 450 mm from adjacent road level  

g) Height of Floor: - From Finished Floor level (FFL) to roof ceiling level= +3000mm at all 

floor.  

h) Type of structure: G+3 Structure above plinth level  

Provisions for the Block;  

AT GF: - 4 Houses  

AT FF: - 4 Houses  

AT SF: - 4 Houses  

AT TF: - 4 Houses  

Terrace level: - Space for keeping OH Tanks  

Common Stair case for all floors & Roof. 

 

(v) Planning, designing and execution of internal sanitary, water supply, drainage system, 

overhead water tank, rain water harvesting including all its fittings, fixtures, testing etc. 

 

(vi) In case if casting yard is set up at site for precast components, the casting yard should be 

equipped with testing of all the ingredient used in manufacturing of precast element as 

relevant IS code/NBC/American Standard/Latest British Standard. The casting yard lab 

shall also be equipped for conducting all tests such as flexural strength, axial load test, 

shear test, deflection test etc as per provision of IS Code/NBC. Wherever any other code 

such as American Standard/Latest British Standard have been referred for 

design/construction, the testing will be governed by that standard. 

 

(vii) The project being a turnkey project it is responsibility of the tenderer for providing the 

drawings/designs as per the byelaws/codes. In case it is found that the drawings are 

deficient with respect to the codal/byelaws requirement, the same would be made good 

revising the drawing and therefore, there is no question of any extra payment on this 

account. 

 

** Note: The scope as described above is only indicative and not exhaustive. In 

additions to the above the contractor shall be responsible for executing all the items 

required for completing the houses in all respect to make the dwelling units habitable 

and ready for occupation and also all services, make the environment fit for 

habitation with electrical & sanitary works complete as per direction of Engineer-in-

charge. 
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TECHNICAL SPECIFICATIONS 

S.NO. ITEMS OF WORK SPECIFICATIONS  

1. FOUNDATION & PLINTH : As per the design & drawings vetted by 

reputed govt. engineering institutes i.e. IIT’s, 

NIT’s, CBRI Roorkee,  SERC Chennai and 

Any reputed National/International technical 

institutions. 

 

1.1 Damp Proof Course DPC shall be 40 mm thick of CC 1:2:4 for all 

with bitumen coating of 1.7 kg/sqm according to 

CPWD Specifications 2002 having the projection 

of 25mm on outer walls.  However, if plinth 

beam has been provided, DPC will not be 

required. 

1.3 Plinth Filling : if required 

a) Sand filling : 

b) Concrete under floor : 

 

Fine Sand 100mm 

75mm layer of CC 1:5:10 with stone aggregate 

with fine sand. 

1.4 Brick work in foundation & 

plinth : 

As per the design & drawings vetted by reputed 

govt. engineering institutes i.e. IIT’s, NIT’s, 

CBRI Roorkee,  SERC Chennai and Any reputed 

National/International technical institutions. 

 

2. SUPER STRUCTURAL BRICK WORK : 

2.1 Masonry work in superstructure 

: 

If necessary wherever provided, all brick work in 

superstructure shall be with coarse sand in 

cement mortar 1:6 subject to structural design 

and with Fly-ash cement/lime bricks of class 

designation 75/AAC Block/CLC Block as per 

I.S. Code.  Masonry wall of thickness less than 

15cm will be with cement mortar 1:4 (1 cement: 

4 coarse sand). 

3. RCC WORK : 

3.1 RCC in Column, beams & slabs  

all precast: 

As per the design & drawings vetted by reputed 

govt. engineering institutes i.e. IIT’s, NIT’s, 

CBRI Roorkee,  SERC Chennai and Any reputed 

National/International technical institutions. 

  

3.2 Railing in staircase & balcony 

 

As per the design & drawings vetted by reputed 

govt. engineering institutes i.e. IIT’s, NIT’s, 

CBRI Roorkee,  SERC Chennai and Any reputed 

National/International technical institutions. 

 

3.3 Minimum Thickness of slab 100 mm or   As per the design & drawings vetted 

by reputed govt. engineering institutes i.e. IIT’s, 

NIT’s, CBRI Roorkee, SERC Chennai and Any 

reputed National/International technical 
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institutions. 

 

3.4 Minimum Thickness of wall 100 mm or   As per the design & drawings vetted 

by reputed govt. engineering institutes i.e. IIT’s, 

NIT’s, CBRI Roorkee,  SERC Chennai and Any 

reputed National/International technical 

institutions. 

 

4. WOOD WORK : 

4.1 Door shutters All doors 35mm thick IS marked flush door 

shutters non-decorative type, core of block `board 

construction with frame of 1st class hard wood 

and well matched commercial 3 ply veneering 

with vertical grains or cross bands and face 

veneers on both faces of shutters.  FRP  or 

suitable shutters for bathroom and WC.   

4.2 Door fittings : (i)   IS marked oxidised M.S. fittings eg. Tower 

bolts, handles, door stopper,  sliding door bolts   

etc.  

5. STEEL WORK : 

5.1 Door frame : Iron frames/pressed steel/precast RCC frame 

shall be suitable for 35 mm shutter provided.  

5.2 Windows : Steel window with all accessories. 

5.3 Windows fittings : Oxidised M.S. fittings for all houses and with 

glazing as per CPWD Specifications 1996 Vol. I 

to VI with upto date correction slips.  

6. FLOORING : 

6.1 Flooring : 40mm thick cement concrete flooring in 1:2:4. In 

staircase CC Flooring will be provided with angle 

iron nosing. 

6.2 Skirting : Skirting to match the floor finish 100mm high. 

7.ROOFING : 

7.1 Roof Treatment : Water Proofing Treatment with proper slope 

towards rain water pipe. 

7.3 Rain Water Pipes : Unplasticised – rigid PVC rain water pipes.  

8.FINISHING : 

8.1 Plastering on walls (internal) : 12/15 mm cement plaster 1:6 for all houses 

where brick masonry provided.  Plastering will 

not be insisted on precast members. 

8.2 Dado : White glazed tile dado upto 600mm in WC, 

1500mm high in bath and 600mm high above 

working platform in kitchen shall be provided. 

8.3 Kitchen Platform Top : 25mm Kota stone slab or similar with maximum 

two pieces over working shelves. 

8.4 Finishing bottom of RCC slab : 6mm rendering in CM on cast-in-situ members. 

8.5 Internal finish on walls : Plastic Emulsion Paint for all houses (three or 

more coats) including base coat.  

8.6 External finish on walls : Acrylic smooth exterior finish. 

8.7 Primer : As per CPWD Specification for wood work and 

steel work. 

8.8 Painting on wood work & steel 

work : 

Synthetic enamel paint. 
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8.9 Waviness/undulation If precast panels are used for walls, the maximum 

waviness/undulation on wall surface should not 

be more than 5mm over 5m length. 

9.MISCELLANEOUS : 

 

9.1 Plinth Protection : 50mm CC 1:3:6 over 75mm bed of dry brick 

aggregates with brick edging laid lengthwise to 

half brick depth (minimum 600 mm in width) 

10.  INTERNAL SANITARY WATER SUPPLY INSTALLATIONS : 

10.1 W.C. Pan One number white vitreous china, 580x440mm 

Orissa pattern pan at +150mm level with 5 liter 

low level PVC flushing cistern of approved 

quality. 

10.2 Wash Basin & Steel Sink White vitreous china wash basin of size 550x400 

mm and Steel sink of size 610x510 mm of 

approved quality. 

10.2 Soil & waste pipes PVC Pipe. 

10.3 Manhole Brick masonry with brick of class designation 75 

size 90x80x45cm with SFRC light duty cover. 

10.4 Painting of G.I. Pipes / SCI 

Pipes : 

a)  Concealed  

b)  Exposed 

 

 

Anticorrosive bitumastic paints. 

Synthetic enamel paint. 

10.5 Fittings : IS marked brass bib cocks and stop cocks – 

15/20mm 

 

10.6 Overhead Tank 08 Nos. HDPE water storage tank of 1000 litre 

capacity is to be provided. 

 

10.7 Requirement of water per 

person  

225 it/day. 

11.0 Electrification & Electrical Fittings 

11.1 Light Point Schedule The total No. of point schedule (i.e. no. of 

lights/fans/power point) in each unit for typical 

floor of  shall be as enclosed herewith: 
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INVENTORY OF INTERNAL ELETRIFICATION OF HOUSES 

Sr. No. Description Category 

1. Light Points 12 

2. Light Plug Points 5 

3. Power Plug Points 4 

4. Fan Points 3 

5. Call Bell Points 1 

6. Exhaust Fan Point 2 

7. Call Bell 1 

8. Staircase Light Point No. of floor + 1 

9. Telephone Outlet 1 

10. T.V. Outlet 1 

11. M.C.B.D.B. Prewired 2 + 8 way- 1 No. 

12. No. of M.C.Bs 1 No. SP & N 32 Amps. 

6 Nos. SP MCB 6/16 Amps. 

Spare/Blanking Plates- 2Nos. 

 

13. Light Point Wiring (Copper) 1.5 sq. mm 

14. Sub- Main Wiring (Copper) 3 * 6 sq. mm i/c. insulated earth wire. 

15. 5 Amp/15Amp/16 Amp Plug 

Wiring (Copper) 

3 * 4 sq. mm i/c. insulated earth wire. 

 

16. Circuit Wiring (Copper) 3 * 1.5 sq. mm i/c. insulated earth wire. 

 

17. Telephone Wiring  2 Core 0.61 mm dia tinned copper conductor. 

 

18. T.V. Outlet Wiring 75mm Ohm * Coaxial (Copper) 

19 MDB Can be common for group of houses and 

common area lighting but there shall be 

independent 32 Amps. SP & N MCB for 

houses / common services. 

 

**Note:   The specification given in tender documents are minimum 

specification. There is no reservation if the agency provide 

specification superior to specification given in tender documents.                
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