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NAME OF WORK: Supplementary pipeline works for the disposal of 

treated water from the RCC tank constructed at 
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Signature of Contractor 1 HPL 
 

Name of work: Supplementary pipeline works for the disposal of treated water 

from the RCC tank constructed at Govt. Medical College 

Kottayam.   

 

SPECIAL CONDITIONS OF CONTRACT 
 

1.0 These Special Conditions of Contracts (SCC) shall be read in continuation with the 
General Conditions of Contract (GCC). However, if there is any variation from the 
GCC, the Special Conditions of Contracts shall prevail over GCC. 

 

2.0 EMD/ RETENTION MONEY 

 

2.01 Earnest Money Deposit for Rs. 22,000/- is to be furnished in the form of Demand 
Draft only in favour of “Hindustan Prefab Limited,” drawn on a Scheduled 

Bank payable at Trivandrum. EMD of the unsuccessful tenderers will be 

refunded without any interest within 30 days from the date of award of work to 

the successful tenderer; EMD of the successful tenderer shall be converted into 
Retention Money. 

 

2.02 Retention Money @ 5% of the gross value of each running bill of the 

Tenderer/Contractor will be deducted, which shall be released to the 
Tenderer/Contractor after satisfactory completion of defect liability period of 

3months. 

 

2.03 All the deposits of EMD and Retention Money will not bear any interest 
whatsoever. 

 

3.0 VALIDITY OF TENDER 

 

The tender shall remain valid for acceptance for a period of 90 days from the date of 

opening of price bid of the tenderers. If any tenderer withdraws his tender before the said 
period or makes any modifications in terms and conditions of the tender, then HPL has 

the liberty to forfeit the Earnest Money Deposit of such tenderer. 

 

4.0 DELAYS IN COMMENCEMENT 

 

The tenderer shall not be entitled to any compensation for any loss suffered by him on 
account of delays in commencing or executing the works, whatever the cause for such 
delays may be, including delays in procuring Govt. controlled or other materials. 

 

5.0 PAYMENT TERMS - 

 

The bill shall be submitted by contractor each month on or before the date fixed by the 

Engineer-in-Charge for all works executed in previous months. The contractor shall 

prepare computerized bills using the programme as approved by Engineer-in-charge as 

per prescribed format/ Proforma. The Contractor shall submit two numbers of hard copies 

and one soft copy of CD for all bills. The payment due to the contractor shall be made 

within fifteen days of getting the measurements verified form the Engineer-in-Charge or 

his subordinate/ representative and certification of bill by the Engineer-in-charge. 

 

 



 

Signature of Contractor 2     HPL 

 

6.0 WATER & ELECTRICITY 

 

The Contractor shall make his own arrangement for water and electricity required for the 
construction / erection / testing and commissioning. However, for the running and 
operation of the plant, free water and electricity shall be provided by the client. 

 

7.0 SCOPE OF WORK & FACILITY 

 

Scope of work includes Supplementary pipeline works for the disposal of treated 

water from the RCC tank constructed at Govt. Medical College Kottayam. The 

work shall be carried out strictly as per the drawings and instructions of the Engineer in- 

Charge.   
 

8.0 CLARIFICATION BEFORE SUBMITTING TENDERS 

 

Should the tenderer notice any discrepancy or error in the tender documents, he shall 

immediately bring to the notice of the HPL and obtain the clarification before submitting 

the tender. The tender shall be based on such clarifications received and shall be recorded 

as such in the covering letter to the tender, failing which the HPL shall have the right to 

ask the Tenderer to execute the work according to the provisions in the tender documents, 

without any compensation. 

 

9.0 APPROVALS FROM STATUTORY BODIES 

 

The tenderer shall obtain approvals all initial and final NOC from local bodies, Pollution 

control board and Electrical inspectorate, Kerala State Electricity Board, Fire force 

Department and other Government department etc for carrying out this works and for 

commissioning. The client will provide all the technical documents required for getting 

the clearance. The actual financial expenses for the statutory licenses will be borne by the 

client. The tenderer should provide the technical staff of the grade as per the norms and 

conditions of the Electrical Inspectorate and KSEB.  
 

10.0 MAINTENANCE 

 

For the defect liability period of 3 months commencing immediately after taking over of 

the work by the clients, the tenderer’s liability shall be to replace the defective parts, 

rectify/ reconstruct the defective work that may develop in his own construction or those 

of his sub-contractors approved by the HPL. If it is necessary for the tenderer to rectify/ 

reconstruct any defective portions of the work under the contract, the provision of this 

conditions shall apply to the portions of work so replaced or renewed until the expiration 

of three months from the date of such replacement or renewal or until the end of the 

above mentioned period of 3 months whichever is later.  
 

If any defects are not rectified within a reasonable time given by the Engineer-in-charge 

the HPL may proceed to do the work at tenderer’s risk and cost, but without prejudice to 

any other rights which the HPL may have against the Tenderer in respect of such defects. 

The tenderer shall bear the cost of such repairs / rectification carried out on his behalf at 

site. Immediately upon expiry of the defects liability period HPL shall issue a final 

certificate indicating that the tenderer has completed his obligations under the contract. 
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11.0  HPL shall not supply or procure any material for use on works and the contractor has to 

make his own arrangements for supplying, procuring, transportation and storage of all 
such materials required for the work, at his own cost. 
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