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CORRIGNEDUM TO GENERAL CONDITIONS OF CONTRACT (CPWD FORM 7/8) 
 

 

S. No. For Read As 

   

1 Chief  Engineer/  DG   works/  Chief CMD,  HPL  for  &  on  behalf  of 
 Engineer (Zone) Department   of   tourism,   Govt.   of 

  Kerala 

   

2 Superintending Engineer DGM (C) 
   

3 Engineer –in –charge Project In charge 

   

4 Department Hindustan Prefab Limited 

   

5 Administrative Head C.M.D., HPL 

   

6. Owner 

 
Secretary, District 
Panchayat,Wayanad 

   

7. C.P.W.D. H.P.L. 
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SCHEDULE ‘B’ TO ‘F’ 
 

 

SCHEDULE – B : 

 

Schedule of materials to be issued to the contractor. 
 

S.No. Description  of Quantity  Rates in figures & Place of Issue 

 Item   words at which the  

    material will be  

    charged  to the  

    contractor    

1 2 3    4  5 

  NOT APPLICABLE    

         
 
 
 
 

SCHEDULE ‘C’ 

 

Tools and plants to be hired to the contractor 

S.No. Description Hire charged per day Place of Issue 

    

1 2 3 4 

    

  NOT APPLICABLE  

    
 
 
 
 

SCHEDULE ‘D’ 

 

Extra schedule for specific requirements/ document for the work, if any. 

 

Not applicable. 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



Signature of tenderer                                   Page 3 of 26   HPL 

 

 

SCHEDULE ‘E’ 

 

Reference to General Conditions of contract. 

 

Name of work :  Turn key work for Design& Built, Detailed Engineering, Procurement, 
Erection/Construction, Testing, Commissioning, Operation & Maintenance (One year) of 
Sewage Treatment Plant (Anaerobic cum Extended Aeration Process) of capacity 300 KLD 
and connecting the sewerage conveyance from the existing buildings in the campus at District 
Hospital, Mananthavady, Wayanad, Kerala. 
 
 
 
NIT NO : HPL/DGM(C)/TC/SZ/2017-18/10     Dated 02.05.2017 
 
 

Estimated cost of work : Rs 112.50  lacs 

   

i) Earnest money : Rs. 2.25 lacs 

   

ii) Performance Guarantee : 5% of tendered value. 

   

iii) Security Deposit : 5.0% of awarded contract 

  amount. 
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 SCHEDULE ‘F’ 

GENERAL RULES :  Officer inviting tender: Deputy General Manager, (C), HPL 

& DIRECTION  

 

Maximum percentage for quantity of items of work to be executed beyond which rates are to be 
determined in accordance with Clauses 12.2 & 12.3 See below 

 

Definitions: 
 

2(v) Engineer-in-Charge Project Incharge, HPL 

   

2(viii) Accepting Authority Chairman of Tender Approval Committee. 

   

2(x) Percentage on cost of material  

 and  labour  to  cover  all   over  

 needs and profits 15% 

   

2(xi) Standard Schedule of Rates DSR 2016 

   

2(xii) Department Hindustan Prefab Limited 

   

9(ii) Standard CPWD contract Form CPWD form 7/8 edition 2014 with up to 
  date corrections and amendments.& CVC 

  guidelines. 
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Clause 1    

i) Time allowed for submission At the time or before 

 of Performance Guarantee from the signing of contract 

 date of issue of letter of acceptance, agreement but max within 

 in days 15 days of award of work 
    

ii) Maximum allowable extension   

 beyond period provided in i)   

 above in days :please    refer    (i) 

  above  

    

Clause 2    

 Authority for fixing compensation   

 Under clause 2. : C.M.D, HPL 

    

Clause 2A    

 Whether Clause 2A shall be applicable   

  : Not applicable. 

    

Clause 5    

 Number of days from the date of issue   

 of letter of acceptance or from the   

 first date of handing over of site   

 ( whichever is later) for reckoning : 01 days 

 date of start   

Clause 6,6A    

 Clause applicable – (6 or 6A)  6 A 

    

 

Mile Stone(s) as per table given below: 
 

Sl. Financial Progress Time   Allowed   (from Amount to be with- held in 
No  date of start) case of non- achievement of 

   milestone   

1 1/8
th

 (of whole work) ¼ 
th

 (of whole work) In   the   event   of   not 

2 3/8
th

 (of whole work) ½ (of whole work) achieving the   necessary 

3 3/4
th

 (of whole work) ¾ 
th

 (of whole work) progress  as assessed  from 
4 Full Full the  running payments,  5% 

 

 

   of  the  tendered  value  of  

   work  will  be  withheld  for  

   failure of each milestone.  
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Note :- All India Wholesale Price Index issued by Govt. of India and Base Price for the 

materials covered under Clause 10CA & their corresponding period as issued under the 
Authority of DG(works ) CPWD as valid on last stipulated date of receipt of tender i/c 

extensions If any shall be applicable.  
Base Price of all the materials covered under Clause 10CA is to be mentioned at the time of 
approval of NIT 

 

 

 

 

Time allowed for execution of work 6 Months 

   

Authority to give fair and reasonable C.M.D., HPL 
Extension of time for completion of work  

   

Clause 7  

Gross work to be done together with net payment  

/ adjustment of advances for material collected,  

if any, since the last such payment for being Rs.50 lacs except in last two bills for 

eligible to interim payment. which amount can be reduced. 
   

Clause 10A  

List of testing equipment to be provided by the contractor  

At site lab but not limited to the followings.  

1. Theodolite, Dumpy level , Steel level.  

2. Plumb bobs, Sprit level, Hammers.  

3. Weighing machine (Electronic)  

4. Thermometers, stoves.  

5. Hydraulic   test   machine   (compressive   testing  

 machine)  

6. Smoke test machine.  

7. Wire gauge, micro meter & toung tester and others  

 as required at site.  

8. Sieves Set  

9. All  other  lab  equipments  as  required  to  conduct  

 field lab tests  

Clause 10B  

Whether Clauses 10 B (ii) shall be applicable Yes 

    

  Modified Provision  

Clause 10CA   

Materials  covered  under   

this clause   

  Not Applicable. 

1. Cement   
2. Reinforcement   

 Bars   

3. Structural Steel.   
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Clause 36(i) Requirement of Technical Representative (s) and recovery rate. 
 

   Minimum        M
in

im
um

Ex
pe

rie
nc

e  N
u

m be r Rate  at which  
 SI.  qualification  Discipline  Designation   recovery  shall   be   
          

 No.  of  technical    (principal     made  from the  

   Representative    Technical/technical    contractorin the  

          Representative )    event of not fulfilling  

                 provision  of clause  

                 36(i)       

                 Figures   Words   
 1.  Graduate Engineer  Civil  Principal Technical 05 01 25,000/-   Twenty Five   

          Representative  year   Per month  thousands  

                    Per month  
                 

 2.  Graduate Engineer  Civil   Technical NIL   15,000/-   Fifteen   

     Or    Representative     Per month  thousands  

   Diploma  Engineer        05 01    Per month  

   (Civil)       -Do-  year   For each   For each  

                 -Do-   -Do-    

                   
 3.  Graduate Engineer  Electrical    -Do-  Nil   15,000/-   fifteen   

     Or           Per month  thousands  

   Diploma Electrical      -Do-  05 01    Per month  

   Engineer         year   For each   For each  

                 -Do-   -Do-    

          

 Assistant Engineer’s retired from Government service that are holding Diploma will be treated  

 at per with Graduate Engineers.               

 Clause 42                   

 i) (a) Schedule /statement for determining             

   theoretical quantity of cement &             

   bitumen on the basis of Delhi      2016 printed by CPWD    

   Schedule of Rates               
            

 ii)  Variations permissible on theoretical quantities.           

    (a) Cement                 

              2% Plus/ Minus       

    ( b) Bitumen       2.5% Plus only and Nil on minus   

              side          

    ( c)   Steel reinforcement and structural steel           

      section for each diameter, section and 2% Plus/ Minus       

      category                 

    ( d) All other Materials     Nil          
            

 RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION    

Sl. No.    Description of Item  Rates in figures and words at which recovery shall be  

           made from the Contractor        
                      

           Excess beyond  Less use beyond the  

           permissible variation  permissible variation    

1.      Cement    Nil     Rs. 600 per bag of 50 kg  
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HINDUSTAN PREFAB LIMITED 
JANGPURA, NEW DELHI - 110 014 

 

SPECIAL CONDITIONS OF CONTRACT 

 

These special conditions shall supersede/ supplement the relevant conditions given in CPWD 
Form 7/8( Edition 2014 with up to date corrections and amendments) in the tender document. 

 

1 The EMD of all unsuccessful tenderers will be returned within thirty (30) days of the 

declaration of successful tenderer (L-1). The EMD of L-2 party shall be returned after 
award of work to L-1 agency. No interest will be payable by the HPL on the said amount 

covered under EMD/Any other Security Deposit. 

 

2. Contractor shall submit the complete program of construction along with CPM/PERT Chart 
proposed to be followed for construction within 7 days of award of work. 
 

3. VALIDITY OF TENDER  
    The tender shall remain valid for acceptance for a period of 3 months from the date of 

opening of price bid of the tenderers. If any tenderer withdraws his tender before the said 
period or makes any modifications in terms and conditions of the tender, then the HPL has the 
liberty to forfeit the Earnest Money Deposit of such tenderer. 

 

4. RAW  MATERIAL : All materials and labour  required  for  the  execution  of  work  shall  be 

arranged by the contractor including cement & reinforcement steel. 

 

(i) The contractor shall procure 43 grade (conforming to IS:8112) ordinary Portland cement, as 

required in the work, of approved makes as approved by Engineer In- charge Supply of cement 

shall be taken in 50 kg. bags bearing manufacturer's name and ISI marking, Samples of cement 

arranged by the contractor shall be taken by the Engineer-in-Charge and got tested in accordance 

with provisions of relevant BIS codes. In case test results indicate that the cement arranged by 

contractor does not conform to the relevant BIS codes, the same shall stand rejected and shall be 

removed from the site by the contractor at his own cost within a week's time of written order 

from the Engineer-in-Charge to do so. 

 

ii) The cement go-down of the capacity to store a minimum of 500 bags of cement shall be 

constructed by the contractor at site of work for which no extra payment shall be made. Double 

lock provision shall be made to the door of the cement go-down. The keys of one lock shall 

remain with the Engineer-in-Charge or his authorized representative and the key of the other lock 

shall remain with the contractor. The Contractor shall be responsible for the watch and ward and 

safety of the cement go-down. The contractor shall facilitate the inspection of the cement go-

down by the Engineer-in-charge at any time. 

 
iii) The cement shall be got tested by Engineer-in-charge and shall be used on work, only 
after test results have been received. The contractor shall supply free of charge the cement 
required for testing. The cost of tests shall be borne by the contractor. 
 
iv) The actual issue and consumption of cement on work shall be regulated and proper 

accounts maintained as provided in clause 10 and 10A of the contract. The theoretical 
consumption of cement shall be worked out as per procedure prescribed in clause 42 of the 

contract and shall be governed by conditions laid therein. 
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v) Cement brought to site and cement remaining unused after completion of work shall not 
be removed from site without written permission of the Engineer-in-charge. 
 

i) Damaged cement shall be removed from site immediately by the contractor on receipt of a 

notice in writing from the Engineer-in-charge. If he does not do so within three days of the 

receipt of such notice, the Engineer-in-charge shall get it removed at the risk & cost of the 
contractor. 

 

5. i) The contractor shall procure TMT steel reinforcement bars of Fe500 grade conforming to 

relevant BIS codes of the approved makes / as approved by Engineer In- charge. The contractor 

shall have to obtain, and furnish test certificates to the Engineer-in-charge in respect of all 

supplies of steel brought by him to the site of work. Samples shall also be taken and got tested by 

the Engineer-in-charge as per the provisions in this regard in relevant BIS codes. In case the test 

results indicate that the steel arranged by the contractor does not conform to BIS codes, the same 

shall stand rejected and shall be removed from the site of work by the contractor at his cost 

within a week time from written orders from the Engineer-in-charge to do so. 
ii) The steel reinforcement shall be stored by the contractor at site of work in such a way as 

to prevent distortion and corrosion and nothing extra shall be paid on this account. Bars of 
different sizes and lengths shall be stored separately to facilitate easy counting and checking. 

iii) For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of 
sufficient length shall be cut from each size of the bar at random at frequency not less than that 
specified below :-  

Size of bar For   consignment   below For   consignment   above 

 100 tonnes 100 tonnes. 

Under 10mm dia bars One  sample  for  each  25 One  sample  for  each  40 
 tonnes or part thereof tonnes or part thereof 

10mm to 16mm dia bars One  sample  for  each  35 One  sample  for  each  45 

 tonnes or part thereof tonnes or part thereof 

Over 16mm dia bars One  sample  for  each  45 One  sample  for  each  50 

 tonnes or part thereof tonnes or part thereof  
iv) The contractor shall supply free of charge the steel required for testing. The cost of tests 

shall be borne by the contractor. 

 

v) The actual issue and consumption of steel on work shall be regulated and proper accounts 

maintained as provided in clause 10 and 10 A of the contract. The theoretical consumption of 

steel shall be worked out as per procedure prescribed in clause 42 of the contract and shall be 
governed by conditions laid therein. 

 

vi) Steel brought to site and steel remaining unused shall not be removed from site without 
the written permission of the Engineer-in-charge. 

 

6. (a) All material used in the work shall be confirming to IS Specification and as per approved 

make/brands list and shall be ISI marked unless otherwise specified. In the event for items for 

which either the brands not specified and ISI marked items not available, the sample of the item 

before use shall be got approved from Engineer –in-charge. However in either cases the samples 
of materials / fixtures shall be got approved from Engineer –in-charge before use in the work. 

 

(b) Contractor shall be required to produce samples of all materials and fittings sufficiently in 

advance for approval. The  Contractor  when  called upon shall   provide "make" of samples as 
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per approved list for approval before execution free of  cost  and also  will  make  arrangements 

for  transportation of samples to the designated test house as per the direction of Engineer-in- 

charge of the work at his own cost. Cost of testing will also be borne by the contractor. 

    

7. Any notice to be given under this contract shall be sent by registered post, Speed post at the 
last known registered or head office address of the contractor and shall be deemed to have been  
effected at the time at which the letter would be  delivered in the ordinary course of post. 

 

8. The  contractor  shall have to provide 5 (five)  years  guarantee  bond in the form of 

Indemnity 

Bond for water proofing works from the date of completion of work. 

 

9. The contractor shall be supplied drawings required for execution of work like architectural, 
structural ,all service plans and other detailed drawings in a phased manner. If any particular 

drawing is required for execution of work, contractor shall inform the Engineer-in-Charge in 
writing at least 15 days in advance. 

 

10. The contractor shall be responsible for obtaining necessary clearances for start of work and 
on completion of work executed by him from various local bodies, Chief Electrical inspector & 

Chief Fire Officer for occupation of the building. Necessary laisoning with other working 
agencies & local bodies shall be his responsibility. Any statutory fees to be paid on account of 

said clearances shall be reimbursed to contractor by HPL/ Client. 

 

11. The payment to the contractor shall be made from the registered office of HPL at Jangpura, 
New Delhi through RTGS. If the contractor desires the payment through Banker Cheque/ 

Demand Draft, charges on account of this shall be debited to the contractor. The contractor shall 

not claim anything extra on this account. 

 

12.  The Contractor should be registered under VAT for  works in the State of work.  and  submit 

a  copy of registration along with  tender.  The said VAT shall be deducted as per laws at 

source   as   applicable.  The contractor shall submit the bills as required under VAT as 

applicable.   

 

13. The contractor should have valid PF Code , PAN, TIN and ESI No., Service Tax 

Registration. & should provide a copy of PF, ESI and Service Tax Registration. The contractor 

shall provide the copies of challans as a proof of remittance of PF & ESI amount. The contractor 

should also maintain the PF records, labour records i.e copies of wage sheets, attendance sheets, 

monthly returns, annual returns and any other record in this regard for inspection and should 

provide as and when required by the Engineer-in-charge. 

 
14.0  DEFECTS LIABILITY PERIOD  
 
Any defects developed within the defect liability period of 12 months have to be rectified by the 

contractor / tenderer at their own cost and risk and if the defects are not rectified by the 

contractor / tenderer, HPL shall get the work done at the risk and cost of the tenderer. The 

operation and maintenance period of STP will be 12months and beyond one year the operation 

and maintenance is renewable for a further period as convenient to client and contractor on 

mutually argued rate, terms and conditions by the contractor and the client separately. In 

addition, the tenderer has to indemnity bond on non judicial stamp paper of Rs.100/- for the 
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performance of the plant for 2 years to be counted from the date of completion including defect 

liability period of 12 months and the 12 months operation & maintenance period.     

 

15. The contractor will be responsible for obtaining “Contractor All Risk Policy"    

        towards entire cost of the work and will obtain “Workmen compensation policy” at his      

        own cost. The policy should cover entire tenure of contract inclusive of extended period, if  

        any. 

 

16.  The contractor has to control noise and air pollution at site as per norms of Pollution  

       Control Board/Local Authorities. 

 

 17.  The contractor will be responsible to get register himself under labour cess in “Building and  
        other construction workers” welfare board. 

 

18. No extra payment shall be made to the contractor for laying of concrete by ready mixed  
         concrete (R.M.C) plant. 

 

20. No advance shall be paid to the contractor against any Tools & Plants, equipment &  
       machinery etc. brought at site by the contractor. 

 

21. The contractor shall build and complete a mock up room, within the limits of area of the  

       building under construction before progressing for further finishing/ works. 

 

22. The work   may   be inspected by   Central Vigilance  Commission and any 

deductions/compensation proposed by  CVC or HPL or ESIC in regard to defective work or work 

not confirming to specification, loss of time, amount shall be deducted from his dues.   

 

 

23.FURNISHED OFFICE ACCOMODATION & MOBILITY AND COMMUNICATION  TO BE 

PROVIDED BY CONTRACTOR TO HPL. 

     

a)   The successful tenderer has to provide the following facilities at site for smooth execution 

 of the   project at no extra cost to HPL /Clients. All the facilities including consumables 

 are to be kept intact till completion and handing over of the project/works.  Successful 

 tenderer shall provide a suitable furnished office accommodation for approximate 200 Sqft. 

 area as per approved drawing by HPL at site, with toilets facility, and drinking water. One 

 desktop/laptop computer with advanced software including printer, Scanner, Telephone and 

 

Internet connection. The contractor shall provide transportation facilities limited to 

Rs.15,000/- per month for the approved contract period or up to the completion of the project 

whichever is earlier and the amount will be deducted from the bills of the contractor. 

 

b) The tenderer shall make sufficient arrangement for photography/ videography preferably 
by maintaining the camera/video camera at site so that photographs/ video films can be 

taken of any specific activity at any point of time.  
The contractor shall provide consumable as required and maintain the aforesaid facilities 
intact / operational during the tenancy of the contract including extended contract period, 
if any. 
The contractor shall also make sufficient arrangement for photography / videography so 
that photographs video can be taken of any specific activity at any point of time. 
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24. The contractor shall make all arrangements for ground breaking Ceremony / inaugural 

function etc. for the projects as required and the cost towards it is deemed to be included 
in his rates/offer. Any expenditure already incurred /to be incurred by HPL shall be 

recovered from the Contractor. 

 

25 HPL shall not supply or procure any material for use on works and the contractor has 
to make his own arrangements for supplying, procuring transportation and storage of 
all such materials required for the work, at his own cost. 

 
   26     DELAYS IN COMMENCEMENT  
 

            The tenderer shall not be entitled to any compensation for any loss suffered by him on 
account of delays in commencing or executing the works, whatever the cause for such 
delays may be, including delays in procuring Govt. controlled or other materials. 

 
   27 PERIOD OF CONSTRUCTION  
 
             Time is deemed to be the essence of this contract. The total time for design, execution 

and commissioning of STP shall be 6 months. Commencement of the work shall be 
considered from the 10th day of letter of Award/Intent. The contractor shall draw a 
detailed schedule of programme on whole work, within one week of award of work 
and submit to the HPL for their approval. 

 

26. Settlement of Disputes and Arbitration:  
Any or all Disputes, differences, or questions which may at any time arise between the 

parties hereto or any person claiming under them, touching or arising out of or in respect 

of this agreement or subject matter thereof shall first be endeavored to be amicably 

resolved at the top management level of the parties. However, in event of such dispute, 

difference or question etc. remaining unsolved, the same shall be referred to the 

arbitration by Sole Arbitrator to be nominated by The Chairman And Managing Director 

of Hindustan Prefab Limited, and provisions of the Arbitration and conciliation Act, 1996 

shall be applicable. The place of such arbitration shall be at New Delhi. 

 

27 It is clearly agreed and understood by the tenderers/ contractors that notwithstanding any 

thing to the contrary that may be stated in the agreement between HPL & the contractor, 

the contractor shall become entitled to payment only after H.P.L. received the 

corresponding payment(s) from the client / owner. Any delay in the release of payment 

by the client / owner to HPL leading to a delay in the release of the corresponding 

payment by HPL to the contractor, shall not entitle the contractor any compensation / 

interest from HPL. 

 

28. The contractor will have to submit a no claim / final claim certificate, duly notarized on a 
stamp paper of appropriate value, as per the prescribed format of HPL, while release of 
security deposit. 

 

29. Secured advance payment shall be released to the contractor as per relevant clause 10 B 

(i) of CPWD G.C.C. against submission of bank guarantee of equivalent amount by the 
contractor for the period till such advance remains outstanding. However, if such material 
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is not incorporated in the work within 03 months, outstanding secured advance shall be 

recovered at the end of such specified period. 

 

30  MEASUREMENT AND BILLING   

 

The contract is an indivisible design and execution of contract with a ceiling lumpsum 

amount for the turnkey job. This lumpsum cost will be regulated by a break up schedule 

with rates given in the bid by the tenderer and included in the agreement. The short fall in 

size, quantity or other quantities in the components and quality of works will be evaluated 

by the HPL and suitable deductions will be made from the ceiling lumpsum. The decision 

of the HPL will be final and binding on the tenderer. 

 

 31   PAYMENT TERMS  

 

       In the event of award of the contract, the contractor, before starting the work shall furnish 

breakup prices of all units of work like various concrete/ masonry tanks, buildings, 

machinery items, piping, electrical works, instrumentation works etc. 

       Payment shall be released as follows: 

 

Civil works:- Upto 75% of the cost of the civil works on completion of the respective units. 

Electro mechanical items:- Upto 65% of the cost of the units on erection at   the appropriate  unit 

and after testing and inspection. 

 

85% of the total contract value will be paid /settled on    completion, testing and commissioning 

of the plant satisfactorily. 

 

15% of the contract value will be released after completion         of the operation & maintenance 

period of twelve months. 

 

5% of the contract value which was deducted as retention money as per clause 2.02 of the special 

condition of the contract will be released after completion of 12 months defect liability period 

(DLP) counted after the Operation and Maintenance period of 6 months. 

 

The decision of the HPL on the stage of the work will be final. The Tenderer shall raise bills 

once in a month. The bill after verification by the Engineer-in-charge will be paid within a period 

of 30 days. Period of final measurement shall be three months from the time of completion of the 

project. 

 

TAXES AND DUTIES 
 

32      The bidder should quote the rates inclusive of all taxes as applicable in the State like, sales 

tax, Work Contract Tax, value Added Tax (VAT) on work contract, Forest Royalty, 

Labour cess etc. and all other taxes, as applicable excluding Service tax, which shall be 

reimbursed to the contractor on production of proof of deposit of service tax. In the event 

of non payment / default in payment of any octroi, royalty, cess, turnover tax, sales tax, 

including the purchase tax, consignment tax or any labour dues and E.P.F. etc, by 

contractor, the HPL reserves the right to withhold the dues / payments of contractor and 

make payment to local / state / Central Government authorities or to labours as may be 

applicable 
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33  The contractor shall be responsible for obtaining Completion Certificate and Occupancy 
Certificate from the local body / bodies. The project shall be deemed to have been completed 

in relation to contractor only when these certificates are obtained from the local body/ bodies 

and handed over to the Owner. The contractor shall send completion report alongwith above 
certificates as well as “As Built” drawings and maintenance schedules to the office of the 

HPL / Owner within 15 days from completion of work. 

 

34  The contractor shall not stake any claim in case the HPL / Owner decides for foreclosure of 
the  
       work at any of the stages subsequent to start of work in respect of the services based on the  
       agreement. 

 
35  The EMD of successful bidder will be treated as a part of security deposit on award of work. 

 

36 Security deposit @5% shall be deducted from the bills of the Contractor in cash. EMD 

deposited by the contractor shall be adjusted against the security deposit amount. Security 

deposit shall be refunded to the contractor after satisfactory completion of defects liability 
period and obtaining of labour clearance certificate from the labour department office. 

 
37  The contractor shall obtain the labour license, within one month of award of work. 

 

38 The specialized items of work are to be got executed by the contractor engaging the agencies  
      who are experienced in carrying out those specialized items of work duly approved by  
     Engineer-In-charge. 

 

39  For deviation in quantities beyond the limit specified in Schedule ‘F’, the rates of the 
deviated quantities payable to the contractor shall be lowest of the rates of contract items, 

market rate of the item worked out based on market rate analysis and the DSR’2016 rate 
updated with applicable cost index in case of scheduled items. For Non-schedule items, it 

shall be lower of the contract item rate and market rate as analysed. 

 

40 For extra items, the rates payable to the contractor shall be lower of the market rate of item as  
     per analysis of rates based on market rate and DSR’2016 item rate updated with applicable 

cost  
     index (in case of scheduled items). For Non-schedule items, it shall be based on the market 

rate  
    analysis as worked out. 

 

41  Performance Guarantee @ 5% (Five percent) of awarded contract value shall be submitted by   
      the contractor within the time schedule as specified in the tender document in the shape of  

     Performance Bank Guarantee issued by any Nationalised Bank or ICICI, IDBI, HDFC & Axis     
     Bank of India. Performance Guarantee in any other shape shall not be accepted. 

 
42  The estimate is based on DSR-2016 rates and market rates for the some of the Non-schedule  

items. 
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43 For schedule items, items no’s, description or nomenclature of the items or unit of the items 
given in financial bids are based on DSR’2016. If there is any error or discrepancy in the 
above w.r.t as given in DSR’2016, the same shall be regulated as given in DSR’2016. 

 
44  During the various stages of execution, the Contractor shall submit monthly progress report   

along with six or more different photographs of the project/work. The photographs must be 
of good quality and its size should not be less than 4” X 6”. 

 
45  The contractor shall be solely responsible for execution of work with proper workmanship 

and   as per the specifications.. 
 

46  On completion of the work, the work shall be handed over to the client including all services 

and facilities constructed in accordance with the approved plans, specification fulfilling all 

techno functional requirement along with inventory, “As Built drawings”, maintenance 
manual/standard operating procedure(SOP) for equipments and plants and all 

clearance/certificates from statuary authorities, local bodies complete in all respects. 
 

47  Any amount/Penalty imposed/deducted by client for whatsoever reason will be automatically 
liable to be deducted/ recovered from the contractor dues. 
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48. SCOPE OF WORK: 

 
TECHNICAL SPECIFICATIONS 

 
DESIGN BASIS 

 

1.0 Design Basis: 

 

1.1 Plant Capacity: 
 

The Treatment plant has been designed to treat 300 m
3
/day of Wastewater generated from 

the campus. The duration of treatment considered is 20 operating hours a day, thus 

arriving at a flow rate of 15 m
3
/hr. 

 

 Sewage Generation 
 

 The total foot falls at District Hospital, Mananthavady is as follows, 
 

a. Raw Water Quantity  : 2,50,000 Ltrs 

b. Laundry Water   :      3,000 Ltrs 

c. Kitchen Uses   :         500 Ltrs 

d. Food Preparation   :      1,500 Ltrs 

Total water Usage is 2,55,000 Ltrs per day, However considering the future expansion 

and foot fall the plant has to be designed to treat 3,00,000 Ltrs per Day. 
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1.2 Design Feed water Analysis:  
 

 

 

S. No. Parameters Units Values 

1.0 pH - 6.5 – 7.5 

2.0 Flow m
3
/day 300 

3.0 TSS mg/lit 100 

4.0 BOD3 at 27°C mg/lit 350 

5.0 COD mg/lit 700 

6.0 Oil & Grease  mg/lit <20 

 

 

1.3 Treated water Quality: 
 

The treated water quality at the outlet of the plant will be as follows: 

 

S. No. Parameters Units Values 

1.0 pH - 6.0 - 7.0 

2.0 TSS ppm 10.0 

3.0 BOD3 at 27°C ppm <20.0  

4.0 COD ppm < 100.0 

5.0 Oil & Grease  ppm 5.0 
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1.4 PROCESS FLOW CHART 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Overflow  

Screen Chamber 

Equalization Tank  
 

Anaerobic reactor 

MBBR  

Flocculation - Clarifier 

PSF 

Air Blower    

Treated Water 

Raw Sewage  

Filter feed Tank 

ACF 

Reuse for Irrigation / Disposal 

Sludge Digester 
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1.5 PROCESS DESCRIPTION 
 

Raw sewage from the campus shall be conveyed to Screen chamber. Screen shall be 

provided at the inlet for arresting the floating suspended solids if any. Screened raw sewage 

from the collection well pumped to equalization tank then it shall be pumped biological 

treatment plant. The Biological treatment is based on a coupled anaerobic and Moving bed bio 

reactor (MBBR) unit. The anaerobic unit removes around 50% of the load on the MBBR, 

reducing total power consumption. The MBBR is followed by a flocculator - Clarifier for 

secondary settling. The overflow from the clarifier shall be received at chlorine contact / filter 

feed tank and disinfection process generally by diluted sodium hypo chloride solution.  

 

The treated water from the chlorine contact chamber shall be pumped to Pressure Sand 

Filter and Activated Carbon Filter consists of activated carbon and sand media for arresting the 

fine suspended solids and trace organics. The treated water from the tertiary treatment unit shall 

be taken for gardening purpose.  

 

Sludge from Clarifier shall be sent to Sludge Sump then it shall be pumped to the Filter 

Press for dewatering and dried sludge can be used as manure. The filtrate from the FP flows by 

gravity to the Collection sump. 
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1.6 PROCESS DESIGN DETAILS 
 

 

Design Basis: 
 

 

Design Flow average rate    : 300m
3
/day  

Hours of Operation    : 20hrs 

 

Raw Sewage Characteristics:  
 

 

S. No. Parameters Units Values 

1.  pH - 6.5 -7.5  

2.  Biochemical Oxygen Demand 

(BOD3) 

mg/l 350 

3.  Chemical Oxygen Demand  mg/l 700 

4.  Total Suspended Solids mg/l 100 

5.  Oil & Grease  mg/l <20 

 

 

 

 

 

Treated Sewage Characteristics: 
 

 

S. No. Parameters Units Values 

1.  pH - 6.0 -7.0  

2.  Biochemical Oxygen 

Demand (BOD3) 

mg/l <20.0 

3.  Total Suspended Solids mg/l 10.0  

4.  Oil & Grease  mg/l 5.0 
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1.7  COMPONENTS 
 

S. 

No. 

Description Size MOC Qty 

a. List of Civil Works 

1.  Screen Chamber 2.2m x 1.0m x 0.5m LD + Req.FB RCC 01 No.  

2.  Equalization Tank 7.8 m dia x 2.5m LD + Req.FB RCC 01 No.  

3.  Anaerobic reactor 4.2m x 4.2m x 4.5m RCC 01 No. 

4.  MBBR tank (split into two) 3.8 m x 2.0 m x 4.0 m LD + 0.5 m FB RCC with 

tile lining 

01 Nos 

5.  Flocculation tank 1.6m x 1.6m x 1.50. + 0.3 FB   

6.  Clarifier 4.20m Dia x 3.30m Ht RCC 01 No 

7.  Chlorine Contact Tank 2.5 m x 2.5 m x 2.8 m + 0.2 m FB RCC 01 No 

8.  Treated Water Storage 

Tank 

4.0 m x 4.0 m x 3.0 m + 0.3 m FB RCC 01 No 

9.  Sludge Digester 3.50m Dia x 3.00m Ht RCC 01 No 

10.  Foundation for STP & 

Filters 

As required RCC 01 Lot 

b. List of Fabricated Units: 

11.  Pressure Sand Filter 1.3 m dia x 1.8 m Ht MS 01 No 

12.  Activated Carbon Filter 1.3 m dia x 1.8 m Ht MS 01 No 

13.  Motorized Clarifier rake 

mechanism 

4.00m Dia MS 01 No 

14.  Flocculator Stirrer Suitable size MS 01 No 

15.  Aeration Grid  For aeration and equalization tanks SS 01 No 

c. List of Mechanical Units:  

16.  Coarse Screen made  of SS 304 SS 1 No. 

17.  Raw sewage transfer pumps of 15 m3/hr @ 10 m Head.Kirloskar/Eq. 

Make 

CI/SS 2 Nos. 

(1W+1S) 

18.  Anaerobic fixed bed media .MM Aqua/ Eq. make PVC 1 lot 

19.  Twin lobe air blower of capacity 80 m3/hr @ 0.4 kg/cm2 pressure for 

Equalization Tank. Kay/Everest/Eq. make  

CI 2 Nos. 

(1W+1S) 

20.  Twin lobe air blower of capacity 210 m3/hr @ 0.5 kg/cm2 pressure for 

MBBR Reactor. Kay/Everest/Eq. make 

CI 2 Nos. 

(1W+1S) 

21.  Media  for MBBR reactor, Anox/Eq make. PE 1 Lot 

22.  Hypo Dosing Tank & Pump: 100 lts Tank  HDPE 1 No. 
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23.  Chemical dosing pumps and tank HDPE 2 Nos. 

24.  Filter Feed pumps of15 m3/hr @ 35 m Head.Kirloskar/Eq. Make CI/SS 2 Nos. 

(1W+1S) 

25.  Sludge transfer pump 3.0 – 4.0 m3/hr @ 10 m Head - 2 nos     (1W 

+ 1S) 

26.  Inter connecting piping & valves  - 1 Lot 

27.  Control panel - 1 No. 

d. List of Instruments:  

24. Pressure Gauges - 1 Lot 

25. Electro Magnetic Flow Meter - 1 No 

26. Level Switches - 1 Lot 

 

 

1.8 LIST OF EXCLUSIONS 
 

 

1. Incoming power and control cabling to the panel. 

 

2. Plant lighting 

 

3. All piping, cabling etc. beyond the termination points as mentioned. 

 

4. Any other item not specifically mentioned in our scope. 

 

5. Sludge Disposal from site.  

 

. 
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Annexure - X 

Notice for appointment of Arbitrator  
To 
 

CMD 
 
Dear Sir, 
 

In terms of clause --- of Special Condition of Contract (SCC), I/we hereby give notice to 
you to appoint an arbitrator for settlement of disputes mentioned below: 

 
1. Name of applicant 

 
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

 
3. Full address of the applicant 

 
4. Name of the work and contract number in which arbitration sought 

 
5. Contract amount in the work 

 
6. Date of contract 

 
7. Stipulated date of initiation of work 

 
8. Stipulated date of completion of work 

 
9. Actual date of completion of work (if completed) 

 
10. Total number of claims made 

 
11. Total amount claimed 

 
12. Date of submission of final bill (if work is completed) 

 
13. Date of payment of final bill (if work is completed) 

 
14. Amount of final bill (if work is completed) 

 
15. Date of request made to DGM for decision 

 
16. Date of receipt of DGM decision 

 
17. Date of appeal to you 

 
18. Date of receipt of your decision. 

 

Specimen signatures of the 
applicant (only the person/authority who signed the 
contract should sign) 

 
I/We certify that the information given above is true to the best of my/our knowledge. I/We 
enclose following documents. 

 
1. Statement of claims with amount of claims.  
2. 
3. 
4. 

 
Yours 

faithfully, 

 
(Signatures)  

Copy in duplicate to:  
1. The Engineer-in-charges 
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PROFORMA FOR BANK GUARANTEE IN LIEU OF EARNEST MONEY 
 
 
 

 

(On Non-Judicial Stamp Paper to be stamped in accordance with stamp act, the stamp paper to 
be in the name of Executing Bank) 
 
 
 
 

 

Ref. : Date : 

 

Bank Guarantee No. …………………. 
 

 

To, 

 

Hindustan Prefab Limited, 

Jangpura, 

New Delhi : 110 014. 
 
 
 
 

Dear Sirs, 

 

In consideration of Hindustan Prefab Limited having its Head Office at Jangpura, New Delhi : 
110 014 (hereinafter called the “Employer” which expression shall unless repugnant to the 

subject or context include its successors and assigns) having issued Notice Inviting Tender  
No…………………………………………………………………………………………………. 
M/s ………………………………………………………………………………………………..  
having  its  Registered  /Head  Office  at  

……………………………………………………………. 

(hereinafter called the “Tenderer” who wishes to participate in the said tender

 for  
………………………………………. and you, have agreed to accept an irrevocable and 
unconditional Bank Bid Guarantee for and amount of Rs…………………. valid up to  
………………………… on behalf of the tenderer in lieu of cash Deposit required to be made by 
the tenderer, as a condition precedent for participation in said tender. 

 

We, the …………………………………………………………………… Bank incorporated 

under  
………………………………………………………………………… law and having one of our 
branches at ………………………….. and having our Registered office/ Head office at  
………………………………… do hereby unconditionally and irrevocable guarantee and 
undertake to pay to the “Employer“ immediately on demand without any demur reservation, 
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protest, contest, and recourse to be extent of the said sum of Rs……………………………… 

(Rs…………………………………………………………………only). 
 
 
 

Any such claim/ demand made by the said “Employer” on us shall be conclusive and binding on 
us irrespective of any dispute or difference raised by the tenderer. This guarantee shall be 
irrevocable 
and shall remain valid up to ……………………………….. If any further extension of this 

guarantee is required, the same shall be granted to such required period on receiving instructions 

from M/s ……………………………………………………… on whose behalf this guarantee is 
issued. 

 

We the said Bank undertake not to revoke this guarantee during its currency except with the 
previous consent of the employer in writing and agree that any change in the constitution of the 
said tenderer or the said Bank shall not discharge our liability hereunder. In witness whereof the  
Bank, through its authorized officer, has set its hand and stamp on this …………………… day 

of 

…………………. 2006 at……………………….. 
 

 

WITNESS :  

1. (SIGNATURE) (SIGNATURE) 

(NAME)……………………………….. (NAME)………………………… 

  (Designation with Bank Stamp)…………….. 

(OFFICIAL ADDRESS) ATTORNEY AS PER 

  POWER OF ATTORNEY NO…………………… 

………………………………… DATE ………………………………….. 

2. (SIGNATURE)  

 (NAME)  
 

 

(OFFICIAL ADDRESS) 

 

…………………………………. 

 

…………………………………. 

 

NOTE : 

 

1. The stamp papers of appropriate value shall be purchased in the name of “Issuing Bank”. 

The Guarantee shall be valid up to 90 days from the date of opening of Financial Bid.. 
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G.C.C. 2014 (CPWD) 
 

Form 7/8 ( Edition 2014 with up to date corrections 
and amendments) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


