ESIC Hindustan Prefab Limited

Th.

TENDER DOCUMENT

(Through E-Tendering)

Surveying, Estimating, Structural Design, Preparation & Submission of
Drawings, Models and all other Architectural & Engineering
consultancy for the works:-

1. Construction of ESI Sub Regional office and staff quarters at Jodhpur,
Rajasthan

2. Construction of 05 No Doctor ESI Dispensary with provision of 06 Beds
facilities, Branch Office and staff quarter at Sitapur, Rajasthan

3. Construction of 02 No. Doctor ESI Dispensary with provision of 06 Bed
facilities at shed no 69, Industrial Area, Nunhai, Agra, Uttar Pradesh

NIT No. HPL/DGM(C)/TC /ESIC/2016-17/102  dated: 03.01.2017

ISSUED TO :-

HINDUSTAN PREFAB LIMITED
(A Govt. of India Enterprise)
Jangpura, New Delhi-110014
CIN: U74899DL1953G01002220
Ph- (011) 43149800-899, Fax: (011) 26340365
WEB: www.hindprefab.org, Email: :- hindprefab@gmail.com
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Hindustan Prefab Limited

HINDUSTAN PREFAB LIMITED
JANGPURA, NEW DELHI- 110014

NOTICE INVITING e-TENDER

NIT No. HPL/DGM(C)/TC /ESIC/2016-17/102

dated: 03.01.2017

1. Sealed e-tenders are invited from technically & financially sound and experienced A&E
Consultants / Architects (OPEN TENDER) to render their professional services for the following
work in two bid system as detailed below:-

Tendering Document No.

Name of the Work

NIT No. : HPL/DGM(C)/TC /ESIC/2016-17/102
dated: 03.01.2017

Surveying, Estimating, Structural Design,
Preparation & Submission of Drawings,
Models and all other Architectural &
Engineering consultancy for the works:-

1. Construction of ESI Sub Regional
office and staff quarters at Jodhpur,
Rajasthan.

2. Construction of 05 No Doctor ESI
Dispensary with provision of 06
Beds facilities, Branch Office and
staff quarter at Sitapur, Rajasthan.

3. Construction of 02 No. Doctor ESI
Dispensary with provision of 06
Bed facilities at shed no 69,
Industrial Area, Nunhai, Agra,
Uttar Pradesh.

Period of completion

12 Months.

Estimated Cost of all three works

Rs.17.00 Cr ( Rs 8.00 Cr + Rs 5.00 Cr + Rs 4.00 Cr)

Estimated Cost of A&E Consultancy work

Rs 8.20 lacs

Earnest Money Deposit

Rs. 16,400.00/- in the shape of DD only in favour of
Hindustan Prefab Limited and, payable at New Delhi (Bank
Guarantee will not be accepted)

Non-refundable cost of Tender document

Rs. 1000/- (Non Refundable)- in the shape of DD in favour
of Hindustan Prefab Limited and, payable at New Delhi

Non-refundable cost of e-tender

processing fee

Rs. 575 /- through e-payment gateway to ITI Ltd.

Last date & time of submission of online
tenders

Up t0 16.01.2017 by 3.00 PM

Period during which hard copy in
Original of EMD, Cost of Tender

Before and up to 3.00 PM on 16.01.2017 in the office of Dy.
General Manager(C)-TC at Hindustan Prefab Limited,

Seal & Signature of Tenderer
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ESIC Hindustan Prefab Limited

Document, proof of e-tender | Jangpura, New Delhi-110014
processing fee, letter of Acceptance of
tender conditions/ enlistment order of
the Architect/Consultant and other
documents as per NIT (Eligibility
criteria) shall be submitted. (Do not
submit hard copy of financial bid)

Date & Time of Opening of technical | 16.01.2017 at 3.30 PM

bids

Date & Time of Opening of Financial | To be informed later on

Bids

Validity of offer 180 days from the date of opening of price tender

Financial Bid : Financial Bid shall be opened only of those agencies who have qualified the technical
evaluation and presentation by the committee.

The tender document can be downloaded from website www.tenderwizard.com/HPL and
www.eprocure.gov.in. “Any Corrigendum/addendum, if any, would appear only on the HPL
web site and not to be published in any News paper”.

2.0 The intending tenderer must read the terms and conditions of HPL carefully. He should only
submit his tender if he considers himself eligible as per eligibility criteria and he is in
possession of all the documents required.

3.0 Those intending tenderers/Architect/Consultant not registered on the website i.e.
www.tenderwizard.com/HPL mentioned above with M/s. ITI, are required to get
registered beforehand. If needed they can be imparted training on online tendering
process as per details available on the website i.e.www.tenderwizard.com/HPL.

4.0 The intending tenderer must have class-III digital signature to submit the tender.

5.0 The Tender Document as uploaded can be viewed and downloaded free of cost by anyone
including intending tenderer. But the tender can be submitted only after uploading the
mandatory scanned documents such as (a) Demand Draft of any Scheduled/ Nationalized
towards cost of tender document, (b) proof of deposit of e-Tender Processing Fee, (c)
Demand Draft of any Scheduled/ Nationalized against EMD & all other documents as per
Notice Inviting e-tender.

6.0 Set of Contract / Tender Documents:
The following documents will constitute set of tender documents: -
a) Notice Inviting e-Tender
b) Conditions of contract
c¢) Financial Bid
d) Acceptance of Tender Conditions
e) Integrity Pact
f) Corrigendum, if any

7.0 If any problem related to online filling, please contact help desk no. 011-49424365. If not
satisfied with help desk response, kindly contact Mr. Sanjeev Kumar, Engineer (C) & Mr.
Sushil Kumar, Engineer (C)
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HPL will not be responsible for any type of failure of network at Architect/Consultant end. So

you are advised to fill tender with sufficient time in hand to avoid last moment rush.
E-tendering processing fees can be seen on www.tenderwizard.com/HPL

Joint ventures are not accepted.

HPL reserves the right to accept any or reject all the tenders and split up the work among more
than one parties without assigning any reasons thereof. HPL reserve the right to terminate the
work in between by giving one month notice without any financial liability.

The tenderers are required to quote strictly as per terms and conditions, specifications, standards
given in the tender documents and not to stipulate any deviations.

After submission of the tender the tenderer can re-submit revised tender any number of times
but before last time and date of submission of tender as notified

When it is desired by HPL to submit revised financial tender then it shall be mandatory to
submit revised financial tender. If not submitted then the tender submitted earlier shall become
invalid.

On opening date, the tenderers can login and see the tender opening results.
Architect/Consultant can upload documents in the form of JPG and PDF format.

Architect/Consultant to upload scanned copies of all the documents including valid service tax
registration/EPF registration/VAT registration/Sales Tax registration, PAN No. as stipulated in
the tender document.

If the Architect/Consultant is found ineligible after opening of tender, his tender shall become
invalid and cost of bid document and processing fee shall not be refunded.

If any discrepancy is noticed between the documents as uploaded at the time of submission of
tender and hard copies as submitted physically by the Architect/Consultant the tender shall
become invalid and cost of tender document and processing fee shall not be refunded.

Notwithstanding anything stated above, HPL reserves the right to assess the capabilities and
capacity of the tenderers to perform the contract, in the overall interest of HPL. In case,
tenderers capabilities and capacities are not found satisfactory, HPL reserves the right to reject
the tender.

In case of Percentage Rate Tender, Architect/Consultant must ensure to quote single
percentage rate. The column meant for quoting rate in figures appears in pink colour and the
moment rate is entered, it turns sky blue, The Rate shall be quoted upto 2 Decimals.

In case of Item Rate Tender, price shall be entered against each item in the Bill of Quantities /
Schedule of Quantities. The cost of item against which the Architect/Consultant has failed to
enter a rate or price shall be deemed to be covered by rates and prices of other items in Bill of
Quantities / Schedule of Quantities and no payment shall be made for the quantities executed
for items against which rate has not been quoted by the Architect/Consultant. The column
meant for quoting rate in figures appears in pink/yellow colour and the moment rate is entered,
it turns sky blue. The Rate shall be Quoted up to 2 Decimals.

In addition to this, while selecting any of the cells a warning appears that if any cell is left
blank the same shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted
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by the tenderers, rate of such item shall be treated as “0” (ZERO).

The tenderer if required may submit questions in writing by e-mail at
tendercellhpl@gmail.com to seek clarifications latest by 13.01.2017 to the office of
DGM(C)-TC at Hindustan Prefab Limited, Jangpura, New Delhi : 110 014. The tenderers are
requested to submit their technical and commercial queries separately so that those could be
replied suitably.

The tender document submitted/uploaded by the Architect/Consultant should be self
attested.

The financial bid shall be available on payment of Non-refundable cost of Tender
document & Non-refundable cost of e-tender processing fee.

List of Mandatory Documents to be scanned and uploaded within the period of tender
submission.

Demand Draft against EMD
Demand Draft of any Scheduled Bank towards cost of Bid Document.

Certificates of work experience and documents pertaining to eligibilities criteria/Technical Bid.

Should have valid EPF Certificate
Service tax registration/EPF registration/VAT registration/Sales Tax registration, PAN No.
Copy of Power of Attorney / Partnership Deed duly self attested by the owner of the firm

Letter of Acceptance of tender condition unconditional as per tender documents Annexure -I
of this NIT

Hindustan Prefab Limited (HPL) reserves the right to accept or reject all tenders in part or full
without assigning any reason thereof. HPL also reserve the right to award the work amongst
more than one bidder at L-1s’s accepted rates terms and conditions, if required.

HPL will not be responsible for ignorance of corrigendum

Note:-(1) The tenders are being invited on “No Cost No Commitment Basis”. If because of any

reason / circumstances, the project does not take off, no payment shall be made to the A&E
Consultant and Consultant shall not have any claim what so ever.

(2) All the uploaded documents including other documents as per NIT should be submitted in

hard copy as per time and date mentioned in the NIT.

Seal & Signature of Tenderer 5 HPL
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HINDUSTAN PREFAB LIMITED
JANGPURA, NEW DELHI-110014

Annexure-|
ACCEPTANCE LETTER
TO BE ENCLOSED ALONGWITH EMD IN ENVELOPE - I
Hindustan Prefab Limited
(Address of submission as mentioned in “Notice Inviting Tender”)
NAME OF WORK : Surveying, Estimating, Structural Design, Preparation &

Submission of Drawings, Models and all other Architectural & Engineering consultancy
for the works:-

1. Construction of ESI Sub Regional office and staff quarters at Jodhpur, Rajasthan

2. Construction of 05 No Doctor ESI Dispensary with provision of 06 Beds facilities,
Branch Office and staff quarter at Sitapur, Rajasthan

3. Construction of 02 No. Doctor ESI Dispensary with provision of 06 Bed facilities at
shed no 69, Industrial Area, Nunhai, Agra, Uttar Pradesh

NIT No.: HPL/DGM(C)/TC /ESIC/2016-17/102 dated: 03.01.2017

Sir,
ACCEPTANCE OF TENDER CONDITIONS

1. The tender documents for the work as mentioned in “NIT” have been sold to me/us by
Hindustan Prefab Limited and I / we hereby unconditionally accept the tender conditions
and tender documents in its entirety for the above work.

2. The contents of the Tender documents (Instructions to the Tenderers) have been noted
wherein it is clarified that after unconditionally accepting the tender condition in its
entirety, it is not permissible to put any remark(s)/ conditions (s) (except unconditional
rebate on price, if any) in the tender enclosed in “Envelope-1” and the same has been
followed in present case
In case this provision of the tender is found violated at any time after opening “Envelope-
I” , I/ We agree that the tender shall be summarily rejected and HPL shall, without
prejudice to any other right or remedy be at liberty to forfeit the full said earnest money

absolutely.
3. The required earnest money for this work is enclosed herewith.
4. It is to confirm that we have seen all the corrigendums / addendums issued by HPL upto the
last date and time of submission of tenders.
Yours faithfully,
(Signature of the tenderer)
With rubber stamp
Dated:
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Instructions to Tenderer (ITT)

1.0 Online sealed open e-tenders on behalf of ESIC are invited for the work of Surveying,
Estimating, Structural Design, Preparation & Submission of Drawings, Models and all
other Architectural & Engineering consultancy for the works:-

1. Construction of ESI Sub Regional office and staff quarters at Jodhpur,
Rajasthan

2. Construction of 05 No Doctor ESI Dispensary with provision of 06 Beds
facilities, Branch Office and staff quarter at Sitapur, Rajasthan

3. Construction of 02 No. Doctor ESI Dispensary with provision of 06 Bed
facilities at shed no 69, Industrial Area, Nunhai, Agra, Uttar Pradesh

2.0  The estimated cost of A&E Consultancy works is RS. 8.20 Lac and estimated cost of all three

work is Rs. 17.00 Crore. These estimates, however, are given for merely as a rough guide.

3.0 The tender document as uploaded can be seen on website www.tenderwizard.com/HPL or

www.eprocure.gov.in and can be downloaded free of cost.

4.0 Mode of Submission.

Earnest Money Deposit

Earnest Money Deposit of amount as mentioned in "NIT" required to be submitted along with
the tender shall be in the form of Demand Draft payable at place as mentioned in NIT in favour
of HPL limited from any Nationalized/Scheduled Bank. The EMD (DD) shall be valid for
minimum period of 180 (One Hundred Eighty) days from last day of submission of Tender. The
EMD shall be scanned and uploaded to the e-Tendering website within the period of tender

submission and original should be deposited in office of HPL.

The EMD of all unsuccessful tenderers will be returned within thirty (30) days of the
declaration of successful tenderer (L-1). The EMD of L-2 party shall be returned after award of
work to L-1 agency. No interest will be payable by the HPL on the said amount covered under

EMD/Any other Security Deposit.

5.0  Interested bidders who wish to participate in the tender has also to make following payments in
the form of Demand Draft of any Nationalized/Scheduled Bank and to be scanned and uploaded

to the e-Tendering website within the period of bid submission :

Cost of Bid Document- Rs. 1,000/- in the shape of DD in favour of HPL Ltd payable at New

Delhi.

e-Tendering processing fee- Rs. 575/- (Rupees Five Hundred Seventy Five only) through

e-payment only.

Demand Draft against EMD and Cost of tender Document & Acceptance Letter shall be
placed in single sealed envelope superscripted as "Earnest Money”, Cost of Tender Document"

with name of work and due date of opening of the tender also mentioned thereon.
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Hindustan Prefab Limited

Certificate of work experience (if required) and other documents as specified in the tender and
Technical Bid shall be scanned and uploaded to the e-Tendering website within the period of
tender submission and certified & self attested with stamp copy of each shall be deposited in a
separate envelope marked as "Technical Bid”.

Both the envelopes shall be placed in another envelope with due mention of Name of work, date
& time of opening of tenders and to be submitted in the office of HPL after last date & time of
submission of tender and up to 16.01.2017 by 3.00 PM. The documents submitted shall be
opened on the same day

Online Technical tender documents submitted by intending tenderers shall be opened only of
those tenderers, whose Earnest Money Deposit, Cost of tender Document and e-Tender
processing fee and other documents placed in the envelope are found in order. The Price tender
of those tenderers whose documents found to be in order shall be opened. The date of opening of
price tender shall be informed to the tenderer subsequently.

The tender submitted shall become invalid if:-

1) The tenderer is found ineligible.

i1) The tenderers do not upload all the documents (including service tax registration/VAT
registration/Sales Tax Registration) as stipulated in the tender document.

iii) If any discrepancy is noticed between the documents as uploaded at the time of submission
of tender and hard copies as submitted physically in the office of tender opening authority.

VALIDITY OF TENDER

The Tender for the works shall remain open for acceptance for a period of One Eighty (180)
days from the date of opening of financial Bid. If any tenderer withdraws his tender before the
said period or issue of letter of acceptance, whichever is earlier, or makes any modifications in
the terms and conditions of the tender which are not acceptable to the HPL, then the HPL shall,
without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money as
aforesaid. Further the tenderers shall not be allowed to participate in the retendering process of
work.

ACCEPTANCE OF TENDER

HPL reserves the right to reject any or all the tenders in part or full without assigning any
reason whatsoever. HPL does not bind itself to accept the lowest tender. The HPL reserves
the right to award the work to a single party or split the work amongst two or more parties as
deemed necessary without assigning any reason thereof. The Contractor is bound to accept the
part work as offered by HPL after split up at the quoted/negotiated rates.

The tenders shall be strictly as per the conditions of contract. Tenders with any additional
condition(s)/modifications shall be rejected.

The witnesses to the Tender/Contract Agreement shall be other than the tenderer(s) competing
for this work and must indicate full name, address, and status/occupation with dated signatures.

The acceptance of tender will rest with the HPL who does not bind itself to accept the lowest
tender and reserves to itself the right to reject any or all the tenders received without assigning
any reason thereof. Tenders in which, any of the prescribed conditions are not fulfilled or
found incomplete in any respect are liable to be rejected.

On acceptance of tender, the name of the accredited representative(s) of the contractor who
would be responsible for taking instructions from Engineer-in-Charge or its authorised
representative shall be intimated by the contractor within 07 days of issue date of letter of
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Awards by HPL.

The tenderer shall not be permitted to tender for works if his near relative is posted in the
project office or concerned Zonal Office of the HPL. The contractor shall also intimate the
names of persons who are working with him in any capacity or are subsequently employed by
him and who are near relatives to any of the officers in HPL. Any breach of this condition by
the tenderer would render him liable to the withdrawal of the work awarded to him and
forfeiture of Earnest Money and Security Deposit. This may also debar the contractor from
tendering for future works under HPL

The time of completion of the entire work, as contained in contract shall be as mentioned in
"NIT”, which shall be reckoned from the 1% day after issue of the letter of Award by the HPL

Canvassing whether directly or indirectly, in connection with tenderers is strictly prohibited and
the tenders submitted by the contractors who resort to canvassing will be liable for rejection.

The tender award, execution and completion of work shall be governed by tender documents
consisting of (but not limited to) Letter of Award/Letter of work order, Bill of Quantities,
Conditions of Contract.

ADDENDA/CORRIGENDA

Addenda/ Corrigenda to the tender documents may be issued prior to the date of submission of
the Addenda/ Corrigenda to the tender documents may be issued up to the date of submission
of the tender to clarify or effect modification in specification and/ or contract terms included
in various tender documents. The tenderer shall suitably take into consideration such
Addenda/ Corrigenda while submitting his tender. The tenderer shall return such Addenda/
Corrigenda duly signed and stamped as confirmation of its receipt & acceptance and submit
along with the tender document. All Addenda/ Corrigenda shall be signed and stamped on
each page by the tenderer and shall become part of the tender and contract documents. In case
of non working of websites, addendum/corrigendum shall be uploaded immediately on its
working

CLARIFICATION AFTER TENDER SUBMISSION

Tenderer’s attention is drawn to the fact that during the period, the tenders are under consideration,
the tenderers are advised to refrain from contacting by any means, the HPL and/or his employees/
representatives on matters related to the tender under consideration and that if necessary, HPL will
obtain clarifications in writing or as may be necessary. The tender evaluation and process of award
of works is done by duly authorized Tender Scrutiny Committee and this committee is authorized to
discuss and get clarification from the tenderers.

Tender Evaluation

The bid document of the participating Architects will be evaluated by a duly constituted/authorized
committee of HPL based on the following criteria for Technical Bid (based on information
provided by the bidders). Therefore the bidders are requested to provide authenticate, updated
documentary evidential information along with their bid. No request for subsequent production of
documents will be allowed.

Technical Evaluation Methodology :
Eligible bidders shall be evaluated to short list the qualified bidders for financial bid on the basis of

project experience, manpower & infrastructure as follow:

S.No.

Items Marks

1. Building Projects Designed- completed/ nearing completion (at least 75% complete) 30
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RCC framed structures of value (within the last 5 years) (subject to maximum 15 marks)

(@) 03 works of Rs. 6.80 Crore will carry 10 marks each for a maximum of 30 marks

(b) 02 works of Rs 10.20 Crore will carry 15 marks each

(c) One Work of Rs. 13.60 Crore and above will carry 30 marks each

2. | The agency should have provided A & E consultancy services for the work of construction
of office building/hostel building/hotel/hospital/dispensaries/residential buildings (completed
or nearing completion i.e. atleast 75% complete in financial terms) in the last 05 years

a) 03 works of Rs. 6.80 Crore will carry 10 marks each for a maximum of 30 marks 30

b) 02 works of Rs 10.20 Crore will carry 15 marks each

c) One Work of Rs. 13.60 Crore and above will carry 30 marks each

3. Completion Certificates of last 5 (five) years obtained from Clients 20

a) 03 works of Rs. 6.80 Crore will carry 07 marks each for a maximum of 20 marks
b) 02 works of Rs 10.20 Crore will carry 10 marks each
c) One Work of Rs. 13.60 Crore and above will carry 20 marks each

4. | Technical Manpower & in-house Infrastructures

The Technical Staff with the consultant on full time basis (20 marks) 20

i. For each graduate Architect/ Engineer with at least 2 yrs. service with the firm, 03
mark each subject to maximum 12 marks

ii. For each post graduate Architect/ Engineer in Structural, Electrical, PHE, Air-
conditioning etc. with at least 2 yrs. service with the firm, 3 marks each subject
to maximum 08 marks.

iii. Photocopy of Educational qualification and Experience of Architects and
Engineers is to be submitted.

Total 100

Note 1: Enlisted A&E agencies are also required to qualify the above technical evaluation process & need
to submit the requisite documents as asked for.

Note 2: To qualify the technical bid, the bidder have to secure full marks i.e 100% marks in all the above
parameters 01 to 04

The Tenderers / firms in addition to the above should be fully equipped with complete infrastructure and in
house capability in preparing working drawings including Architectural, Structural, internal/external water
supply, sewerage drainage, internal and External Electrification, land development, landscaping, should also be
adequately equipped with computers, plotters and latest licenced Software programmers of design, and
drawings.

Table -1

The markings shall be based on the supporting documents submitted along with the Technical Bid.
The bidders are also required to submit a self evaluation sheet along with the Technical Bid. The
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supporting documents should be numbered and referred in the self evaluation sheet to support the self
marking.

21.03 Opening of Financial Bids :

22.0

23.0

24.0

25.0

The Financial bids of only those agencies will be opened who are qualified in the Technical
evaluation scoring full marks.

The date of opening of financial bid shall be intimated accordingly and shall be opened in the
presence of selected bidders /Architect Consultants or their representatives who wish to attend.
Selection of Architect:

Financial Bids of the technically qualified agencies shall be opened and order shall be placed to the
agency who have quoted the lowest fee.

Even though the applicant may satisfy the above requirements, he/she would be liable to
disqualification, if he/she has made misleading or false representation or deliberately suppressed
the information in the forms, statements and enclosures.

The successful consultant(s) for the purpose of execution of the services, progress review and
monitoring, shall submit, a detailed work schedule and PERT network / CPM indicating
completion of all major activities as per the milestones indicated for completion of such activities
in the RFP Document for consideration and approval by the HPL. This approved schedule /
network shall be pre-requisite for signing of the Contract Agreement and shall form part of the
Contract Agreement. Further the consultant shall also submit another schedule, which is the most
detailed schedule depicting all activities involved for each of the major milestones/ activities
involved in consultation with the HPL for approval by the Engineer in- Charge at the site.

Confidentiality

Information relating to evaluation of tenders and recommendations concerning awards shall not be
disclosed to the Architect firm/consultants who submitted the tender or to other persons not
officially concerned with the process, until the publication of the award of Contract. The undue use
by any Consultant of confidential information related to the process may result in the rejection of its
tender and may be debarred from participating in future tenders

Dy. General Manager (C)

Issued to:

M/s.

UNDERTAKING

(To be enclosed along with EMD in Envelope-I)
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I/We of M/s. bidder for the work of <

Surveying, Estimating, Structural Design, Preparation & Submission
of Drawings, Models and all other Architectural & Engineering
consultancy for the works:-

1. Construction of ESI Sub Regional office and staff quarters at Jodhpur,
Rajasthan

2. Construction of 05 No Doctor ESI Dispensary with provision of 06 Beds
facilities, Branch Office and staff quarter at Sitapur, Rajasthan

3. Construction of 02 No. Doctor ESI Dispensary with provision of 06 Bed
facilities at shed no 69, Industrial Area, Nunhai, Agra, Uttar Pradesh

with M/s. Hindustan Prefab Limited do hereby undertake that I/We agree to unconditionally accept all the
terms and conditions mentioned in the tender documents.

Further, we have noted that after unconditionally accepting the tender conditions in its entirety, it is not
permissible to put any remarks/conditions in the Price Bid and the same has been followed in the present
case. In case this provision of the tender is found violated at any time after opening of Financial bid, we
agree that the tender shall be summarily rejected and HPL shall without prejudice to any other right or
remedy be at liberty to forfeit the full said earnest money absolutely.

Signature of the Bidder

or Authorised Person

Name of the Firm

Seal of the Firm

GENERAL CONDITIONS OF CONTRACT

Seal & Signature of Tenderer 12 HPL
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(These general conditions of contract shall supersede the relevant General Conditions of GCC. 2014
(CPWD) / Form 7/8)

1.0 SCOPE OF WORK:

Surveying, Estimating, Structural Design, Preparation & Submission
of Drawings, Models and all other Architectural & Engineering
consultancy for the works:-

1. Construction of ESI Sub Regional office and staff quarters at Jodhpur,
Rajasthan

2. Construction of 05 No Doctor ESI Dispensary with provision of 06 Beds
facilities, Branch Office and staff quarter at Sitapur, Rajasthan

3. Construction of 02 No. Doctor ESI Dispensary with provision of 06 Bed
facilities at shed no 69, Industrial Area, Nunhai, Agra, Uttar Pradesh

Assessed Cost of the Project : Rs. 17.00 Crore (Tentative) all three works

Besides, repairing and renovating the existing building, new buildings will also be constructed. State of the
art facilities shall be created in integrated complex.

Period of Completion : 12 months (Pre-construction stage including tendering process/ award of
work & getting various approvals from local bodies for start of work and
Construction stage & obtaining various approvals of Local bodies for
Occupancy & Building completion, including monsoon period).

The work includes complete Civil works, Electrical works, Fire fighting, Plumbing, Sanitary, DG Set, Lift,
Air-Conditioning, Interior and Furnishing work, Solar penal and Horticulture work and external
developments including all services required for the respective work within the Assessed cost of work.

The scope of work shall include preparation of Master Plan of the infrastructure and site development
work including site survey & Soil testing etc. Work involves preparation of Concept Plans, Design,
Drawings, Specifications, Architectural & Structural, Fire Fighting, Plumbing, Sanitary, Interior &
Furnishing, Solar Panel, DG Set, Lifts, Air-conditioning and Horticulture work, all Medical / Non-
medical services, External development works Site visits, preparation of BOQs & bid documents, Rate
Analysis, detailed Engineering of all Services and approval of shop drawings, weekly meetings on site as
required to resolve the issues and implement any changes or take specified data for revision of drawings
or for providing additional details including getting all approvals / NOC / Clearances from the various
local Authorities for start of work and to occupy the building after completion of work i./c getting
completion & occupancy certificates and all other required works for “Surveying, Estimating,
Structural Design, Preparation & Submission of Drawings, Models and all other Architectural &
Engineering consultancy services” for the works:-

1. Construction of ESI Sub Regional office and staff quarters at Jodhpur,
Rajasthan
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2. Construction of 05 No Doctor ESI Dispensary with provision of 06 Beds
facilities, Branch Office and staff quarter at Sitapur, Rajasthan

3. Construction of 02 No. Doctor ESI Dispensary with provision of 06 Bed
facilities at shed no 69, Industrial Area, Nunhai, Agra, Uttar Pradesh

including getting all clearances / NOC’s / Approvals etc. complete.

A - PLANNING STAGE

1.01 Undertaking visits to HPL/ Client office & to site to collect details/data/information required for
planning purpose, holding necessary discussions with the Clients and HPL and obtaining
requirements of project and attending meetings at site of work or HPL’s Office, Client’s Office
as and when required by HPL, to carryout detailed survey of the project location including
detailed site survey i/c recording RL’s, contour and site map preparation with physical
dimensions of the Site / Plot. The Consultant must visit the site of work and must meet the ESIC
officials before preparation of concept plans. Photograrphs of the site visit is to be enclosed by
the A&E Consultant.

1.02 Preparation and submission of “Detailed Plan” of entire complex and obtaining necessary
approvals from client and statutory bodies including submission of photographs and other
documents required in connection with approval from clients and Statutory Bodies.

1.03 The Architect / Consultant will make the presentation related to the project as and when required
by the client / HPL

1.04 The Consultant shall be fully responsible for evolving safe, economic, technically sound and
correct design and shall ensure that the planning and designing of the project as per
specifications of clients, latest ISI codes of practices, legislation, other relevant bye-laws and
good engineering practices.

1.05 The Consultant will give undertaking that the estimate / design and other documents related to
the projects will be prepared and furnished to suit the particular local conditions of the site in the
most economical manner. The Consultant will work out economic design and adopt specification
so as to ensure that the estimate approved by clients at initial stages is not exceeded on
completion of work.

B - Implementation of project.

1.06 To carryout Soil Investigation for the project and submission of complete data / Test Report. Soil
Investigation shall be carried out by the Consultant. Site photographs showing Soil Investigation
being carried out at site with dates for each and every bore hole shall have to be submitted by the
A&E Consultant. Soil Investigation have to be got done through a reputed and expert Soil
Investigation Agency immediately within 03 days of approval of concept plans. Soil Test
Reports are to be got vetted / proof checked by the A&E Consultant from any reputed Institute
like 1ITs, NITs, CBRI-Roorkee or as approved by Engineer-in-Charge.

1.07 Preparation and submission of preliminary drawings, designs, specifications and preliminary
cost estimates for each and every building/ structure including internal services complete and
including getting all necessary approvals, NOC’s / Clearances from clients/ Statutory Bodies for
start of work including preparation and submission of 02 Nos. Models of appropriate size as
approved by Engineer-in-Charge.

Seal & Signature of Tenderer 14 HPL



ESIC

1.08

1.09

1.10

111

1.12

1.13

1.14

1.15

Hindustan Prefab Limited

The Concept plans, Walk thru & 3 D- views shall have to be submitted by the A&E Consultant
within 02 days of award of work and Models as per the approved concept plans & 3 D-views
shall have to be submitted by the A&E Consultant within 03 days of approval of Concept plans.

Preparation and submission of detailed Architectural drawings, designs and specifications for
building / structures suitable for construction and releasing to site including getting necessary
approval from clients wherever required.

Preparation and submission of detailed structural designs & drawings, fabrication and erection
drawings and detailed bar bending schedule based on approved Architectural drawings, for
various buildings/ structures complete, suitable for construction and release to site including
getting approvals from clients wherever required including getting vetting / proof checking of the
structural design / drawings from any reputed Institutes like I1Ts / NITs / CBRI-Roorkee as
directed / approved by the Engineer-in-Charge.

Preparation and submission of detailed designs, drawings and documents for all internal utility
services like plumbing, Sanitary, fire-fighting, electrification, Air-conditioning, furniture etc. as
per the requirements of the project suitable for construction and release to site including getting
necessary approval from clients, wherever required.

Preparation of designs drawings and documents pertaining to external utility services like water
supply, sewerage/ STP, ETP, storm water drainage, fire hydrants schemes, water supply in-take
arrangements, roads, street lighting, substations, switch yards, DG Set, Lifts, Air-conditioning
and other related schemes, landscaping, horticulture, arboriculture, street furniture, paths,
boundary walls and any other specialized extra services as per project requirement suitable for
construction and release to site including getting necessary approvals from clients, wherever
required.

Preparation and submission of detailed bills of quantities, detailed estimate including preparation
and submission of detailed take off calculations sheets, analysis of rates and tender documents
for all works covered under clauses 1.05 to 1.10 including issue of adequate number of tender
documents along with necessary drawings for the purposes of inviting tenders. Separate tender
documents may be required to be submitted for different works as decided by HPL.

Carrying out all modifications / deletions / additions / alteration in design/ drawings / documents
as required by client and HPL for proper execution of works at site till completion and handing
over of the project to the client.

Periodic supervision of works to ensure adherence on the part of the contractor’s execution of
work as per detailed drawings and specifications, including sorting out problems and issue of
necessary clarifications at site including preparation of additional drawings and details for proper
execution of work at site. The visit to the site at Construction stages will be as and when
required in the exigencies of work but the consultant will adhere the below schedule:

The A&E Consultant shall have to visit the construction site at a interval of every 20 days from
the start of work to upto completion of work.

For the site visits, the Consultant has to make the entries in respect of site visits to the site in the
register maintained at project site and has to submit his report along with photographs of the
each site visit.

Preparation and submission of completion reports, completion drawings/ as built drawings and
maintenance schedules and documents for the project as required and acceptable to clients
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including getting all necessary approval / NOC’s / Clearances and Completion Certificates &
Occupancy Certificate from Municipality/ Statutory Bodies.

2.0 PAYMENT OF CONSULTANCY FEES

2.01 The rate of consultancy fee, quoted as the consultancy Percentage (%) of the estimated cost of
works shall be firm, fixed and final and inclusive of all taxes (Service Tax, education cess etc. As
applicable) and valid till completion of the project. The Consultancy fee shall be paid on the
estimated cost of the work or actual cost of the work on completion whichever is lower. The
completion cost shall exclude the following:-

a) Cost of Land.

b) Plan approval and service connection deposits and fees to local and /or statutory bodies/
State/Central Gowvt., paid/payable by the Client/Executing Agency.

c) Any other services, fittings and fixtures which are not designed and planned by the
Consultant.

d) Cost of demolition of the existing building or its portion. Any in fructuous expenditure as a
result of demolition etc. and cost of any rejected work.

e) Cost of supervisory and other establishment employed on work by Consultant or the
Client/Executing Agency.

f) Other contingent expenditure like press advertisement, publicity, cost of foundation stone,
inauguration ceremonies of building etc.

g) Escalation in the cost of work due to increase in rates of materials, labour etc. after award
of work.

h) Any deviation in the items of work not authorized by the Client/Executive Agency prior to
its execution.

i) Cost of any equipment which does not come under the scope of works of consultant.

j) Expenses relating to all legal fees and taxes etc. payable to various statutory and local
authorities paid by Client/Executive Agency.

k) Any payment towards reimbursement of taxes and duties, levies, cess etc.

1) Agency charges of Executing Agency.

m) Cost of Laboratory Charges for Testing of Material etc.

If any additional work is awarded / required by ESIC, Services for the same shall be provided by
the A&E consultant on the same rates and terms & conditions.

3.0 MODE OF PAYMENT

On completion of works in stages

301 1.01t0o1.05 10% of total consultancy fee
3.02 1.06-1.07 10% -do—
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3.03 1.08t01.10 25% -do -
3.04 111 10% -do -
3.05 112 15% -do -
3.05 113t01.14 15% -do -
3.06 115 15% -do -
100% -do -
shall release running payments on pro-rata basis after receiving the payment from the client

for various stages depending upon extent of their completion and decision of HPL in this regard

shall

4.0
4.01

4.02

4.03

4.04

4.05

4.06

be final.

TERMS AND CONDITIONS

The Consultant shall furnish an unconditional and irrevocable performance guarantee on
the proforma of HPL from a Nationalised Bank to the extent of 5% of the value of total
consultancy fees of Consultant at the time of signing of Contract Agreement. This bank
guarantee shall remain valid till twelve months after execution of work and handing over all
works of the project to clients by HPL including getting issued all the NOCs / Clearances /
Approvals/ Occupancy Certificates/ Completion Certificate from the concerned local
authorities.

5% of the fees payable to the Consultant shall be retained from the Running bills as
‘Retention Money’ in addition to the performance guarantee and the same shall be released
to the Consultant three months after completion of defect liability period of one year from
the date of receiving of occupancy certificate.

Payment of running bills shall be made to the Consultant based on the contract value at
which work is awarded by HPL to contractor or approved estimated cost (excluding HPL’s
agency charges), whichever is lower. The payment shall however be made from the
Registered Office of HPL situated in New Delhi through RTGS / NEFT. In case the
payment is required by D.D., the charges shall be borne by the Consultant.

Notwithstanding what is stated in para 2.0 and 3.0 above, the payment of fees to the
Consultant shall be released only after the financial sanction of project is received by the
HPL from clients and money released by the clients to HPL against this project. The
Consultant shall have no claim on HPL in case release of money is delayed by clients or
project is not sanctioned to HPL.

The final fees payable to the consultant shall be determined on the basis given in para 2.0
and difference, if any, in the fees payable and already paid at various stages shall be
adjusted at the last stage of the payment given under para / clause 3.0.

The Consultant shall design, redesign, modify and make changes in the design, drawings,
details etc. till they are finally approved by clients and as required for completion trial run,
defect liability period and handing over of the project to clients, within the fees agreed by
the Consultant in para 2.0 and nothing extra shall be payable to Consultant in this regard.

PAYMENT TOWARDS VISITS
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All expenses for visits to the sites (before/ during execution of work and after completion of work)
by the Consultant in connection with planning, designing, detailing, obtaining approval from clients
/ HPL / Statutory bodies and during construction and completion stage of work shall be borne by the
Consultant and deemed to be included in his quoted fees.

The Consultant shall prepare necessary models, as mentioned, in connection with approvals of
scheme prepared by them from clients/ statutory bodies etc. at his own cost.

If at any time after award/ start of work, the client decides to abandon or reduce the scope of work
for any reason whatsoever and hence not require the whole or any part of the works to be carried
out, the HPL shall give notice in writing to this effect to the Consultant and the Consultant shall
have no claim for any payment of compensation, or otherwise whatsoever, on account of any profit
or advance which he might have derived from the execution of the works in full but which he did
not derive in consequence of the foreclosure of the whole or part of the work.

The Consultant shall supply free of charge to the HPL, the following documents:

Six sets of complete detailed design calculations (structural and other services) including supply of
drawings incorporating subsequent modifications / revision, if any.

Six sets of each of all working drawings for Architectural & Structural of Civil works, Electrical
works, Fire fighting, Plumbing, Sanitary, Interior and Furnishing works, Solar penal, DG Set, Lift,
Air-conditioning and Horticulture work (good for construction drawings), furniture, medical /Non-
Medical services based on the approved drawings including supply of drawings incorporating
modifications / revision, if any.

Six sets of detailed estimates and rate analysis of all works.
Adequate number of tender documents and drawings.

Adequate number of additional design, drawings and other documents needed for proper execution
of works.

Six sets of completion drawings (cloth mounted) and detailed documents duly approved by local
authorities.

The Consultant shall provide the documents, drawings, design, details as required for timely
completion of works within the time period mentioned against each activity and the same is part of
this agreement. The consultant shall complete the said works within this agreed time schedule. No
extension of time for completing the same shall be made owing to any variations made in the works
by the orders of the clients/HPL, unless the clients in consequences of such variations extends the
time allowed to HPL for the completion of the works, in which case HPL may extend the time for
completion under this agreement for a proportionate period but not greater than the time allowed to
HPL for the completion of the whole works.

All designs and drawings shall be the property of HPL and the name of HPL shall be predominantly
displayed on all the drawings and documents as “Executing Agency”. The originals of approved
completion drawings shall be on good quality re-producible on tracing paper. The proprietary rights
of design shall remain with Consultant.

The Consultant shall be fully responsible for evolving safe, economic, technically sound and correct
design and shall ensure that the planning and designing of the work is carried out based on the
tender documents and specifications of clients, latest ISI codes of practices, legislation, other
relevant bye-laws and good engineering practices and Consultant shall guarantee the performance
of all the structures, conveyances system and services after completion. The bill of quantities and
specifications shall be as per CPWD, BIS, MOST, HPL norms as desired by HPL and / or clients.
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The Consultant will give undertaking that all drawings, design, specifications, plans, estimates and
other documents will be prepared and furnished to suit the particular local conditions of the site in
the most economical manner. The Consultant will work out economic design and adopt
specification so as to ensure that the estimate approved by clients at initial stages are not exceeded
on completion of work. At any stage. during the progress of execution of the work, if any defect is
noticed in the drawings, designs, specifications, plans, estimates or other documents, the consultant
shall provide free of cost to HPL fresh designs / drawings / specifications / estimates and other
documents within a period of the seven days from the date of notice issued by HPL in this regard.
The consultant shall also indemnify the HPL due to such defective drawings/ designs/ specifications
/ estimates / other documents supplied by the consultant subject to a maximum of the consultancy
fees.

The Consultant shall ensure at detailed design stage that the project is completed within approved
project cost and the actual quantities of works executed at site based on details / drawings given by
the Consultant, should not exceed by 3% (three percent) of the quantities given by him at
preliminary project report stage on the basis of which the project cost is approved by the clients. In
case HPL has to incur extra expenses due to execution of extra quantities / additional work to
complete the project, the same shall be recovered from the Consultant upto the extent of maximum
15% (fifteen percent) of total consultancy fees.

While providing consultancy services, the Consultant shall ensure that there is no infringement of
any patent or design rights and he shall be fully responsible for consequence / any actions due to
any such infringement.  Consultant shall keep HPL indemnified all the times and shall bear the
losses suffered by HPL in this regard.

The statutory deduction of income tax, or other taxes, duties, levies, cess including services tax etc.
as applicable shall be made from the payment released to Consultant from time to time and same
are deemed to be included in the Consultants fees and nothing extra shall be payable to Consultant
in this regard.

Concept plan / Preliminary drawings & Preliminary estimate (PAR estimates based on DSR-2016
rates + updated Cost Index for the location and market rates for the Non-schedule items if, any)
shall be submitted by the Consultant immediately on assignment of work for approval. On approval
of concept plan / Preliminary drawings & Preliminary estimate, the Consultant shall prepare and
submit the building plans for approval of the local authority within 07 days and shall got the same
approved within next one month from all the concerned local authorities. Side by side on approval
of concept plan / Preliminary drawings & Preliminary estimate, the Consultant shall submit detailed
estimate with justification of rates within 15 days of approval of the concept plan/ PAR estimate
including the detailed BOQ’s, technical specifications, drawings of all the items for inviting tenders.

All this process should be completed by the A&E agency within maximum two months of award of
work to the agency.

TERMINATION OF WORK

The work may be terminated at any time by HPL upon one month’s notice in writing being given to
Consultant, if the Consultant’s work is not found to be satisfactory according to the terms of the
agreement. In case the agreement is terminated on account of Consultant’s work not being
satisfactory. HPL will get the work done at the risk and cost of the consultant.

If the scope of work is reduced by the client and the consultant approaches to the client to get the
same work for rendering the consultancy services than the performance guarantee, security money,
earnest money deposited by the consultant to HPL will be forfeited.
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LIQUIDATED DAMAGES

In case the Consultant fails to complete the work within the contract period or extended period
mentioned in clause 4.09 above owing to reasons attributable to Consultant, liquidated damages @
1% per week of the total fees subject to a maximum of 10% of the total fees payable shall be levied
on the consultant. HPL shall be entitled to deduct such damages from the dues that may be
payable to the Consultant.

FORCE MAJEURE CLAUSE

The HPL will not be responsible for any delay / stoppage of work due to force majeure conditions
like natural calamities, civil disturbances, strikes, war etc. and losses suffered, if any, by the
consultant on this account. The HPL shall not be liable in any way to bear such losses and no
compensation of any kind whatsoever will be payable by the HPL to the consultant.

JURISDICTION

The Courts in Delhi/New Delhi alone will have the jurisdiction to deal with matters arising under
this work.

Period of Completion

12 months (Pre-construction stage including tendering process/ award of work & getting various
approvals from local bodies for start of work and Construction stage & obtaining various approvals
of Local bodies for Occupancy & Building completion, including monsoon period).

The successful bidder would have to furnish separate bills for the cost incurred for the below
mentioned subheads A to E on completion of each item which shall be part of total percentage fee

guoted by them

A) Surveying -

- Topographical survey including recording of reduced levels, preparation of Contour map,
Recording of Physical dimensions of the plot, Indicating /Recording of Land marks & Directions of
the plots.

- Geological Survey i.e. Soil testing as required including submission of the Soil testing report
B) Estimating :- Preparation and submission of Estimates including required documents

- PAR estimate

- Detailed estimate including Market rates justifications.

C) Structural Design :-

- Structural Design of the building including proof checking / vetting of the same from any reputed
Institutes like 11Ts/ NITs / CBRI-Roorkee.

D) Drawings :-

- Preparation and submission of Architectural and structural drawings of all the components of
work as per scope of work.
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E) Models :-
Providing and submission of 02 No. model

11. ARBITRATION :

Any or all disputes, differences, or questions which may at any time arise between the parties
hereto or any person claiming under them, touching or arising out of or in respect of this agreement
or the subject matter thereof shall first be endeavored to be amicably resolved at the top
management level of the parties. However, in the event of such dispute, difference or question, etc.
remaining unsolved, the same shall be referred to the arbitration by a Sole Arbitrator to be
nominated by the Chairman & Managing Director, HPL and the provisions of the Arbitration &
Conciliation Act, 1996 shall be applicable. The place of such arbitration shall be at New Delhi

PROFORMA OF BANK GUARANTEE (PERFORMANCE)

Hindustan Prefab Limited,
Jangpura,
New Delhi 110014
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Whereas the Hindustan Prefab Limited, (hereinafter called “HPL” which expression shall include its

successors and assigns) having awarded the Consultancy Contract for hereinafter
called the Contract) to M/s. (hereinafter called the Consultant) at a total
price of Rs. subject to the terms and conditions contained in the contract.

Whereas, the terms and conditions of the contract require the contractor to furnish a bank guarantee for Rs.
(Rupees ) being % of the total value of contract for proper execution
and due fulfillment of the terms and conditions contained in the contract.

We, the Bank, (hereinafter called the “Bank’) do hereby unconditionally and irrevocably undertake to pay
to HPL immediately on demand in writing and without protest / or demur all moneys payable by the
Consultant to HPL in connection with the performance of the Contract inclusive of any loss, damages,
charges, expenses and costs caused to or suffered by or which would be caused to or suffered by HPL by
reason of any breach by the Consultant of any of the terms and conditions contained in the contract as
specified in the notice of demand made by HPL to the bank. Any such demand made by HPL on the bank
shall be conclusive evidence of the amount due and payable by the bank under this guarantee. However, the
Bank’s liability under this guarantee, shall be limited to Rs. in the aggregate and the bank hereby
agrees to the following terms and conditions.

i) This guarantee shall be continuing guarantee and irrevocable for all claims of HPL as specified
above and shall be valid during the period specified for the performance of the contract
including the period of maintenance i.e. upto

i) We, the said bank further agree with HPL that HPL shall have the fullest liberty without our
consent and without affecting in any manner our obligations and liabilities hereunder to vary
any of the terms and conditions of the said contract or to extend time for performance of
contract by the contractor from time to time or to postpone for any time or from time to time
any of the powers exercisable by HPL against the Consultant under the contract and forebear
or enforce any of the terms and conditions relating to the said contract and we shall not be
relieved from our liability by reason of any such variations or extension being granted to the
Consultant or for any forbearance, act or omission on the part of HP or any other indulgence by
HPL to the contractor or by any such matter or thing whatsoever, which under the law relating
to the sureties would, but for this provision, have effect of so relieving us.

iii) This guarantee / undertaking shall be in addition to any other guarantee or security whatsoever
HPL may now or at any time have in relation to the performance of the works/equipment and
the company shall have full recourse to or enforce this security in performance to any other
security or guarantee which the HPL may have or obtained and there shall be no forbearance
on the part of the HPL in enforcing or requiring enforcement of any other security which shall
have the effect of releasing the Bank from its full liability. It shall not be necessary for HPL to
proceed against the said Consultant before proceeding against Bank.

iv) This guarantee / undertaking shall not be determined or affected by the liquidation or winding
up, dissolution or change of constitution or insolvency of the Consultant, but shall in all
respects and for all purposes be binding and operative until payment of all moneys payable to
HPL in terms thereof are paid by the Bank.

V) The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee and
the obligations of the bank in terms hereof, shall not be otherwise effected or suspended by
reasons of any dispute or disputes having been raised by the Consultant (whether or not
pending before any Arbitrator, Tribunal or Court) or any denial of liability by the Consultant
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stopping or preventing or purporting to stop or prevent any payment by the Bank to HPL in
terms hereof.

We, the said Bank, lastly undertake not to revoke this guarantee during its currency except with the
previous consent of HPL in writing. Unless a claim is made in writing within three months, i.e. from
the date of expiry of the guarantee (three months after the date of expiry) we shall be relieved
from all liabilities under this guarantee thereafter.

Signed this day of at

For and on behalf of the Bank

WITNESS :

TECHNICAL BID

For evaluation the requirement of documents are as indicated below :
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1) Detail of design of RCC framed structures building project - Completed / nearing completion
(atleast 75% complete) with cost of project (within the last 5 years).

2.) The agency should have provided A & E consultancy services for the work of construction
of office building/hostel building/hotel/hospital/dispensaries/residential ~ buildings
(completed or nearing completion i.e. atleast 75% complete in financial terms) in the last 05
years

a) 03 works of Rs. 6.80 Crore
b) 02 works of Rs 10.20 Crore
c) One Work of Rs. 13.60 Crore

3.) Completion Certificates of last 5(five) years obtained from Clients.

4.) Technical Manpower & In-house Infrastructures. The Technical Staff with the consultant on full
time basis.

i) Graduate Architect/ Engineer with at least 2 yrs. service with the firm.

ii) Post graduate Architect/ Engineer in Structural, Electrical, PHE, Air-conditioning etc.
with at least 2 yrs. service with the firm.
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G.C.C. 2014 (CPWD)

Form 7/8 (Edition 2014 with up to date corrections and
amendments)
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