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Assam Riffles Hindustan Prefab Limited 
 

 

HINDUSTAN PREFAB LIMITED 
JANGPURA, NEW DELHI- 110014 

 
 
 
 

NOTICE INVITING e-TENDER 
 

NIT No. HPL/DGM(C)/TC /Assam Rifles/2017-18/107  dated 15.02.2018 
 

Sealed e-tenders are invited from technically & financially sound and experienced A&E 

Consultants / Architects (OPEN TENDER) to render their professional services for the following 
work in two bid system as detailed below:-  

Tendering Document No.    HPL/DGM(C)/TC /Assam Rifles/2017-18/107 dt 15.02.2018 

       To render Architectural and Engineering Consultancy 

Name of the Work      Services for works of Assam Rifles at different locations 
       in entire North East Region. 

Period of completion     14 Months. 

Estimated Cost of A&E Consultancy work Rs 25 lacs 

Earnest Money Deposit     Rs.  50,000/-  in   the  shape  of  DD  only   in  favour  of 

       Hindustan Prefab Limited and, payable at New Delhi (Bank 

       Guarantee will not be accepted) 
  

Non-refundable cost  of Tender document Rs. 2,000/- (Non Refundable)- in the shape of DD in favour 
       of Hindustan Prefab Limited and, payable at New Delhi 
     

Non-refundable cost of e-tender Rs. 1475 /- through e-payment gateway to ITI Ltd. 

processing fee       

Last date & time of submission of online Up to 03.03.2018  by 03.00 PM 

tenders        
  

Period   during   which   hard   copy   in 
Original   of   EMD,   Cost   of   Tender 
Document, proof of e-tender processing fee, 
letter of acceptance of tender conditions and 
other documents as per NIT (eligibility 
criteria shall be submitted) do not submit 
hard copy of financial bid. 

Before and up to 03.00 PM on 03.03.2018  in the office of  
1) The Regional Incharge, Hindustan Prefab Limited, House 
No.9,  U.N.B.  Road,  Silpukhuri,  Guwahati,  Assam-781003  

Or 
2) Dy. General Manager (C)-TC at Hindustan Prefab Limited, 
Jangpura,  New Delhi-110014 

Date,  Time  &  place  for  opening  of 03.03.2018  at  03.30 PM  at HPL  Head  Office  New  Delhi- 

technical bids       
   

Date, Time & place of presentation 
 

05.03.2018 at 11.30 AM, at HPL  Head  Office  New  Delhi-
110014 

       

Validity of offer      180 days from the date of opening of price tender 
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Financial Bid : Financial Bid shall be opened only of those agencies who have qualified the technical 

evaluation and presentation by the committee. 

 

The tender document can be downloaded from website www.tenderwizard.com/HPL and 
www.eprocure.gov.in. “Any Corrigendum/addendum, if any, would appear only on the 
HPL web site and not to be published in any News paper”. 

 

2.0 The intending tenderer must read the terms and conditions of HPL carefully. He 
should only submit his tender if he considers himself eligible as per eligibility criteria 
and he is in possession of all the documents required. 

 

3.0 Those intending tenderers/Architect/Consultant not registered on the website i.e. 

www.tenderwizard.com/HPL mentioned above with M/s. ITI, are required to get 

registered beforehand. If needed they can be imparted training on online tendering 

process as per details available on the website i.e.www.tenderwizard.com/HPL. 
 

4.0 The intending tenderer must have class-III digital signature to submit the tender. 

 

5.0 The Tender Document as uploaded can be viewed and downloaded free of cost by 
anyone including intending tenderer. But the tender can be submitted only after 
uploading the mandatory scanned documents such as (a) Demand Draft of any 
Scheduled/ Nationalized bank towards cost of tender document, (b) proof of deposit 
of e-Tender Processing Fee, (c) Demand Draft of any Scheduled/ Nationalized bank 
against EMD & all other documents as per Notice Inviting e-tender. 

 

6.0 Set of Contract / Tender Documents: 

The following documents will constitute set of tender documents:- 
a) Notice Inviting e-Tender 
b) Conditions of contract 
c) Financial Bid  
d) Acceptance of Tender Conditions 
e) Integrity Pact 
f) Corrigendum, if any 

 

7.0 If any problem related to online filling, please contact help desk no. 011-49424365. If 

not satisfied with help desk response, kindly contact Tender cell No. 011-43149800 

(136) 
 

8.0 HPL will not be responsible for any type of failure of network at Architect/Consultant end. So 

you are advised to fill tender with sufficient time in hand to avoid last moment rush. 
 

9.0 E-tendering processing fees can be seen on www.tenderwizard.com/HPL 
 

10.0 Joint ventures are not accepted. 

 

11.0 HPL reserves the right to accept any or reject all the tenders and split up the work among 

more than one parties without assigning any reasons thereof. HPL reserve the right to 

terminate the work in between by giving one month notice without any financial liability. 
 

 

12.0 The tenderers are required to quote strictly as per terms and conditions, specifications, 
standards given in the tender documents and not to stipulate any deviations. 
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13.0 After submission of the tender the tenderer can re-submit revised tender any 
number of times but before last time and date of submission of tender as notified 

 

14.0 When it is desired by HPL to submit revised financial tender then it shall be mandatory 
to submit revised financial tender. If not submitted then the tender submitted earlier 
shall become invalid. 

 

15. 0 On opening date, the tenderers can login and see the tender opening results. 

 

16.0 Architect/Consultant can upload documents in the form of JPG and PDF format. 

 

17.0 Architect/Consultant to upload scanned copies of all the documents including valid 
GST registration /EPF registration/PAN No. as stipulated in the tender document. 

 

18.0 If the Architect/Consultant is found ineligible after opening of tender, his tender shall 
become invalid and cost of bid document and processing fee shall not be refunded. 

 

19.0 If any discrepancy is noticed between the documents as uploaded at the time of submission of 

tender and hard copies as submitted physically by the Architect/Consultant the tender shall 
become invalid and cost of tender document and processing fee shall not be refunded. 

 

20.0 Notwithstanding anything stated above, HPL reserves the right to assess the 
capabilities and capacity of the tenderers to perform the contract, in the overall 
interest of HPL. In case, tenderers capabilities and capacities are not found 
satisfactory, HPL reserves the right to reject the tender. 

 

21.0 In case of Percentage Rate Tender, Architect/Consultant must ensure to quote single 
percentage rate. The column meant for quoting rate in figures appears in pink colour and 
the moment rate is entered, it turns sky blue, The Rate shall be quoted upto 2 Decimals. 

 

22.0 In case of Item Rate Tender, price shall be entered against each item in the Bill of Quantities / 
Schedule of Quantities. The cost of item against which the Architect/Consultant has failed to 
enter a rate or price shall be deemed to be covered by rates and prices of other items in Bill of 
Quantities / Schedule of Quantities and no payment shall be made for the quantities executed 
for items against which rate has not been quoted by the Architect/Consultant. The column 
meant for quoting rate in figures appears in pink/yellow colour and the moment rate is entered, 
it turns sky blue. The Rate shall be Quoted up to 2 Decimals. 

 

23.0 In addition to this, while selecting any of the cells a warning appears that if any cell is 
left blank the same shall be treated as “0”. Therefore, if any cell is left blank and no 
rate is quoted by the tenderers, rate of such item shall be treated as “0” (ZERO). 

 

24.0 The tenderer if required may submit questions in writing by e-mail at 
tendercellhpl@gmail.com to seek clarifications latest by 01.03.2018 to the office of 
DGM(C)-TC at Hindustan Prefab Limited, Jangpura, New Delhi : 110 014. The tenderers 
are requested to submit their technical and commercial queries separately so that 
those could be replied suitably. 

 

 

25.0 The tender document submitted/uploaded by the Architect/Consultant should be self 

attested. 

 

26.0 

 

The  financial  bid  shall  be  available  on  payment  of  Non-refundable  cost 

 

of 
 

Tender  
document & Non-refundable cost of e-tender processing fee. 

mailto:tendercellhpl@gmail.com
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27.0 List of Mandatory Documents to be scanned and uploaded within the period of 
tender submission. 

 

Demand Draft against EMD 
 

Demand Draft of any Scheduled Bank towards cost of Bid Document. 
 

Certificates of work experience and documents pertaining to eligibilities 

criteria/Technical Bid. Should have valid EPF Certificate 

 

GST registration /EPF registration/PAN No. 
 

Copy of Power of Attorney / Partnership Deed duly self attested by the owner of the firm 

 

Letter of Acceptance of tender condition unconditional as per tender documents 
Annexure -I of this NIT 

 

28.0 Hindustan Prefab Limited (HPL) reserves the right to accept or reject all tenders in part or 

full without assigning any reason thereof. HPL also reserve the right to award the work 

amongst more than one bidder at L-1s’s accepted rates terms and conditions, if required. 

 

29.0 HPL will not be responsible for ignorance of corrigendum 

 

Note:-(1) The tenders are being invited on “No Cost No Commitment Basis”. If because of any 

reason / circumstances, the project does not take off, no payment shall be made to 

the A&E Consultant and Consultant shall not have any claim what so ever. 

 

(2) All the uploaded documents including other documents as per NIT should be 
submitted in hard copy as per time, date & place mentioned in the NIT. 
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HINDUSTAN PREFAB LIMITED 
 

NEW DELHI - 110 014 
 

Prequalification eligibility Criteria 
 

NATURE OF WORK : To render Architectural and Engineering Consultancy Services for 

works of Assam Rifles at different locations in entire North East Region. 
 

1.0 The AGENCY should be an Architect/ Architectural firm whose lead member should be an 
 architect  with at least 07 years professional experience. 

2.0 The AGENCY should have experience of rendering consultancy services of having satisfactorily 

 completed during the last 5 years ending 31
st

 March 2016. 

3.0 The AGENCY should have an average annual turnover not less than Rs. 12.50 Lac for the 

 Consultancy service during the last three financial years ending (Attested copies of audited 
 balance sheet alongwith Income Tax Return filed with IT Deptt. to be enclosed duly self attested. 

4.0 AGENCY should have valid registration with Council of Architectural, Indian Institute of Architects 

 and other professional bodies and Authorities. 

5.0 The AGENCY should have work experience in North Eastern Zone. 

6.0 The Firm should not have been black listed by any Indian or International client, an affidavit in 
 this regard is required to be submitted along with the NIT. 

7.0 The applicant should have valid GST, PAN, EPF Code No. (Self Attested  

 photocopies to be attached). 
 

In addition to the above, the AGENCY has to submit the following documents / informations. 

 

i) Information on any litigation in which the AGENCY was involved during the last 
seven years including any current litigation. 

 
ii) Complete Name and mailing address of the Bidder/Firm alongwith telephone numbers, 

Fax Nos., Mobile Nos., Email address. 
 

iii) Other relevant details, if any. 
 

Note: - All the above documents should be self attested. 

 

Even though the applicant may satisfy the above requirements, he would be liable to 

disqualification, if he has made misleading or false representation or deliberately 

suppressed the information in the forms, statements and enclosures. 
 

Dy. General Manager (C) – TC 
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HINDUSTAN PREFAB LIMITED  
JANGPURA, NEW DELHI-110014 

Annexure-I 

 

ACCEPTANCE LETTER 

TO BE ENCLOSED ALONGWITH EMD IN ENVELOPE – I 

 

Hindustan Prefab Limited 

(Address of submission as mentioned in “Notice Inviting Tender”) 

 

NAME OF WORK : To render Architectural and Engineering Consultancy Services for 

works of Assam Rifles at different locations in entire North East 

Region. 
 

NIT No. : HPL/DGM(C)/TC /Assam Rifles/2017-18/107  dated 15.02.2018 

 

Sir,  
ACCEPTANCE OF TENDER CONDITIONS 

 

1. The tender documents for the work as mentioned in “NIT” have been sold to me/us by 

Hindustan Prefab Limited and I / we hereby unconditionally accept the tender conditions 
and tender documents in its entirety for the above work.  

2. The contents of the Tender documents (Instructions to the Tenderers) have been noted 

wherein it is clarified that after unconditionally accepting the tender condition in its 
entirety, it is not permissible to put any remark(s)/ conditions (s) (except unconditional 

rebate on price, if any) in the tender enclosed in “Envelope-1” and the same has been 
followed in present case  
In case this provision of the tender is found violated at any time after opening “Envelope-
I” , I/ We agree that the tender shall be summarily rejected and HPL shall, without 

prejudice to any other right or remedy be at liberty to forfeit the full said earnest money 

absolutely.  
3. The required earnest money for this work is enclosed herewith.  
4. It is to confirm that we have seen all the corrigendums / addendums issued by HPL upto the 

last date and time of submission of tenders. 

 

Yours faithfully, 
 

 

(Signature of the tenderer) 

With rubber stamp 

Dated: _______________ 
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Instructions to Tenderer (ITT) 
 

 

1.0  Online sealed open e-tenders on behalf of Assam Riffles are invited for the work of “To 

 render Architectural and Engineering Consultancy Services for works of Assam Rifles at 

 different locations in entire North East Region”. 

 

2.0 The estimated cost of A&E Consultancy works is Rs. 25 Lacs. These estimates, 
however, are given for merely as a rough guide. 

 

3.0 The tender document as uploaded can be seen on website www.tenderwizard.com/HPL or 
www.eprocure.gov.in and can be downloaded free of cost. 

 

4.0 Mode of Submission. 
 

Earnest Money Deposit 
 

Earnest Money Deposit of amount as mentioned in "NIT" required to be submitted along 

with the tender shall be in the form of Demand Draft payable at place as mentioned in NIT 

in favour of HPL from any Nationalized/Scheduled Bank. The EMD (DD) shall be valid for 

minimum period of 180 (One Hundred Eighty) days from last day of submission of Tender. 

The EMD shall be scanned and uploaded to the e-Tendering website within the period of 

tender submission and original should be deposited in office of HPL. 

 

The EMD of all unsuccessful tenderers will be returned within thirty (30) days of the declaration of 

successful tenderer (L-1). The EMD of L-2 party shall be returned after award of work to L-1 

agency. No interest will be payable by the HPL on the said amount covered under EMD/Any other 

Security Deposit. 

 

5.0 Interested bidders who wish to participate in the tender has also to make following 
payments in the form of Demand Draft of any Nationalized/Scheduled Bank and to be 
scanned and uploaded to the e-Tendering website within the period of bid submission : 

 

Cost of Bid Document- Rs. 2,000/- in the shape of DD in favour of HPL payable at New Delhi. 

 

e-Tendering processing fee- Rs. 1475/- through  e-payment only. 

 

Demand Draft against EMD and Cost of tender Document & Acceptance Letter shall be placed in 

single sealed envelope superscripted as "Earnest Money”, Cost of Tender Document" with 

name of work and due date of opening of the tender also mentioned thereon. 

 

Certificate of work experience (if required) and other documents as specified in the 
tender and Technical Bid shall be scanned and uploaded to the e-Tendering website 
within the period of tender submission and certified & self attested with stamp copy of 
each shall be deposited in a separate envelope marked as "Technical Bid”.  

6.0 Both the envelopes shall be placed in another envelope with Name of work, date & time 
of opening of tenders and to be submitted in the office of HPL before and up to 
03.03.2018 by 03.30 PM. The documents submitted shall be opened on the same day 

 
 

Seal & Signature of Tenderer 8 HPL 



Assam Riffles Hindustan Prefab Limited 
 

 

Online Technical tender documents submitted by intending tenderers shall be opened only of 
those tenderers, whose Earnest Money Deposit, Cost of tender Document and e-Tender 
processing fee and other documents placed in the envelope are found in order. The Price 
tender of those tenderers whose documents found to be in order shall be opened. The date 
of opening of price tender shall be informed to the tenderer subsequently. 

 

7.0 The tender submitted shall become invalid if:- 

 

i) The tenderer is found ineligible. 

 

ii) The tenderers do not upload all the documents as stipulated in the tender document. 

 
iii) If any discrepancy is noticed between the documents as uploaded at the time of submission of 

tender and hard copies as submitted physically in the office of tender opening authority. 

 

8.0 VALIDITY OF TENDER 
 

The Tender for the works shall remain open for acceptance for a period of One Eighty 
(180) days from the date of opening of financial Bid. If any tenderer withdraws his 
tender before the said period or issue of letter of acceptance, whichever is earlier, or 
makes any modifications in the terms and conditions of the tender which are not 
acceptable to the HPL, then the HPL shall, without prejudice to any other right or 
remedy, be at liberty to forfeit the said earnest money as aforesaid. Further the 
tenderers shall not be allowed to participate in the retendering process of work. 

 

9.0 ACCEPTANCE OF TENDER  
HPL reserves the right to reject any or all the tenders in part or full without assigning any 

reason whatsoever. HPL does not bind itself to accept the lowest tender. The HPL reserves 

the right to award the work to a single party or split the work amongst two or more parties as 

deemed necessary without assigning any reason thereof. The Contractor is bound to accept 

the part work as offered by HPL after split up at the quoted/negotiated rates. 

 

10.0 The tenders shall be strictly as per the conditions of contract. Tenders with any 
additional condition(s)/modifications shall be rejected. 

 

11.0 The witnesses to the Tender/Contract Agreement shall be other than the tenderer(s) competing for 

this work and must indicate full name, address, and status/occupation with dated signatures. 

 

12.0 The acceptance of tender will rest with the HPL who does not bind itself to accept the 
lowest tender and reserves to itself the right to reject any or all the tenders received 
without assigning any reason thereof. Tenders in which, any of the prescribed 
conditions are not fulfilled or found incomplete in any respect are liable to be rejected. 

 

13.0 On acceptance of tender, the name of the accredited representative(s) of the 
contractor who would be responsible for taking instructions from Engineer -in-Charge 
or its authorised representative shall be intimated by the contractor within 07 days of 
issue date of letter of Awards by HPL. 

 

14.0 The tenderer shall not be permitted to tender for works if his near relative is posted in the 
project office or concerned Zonal Office of the HPL. The contractor shall also intimate the 
names of persons who are working with him in any capacity or are subsequently 
employed by him and who are near relatives to any of the officers in HPL. Any breach of 
this condition by the tenderer would render him liable to the withdrawal of the work 
awarded to him and forfeiture of Earnest Money and Security Deposit. This may also 
debar the contractor from tendering for future works under HPL 
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15.0 The time of completion of the entire work, as contained in contract shall be as mentioned in 

"NIT”, which shall be reckoned from the 1
st

 day after issue of the letter of Award by the HPL 
 

16.0 Canvassing whether directly or indirectly, in connection with tenderers is strictly prohibited and  
the tenders submitted by the contractors who resort to canvassing will be liable for rejection. 

 

17.0 The tender award, execution and completion of work shall be governed by tender 
documents consisting of (but not limited to) Letter of Award/Letter of work order, Bill of 
Quantities, Conditions of Contract. 

 

18.0 ADDENDA/CORRIGENDA  
Addenda/ Corrigenda to the tender documents may be issued prior to the date of 

submission of the Addenda/ Corrigenda to the tender documents may be issued up to the 

date of submission of the tender to clarify or effect modification in specification and/ or 

contract terms included in various tender documents. The tenderer shall suitably take into 

consideration such Addenda/ Corrigenda while submitting his tender. The tenderer shall 

return such Addenda/ Corrigenda duly signed and stamped as confirmation of its receipt 

& acceptance and submit along with the tender document. All Addenda/ Corrigenda shall 

be signed and stamped on each page by the tenderer and shall become part of the 

tender and contract documents. In case of non working of websites, 

addendum/corrigendum shall be uploaded immediately on its working 

 

19.0 CLARIFICATION AFTER TENDER SUBMISSION  
Tenderer’s attention is drawn to the fact that during the period, the tenders are under 

consideration, the tenderers are advised to refrain from contacting by any means, the HPL 

and/or his employees/ representatives on matters related to the tender under consideration 

and that if necessary, HPL will obtain clarifications in writing or as may be necessary. The 

tender evaluation and process of award of works is done by duly authorized Tender Scrutiny 

Committee and this committee is authorized to discuss and get clarification from the tenderers. 

 

20.0 Tender Evaluation 
 

20.01 The bid document of the participating Architects will be evaluated by a duly constituted/authorized 

committee of HPL based on the following criteria for Technical Bid (based on information 

provided by the bidders). Therefore the bidders are requested to provide authenticate, updated 

documentary evidential information along with their bid. No request for subsequent production of 

documents will be allowed. 
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21.02 Technical Evaluation Methodology :  
Pre qualified and Eligible bidders shall be evaluated further for a score (A) to short list the 

qualified bidders for financial bid on the basis of project experience, manpower & infrastructure as 

follow: 
 

S.No. Items Marks 
   

1. Buildings/ Office / Residential /Sports Complex / Swimming pools/ Schools/ Barracks/ 
40  

Development Projects Designed - completed/ nearing completion (at least 75% complete)   
   

 (a)  Rs. 10 crores will carry 10 marks each for a maximum of  30 marks  
   

 (b) Projects valued above Rs.10 crores shall carry 1 additional mark for every Rs. 1 crore in  

 excess of Rs.10 crores for a maximum of 10 marks.  

2. Technical Manpower & in-house Infrastructures  
   

 The Technical Staff with the consultant on full time basis (10 marks) 10 
   

 i.  For each graduate Architect/ Engineer with at least 2 yrs. service with the firm, 02  

 mark each subject to maximum 6 marks  
   

 ii. For each post graduate Architect/ Engineer in Structural, Electrical, PHE, Air-  

 conditioning etc. with at least 2 yrs. service with the firm, 2 marks each subject  

 to maximum 04 marks.  

 iii. Photocopy of Educational qualification and Experience of Architects and  

 Engineers is to be submitted.  
   

3. Quality of the Concept Plan and design concept in the form of Power Point Presentation 
30  

and hard copy as detailed in Table- 1   
   

 Total – (Score A) 80 
   

 

Table –1  
Evaluation criteria of the Design Concept presentation. 

 

The presentation by A&E Consultants should be based for Consultancy Services for the work-“To 

render Architectural and Engineering Consultancy Services for works of Assam Rifles at different 

locations in entire North East Region”. 

 

A Master Planning and Zoning 10 
   

B Design Concept Planning 10 
   

C Presentation 10 
   

 Total 30 
   

 

The markings shall be based on the supporting documents submitted along with the Technical Bid. 

The bidders are also required to submit a self evaluation sheet along with the Technical Bid. The 

supporting documents should be numbered and referred in the self evaluation sheet to support the self 

marking. 
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21.03 Opening of Financial Bids : 

 

The Financial bids of only those agencies will be opened who are qualified in the Technical 

evaluation and Presentation by the committee. 

 

The date of opening of financial bid shall be intimated accordingly and shall be opened in the 

presence of selected bidders /Architect Consultants or their representatives who wish to attend. 

 

21.04 Quality of Planning & Design Works: 
 

The Selection Committee shall also evaluate the Quality of Planning & Design Works Done by the 

bidders (Based on Photographs, Drawings etc. of Completed Projects submitted and inspection of 

project sites, where necessary). Therefore, bidders are requested to submit and present their 

documentations in the most diligent manner. The Final Selection shall be made by the Selection 

Committee based on the above scores A, and, B, from the Prices Quoted in the Financial Bid. 

 

The financial bids of only those Architects will be opened who score more than or equal to 56 out of 
80 in the above rating points in the above mentioned Technical Evaluation. The Bidders(s) may please 
note that 80% weightage will be given to the Technical Bid i.e. Technical Evaluation and 20% 
weightage will be given to the financial bid (Rates quoted in the enclosed proforma) and composite 
score shall be worked out. 

 

As per the example below, the weightage of 80% on Technical Bid and 20% on Financial Bid will be 
applied. 

 

Let us assume the 3 participating Architects scoring more than or equal to 56 out of 80 scoring points 

in the technical evaluation (technical bid) and their quoted fee is as under: 
 

S. No Description Scoring Points Quoted Fee 

   (in %) 

    

1 Architect A 60 1.50 

    

2 Architect B 70 2.00 

    

3 Architect C 75 2.50 

    
 
 

Since the technical scoring points is out of 80 and the weightage in technical bid is also 80%, 
therefore percentage wise the technical scores will remain as it is i.e. for Architect A scoring points 
will be 60 (60/80*80%=60%) and similarly for Architects B & C it will be 70 and 75 respectively. 

 

For the financial bid the minimum fee i.e. 1.50% will be given 100 percentage and percentage of 
the other Architects will be worked out on proportionate basis and thereafter weightage of 20% will 
be applied on marks so obtained. The marks so obtained by all the Architects will be added to the 
technical bid marks and the composite score shall be worked out. 

 

Marks obtained by Architect A: 60 + 1.50/1.50 x 20 = 80 marks  
Marks obtained by Architect B : 70 + 1.50/ 2.00 x 20 = 85 marks 

Marks obtained by Architect C : 75 + 1.50 / 2.50 x 20 = 87 marks 

 

As per the combined scoring, the Architect C gets the maximum overall marks and will be 

considered for appointment. 
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22.0 Selection of Architect: 
 

Financial Bids of the technically qualified agencies shall be opened and order shall be placed to the 

agency who have quoted the lowest fee. 

 

23.0 Even though the applicant may satisfy the above requirements, he/she would be liable to 

disqualification, if he/she has made misleading or false representation or deliberately suppressed 

the information in the forms, statements and enclosures. 

 

24. 0 The successful consultant(s) for the purpose of execution of the services, progress review and 

monitoring, shall submit, a detailed work schedule and PERT network / CPM indicating 

completion of all major activities as per the milestones indicated for completion of such activities 

in the RFP Document for consideration and approval by the HPL. This approved schedule / 

network shall be pre-requisite for signing of the Contract Agreement and shall form part of the 

Contract Agreement. Further the consultant shall also submit another schedule, which is the most 

detailed schedule depicting all activities involved for each of the major milestones/ activities 

involved in consultation with the HPL for approval by the Engineer in- Charge at the site. 

 

25.0 Confidentiality 

 

Information relating to evaluation of tenders and recommendations concerning awards shall not be 

disclosed to the Architect firm/consultants who submitted the tender or to other persons not 

officially concerned with the process, until the publication of the award of Contract. The undue use 

by any Consultant of confidential information related to the process may result in the rejection of its 

tender and may be debarred from participating in future tenders 
 
 
 
 

 

Dy. General Manager (C) 

 

Issued to: 

 

M/s. ________________________ 

 

________________________ 
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UNDERTAKING 

 

(To be enclosed along with EMD in Envelope-I) 
 
 

I/We of M/s. _____________________________ bidder for the work of “To render Architectural and 

Engineering Consultancy Services for works of Assam Rifles at different locations in entire North East 

Region. with M/s. Hindustan Prefab Limited do hereby undertake that I/We agree to unconditionally 

accept all the terms and conditions mentioned in the tender documents. Further, we have noted that after 

unconditionally accepting the tender conditions in its entirety, it is not permissible to put any 

remarks/conditions in the Price Bid and the same has been followed in the present case. In case this 

provision of the tender is found violated at any time after opening of Financial bid, we agree that the 

tender shall be summarily rejected and HPL shall without prejudice to any other right or remedy be at 

liberty to forfeit the full said earnest money absolutely. 

 
 
 
 

 

Signature of the Bidder 

 

or Authorised Person 

 

________________________________ 
 
 

 

Name of the Firm 

 
 

 

________________________________ 
 
 

 

Seal of the Firm 
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GENERAL CONDITIONS OF CONTRACT 
 
 

 

1.0 SCOPE OF WORK. 
 

 

To render Architectural and Engineering Consultancy Services for works of Assam Rifles at different 
locations in entire North East Region. 

 

A – PLANNING STAGE & PREPARATION OF DPR 

 

1.01 Undertaking site visits to collect details/data/information required for planning purpose, 
holding necessary discussions with the Clients and HPL and obtaining requirements of project 
and attending meetings at site of work or HPL’s Office, Client’s Office as and when required by 
HPL to carryout detailed survey of the project location including detailed site survey i/c 
recording RL’s, contour and site map preparation with physical dimensions of the Site / Plot. 

 

1.02 Preparation and submission of “Detailed Plan & detailed estimate” of entire complex and 
obtaining necessary approvals from client and statutory bodies including submission of 
photographs and other documents required in connection with approval from clients and 
Statutory Bodies. 

 

1.03 The Architect / Consultant will submit the detailed DPR to the client –Assam Rifles and make the 
presentation related to the project as and when required by the client / HPL 

 

1.04 The Consultant shall be fully responsible for evolving safe, economic, technically sound and 
correct design and shall ensure that the planning and designing of the project as per 
specifications of clients, latest ISI codes of practices, legislation, other relevant bye-laws and 
good engineering practices. 

 

1.05 The Consultant will give undertaking that the estimate / design and other documents related to 
the projects will be prepared and furnished to suit the particular local conditions of the site in 
the most economical manner. The Consultant will work out economic design and adopt 
specification so as to ensure that the estimate approved by clients at initial stages is not 
exceeded on completion of work. 

 

 

B - Implementation of project. 

 

1.06 To carryout Soil Investigation for the project and submission of complete data / Test Report. 
Soil Investigation shall be carried out by the Consultant on his own cost. Nothing extra shall be 
paid on this account. However, bill of Soil Investigation has to be submitted to HPL along with 
complete survey report. 

 

1.07 Preparation and submission of preliminary drawings, designs, specifications and preliminary 
cost estimates for each and every building/ structure including internal services complete and 
including getting all necessary approvals, NOC’s / Clearances from clients/ Statutory Bodies for 
start of work. 
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1.08 Preparation and submission of detailed Architectural drawings, designs and specifications for 
building / structures suitable for construction and releasing to site including getting necessary 
approval from clients wherever required. 

 

 

1.09 Preparation and submission of detailed structural designs drawings, fabrication and erection 
drawings and detailed bar bending schedule (if required by HPL field units/client) based on 
approved Architectural drawings, for various buildings/ structures complete, suitable for 
construction and release to site including getting approvals from clients wherever required. The 
vetting / proof checking of structural design from any Govt. Institute will also be in the scope of 
Consultant nothing extra shall be paid on this account. However, bill of vetting has to be 
submitted to HPL along with vetted documents. 

 
 

1.10 Preparation and submission of detailed designs, drawings and documents for all internal utility 
 services like plumbing, fire-fighting, electrification etc. as per the requirements of the project 

 suitable for construction and release to site including getting necessary approval from clients, 
 wherever required. 

1.11 Preparation of designs drawings and documents pertaining to external utility   services like 

 water supply, sewerage, storm water drainage, fire hydrants schemes, water supply in-take 

 arrangements, roads, street lighting, substations, switch yards, DG Set and other related 
 schemes, landscaping, horticulture, arboriculture, furniture, paths, boundary walls and any 
 other specialized extra services as per project requirement suitable for construction and release 
 to site including getting necessary approvals from clients, wherever required. 

1.12 Preparation  and  submission  of  detailed  bills of  quantities,  detailed  estimate  including 

 preparation and submission of detailed take off calculations sheets, analysis of rates and tender 
 documents for all works covered under clauses 1.05 to 1.10 including issue of adequate number 
 of tender documents along with necessary drawings for the purposes of inviting tenders. 

 Separate tender documents may be required to be submitted for different works as decided by 

 HPL.   

1.13 Carrying out all modifications / deletions / additions / alteration in design/ drawings / 
 documents as required by client and HPL for proper execution of works at site till completion 
 and handing over of the project to the client. 

1.14 Periodic supervision of works to ensure adherence on the part of the contractor’s execution of 
 work as per detailed drawings and specifications, including sorting out problems and issue of 
 necessary clarifications at site including preparation of additional drawings and details for 
 proper execution of work at site. The visit to the site at Construction stages will be as and when 
 required in the exigencies of work but the consultant will adhere the below schedule. 

 i) At the starting of the project 

 ii) At 15% completion of work 
 iii) At 30% completion of work 

 iv) At 45% completion of work 
 v) At 60% completion of work 
 vi) At 75% completion of work 
 vii) At 90% completion of work 
 viii) At 100% completion of work 
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1.15 Preparation and submission of completion reports, completion drawings/ as built drawings and 
maintenance schedules and documents for the project as required and acceptable to clients 
including getting all necessary approval / NOC’s / Clearances and Completion Certificates & 
Occupancy Certificate from Municipality/ Statutory Bodies. 

1.16   Agency has to depute his representative at work place as per directions of Engineer-in-charge as 
 and when required but presence should not be less than 50% of contract period. 

 

2.0 PAYMENT OF CONSULTANCY FEES 

 

2.01 The rate of consultancy fee, quoted on the consultancy Percentage (%) of the completion cost of 

works shall be firm, fixed and final and inclusive of all taxes (Service Tax, education cess etc. As 

applicable) and valid till completion of the project. The completion cost shall exclude the 

following:- 
 

a) Cost of Land. 
 

b) Plan approval and service connection deposits and fees to local and /or statutory 
bodies/ State/Central Govt., paid/payable by the Client/Executing Agency. 

 

c) Any other services, fittings and fixtures which are not designed and planned by the 
Consultant. 

 
d) Cost of demolition of the existing building or its portion. Any in fructuous expenditure as 

a result of demolition etc. and cost of any rejected work. 
 

e) Cost of supervisory and other establishment employed on work by Consultant or the 
Client/Executing Agency. 

 
f) Other contingent expenditure like press advertisement, publicity, cost of foundation 

stone, inauguration ceremonies of building etc. 
 

g) Escalation in the cost of work due to increase in rates of materials, labour etc. after 
award of work. 

 
h) Any deviation in the items of work not authorized by the Client/Executive Agency prior to 

its execution. 
 

i) Cost of any equipment which does not come under the scope of works of consultant. 
 

j) Expenses relating to all legal fees and taxes etc. payable to various statutory and local 
authorities paid by Client/Executive Agency. 

 
k) Any payment towards reimbursement of taxes and duties, levies, cess etc. 

 
l) Agency charges of Executing Agency. 

 
m) Cost of Laboratory Charges for Testing of Material etc. 

 
Above clause will only be applicable only award of work assigned to HPL by the concerned 
deptt. 
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3.0 MODE OF PAYMENT 
 

On completion of works in stages 
 

3.01 1.01 to 1.06 15% of total consultancy fee 

3.02 1.07 12% - do – 

3.03 1.08 to 1.10 10% - do - 

3.04 1.11 8% - do - 

3.05 1.12 15% - do - 

3.05 1.13 to 1.14 20% - do - 

3.06 1.15 20% - do - 
 

         ------------ 
 

      100%                   - do - 
 

         ------------- 
 

HPL shall release running payments on pro-rata basis after receiving the payment from the client 
for various stages depending upon extent of their completion and decision of HPL in this regard 
shall be final. 

 

 

4.0 TERMS AND CONDITIONS 

4.01 The  Consultant shall furnish an unconditional and irrevocable  performance guarantee on 

 the  Performa  of  HPL  from  a  Nationalised  Bank  equivalent  5%  of  the  value  of  total 

 consultancy fees of  Consultant at this time or before signing of contract agreement.  This 
 bank guarantee shall remain valid till twelve months after execution and handing 
        

 over all works of the project to clients by HPL including getting issued all the NOCs / 

 Clearances  /  Approvals/  Occupancy  Certificates/  Completion  Certificate  from  the 

 concerned local authorities 

4.02 5% of the fees payable to the  Consultant shall be retained from the Running bills as 

 „Retention Money‟ in addition to the performance guarantee and the same shall be released 
 to the  Consultant three months after completion of defect liability period of one year from 
    

 the date of receiving of occupancy certificate.  

4.03 Payment of running bills shall be made to the  Consultant based on   the contract value at 

 which work is awarded by HPL to contractor or approved estimated cost (excluding HPL‟s 

 agency  charges),  whichever  is  lower.  The  payment  shall  however  be  made  from  the 

 Registered Office of HPL situated in New Delhi by A/c Payee cheque drawn on the Bank at 

 New Delhi.  In case the payment is required by D.D., the charges shall be borne by the 

 Consultant. 
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Notwithstanding what is stated in para 2.0 and 3.0 above, the payment of fees to the 

Consultant shall be released only after the financial sanction of project is received by the 

HPL from clients and money released by the clients to HPL against this project. The 
Consultant shall have no claim on HPL in case release of money is delayed by clients or 

project is not sanctioned to HPL. 

 

4.04 The final fees payable to the consultant shall be determined on the basis given in para 2.0 
and difference, if any, in the fees payable and already paid at various stages shall be 
adjusted at the last stage of the payment given under para / clause 3.0. 

 

4.05 The Consultant shall design, redesign, modify and make changes in the design, drawings, 
details etc. till they are finally approved by clients and as required for completion trial run, 

defect liability period and handing over of the project to clients, within the fees agreed by 
the Consultant in para 2.0 and nothing extra shall be payable to Consultant in this regard. 

 

4.06 PAYMENT TOWARDS VISITS 
 

All expenses for visits to the sites (before/ during execution of work and after completion of work) 

by the Consultant in connection with planning, designing, detailing, obtaining approval from 

clients / HPL / Statutory bodies and during construction and completion stage of work shall be 

borne by the Consultant and deemed to be included in his quoted fees. 
 

The Consultant shall prepare necessary models, if required, in connection with approvals of 
scheme prepared by them from clients/ statutory bodies etc. at his own cost. 

 

4.07 If at any time after award/ start of work, the client decides to abandon or reduce the scope of work 
for any reason whatsoever and hence not require the whole or any part of the works to be carried 
out, the HPL shall give notice in writing to this effect to the Consultant and the Consultant shall 
have no claim for any payment of compensation, or otherwise whatsoever, on account of any 
profit or advance which he might have derived from the execution of the works in full but which he 
did not derive in consequence of the foreclosure of the whole or part of the work.   

 The tender is invited purely on “ No Cost No commitments basis” 
 

4.08 The Consultant shall supply free of charge to the HPL, the following documents: 

 

a) Six sets of complete detailed design calculations (structural and other services) including supply of 
drawings incorporating subsequent modifications / revision, if any. 

 
b) Six sets of each of all working drawings for Architectural & Structural of Civil works, Electrical 

works, Fire fighting, Plumbing, Sanitary, Interior and Furnishing works, Solar penal, DG Set, Lift, Air-
conditioning and Horticulture work (good for construction drawings), based on the approved 
drawings including supply of drawings incorporating modifications / revision, if any.  

c) Six sets of detailed estimates and rate analysis of all works. 
d) Adequate number of tender documents and drawings.  
e) Adequate number of additional design, drawings and other documents needed for proper 

execution of works.  
f) Six sets of completion drawings (cloth mounted) and detailed documents duly approved by local 

authorities. 
g) Six sets of Vetted drawings 

 

4.09  The  Consultant shall provide the documents, drawings,  design, details as required for timely 
completion of works within the time period mentioned against each activity and the same is part 
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of this agreement. The consultant shall complete the said works within this agreed time schedule. 
No extension of time for completing the same shall be made owing to any variations made in the 
works by the orders of the clients/HPL, unless the clients in consequences of such variations 
extends the time allowed to HPL for the completion of the works, in which case HPL may extend 
the time for completion under this agreement for a proportionate period but not greater than the 
time allowed to HPL for the completion of the whole works. 

 
4.10 All designs and drawings shall be the property of HPL and the name of HPL shall be predominantly 

displayed on all the drawings and documents as “Executing Agency”. The originals of approved 
completion drawings shall be on good quality re-producible on tracing paper. The proprietary 
rights of design shall remain with Consultant. 

 

4.11 The Consultant shall be fully responsible for evolving safe, economic, technically sound and correct 
design and shall ensure that the planning and designing of the work is carried out based on the 
tender documents and specifications of clients, latest ISI codes of practices, legislation, other 
relevant bye-laws and good engineering practices and Consultant shall guarantee the performance 
of all the structures, conveyances system and services after completion. The bill of quantities and 
specifications shall be as per CPWD, BIS, MOST, HPL norms as desired by HPL and / or clients. 

 

4.12 The Consultant will give undertaking that all drawings, design, specifications, plans, estimates and 
other documents will be prepared and furnished to suit the particular local conditions of the site in 
the most economical manner. The Consultant will work out economic design and adopt 
specification so as to ensure that the estimate approved by clients at initial stages are not 
exceeded on completion of work. At any stage. during the progress of execution of the work, if any 
defect is noticed in the drawings, designs, specifications, plans, estimates or other documents, the 
consultant shall provide free of cost to HPL fresh designs / drawings / specifications / estimates 
and other documents within a period of the seven days from the date of notice issued by HPL in 
this regard. The consultant shall also indemnify the HPL due to such defective drawings/ designs/ 
specifications / estimates / other documents supplied by the consultant subject to a maximum of 
the consultancy fees. 

 

4.13 The Consultant shall ensure at detailed design stage that the project is completed within approved 
project cost and the actual quantities of works executed at site based on details / drawings given 
by the Consultant, should not exceed by 3% (three percent) of the quantities given by him at 
preliminary project report stage on the basis of which the project cost is approved by the clients. In 
case HPL has to incur extra expenses due to execution of extra quantities / additional work to 
complete the project, the same shall be recovered from the Consultant upto the extent of 
maximum 15% (fifteen percent) of total consultancy fees. 

 

4.14 While providing consultancy services, the Consultant shall ensure that there is no infringement of 
any patent or design rights and he shall be fully responsible for consequence / any actions due to 
any such infringement. Consultant shall keep HPL indemnified all the times and shall bear the 
losses suffered by HPL in this regard. 

 

4.15 The statutory deduction of income tax, or other taxes, duties, levies, cess etc. as applicable shall be 
made from the payment released to Consultant from time to time and same are deemed to be 
included in the Consultants fees and nothing extra shall be payable to Consultant in this regard. 

 

5.0 TERMINATION OF WORK 
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5.1 The work may be terminated at any time by HPL upon one month’s notice in writing being given to 
Consultant, if the Consultant’s work is not found to be satisfactory according to the terms of the 
agreement. In case the agreement is terminated on account of Consultant’s work not being 
satisfactory. HPL will get the work done at the risk and cost of the consultant. 

 
5.2 If the scope of work is reduced by the client and the consultant approaches to the client to get the 

same work for rendering the consultancy services than the performance guarantee, security 
money, earnest money deposited by the consultant to HPL will be forfeited. 

 

5.0 LIQUIDATED DAMAGES 

 

In case the Consultant fails to complete the work within the contract period or extended period 
mentioned in clause 4.09 above owing to reasons attributable to Consultant, liquidated damages 

 
@ 1% per week of the total fees subject to a maximum of 10% of the total fees payable shall be 

levied on the consultant. HPL shall be entitled to deduct such damages from the dues that may be 

payable to the Consultant. 
 

7.0 FORCE MAJEURE CLAUSE 
 

 

The HPL will not be responsible for any delay / stoppage of work due to force majeure conditions 

like natural calamities, civil disturbances, strikes, war etc. and losses suffered, if any, by the 

consultant on this account. The HPL shall not be liable in any way to bear such losses and no 

compensation of any kind whatsoever will be payable by the HPL to the consultant. 
 

8.0 JURISDICTION 
 

 

The Courts in Delhi/New Delhi alone will have the jurisdiction to deal with matters arising under 
this work. 

 

9.0 Period of Completion 
 

14 Months 
 
10. ARBITRATION : 

 

Any or all disputes, differences, or questions which may at any time arise between the parties 

hereto or any person claiming under them, touching or arising out of or in respect of this 

agreement or the subject matter thereof shall first be endeavored to be amicably resolved at the 

top management level of the parties. However, in the event of such dispute, difference or 

question, etc. remaining unsolved, the same shall be referred to the arbitration by a Sole 

Arbitrator to be nominated by the Chairman & Managing Director, HPL and the provisions of the 

Arbitration & Conciliation Act, 1996 shall be applicable. The place of such arbitration shall be at 

New Delhi. 
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PROFORMA OF BANK GUARANTEE (PERFORMANCE) 
 
 

 

Hindustan Prefab Limited,  
Jangpura, 

New Delhi 110014 

 

Whereas the Hindustan Prefab Limited, (hereinafter called “HPL” which expression shall include its 

successors and assigns) having awarded the Consultancy Contract for ___________________ hereinafter 

called the Contract) to M/s. _________________________ (hereinafter called the Consultant) at a total 

price of Rs. _________ subject to the terms and conditions contained in the contract. 

 

Whereas, the terms and conditions of the contract require the contractor to furnish a bank guarantee for Rs. 

________ (Rupees ________________) being ____ % of the total value of contract for proper execution 

and due fulfillment of the terms and conditions contained in the contract. 
 

We, the Bank, (hereinafter called the “Bank”) do hereby unconditionally and irrevocably undertake to pay 
 
to HPL immediately on demand in writing and without protest / or demur all moneys payable by the 

Consultant to HPL in connection with the performance of the Contract inclusive of any loss, damages, 

charges, expenses and costs caused to or suffered by or which would be caused to or suffered by HPL by 

reason of any breach by the Consultant of any of the terms and conditions contained in the contract as 

specified in the notice of demand made by HPL to the bank. Any such demand made by HPL on the bank 

shall be conclusive evidence of the amount due and payable by the bank under this guarantee. However, the 
 
Bank‟s liability under this guarantee, shall be limited to Rs. ______ in the aggregate and the bank hereby 

agrees to the following terms and conditions. 

 

i) This guarantee shall be continuing guarantee and irrevocable for all claims of HPL as specified 
above and shall be valid during the period specified for the performance of the contract 
including the period of maintenance i.e. upto __________. 

 

ii) We, the said bank further agree with HPL that HPL shall have the fullest liberty without our 

consent and without affecting in any manner our obligations and liabilities hereunder to vary 

any of the terms and conditions of the said contract or to extend time for performance of 

contract by the contractor from time to time or to postpone for any time or from time to time 

any of the powers exercisable by HPL against the Consultant under the contract and forebear or 

enforce any of the terms and conditions relating to the said contract and we shall not be 

relieved from our liability by reason of any such variations or extension being granted to the 

Consultant or for any forbearance, act or omission on the part of HP or any other indulgence by 

HPL to the contractor or by any such matter or thing whatsoever, which under the law relating 

to the sureties would, but for this provision, have effect of so relieving us. 

 

iii) This guarantee / undertaking shall be in addition to any other guarantee or security whatsoever 
HPL may now or at any time have in relation to the performance of the works/equipment and 
the company shall have full recourse to or enforce this security in performance to any other 
security or guarantee which the HPL may have or obtained and there shall be no forbearance 
on the part of the HPL in enforcing or requiring enforcement of any other security which shall 
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have the effect of releasing the Bank from its full liability. It shall not be necessary for HPL to 
proceed against the said Consultant before proceeding against Bank. 

 
 
 

 

iv) This guarantee / undertaking shall not be determined or affected by the liquidation or winding 
up, dissolution or change of constitution or insolvency of the Consultant, but shall in all 
respects and for all purposes be binding and operative until payment of all moneys payable to 
HPL in terms thereof are paid by the Bank. 

 

v) The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee and 

the obligations of the bank in terms hereof, shall not be otherwise effected or suspended by 
reasons of any dispute or disputes having been raised by the Consultant (whether or not 

pending before any Arbitrator, Tribunal or Court) or any denial of liability by the Consultant 
stopping or preventing or purporting to stop or prevent any payment by the Bank to HPL in 

terms hereof. 

 

We, the said Bank, lastly undertake not to revoke this guarantee during its currency except with the 

previous consent of HPL in writing. Unless a claim is made in writing within three months, i.e. from 

the date of expiry of the guarantee _______ (three months after the date of expiry) we shall be relieved 

from all liabilities under this guarantee thereafter. 
 
 

 

Signed this ______ day of _____________ at _______________. 
 
 
 
 
 
 

For and on behalf of the Bank 
 
 

 

WITNESS : 
 
 

 

1.__________________ 
 
 

 

2.__________________ 
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G.C.C. 2014 (CPWD) 
 
 

 

Form 7/8 (Edition 2014 with up to date corrections and 
amendments) 
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