PNB-Bhilai & Bhubaneswar Hindustan Prefab Limited

Th.

TENDER DOCUMENT

(Through e-Tendering)

Surveying, Estimating, Structural Design, Preparation & Submission
of Drawings, Models and all other Architectural & Engineering
Consultancy Services for the works of :

1. Demolition of 30 staff quarters and Construction of 15 nos.
of new staff quarters at Bhilai Steel plant, Bhilai.

2. Construction of New building at Plot No. 4, Mouza:
Chandrasekharpur, Bhubaneswar.

NIT No. HPL/DGM(C)/TC/PNB/2017-18/11 dated 15/05/2017

ISSUED TO :-

HINDUSTAN PREFAB LIMITED
(A Govt. of India Enterprise)

Jangpura, New Delhi-110014

CIN: U74899DL1953G01002220
Ph- (011) 43149800-899, Fax: (011) 26340365
WEB: www.hindprefab.org, Email: :- hindprefab@gmail.com
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PNB-Bhilai & Bhubaneswar

Hindustan Prefab Limited

HINDUSTAN PREFAB LIMITED
JANGPURA, NEW DELHI- 110014

NOTICE INVITING e-TENDER

NIT No. HPL/DGM(C)/TC/PNB/2017-18/11 dated 15/05/2017

1. Sealed e-tenders are invited from technically & financially sound and experienced A&E Consultants
|/ Architects (OPEN TENDER) to render their professional services for the following work in two

bid system as detailed below:-

Tendering Document No.

Name of the Work

HPL/DGM(C)/TC/PNB/2017-18/11 dated 15/05/2017

Surveying, Estimating, Structural Design, Preparation &
Submission of Drawings, Models and all other
Architectural & Engineering Consultancy Services for the
works of :

1. Demolition of 30 staff quarters and Construction of 15
nos. of new staff quarters at Bhilai Steel plant, Bhilai.

2. Construction of New building at Plot No. 4, Mouza:
Chandrasekharpur, Bhubaneswar.

Period of completion

18 months (6 months for planning and 12 months for
execution) including monsoon period.

Estimated Cost of the project

Rs. 11.70 crore (Both works).

Earnest Money Deposit

Rs. 11,700/- in the shape of DD only in favour of
Hindustan Prefab Limited and, payable at New Delhi
(Bank Guarantee will not be accepted)

Non-refundable cost of Tender

document

Rs. 1690/-(Non Refundable) in the shape of DD in
favour of Hindustan Prefab Limited and, payable at New
Delhi

Non-refundable cost of e-tender

processing fee

Rs. 5750 through e-payment gateway to ITI Ltd.

Last date & time of submission of
online tender

Up to 29/05/2017 by 3.00 PM

Period during which hard copy in
Original of EMD, Cost of Tender
Document, proof of e-tender
processing fee, letter of Acceptance
of tender conditions/ enlistment order
of the Architect/Consultant and other
documents as per NIT (Eligibility
criteria) shall be submitted. (Do not
submit hard copy of financial bid)

Before and up to 3.00 PM on 29/05/2017 in the office of
Dy. General Manager (C)-TC at Hindustan Prefab
Limited, Jangpura, New Delhi-110014

Date & Time of Opening of technical
tender

29/05/2017 at 3.30 PM

Validity of offer

180 days from the date of opening of price tender

Opening of price bid

To be intimated later on

Date & time of Presentation

To be intimated later on

Seal & Signature of Tenderer
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PNB-Bhilai & Bhubaneswar Hindustan Prefab Limited

Financial Bid : Financial Bid shall be opened only of those agencies who have qualified the technical
evaluation and presentation by the committee.

The tender document can be downloaded from website www.tenderwizard.com/HPL and
www.eprocure.gov.in. “Any Corrigendum/addendum, if any, would appear only on the HPL web
site and not to be published in any News paper”.

2.0 The intending tenderer must read the terms and conditions of HPL carefully. He should only
submit his tender if he considers himself eligible as per eligibility criteria and he is in
possession of all the documents required.

3.0 Those intending tenderers/Architect/Consultant not registered on the website i.e.
www.tenderwizard.com/HPL mentioned above with M/s. ITI, are required to get registered
beforehand. If needed they can be imparted training on online tendering process as per
details available on the website i.e.www.tenderwizard.com/HPL.

4.0  The intending tenderer must have class-111 digital signature to submit the tender.

5.0 The Tender Document as uploaded can be viewed and downloaded free of cost by anyone
including intending tenderer. But the tender can be submitted only after uploading the
mandatory scanned documents such as (a) Demand Draft of any Scheduled/ Nationalized
towards cost of tender document, (b) proof of deposit of e-Tender Processing Fee, (c) Demand
Draft of any Scheduled/ Nationalized against EMD & all other documents as per Notice
Inviting e-tender.

6.0 Set of Contract / Tender Documents:
The following documents will constitute set of tender documents:-
a) Notice Inviting e-Tender
b) Conditions of contract
€) Financial Bid
d) Acceptance of Tender Conditions
e) Integrity Pact
f) Corrigendum, if any

7.0 If any problem related to online filling, please contact help desk no. 011-43149800. If not
satisfied with help desk response. Kindly contact Mr. Sushil Kumar, Engineer (C) & Mr. Sanjeev
Engineer (C)

8.0  HPL will not responsible for any type of failure of network at Architect/Consultant end. So you
are advised to fill tender with sufficient time in hand to avoid last moment rush.

9.0 E-tendering processing fees can be seen on www.tenderwizard.com/HPL
10.0 Joint ventures are not accepted.

11.0 HPL reserves the right to accept any or reject all the tenders and split up the work among more
than one parties without assigning any reasons thereof. HPL reserve the right to terminate the
work in between by giving one month notice without any financial liability.
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12.0 The tenderers are required to quote strictly as per terms and conditions, specifications, standards
given in the tender documents and not to stipulate any deviations.

13.0 After submission of the tender the tenderer can re-submit revised tender any number of times but
before last time and date of submission of tender as notified

14.0 When it is desired by HPL to submit revised financial tender then it shall be mandatory to submit
revised financial tender. If not submitted then the tender submitted earlier shall become invalid.

15.0 On opening date, the tenderers can login and see the tender opening results.
16.0  Architect/Consultant can upload documents in the form of JPG and PDF format.

17.0  Architect/Consultant to upload scanned copies of all the documents including valid service tax
registration/EPF registration/VVAT registration/Sales Tax registration, PAN No. as stipulated in
the tender document.

18.0 If the Architect/Consultant is found ineligible after opening of tender, his tender shall become
invalid and cost of bid document and processing fee shall not be refunded.

19.0 If any discrepancy is noticed between the documents as uploaded at the time of submission of
tender and hard copies as submitted physically by the Architect/Consultant the tender shall
become invalid and cost of tender document and processing fee shall not be refunded.

20.0 Notwithstanding anything stated above, HPL reserves the right to assess the capabilities and
capacity of the tenderers to perform the contract, in the overall interest of HPL. In case,
tenderers capabilities and capacities are not found satisfactory, HPL reserves the right to reject
the tender.

21.0 In case of Percentage Rate Tender, Architect/Consultant must ensure to quote single percentage
rate. The column meant for quoting rate in figures appears in pink colour and the moment rate
is entered, it turns sky blue, The Rate shall be quoted upto 2 Decimals.

22.0 In case of Item Rate Tender, price shall be entered against each item in the Bill of Quantities /
Schedule of Quantities. The cost of item against which the Architect/Consultant has failed to
enter a rate or price shall be deemed to be covered by rates and prices of other items in Bill of
Quantities / Schedule of Quantities and no payment shall be made for the quantities executed for
items against which rate has not been quoted by the Architect/Consultant. The column meant for
quoting rate in figures appears in pink/yellow colour and the moment rate is entered, it turns sky
blue. The Rate shall be Quoted up to 2 Decimals.

23.0 Inaddition to this, while selecting any of the cells a warning appears that if any cell is left blank
the same shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted by the
tenderers, rate of such item shall be treated as “0” (ZERO).

24.0 The tenderer if required may submit questions in writing by e-mail at
hindprefab@gmail.com to seek clarifications latest by 29/05/2017 to the office of DGM(C)-
TC at Hindustan Prefab Limited, Jangpura, New Delhi : 110 014. The tenderers are requested
to submit their technical and commercial queries separately so that those could be replied
suitably.
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25.0 The tender document submitted/uploaded by the Architect/Consultant should be self
attested.

26.0 The financial bid shall be available on payment of Non-refundable cost of Tender document
& Non-refundable cost of e-tender processing fee.

27.0 List of Mandatory Documents to be scanned and uploaded within the period of tender
submission.

Demand Draft against EMD
Demand Draft against cost of Bid Document.

Certificates of work experience and documents pertaining to eligibilities criteria/Technical Bid.

Should have valid EPF Certificate
Service tax registration/EPF registration/VVAT registration/Sales Tax registration, PAN No.
Copy of Power of Attorney / Partnership Deed duly self attested by the owner of the firm

Letter of Acceptance of tender condition unconditional as per tender documents Annexure -1 of
this NIT

Note: All the uploaded documents including other documents as per NIT should be submitted in hard
copy as per time and date mentioned in the NIT.

28.0 Hindustan Prefab Limited (HPL) reserves the right to accept or reject all tenders in part or full
without assigning any reason thereof. HPL also reserve the right to award the work amongst
more than one bidder at L-1s’s accepted rates terms and conditions, if required.

29.0 HPL will not be responsible for ignorance of corrigendum
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Hindustan Prefab Limited

HINDUSTAN PREFAB LIMITED
JANGPURA, NEW DELHI-110014
Annexure-|

ACCEPTANCE LETTER
TO BE ENCLOSED ALONGWITH EMD IN ENVELOPE — |

Hindustan Prefab Limited
(Address of submission as mentioned in “Notice Inviting Tender”)

NAME OF WORK : Surveying, Estimating, Structural Design, Preparation & Submission of Drawings,
Models and all other Architectural & Engineering Consultancy Services for the works of :

1. Demolition of 30 staff quarters and Construction of 15 nos. of new staff quarters at Bhilai Steel
plant, Bhilai.

2. Construction of New building at Plot No. 4, Mouza: Chandrasekharpur, Bhubaneswar

NIT NO: HPL/DGM(C)/TC/PNB/2017-18/11 dated 15/05/2017

Sir,

Dated:

ACCEPTANCE OF TENDER CONDITIONS

The tender documents for the work as mentioned in “NIT” have been sold to me/us by
Hindustan Prefab Limited and | / we hereby unconditionally accept the tender conditions
and tender documents in its entirety for the above work.

The contents of the Tender documents (Instructions to the Tenderers) have been noted
wherein it is clarified that after unconditionally accepting the tender condition in its entirety,
it is not permissible to put any remark(s)/ conditions (s) (except unconditional rebate on
price, if any) in the tender enclosed in “Envelope-1” and the same has been followed in
present case.

In case this provision of the tender is found violated at any time after opening “Envelope-1”
, I/ We agree that the tender shall be summarily rejected and HPL shall, without prejudice to
any other right or remedy be at liberty to forfeit the full said earnest money absolutely.

The required earnest money for this work is enclosed herewith.

Yours faithfully,

(Signature of the tenderer)
With rubber stamp
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Instructions to Tenderer (ITT)

1.0 Online sealed open e-tenders on behalf of HPL are invited for the work of Surveying,
Estimating, Structural Design, Preparation & Submission of Drawings, Models and all other
Architectural & Engineering Consultancy Services for the works of :

(1) Demolition of 30 staff quarters and Construction of 15 nos. of new staff quarters at
Bhilai Steel plant, Bhilai.
(i) Construction of New building at Plot No. 4, Mouza: Chandrasekharpur, Bhubaneswar

2.0 The estimated cost of project is ¥ 11.70 Cr. This estimate, however, is given merely as a rough
guide.

3.0 The tender document as uploaded can be seen on website www.tenderwizard.com/HPL or
www.eprocure.gov.in and can be downloaded free of cost.

4.0  Mode of Submission.
Earnest Money Deposit

Earnest Money Deposit of amount as mentioned in "NIT" required to be submitted along with
the tender shall be in the form of Demand Draft payable at place as mentioned in NIT in favour
of HPL limited from any Nationalised/Scheduled Bank. The EMD (DD) shall be valid for
minimum period of 180 (One eighty) days from last day of submission of Tender. The EMD
shall be scanned and uploaded to the e-Tendering website within the period of tender submission
and original should be deposited in office of HPL.

The EMD of all unsuccessful tenderers will be returned within thirty (30) days of the declaration
of successful tenderer (L-1). The EMD of L-2 party shall be returned after award of work to L-1
agency. No interest will be payable by the HPL on the said amount covered under EMD/Any
other Security Deposit.

5.0  Interested contractor who wish to participate in the tender has also to make following payments
in the form of Demand Draft of any Nationalised/Scheduled Bank and to be scanned and
uploaded to the e-Tendering website within the period of bid submission :

Cost of Bid Document- X 1690/- in the shape of DD in favour of HPL Ltd payable at New Delhi.

e-Tendering processing fee- I 5,750.00 (Rupees Five Thousand Seven Hundred fifty only)
through e-payment only.

Demand Draft against EMD and Cost of tender Document & Acceptance Letter shall be
placed in single sealed envelope superscripted as "Earnest Money”, Cost of Tender Document"”
with name of work and due date of opening of the tender also mentioned thereon.

Certificate of work experience (if required) and other documents as specified in the tender and
Technical Bid shall be scanned and uploaded to the e-Tendering website within the period of
tender submission and certified & self attested with stamp copy of each shall be deposited in a
separate envelope marked as "Technical Bid”.
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6.0

7.0

8.0

9.0

10.0

11.0

12.0

13.0

Both the envelopes shall be placed in another envelope with due mention of Name of work, date
& time of opening of tenders and to be submitted in the office of HPL before and up to
29.05.2017. The documents submitted shall be opened on the same day

Online Technical tender documents submitted by intending tenderers shall be opened only of
those tenderers, whose Earnest Money Deposit, Cost of tender Document and e-Tender
processing fee and other documents placed in the envelope are found in order. The Price tender
of those tenderers whose documents found to be in order shall be opened. The date of opening of
price tender shall be informed to the tenderer subsequently.

The tender submitted shall become invalid if:-
1) The tenderer is found ineligible.
i1) The tenderers do not upload all the documents as stipulated in the tender document.

ii1) If any discrepancy is noticed between the documents as uploaded at the time of submission
of tender and hard copies as submitted physically in the office of tender opening authority.

VALIDITY OF TENDER

The Tender for the works shall remain open for acceptance for a period of One Eighty (180)
days from the date of opening of financial Bid. If any tenderer withdraws his tender before the
said period or issue of letter of acceptance, whichever is earlier, or makes any modifications in
the terms and conditions of the tender which are not acceptable to the HPL, then the HPL shall,
without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money as
aforesaid. Further the tenderers shall not be allowed to participate in the retendering process of
work.

ACCEPTANCE OF TENDER

HPL reserves the right to reject any or all the tenders in part or full without assigning any reason
whatsoever. HPL does not bind itself to accept the lowest tender. The HPL reserves the right to
award the work to a single party or split the work amongst two or more parties as deemed
necessary without assigning any reason thereof. The Contractor is bound to accept the part work
as offered by HPL after split up at the quoted/negotiated rates.

The tenders shall be strictly as per the conditions of contract. Tenders with any additional
condition(s)/modifications shall be rejected.

The witnesses to the Tender/Contract Agreement shall be other than the tenderer(s) competing
for this work and must indicate full name, address, and status/occupation with dated signatures.

The acceptance of tender will rest with the HPL who does not bind itself to accept the lowest
tender and reserves to itself the right to reject any or all the tenders received without assigning
any reason thereof. Tenders in which, any of the prescribed conditions are not fulfilled or found
incomplete in any respect are liable to be rejected.

On acceptance of tender, the name of the accredited representative(s) of the contractor who
would be responsible for taking instructions from Engineer-in-Charge or its authorised
representative shall be intimated by the contractor within 07 days of issue date of letter of
Awards by HPL.
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14.0  The tenderer shall not be permitted to tender for works if his near relative is posted in the project
office or concerned Zonal Office of the HPL. The contractor shall also intimate the names of
persons who are working with him in any capacity or are subsequently employed by him and
who are near relatives to any of the officers in HPL. Any breach of this condition by the tenderer
would render him liable to the withdrawal of the work awarded to him and forfeiture of Earnest
Money and Security Deposit. This may also debar the contractor from tendering for future works
under HPL.

15.0 The time of completion of the entire work, as contained in contract shall be as mentioned in
"NIT”, which shall be reckoned from the 10th day after issue of the letter of Award by the HPL

16.0  Canvassing whether directly or indirectly, in connection with tenderers is strictly prohibited and
the tenders submitted by the contractors who resort to canvassing will be liable for rejection.

17.0  The tender award, execution and completion of work shall be governed by tender documents
consisting of (but not limited to) Letter of Award/Letter of work order, Bill of Quantities, Conditions
of Contract.

18.0 ADDENDA/CORRIGENDA

Addenda/ Corrigenda to the tender documents may be issued prior to the date of submission of
the Addenda/ Corrigenda to the tender documents may be issued up to the date of submission of
the tender to clarify or effect modification in specification and/ or contract terms included in
various tender documents. The tenderer shall suitably take into consideration such Addenda/
Corrigenda while submitting his tender. The tenderer shall return such Addenda/ Corrigenda
duly signed and stamped as confirmation of its receipt & acceptance and submit along with the
tender document. All Addenda/ Corrigenda shall be signed and stamped on each page by the
tenderer and shall become part of the tender and contract documents. In case of non working of
websites, addendum/corrigendum shall be uploaded immediately on its working

19.0 CLARIFICATION AFTER TENDER SUBMISSION

Tenderer’s attention is drawn to the fact that during the period, the tenders are under consideration,
the tenderers are advised to refrain from contacting by any means, the HPL and/or his employees/
representatives on matters related to the tender under consideration and that if necessary, HPL will
obtain clarifications in writing or as may be necessary. The tender evaluation and process of award
of works is done by duly authorized Tender Scrutiny Committee and this committee is authorized to
discuss and get clarification from the tenderers.

17.0 Technical Qualification and Presentation

The details of the buildings to be constructed are given in scope of work in General Conditions of
Contract (GCC) of the tender document.

The eligible tenderers who fulfill the criteria as mentioned in the NIT /ITT at S. No. 5 of ITT shall
be eligible for participating in the presentation before the Committee constituted for the purpose by
HPL. The Architect firm/Consultant shall bring hard & Soft copy of related details at the time of
presentation. The time and venue for presentation will be informed through email
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The committee shall evaluate the presentation and would assign the marks independently and then
the assigned marks would be included in the marks obtained by the bidder in technical bid as per
NIT.

The consultant shall have no right to challenge the marks assigned by the individual member of the
committee and, individual member of the committee shall have no liability to applicant in this
regard. No correspondence would be entertained challenging or contesting the marking by the
individual member of the committee.

The committee will select the Architects firms/Consultant on the basis of their presentation and
Technical evaluation. The financial bid of those Architect firm/consultant shall only be opened who
secure minimum 70% out of total marks in the Technical evaluation.

The committee shall evaluate the Technical evaluation of consultants by applying the evaluation
criteria, sub-criteria, and point system as stipulated here in under.

18.0 Tender Evaluation

18.01 The bid document of the participating Architects will be evaluated by a duly constituted/authorized
committee of HPL based on the following criteria for Technical Bid (based on information provided
by the bidders). Therefore the bidders are requested to provide authenticate, updated documentary
evidential information along with their bid. No request for subsequent production of documents will
be allowed.
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18.02 Technical Evaluation Methodology :
Eligible bidders shall be evaluated for a score (A) to short list the qualified bidders for financial bid

on the basis of project experience, manpower & infrastructure as follow:

Hindustan Prefab Limited

S.No.

ltems

Marks

Large Building Projects Designed- completed/ nearing completion (at least 75% complete)

15

RCC multistoried structures of value (within the last 5 years) (subject to maximum 15 marks)

(@) Rs. 4.68 crores will carry 5 marks each for a maximum of 15 marks

(b) Rs. 7.02 crores and above will carry 7.5 marks each for a maximum of 15 marks

(c) Rs. 9.36 crores and above with carry 15 marks each for a maximum of 15 marks

Institutional / Educational/ Banks/Training Institute/ Commercial/ Office Projects done for
— completed / nearing completion (at least 75% complete)

10

Educational Institution projects of total value (within the last 5 years)

(a) Rs. 4.68 crores will carry 3.33 marks each for a maximum of 10 marks

(b) Rs. 7.02 crores and above will carry 5 marks each for a maximum of 10 marks

(c) Rs. 9.36 crores and above with carry 10 marks each for a maximum of 10 marks

Handling Building Projects Chhattisgarh/Odisha (within the last 5 years)

08

(a) Rs. 4.68 crores will carry 2.66 marks each for a maximum of 8 marks

(b) Rs. 7.02 crores and above will carry 4 marks each for a maximum of 8 marks

(c) Rs. 9.36 crores and above with carry 8 marks each for a maximum of 8 marks

Completion Certificates of last 5 (five) years obtained from Clients

10

(a) Rs. 4.68 crores will carry 3.33 marks each for a maximum of 10 marks

(b) Rs. 7.02 crores and above will carry 5 marks each for a maximum of 10 marks

(c) Rs. 9.36 crores and above with carry 10 marks each for a maximum of 10 marks

Technical Manpower & in-house Infrastructures

The Technical Staff with the consultant on full time basis (7 marks)

i) For each graduate Architect/ Engineer with at least 2 yrs. service with the firm, 1 mark each
subject to maximum 5 marks

ii) For each post graduate Architect/ Engineer in Structural, Electrical, PHE, Air-
conditioning etc. with at least 2 yrs. service with the firm, 2 marks subject to maximum
7 (marks)

Quality of the Concept Plan and design concept in the form of Power Point Presentation
and hard copy as detailed in Table- 1

30

Total — (Score A)

80
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Hindustan Prefab Limited

Table -1
Evaluation criteria of the Design Concept presentation.
A Master Planning and Zoning 10
1 Cost effective Site Utilization & Grouping of Functions. 3
2 Site Orientation
a) Massing (Compactness) 3
b) Circulation (integration) 2
3 Landscape blending with existing profile 2
B Design Concept Planning 10
1 Aesthetics & Environmental friendly considerations 2
2 Energy efficient building design 2
3 Disaster resistant methods/ technologies 2
4 Innovative Modern Global and Contemporary Architectural features 2
5 Economical Design 2
C Presentation 10
1 Overall Presentation 2
2 Over all understanding, Planning & Design of Project 5
3 Interpretation of Design Concept & Interaction on concept and response to queries of the 3
committee members.
Total 30

18.03 Opening of Financial Bids :

The markings shall be based on the supporting documents submitted along with the Technical Bid. The
bidders are also required to submit a self evaluation sheet along with the Technical Bid. The supporting
documents should be numbered and referred in the self evaluation sheet to support the self marking.

The Financial bids of only those agencies will be opened who are qualified in the Technical

evaluation and Presentation by the committee.

The date of opening of financial bid shall be intimated accordingly and shall be opened in the
presence of selected bidders /Architect Consultants or their representatives who wish to attend.

Seal & Signature of Tenderer 12

HPL




PNB-Bhilai & Bhubaneswar Hindustan Prefab Limited

18.04 Quality of Planning & Design Works:

The Selection Committee shall also evaluate the Quality of Planning & Design Works Done by the
bidders (Based on Photographs, Drawings etc. of Completed Projects submitted and inspection of
project sites, where necessary). Therefore, bidders are requested to submit and present their
documentations in the most diligent manner. The Final Selection shall be made by the Selection
Committee based on the above scores A, and, B, from the Prices Quoted in the Financial Bid.

The financial bids of only those Architects will be opened who score more than or equal to 56 out of 80
in the above rating points in the above mentioned Technical Evaluation. The Bidders(s) may please note
that 80% weightage will be given to the Technical Bid i.e. Technical Evaluation and 20% weightage
will be given to the financial bid (Rates quoted in the enclosed proforma) and composite score shall be
worked out.

As per the example below, the weightage of 80% on Technical Bid and 20% on Financial Bid will be
applied.

Let us assume the 3 participating Architects scoring more than or equal to 56 out of 80 scoring points in
the technical evaluation (technical bid) and their quoted fee is as under:

S.No Description Scoring Points Quoted Fee
(in %)

1 Architect A 60 1.50

2 Architect B 70 2.00

3 Architect C 75 2.50

Since the technical scoring points is out of 80 and the weightage in technical bid is also 80%,
therefore percentage wise the technical scores will remain as it is i.e. for Architect A scoring points
will be 60 (60/80*80%=60%) and similarly for Architects B & C it will be 70 and 75 respectively.

For the financial bid the minimum fee i.e. 1.50% will be given 100 percentage and percentage of the
other Architects will be worked out on proportionate basis and thereafter weightage of 20% will be
applied on marks so obtained. The marks so obtained by all the Architects will be added to the
technical bid marks and the composite score shall be worked out.

Marks obtained by Architect A: 60 + 1.50/1.50 x 20 = 80 marks
Marks obtained by Architect B : 70 + 1.50/ 2.00 x 20 = 85 marks
Marks obtained by Architect C : 75 + 1.50 / 2.50 x 20 = 87 marks

As per the combined scoring, the Architect C gets the maximum overall marks and will be
considered for appointment

19.0 Selection of Architect:

The assignment shall be awarded at the lowest quoted fee of the technically eligible bidders.
However, the first opportunity shall be given to the bidder with the highest composite score to work
at the L1 fees. If the bidder with the highest composite score refuses, the option will be given to next
highest composite score bidder to work at the L1 fees. The award will be given to the bidder willing
to works at the L1 fees in the order of composite scores.
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20.0 Even though the applicant may satisfy the above requirements, he/she would be liable to
disqualification, if he/she has made misleading or false representation or deliberately suppressed the
information in the forms, statements and enclosures.

21.0 The successful consultant(s) for the purpose of execution of the services, progress review and
monitoring, shall submit, a detailed work schedule and PERT network / CPM indicating completion
of all major activities as per the milestones indicated for completion of such activities in the RFP
Document for consideration and approval by the HPL. This approved schedule / network shall be
pre-requisite for signing of the Contract Agreement and shall form part of the Contract Agreement.
Further the consultant shall also submit another schedule, which is the most detailed schedule
depicting all activities involved for each of the major milestones/ activities involved in consultation
with the HPL for approval by the Engineer in- Charge at the site.

22.0 Confidentiality

Information relating to evaluation of tenders and recommendations concerning awards shall not be disclosed
to the Architect firm/consultants who submitted the tender or to other persons not officially concerned with
the process, until the publication of the award of Contract. The undue use by any Consultant of confidential
information related to the process may result in the rejection of its tender and may be debarred from
participating in future tenders

Dy. General Manager (C)

Issued to:

M/s.
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UNDERTAKING

(To be enclosed along with EMD in Envelope-I)

I/'We of Mfs. bidder for Consultancy works for “Surveying,

Estimating, Structural Design, Preparation & Submission of Drawings, Models and all other
Architectural & Engineering Consultancy Services for the works of : 1) Demolition of 30 staff
quarters and Construction of 15 nos. of new staff quarters at Bhilai Steel plant, Bhilai.
(2) Construction of New building at Plot No. 4, Mouza: Chandrasekharpur, Bhubaneswar.” with
M/s. Hindustan Prefab Limited do hereby undertake that I/We agree to unconditionally accept all the terms

and conditions mentioned in the tender documents.

Further, we have noted that after unconditionally accepting the tender conditions in its entirety, it is not
permissible to put any remarks/conditions in the Price Bid and the same has been followed in the present
case. In case this provision of the tender is found violated at any time after opening of Financial bid, we
agree that the tender shall be summarily rejected and HPL shall without prejudice to any other right or

remedy be at liberty to forfeit the full said earnest money absolutely.

Signature of the Bidder

or Authorised Person

Name of the Firm

Seal of the Firm
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GENERAL CONDITIONS OF CONTRACT

1.0 SCOPE OF WORK.

(A) Punjab National Bank has awarded the work of Demolition of 30 staff quarters and
Construction of 15 nos. of new staff quarters at Bhilai Steel plant, Bhilai. including Fire
Fighting System, Electrical Sub-Station, Water Treatment Plant ,Sewage Treatment Plant,
Landscape, Interior etc.

Note: The scope of work stated above is indicative in nature and liable to change as per
requirements of bank.

Assessed Cost : Rs. 4.50 Crores (Tentative)

Area to be constructed : 15,000 Sqft (Approx.)

Area of Plot : One Acre. (43,560 Sqgft.)

Period of Completion : 18 months (6 months for planning and 12 months for execution)

including monsoon period.

The work includes complete Civil works, Electrical Works, Fire Fighting System, Electrical Sub-Station,
Water Treatment Plant, Sewage Treatment Plant, Landscape, Interior etc.

The scope of work shall include preparation of Master Plan of the Campus, infrastructure and site
development work including site survey & Soil testing etc. Work involves preparation of Concept Plans,
Design, Drawings, Specifications, Architectural & Structural, Civil works, Electrical Works, Fire Fighting
System, Electrical Sub-Station, Water Treatment Plant, Sewage Treatment Plant, Landscape, Interior etc,
Site visits, preparation of BOQ & bid documents, Rate Analysis, detailed Engineering of all Services and
approval of shop drawings, weekly meetings on site as required to resolve the issues and implement any
changes or take specified data for revision of drawings or for providing additional details including getting
all approvals / NOC / Clearances from various local authorities for start of work and to occupy the building
after completion of work i./c getting completion & occupancy certificates.

2-3 options of conceptual layout plans are to be prepared and to be submitted.

(B) Punjab National Bank has awarded the work of Construction of New building at Plot No. 4,
Mouza: Chandrasekharpur, Bhubaneswar. including Fire Fighting System, Electrical Sub-Station,
Water Treatment Plant, Sewage Treatment Plant, Landscape, Interior etc.

Note: The scope of work stated above is indicative in nature and liable to change as per
requirements of bank.

Assessed Cost : Rs. 7.20 Crores (Tentative)

Area to be constructed : 15,295 Sqft (Approx.)

Area of Plot : 115Ft X 76Ft = 8740 Sq. Ft

Period of Completion : 18 months (6 months for planning and 12 months for execution)

including monsoon period.

The work includes complete Civil works, Electrical Works, Fire Fighting System, Electrical Sub-Station,
Water Treatment Plant, Sewage Treatment Plant, Landscape, Interior etc.
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The scope of work shall include preparation of Master Plan of the Campus, infrastructure and site
development work including site survey & Soil testing etc. Work involves preparation of Concept Plans,
Design, Drawings, Specifications, Architectural & Structural, Civil works, Electrical Works, Fire Fighting
System, Electrical Sub-Station, Water Treatment Plant, Sewage Treatment Plant, Landscape, Interior
etc, Site visits, preparation of BOQ & bid documents, Rate Analysis, detailed Engineering of all Services
and approval of shop drawings, weekly meetings on site as required to resolve the issues and implement any
changes or take specified data for revision of drawings or for providing additional details including getting
all approvals / NOC / Clearances from various local authorities for start of work and to occupy the building
after completion of work i./c getting completion & occupancy certificates.

2-3 options of conceptual layout plans are to be prepared and to be submitted
A - PLANNING STAGE

1.01 Undertaking site visits to collect details/data/information required for planning purpose, holding
necessary discussions with the Clients and HPL and obtaining requirements of project and
attending meetings at site of work or HPL’s Office, Client’s Office as and when required by HPL.
To carryout detailed survey of the project location including detailed site survey i/c recording
RL’s, contour and site map preparation with physical dimensions of the Site /Plot. Payment shall
be made separately to the consultant as per the awarded rates for the item.

1.02 Preparation and submission of “Detailed Plan” of entire complex and obtaining necessary
approvals from client and statutory bodies including submission of photographs and other
documents required in connection with approval from clients and Statutory Bodies.

1.03 The Architect / Consultant will make the presentation related to the project as and when required
by the client / HPL
1.04 The Consultant shall be fully responsible for evolving safe, economic, technically sound and

correct design and shall ensure that the planning and designing of the project as per specifications
of clients, latest ISI codes of practices, legislation, other relevant bye-laws and good engineering
practices.

1.05 The Consultant will give undertaking that the estimate / design and other documents related to the
projects will be prepared and furnished to suit the particular local conditions of the site in the most
economical manner. The Consultant will work out economic design and adopt specification so as
to ensure that the estimate approved by clients at initial stages is not exceeded on completion of
work.

B - Implementation of project.

1.06 To carryout Soil Investigation for the project including getting vetted from any Engineering
Institute/ agency of repute and submission of complete data / Test Report. Soil Investigation shall
be carried out by the Consultant and payment shall be made separately to the consultant as per the
awarded rates for the item.

1.07 Preparation and submission of preliminary drawings, designs, specifications and preliminary &
detailed cost estimates for each and every building/ structure including internal services complete and
including getting all necessary approvals, NOC’s / Clearances from clients/ Statutory Bodies for start
of work including preparation and submission of Model one number.

1.08 Preparation and submission of detailed Architectural drawings, designs and specifications for
building / structures suitable for construction and releasing to site including getting necessary
approval from clients wherever required.

1.09 Preparation and submission of detailed structural designs drawings, fabrication and erection
drawings and detailed bar bending schedule (if required by HPL field units/client) based on
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approved Architectural drawings, for various buildings/ structures complete, suitable for
construction and release to site including getting approvals from clients wherever required
including proof checking of structure design & drawings from any Engineering Institute of repute.

1.10 Preparation and submission of detailed designs, drawings and documents for all internal utility
services like plumbing, fire-fighting, electrification etc. as per the requirements of the project
suitable for construction and release to site including getting necessary approval from clients,
wherever required.

111 Preparation of designs drawings and documents pertaining to external utility —services like water
supply, sewerage, storm water drainage, fire hydrants schemes, water supply in-take
arrangements, roads, street lighting, substations, switch yards, DG Set, Lift, Air-conditioning and
other related schemes, landscaping, horticulture, arboriculture, street furniture, paths, boundary
walls and any other specialized extra services as per project requirement suitable for construction
and release to site including getting necessary approvals from clients, wherever required.

1.12 Preparation and submission of detailed bills of quantities, detailed estimate including preparation
and submission of detailed take off calculations sheets, analysis of rates and tender documents for
all works covered under clauses 1.05 to 1.10 including issue of adequate number of tender
documents along with necessary drawings for the purposes of inviting tenders. Separate tender
documents may be required to be submitted for different works as decided by HPL.

1.13 Carrying out all modifications / deletions / additions / alteration in design/ drawings / documents
as required by client and HPL for proper execution of works at site till completion and handing
over of the project to the client.

1.14 Periodic supervision of works to ensure adherence on the part of the contractor’s execution of
work as per detailed drawings and specifications, including sorting out problems and issue of
necessary clarifications at site including preparation of additional drawings and details for proper
execution of work at site. The visit to the site at Construction stages will be as and when required
in the exigencies of work but the consultant will adhere the below schedule.

i) At the starting of the project

i) At 15% completion of work
iii) At 30% completion of work
iv) At 45% completion of work
V) At 60% completion of work
vi) At 75% completion of work
vii) At 90% completion of work
viii) At 100% completion of work

NOTE: During site visit, the representative of Project Architect shall make an entry into the register at
site as a token of site visit and shall submit his report along with site photograph of each and every site
visit.

1.15 Preparation and submission of completion reports, completion drawings/ as built drawings and
maintenance schedules and documents for the project as required and acceptable to clients
including getting all necessary approval / NOC’s / Clearances and Completion Certificates &
Occupancy Certificate from Municipality/ Statutory Bodies with 15 days of completion of work.
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2.0 PAYMENT OF CONSULTANCY FEES

2.01 The rate of consultancy fee, quoted on the consultancy Percentage (%) of the completion cost of
works shall be firm, fixed and final and inclusive of all taxes (Service Tax, education cess etc. As
applicable) and valid till completion of the project. The completion cost shall exclude the
following:-

a) Cost of Land.

b)  Plan approval and service connection deposits and fees to local and /or statutory bodies/
State/Central Govt., paid/payable by the Client/Executing Agency.

c) Any other services, fittings and fixtures which are not designed and planned by the Consultant.

d) Cost of demolition of the existing building or its portion. Any in fructuous expenditure as a
result of demolition etc. and cost of any rejected work.

e) Cost of supervisory and other establishment employed on work by Consultant or the
Client/Executing Agency.

f) Other contingent expenditure like press advertisement, publicity, cost of foundation stone,
inauguration ceremonies of building etc.

g) Escalation in the cost of work due to increase in rates of materials, labour etc. after award of
work.

h) Any deviation in the items of work not authorized by the Client/Executive Agency prior to
its execution.

i) Cost of any equipment which does not come under the scope of works of consultant.

j) Expenses relating to all legal fees and taxes etc. payable to various statutory and local
authorities paid by Client/Executive Agency.

k) Any payment towards reimbursement of taxes and duties, levies, cess etc.

1) Agency charges of Executing Agency.

m) Cost of Laboratory Charges for Testing of Material etc.

3.0 MODE OF PAYMENT

On completion of works in stages

301 1.01to1.05 10% of total consultancy fee
3.02 1.07 15% -do -
3.03 1.08t01.10 20% - do -
3.04 111 10% -do -
3.05 112 15% - do -
3.05 1.13to1.14 15% - do -
3.06 115 15% - do -
100% - do -

HPL shall release running payments on pro-rata basis after receiving the payment from the client
for various stages depending upon extent of their completion and decision of HPL in this regard
shall be final.
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4.0 TERMS AND CONDITIONS

4.01 The Consultant shall furnish an unconditional and irrevocable performance guarantee on the
proforma of HPL from a Nationalised Bank to the extent of 5% of the value of total
consultancy fees of Consultant at the time of signing of contract agreement of his fees based
on approved cost. This bank guarantee shall remain valid till twelve months after execution
of work and handing over all works of the project to clients by HPL.

4.02 5% of the fees payable to the Consultant shall be retained from the Running bills as
‘Retention Money’ in addition to the performance guarantee and the same shall be released
to the Consultant three months after completion of defect liability period of one year from
the date of receiving of occupancy certificate.

4.03 Payment of running bills shall be made to the Consultant based on  the contract value at
which work is awarded by HPL to contractor or approved estimated cost (excluding HPL’s
agency charges), whichever is lower. The payment shall however be made from the
Registered Office of HPL situated in New Delhi by A/c Payee cheque drawn on the Bank at
New Delhi. In case the payment is required by D.D., the charges shall be borne by the
Consultant.

Notwithstanding what is stated in para 2.0 and 3.0 above, the payment of fees to the
Consultant shall be released only after the financial sanction of project is received by the
HPL from clients and money released by the clients to HPL against this project & building
plans are approved by the concerned local authority for taking up construction work. The
Consultant shall have no claim on HPL in case release of money is delayed by clients or
project is not sanctioned to HPL.

4.04 The final fees payable to the consultant shall be determined on the basis given in para 2.0
and difference, if any, in the fees payable and already paid at various stages shall be adjusted
at the last stage of the payment given under para / clause 3.0.

4.05 The Consultant shall design, redesign, modify and make changes in the design, drawings,
details etc. till they are finally approved by clients and as required for completion trial run,
defect liability period and handing over of the project to clients, within the fees agreed by the
Consultant in para 2.0 and nothing extra shall be payable to Consultant in this regard.

406 PAYMENT TOWARDS VISITS

All expenses for visits to the sites (before/ during execution of work and after completion of work)
by the Consultant in connection with planning, designing, detailing, obtaining approval from clients /
HPL / Statutory bodies and during construction and completion stage of work shall be borne by the
Consultant and deemed to be included in his quoted fees.

The Consultant shall prepare necessary models in connection with approvals of scheme prepared by
them from clients/ statutory bodies etc. at his own cost.
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4.07 If at any time after award/ start of work, the client decides to abandon or reduce the scope of work for
any reason whatsoever and hence not require the whole or any part of the works to be carried out,
the HPL shall give notice in writing to this effect to the Consultant and the Consultant shall have no
claim for any payment of compensation, or otherwise whatsoever, on account of any profit or
advance which he might have derived from the execution of the works in full but which he did not
derive in consequence of the foreclosure of the whole or part of the work.

4.08 The Consultant shall supply free of charge to the HPL, the following documents:

a) Six sets of complete detailed design calculations (structural and other services) including supply of
drawings incorporating subsequent modifications / revision, if any.

b) Six sets of each of all working drawings for Architectural & Structural of Civil works, Plumbing,
Sanitary, Interior & Furnishing works, Solar Panel, DG Set, Lift, Air-Conditioning, Electrical
Works, Fire Fighting System, Electrical Sub-Station, Water Treatment Plant, Sewage
Treatment Plant, Landscape, Interior (good for construction drawings), based on the approved
drawings including supply of drawings incorporating modifications / revision, if any.

c) Six sets of detailed estimates and rate analysis of all works.
d) Adequate number of tender documents and drawings.

e) Adequate number of additional design, drawings and other documents needed for proper execution of
works.

f) Six sets of completion drawings (cloth mounted) and detailed documents duly approved by local
authorities.

4.09 The Consultant shall provide the documents, drawings, design, details as required for timely
completion of works within the time period mentioned against each activity and the same is part of
this agreement. The consultant shall complete the said works within this agreed time schedule. No
extension of time for completing the same shall be made owing to any variations made in the works
by the orders of the clients/HPL, unless the clients in consequences of such variations extends the
time allowed to HPL for the completion of the works, in which case HPL may extend the time for
completion under this agreement for a proportionate period but not greater than the time allowed to
HPL for the completion of the whole works.

4.10 All designs and drawings shall be the property of HPL and the name of HPL shall be predominantly
displayed on all the drawings and documents as “Executing Agency”. The originals of approved
completion drawings shall be on good quality re-producible on tracing paper. The proprietary rights
of design shall remain with Consultant.

4.11 The Consultant shall be fully responsible for evolving safe, economic, technically sound and correct
design and shall ensure that the planning and designing of the work is carried out based on the tender
documents and specifications of clients, latest ISI codes of practices, legislation, other relevant bye-
laws and good engineering practices and Consultant shall guarantee the performance of all the
structures, conveyances system and services after completion. The bill of quantities and
specifications shall be as per CPWD, BIS, MOST, HPL norms as desired by HPL and / or clients.

4.12 The Consultant will give undertaking that all drawings, design, specifications, plans, estimates and
other documents will be prepared and furnished to suit the particular local conditions of the site in the
most economical manner. The Consultant will work out economic design and adopt specification so
as to ensure that the estimate approved by clients at initial stages are not exceeded on completion of
work. At any stage. during the progress of execution of the work, if any defect is noticed in the
drawings, designs, specifications, plans, estimates or other documents, the consultant shall provide
free of cost to HPL fresh designs / drawings / specifications / estimates and other documents within a
period of the seven days from the date of notice issued by HPL in this regard. The consultant shall
also indemnify the HPL due to such defective drawings/ designs/ specifications / estimates / other
documents supplied by the consultant subject to a maximum of the consultancy fees.

Seal & Signature of Tenderer 21 HPL



PNB-Bhilai & Bhubaneswar Hindustan Prefab Limited

4.13 The Consultant shall ensure at detailed design stage that the project is completed within approved
project cost and the actual quantities of works executed at site based on details / drawings given by
the Consultant, should not exceed by 3% (three percent) of the quantities given by him at
preliminary project report stage on the basis of which the project cost is approved by the clients. In
case HPL has to incur extra expenses due to execution of extra quantities / additional work to
complete the project, the same shall be recovered from the Consultant upto the extent of maximum
15% (fifteen percent) of total consultancy fees.

4.14 While providing consultancy services, the Consultant shall ensure that there is no infringement of
any patent or design rights and he shall be fully responsible for consequence / any actions due to any
such infringement. Consultant shall keep HPL indemnified all the times and shall bear the losses
suffered by HPL in this regard.

4.15 The statutory deduction of income tax, or other taxes, duties, levies, cess etc. as applicable shall be
made from the payment released to Consultant from time to time and same are deemed to be
included in the Consultants fees and nothing extra shall be payable to Consultant in this regard.

50 TERMINATION OF WORK

5.1  The work may be terminated at any time by HPL upon one month’s notice in writing being given to
Consultant, if the Consultant’s work is not found to be satisfactory according to the terms of the
agreement. In case the agreement is terminated on account of Consultant’s work not being
satisfactory. HPL will get the work done at the risk and cost of the consultant.

5.2 If the scope of work is reduced by the client and the consultant approaches to the client to get the
same work for rendering the consultancy services than the performance guarantee, security money,
earnest money deposited by the consultant to HPL will be forfeited.

5.0 LIQUIDATED DAMAGES

In case the Consultant fails to complete the work within the contract period or extended period
mentioned in clause 4.09 above owing to reasons attributable to Consultant, liquidated damages @
1% per week of the total fees subject to a maximum of 10% of the total fees payable shall be levied
on the consultant. HPL shall be entitled to deduct such damages from the dues that may be payable
to the Consultant.

7.0 FORCE MAJEURE CLAUSE

The HPL will not be responsible for any delay / stoppage of work due to force majeure conditions
like natural calamities, civil disturbances, strikes, war etc. and losses suffered, if any, by the
consultant on this account. The HPL shall not be liable in any way to bear such losses and no
compensation of any kind whatsoever will be payable by the HPL to the consultant.

8.0 JURISDICTION

The Courts in Delhi/New Delhi alone will have the jurisdiction to deal with matters arising under
this work.

9.0 Period of Completion

18 months (6 months for planning and 12 months for execution) including monsoon period.
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10. ARBITRATION :

Any or all disputes, differences, or questions which may at any time arise between the parties hereto
or any person claiming under them, touching or arising out of or in respect of this agreement or the
subject matter thereof shall first be endeavored to be amicably resolved at the top management level
of the parties. However, in the event of such dispute, difference or question, etc. remaining unsolved,
the same shall be referred to the arbitration by a Sole Arbitrator to be nominated by the Chairman &
Managing Director, HPL and the provisions of the Arbitration & Conciliation Act, 1996 shall be

applicable. The place of such arbitration shall be at New Delhi.
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PROFORMA OF BANK GUARANTEE (PERFORMANCE)

Hindustan Prefab Limited,

Jangpura,

New Delhi 110014

Whereas the Hindustan Prefab Limited, (hereinafter called “HPL” which expression shall include its

successors and assigns) having awarded the Consultancy Contract for hereinafter

called the Contract) to M/s. (hereinafter called the Consultant) at a total

price of Rs. subject to the terms and conditions contained in the contract.

Whereas, the terms and conditions of the contract require the contractor to furnish a bank guarantee for Rs.
(Rupees ) being % of the total value of contract for proper execution and

due fulfillment of the terms and conditions contained in the contract.

We, the Bank, (hereinafter called the “Bank™) do hereby unconditionally and irrevocably undertake to pay to
HPL immediately on demand in writing and without protest / or demur all moneys payable by the
Consultant to HPL in connection with the performance of the Contract inclusive of any loss, damages,
charges, expenses and costs caused to or suffered by or which would be caused to or suffered by HPL by
reason of any breach by the Consultant of any of the terms and conditions contained in the contract as
specified in the notice of demand made by HPL to the bank. Any such demand made by HPL on the bank
shall be conclusive evidence of the amount due and payable by the bank under this guarantee. However, the
Bank’s liability under this guarantee, shall be limited to Rs. in the aggregate and the bank hereby
agrees to the following terms and conditions.

i) This guarantee shall be continuing guarantee and irrevocable for all claims of HPL as specified
above and shall be valid during the period specified for the performance of the contract
including the period of maintenance i.e. upto .

i) We, the said bank further agree with HPL that HPL shall have the fullest liberty without our
consent and without affecting in any manner our obligations and liabilities hereunder to vary any
of the terms and conditions of the said contract or to extend time for performance of contract by
the contractor from time to time or to postpone for any time or from time to time any of the
powers exercisable by HPL against the Consultant under the contract and forebear or enforce
any of the terms and conditions relating to the said contract and we shall not be relieved from
our liability by reason of any such variations or extension being granted to the Consultant or for
any forbearance, act or omission on the part of HP or any other indulgence by HPL to the
contractor or by any such matter or thing whatsoever, which under the law relating to the
sureties would, but for this provision, have effect of so relieving us.

iii) This guarantee / undertaking shall be in addition to any other guarantee or security whatsoever
HPL may now or at any time have in relation to the performance of the works/equipment and the
company shall have full recourse to or enforce this security in performance to any other security
or guarantee which the HPL may have or obtained and there shall be no forbearance on the part
of the HPL in enforcing or requiring enforcement of any other security which shall have the
effect of releasing the Bank from its full liability. It shall not be necessary for HPL to proceed
against the said Consultant before proceeding against Bank.
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iv) This guarantee / undertaking shall not be determined or affected by the liquidation or winding
up, dissolution or change of constitution or insolvency of the Consultant, but shall in all
respects and for all purposes be binding and operative until payment of all moneys payable to
HPL in terms thereof are paid by the Bank.

V) The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee and
the obligations of the bank in terms hereof, shall not be otherwise effected or suspended by
reasons of any dispute or disputes having been raised by the Consultant (whether or not pending
before any Arbitrator, Tribunal or Court) or any denial of liability by the Consultant stopping or
preventing or purporting to stop or prevent any payment by the Bank to HPL in terms hereof.

We, the said Bank, lastly undertake not to revoke this guarantee during its currency except with the
previous consent of HPL in writing. Unless a claim is made in writing within three months, i.e. from the
date of expiry of the guarantee (three months after the date of expiry) we shall be relieved from
all liabilities under this guarantee thereafter.

Signed this day of at

For and on behalf of the Bank

WITNESS :
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TECHNICAL BID

For evaluation of Part —A of NIT for 80 Marks the requirement of documents are as
indicated below :

1) Detail of design of RCC multistoried structures building project - Completed / nearing
completion (atleast 75% complete) with cost of project (within the last 5 years)

2) Institutional / Educational/ Banks/Training Institute/ Commercial/ Office Projects —
completed / nearing completion (at least 75% complete)- completed/ nearing completion (at
least 75% complete)

Institutional / Educational/ Banks/Training Institute/ Commercial/ Office Projects of
total value (within the last 5 years)

3) Handling Building Projects in Chhattisgarh/Odisha (within the last 5 years)

4) Completion Certificates of last 5(five) years obtained from Clients.

5) Technical Manpower & In-house Infrastructures
The Technical Staff with the consultant on full time basis.

i) Graduate Architect/ Engineer with at least 2 yrs. service with the firm.

ii) Post graduate Architect/ Engineer in Structural, Electrical, PHE, Air-conditioning etc.
with at least 2 yrs. service with the firm.

6) Quality of the Concept Plan and design concept in the form of Power Point Presentation and
hard of concept plan & Design concept as detailed in Table-1.
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G.C.C. 2014 (CPWD)

Form 7/8 ( Edition 2014 with up to date corrections and
amendments)
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