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TENDER DOCUMENT

(Through e-Tendering)

Planning & Designing, conceptual layout, Estimating, Preparation &
Submission of Drawings, Bill of Quantities and all other allied
Architectural & Engineering Consultancy Services for the work of
Refurbishing of Passport Seva Laghu Kendra (PSLK), Darbhanga.

NIT No. HPL/DGM(C)/TC/PSLK/Darbhanga/2017-18/114 Dt: 27.02.2018

ISSUED TO :-

HINDUSTAN PREFAB LIMITED
(A Govt. of India Enterprise)
Jangpura, New Delhi-110014
CIN: U74899DL1953G01002220
Ph- (011) 43149800-899, Fax: (011) 26340365
WEB: www.hindprefab.in, Email: :- hindprefab@gmail.com
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PSLK, Darbhanga Hindustan Prefab Limited

HINDUSTAN PREFAB LIMITED
JANGPURA, NEW DELHI- 110014

NOTICE INVITING e-TENDER

NIT No. HPL/DGM(C)/TC/PSLK/Darbhanga/2017-18/114 Dt: 27.02.2018

1. Sealed e-tenders are invited from technically & financially sound and experienced A&E
Consultants / Architects to render their professional services for the following work in two bid
system as detailed below:-

Tendering Document No. HPL/DGM(C)/TC/PSLK/Darbhanga/2017-18/114 Dt: 27.02.2018

Name of the Work Planning & Designing, conceptual layout, Estimating,
Preparation & Submission of Drawings, Bill of Quantities
and all other allied Architectural & Engineering
Consultancy Services for the work of Refurbishing of
Passport Seva Laghu Kendra (PSLK), Darbhanga.

Project Duration 8 months

Estimated Cost of A&E Consultancy | Rs. 3.0 Lacs

works

Earnest Money Deposit Rs. 6000/- in the shape of DD only in favour of Hindustan

Prefab Limited and, payable at New Delhi (Bank Guarantee
will not be accepted)

Non-refundable cost of  Tender | Rs. 1000/- (Non Refundable) in the shape of DD in favour of
document Hindustan Prefab Limited and, payable at New Delhi

Non-refundable cost of e-tender | Rs. 590/- (Non Refundable) through e-payment gateway to ITI
processing fee Ltd.

Last date & time of submission of | Up to 09.03.2018 by 3.00 PM
online tender

Period during which hard copy in | Before and up to 3.00 PM on 09.03.2018 in the office of Dy.
Original of EMD, Cost of Tender | General Manager(C)-TC at Hindustan Prefab Limited,
Document, proof of e-tender | Jangpura, New Delhi-110014

processing fee, letter of Acceptance
of tender conditions/ enlistment order
of the Architect/Consultant and other
documents as per NIT (Eligibility
criteria) shall be submitted. (Do not
submit hard copy of financial bid)

Date & Time of Opening of technical | 09.03.2018 at 3.30 PM

tender

Validity of offer 180 days from the date of opening of price tender
Presentation Date, Time & Venue To be intimated later on via email only

Opening of price bid To be intimated later on via email only

Financial Bid : Financial Bid shall be opened only of those agencies who have qualified the technical
evaluation and presentation by the committee.

The tender document can be downloaded from website www.tenderwizard.com/HPL and
www.eprocure.gov.in. “Any Corrigendum/addendum, if any, would appear only on the HPL web site
and not to be published in any News paper”.
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2.0

3.0

4.0

5.0

6.0

The intending tenderer must read the terms and conditions of HPL carefully. He should only
submit his tender if he considers himself eligible as per eligibility criteria and he is in possession
of all the documents required.

Those intending tenderers/Architect/Consultant not registered on the website i.e.
www.tenderwizard.com/HPL mentioned above with M/s. ITI, are required to get registered
beforehand. If needed they can be imparted training on online tendering process as per
details available on the website i.e.www.tenderwizard.com/HPL.

The intending tenderer must have class-I11 digital signature to submit the tender.

The Tender Document as uploaded can be viewed and downloaded free of cost by anyone
including intending tenderer. But the tender can be submitted only after uploading the mandatory
scanned documents such as (a) Demand Draft of any Scheduled/ Nationalized towards cost of
tender document, (b) proof of deposit of e-Tender Processing Fee, (¢) Demand Draft of any
Scheduled/ Nationalized against EMD & all other documents as per Notice Inviting e-tender.

Set of Contract / Tender Documents:

The following documents will constitute set of tender documents:-
a) Notice Inviting e-Tender

b) Conditions of contract

¢) Financial Bid

d) Acceptance of Tender Conditions

e) Integrity Pact

f) Corrigendum, if any

7.0 If any problem related to online filling, please contact help desk no. 011-49424365. If not satisfied with
help desk response, kindly contact Tender Cell : 011 43149800 (136)

8.0

9.0

10.0

11.0

12.0

13.0

14.0

15.0

16.0

HPL will not responsible for any type of failure of network at Architect/Consultant end. So you are
advised to fill tender with sufficient time in hand to avoid last moment rush.

E-tendering processing fees can be seen on www.tenderwizard.com/HPL
Joint ventures are not accepted.

HPL reserves the right to accept any or reject all the tenders and split up the work among more than
one parties without assigning any reasons thereof. HPL reserve the right to terminate the work in
between by giving one month notice without any financial liability.

The tenderers are required to quote strictly as per terms and conditions, specifications, standards
given in the tender documents and not to stipulate any deviations.

After submission of the tender the tenderer can re-submit revised tender any number of times but

before last time and date of submission of tender as notified

When it is desired by HPL to submit revised financial tender then it shall be mandatory to submit
revised financial tender. If not submitted then the tender submitted earlier shall become invalid.

On opening date, the tenderers can login and see the tender opening results.

Architect/Consultant can upload documents in the form of JPG and PDF format.
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PSLK, Darbhanga Hindustan Prefab Limited

17.0  Architect/Consultant to upload scanned copies of all the documents including valid GST
registration/EPF registration, PAN No. as stipulated in the tender document.

18.0  If the Architect/Consultant is found ineligible after opening of tender, his tender shall become
invalid and cost of bid document and processing fee shall not be refunded.

19.0 If any discrepancy is noticed between the documents as uploaded at the time of submission of
tender and hard copies as submitted physically by the Architect/Consultant the tender shall become
invalid and cost of tender document and processing fee shall not be refunded.

20.0  Notwithstanding anything stated above, HPL reserves the right to assess the capabilities and
capacity of the tenderers to perform the contract, in the overall interest of HPL. In case, tenderers
capabilities and capacities are not found satisfactory, HPL reserves the right to reject the tender.

21.0 In case of Percentage Rate Tender, Architect/Consultant must ensure to quote single percentage
rate. The column meant for quoting rate in figures appears in pink color and the moment rate is
entered, it turns sky blue, The Rate shall be quoted upto 2 Decimals.

22.0 In case of Item Rate Tender, price shall be entered against each item in the Bill of Quantities /
Schedule of Quantities. The cost of item against which the Architect/Consultant has failed to enter
a rate or price shall be deemed to be covered by rates and prices of other items in Bill of Quantities
/ Schedule of Quantities and no payment shall be made for the quantities executed for items against
which rate has not been quoted by the Architect/Consultant. The column meant for quoting rate in
figures appears in pink/yellow colour and the moment rate is entered, it turns sky blue. The Rate
shall be Quoted up to 2 Decimals.

23.0 Inaddition to this, while selecting any of the cells a warning appears that if any cell is left blank the
same shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted by the
tenderers, rate of such item shall be treated as “0” (ZERO).

240 The tenderer if required may submit questions in writing by e-mail at
tendercellhpl@gmail.com to seek clarifications latest by 08.03.2018 to the office of DGM(C)-TC
at Hindustan Prefab Limited, Jangpura, New Delhi : 110 014. The tenderers are requested to
submit their technical and commercial queries separately so that those could be replied suitably.

25.0 The tender document submitted/uploaded by the Architect/Consultant should be self attested.

26.0 List of Mandatory Documents to be scanned and uploaded within the period of tender
submission.

e Demand Draft against EMD

e Demand Draft of any Scheduled Bank towards cost of Bid Document.

o Certificates of work experience and all documents pertaining to eligibility criteria/Technical
Bid/NIT.

e  GST registration/EPF registration, PAN No.
Copy of Power of Attorney / Partnership Deed duly self attested by the owner of the firm

o Letter of Acceptance of tender condition unconditional as per tender documents Annexure -1 of this
NIT

Note: All the uploaded documents including other documents as per NIT should be submitted in hard
copy as per time and date mentioned in the NIT.
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27.0 Hindustan Prefab Limited (HPL) reserves the right to accept or reject all tenders in part or full without
assigning any reason thereof. HPL also reserve the right to award the work amongst more than one
bidder at L-1s’s accepted rates terms and conditions, if required.

28.0 HPL will not be responsible for ignorance of corrigendum

Important Note:-
(1) The tenders are being invited on “No Cost No Commitment Basis”. If because of any reason /
circumstances, the project does not take off, no payment shall be made to the A&E Consultant and
Consultant shall not have any claim what so ever.

(2) All the uploaded documents including other documents as per NIT should be submitted in hard
copy as per time and date mentioned in the NIT.
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HINDUSTAN PREFAB LIMITED
JANGPURA, NEW DELHI-110014
Annexure-I

ACCEPTANCE LETTER
TO BE ENCLOSED ALONGWITH EMD IN ENVELOPE — |

Hindustan Prefab Limited
(Address of submission as mentioned in “Notice Inviting Tender”)

NAME OF WORK : Planning & Designing, conceptual layout, Estimating, Preparation &
Submission of Drawings, Bill of Quantities and all other allied Architectural & Engineering
Consultancy Services for the work of Refurbishing of Passport Seva Laghu Kendra (PSLK),
Darbhanga.

NIT No. HPL/DGM(C)/TC/PSLK/Darbhanga/2017-18/114 Dt: 27.02.2018
Sir,
ACCEPTANCE OF TENDER CONDITIONS

1. The tender documents for the work as mentioned in “NIT” have been sold to me/us by Hindustan
Prefab Limited and | / we hereby unconditionally accept the tender conditions and tender
documents in its entirety for the above work.

2. The contents of the Tender documents (Instructions to the Tenderers) have been noted wherein it is
clarified that after unconditionally accepting the tender condition in its entirety, it is not permissible
to put any remark(s)/ conditions (s) (except unconditional rebate on price, if any) in the tender
enclosed in “Envelope-1” and the same has been followed in present case.

In case this provision of the tender is found violated at any time after opening “Envelope-I", I/ We
agree that the tender shall be summarily rejected and HPL shall, without prejudice to any other
right or remedy be at liberty to forfeit the full said earnest money absolutely.

3. The required earnest money for this work is enclosed herewith.

4. It is to confirm that we have seen all the corrigendum’s / addendums issued by HPL upto the last
date and time of submission of tenders.

Yours faithfully,

(Signature of the tenderer)
With rubber stamp
Dated:
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PSLK, Darbhanga Hindustan Prefab Limited

Instructions to Tenderer (ITT)

1.0  Online sealed open e-tenders on behalf of Ministry of External Affairs are invited for the work of
Planning & Designing, conceptual layout, Estimating, Preparation & Submission of Drawings,
Bill of Quantities and all other allied Architectural & Engineering Consultancy Services for
the work of Refurbishing of Passport Seva Laghu Kendra (PSLK), Darbhanga.

2.0  The estimated cost of A&E Consultancy works is Rs. 3 Lakhs and estimated cost of projectis Rs.
3 Crores (approx). These estimates, however, are given for merely as a rough guide.

3.0 The tender document as uploaded can be seen on website www.tenderwizard.com/HPL or
www.eprocure.gov.in and can be downloaded free of cost.

4.0  Mode of Submission.
Earnest Money Deposit

Earnest Money Deposit of amount as mentioned in "NIT" required to be submitted along with the
tender shall be in the form of Demand Draft payable at place as mentioned in NIT in favour of
Hindustan Prefab Limited from any Nationalised/Scheduled Bank. The EMD (DD) shall be valid for
minimum period of 180 (One Hundred Eighty) days from last day of submission of Tender. The
EMD shall be scanned and uploaded to the e-Tendering website within the period of tender
submission and original should be deposited in office of HPL.

The EMD of all unsuccessful tenderers will be returned within thirty (30) days of the declaration of
successful tenderer (L-1). The EMD of L-2 party shall be returned after award of work to L-1
agency. No interest will be payable by the HPL on the said amount covered under EMD/Any other
Security Deposit.

5.0 Interested bidders who wish to participate in the tender has also to make following payments in the
form of Demand Draft of any Nationalised/Scheduled Bank and to be scanned and uploaded to the
e-Tendering website within the period of bid submission :

Cost of Bid Document- Rs. 1000/- in the shape of DD in favour of Hindustan Prefab Limited
payable at New Delhi.

e-Tendering processing fee- Rs. 590/- through e-payment only.

Demand Draft against EMD and Cost of tender Document & Acceptance Letter shall be placed in
single sealed envelope superscripted as "Earnest Money”, Cost of Tender Document" with name of
work and due date of opening of the tender also mentioned thereon.

Certificate of work experience (if required) and other documents as specified in the tender and
Technical Bid shall be scanned and uploaded to the e-Tendering website within the period of tender
submission and certified & self attested with stamp copy of each shall be deposited in a separate
envelope marked as "Technical Bid”.

6.0 Both the envelopes shall be placed in another envelope with due mention of Name of work, date &
time of opening of tenders and to be submitted in the office of HPL after last date & time of
submission of tender on 09.03.2018 and up to 03.00 PM. The documents submitted shall be opened
on the same day

Online Technical tender documents submitted by intending tenderers shall be opened only of those
tenderers, whose Earnest Money Deposit, Cost of tender Document and e-Tender processing fee and
other documents placed in the envelope are found in order. The Price tender of those tenderers whose
documents found to be in order shall be opened. The date of opening of price tender shall be
informed to the tenderer subsequently.
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PSLK, Darbhanga Hindustan Prefab Limited

7.0 The tender submitted shall become invalid if:-
i) The tenderer is found ineligible.

i) The tenderers do not upload all the documents (including GST registration as stipulated in the
tender document.

iii) If any discrepancy is noticed between the documents as uploaded at the time of submission of
tender and hard copies as submitted physically in the office of tender opening authority.

8.0 VALIDITY OF TENDER

The Tender for the works shall remain open for acceptance for a period of One Eighty (180) days
from the date of opening of financial Bid. If any tenderer withdraws his tender before the said
period or issue of letter of acceptance, whichever is earlier, or makes any modifications in the terms
and conditions of the tender which are not acceptable to the HPL, then the HPL shall, without
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money as aforesaid.
Further the tenderers shall not be allowed to participate in the retendering process of work.

9.0 ACCEPTANCE OF TENDER

HPL reserves the right to reject any or all the tenders in part or full without assigning any reason
whatsoever. HPL does not bind itself to accept the lowest tender. The HPL reserves the right to
award the work to a single party or split the work amongst two or more parties as deemed necessary
without assigning any reason thereof. The Contractor is bound to accept the part work as offered by
HPL after split up at the quoted/negotiated rates.

10.0 The tenders shall be strictly as per the conditions of contract. Tenders with any additional
condition(s)/modifications shall be rejected.

11.0  The witnesses to the Tender/Contract Agreement shall be other than the tenderer(s) competing for
this work and must indicate full name, address, and status/occupation with dated signatures.

12.0  The acceptance of tender will rest with the HPL who does not bind itself to accept the lowest tender
and reserves to itself the right to reject any or all the tenders received without assigning any reason
thereof. Tenders in which, any of the prescribed conditions are not fulfilled or found incomplete in
any respect are liable to be rejected.

13.0  On acceptance of tender, the name of the accredited representative(s) of the contractor who would
be responsible for taking instructions from Engineer-in-Charge or its authorised representative shall
be intimated by the contractor within 07 days of issue date of letter of
Awards by HPL.

14.0 The tenderer shall not be permitted to tender for works if his near relative is posted in the project
office or concerned Zonal Office of the HPL. The contractor shall also intimate the names of
persons who are working with him in any capacity or are subsequently employed by him and who
are near relatives to any of the officers in HPL. Any breach of this condition by the tenderer would
render him liable to the withdrawal of the work awarded to him and forfeiture of Earnest Money
and Security Deposit. This may also debar the contractor from tendering for future works under
HPL

15.0 The time of completion of the entire work, as contained in contract shall be as mentioned in "NIT”,
which shall be reckoned from the 10th day after issue of the letter of Award by the HPL

16.0 Canvassing whether directly or indirectly, in connection with tenderers is strictly prohibited and
the tenders submitted by the contractors who resort to canvassing will be liable for rejection.
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PSLK, Darbhanga Hindustan Prefab Limited

17.0 The tender award, execution and completion of work shall be governed by tender documents
consisting of (but not limited to) Letter of Award/Letter of work order, Bill of Quantities,
Conditions of Contract.

18.0 ADDENDA/CORRIGENDA

Addenda/ Corrigenda to the tender documents may be issued prior to the date of submission of the
Addenda/ Corrigenda to the tender documents may be issued up to the date of submission of the
tender to clarify or effect modification in specification and/ or contract terms included in various
tender documents. The tenderer shall suitably take into consideration such Addenda/ Corrigenda
while submitting his tender. The tenderer shall return such Addenda/ Corrigenda duly signed and
stamped as confirmation of its receipt & acceptance and submit along with the tender document.
All Addenda/ Corrigenda shall be signed and stamped on each page by the tenderer and shall
become part of the tender and contract documents. In case of non working of websites,
addendum/corrigendum shall be uploaded immediately on its working

19.0 CLARIFICATION AFTER TENDER SUBMISSION

Tenderer’s attention is drawn to the fact that during the period, the tenders are under consideration,
the tenderers are advised to refrain from contacting by any means, the HPL and/or his employees/
representatives on matters related to the tender under consideration and that if necessary, HPL will
obtain clarifications in writing or as may be necessary. The tender evaluation and process of award
of works is done by duly authorized Tender Scrutiny Committee and this committee is authorized to
discuss and get clarification from the tenderers.

20.0 Technical Qualification
The details of the buildings to be constructed are given in scope of work in General Conditions of
Contract (GCC) of the tender document.

The eligible tenderers who fulfill the criteria as mentioned inthe NIT /ITT at S. No. 4 & 5 of ITT

shall be invited for participating in the presentation before the Committee constituted for the
purpose by HPL.

The consultant shall have no right to challenge the marks assigned by the individual member of the
committee and, individual member of the committee shall have no liability to applicant in this
regard. No correspondence would be entertained challenging or contesting the marking by the
individual member of the committee.

The committee will select the Architects firms/Consultant on the basis of their Technical
evaluation. The financial bid of those Architect firm/consultant shall only be opened who secure
minimum 70% out of total marks in the Technical evaluation.

The committee shall evaluate the Technical evaluation of consultants by applying the evaluation
criteria, sub-criteria, and point system as stipulated here in under.

21.0 Tender Evaluation

21.01 The bid document of the participating Architects will be evaluated by a duly constituted/authorized
committee of HPL based on the following criteria for Technical Bid (based on information
provided by the bidders). Therefore the bidders are requested to provide authenticate, updated
documentary evidential information along with their bid. No request for subsequent production of
documents will be allowed.
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21.02

Technical Evaluation Methodology :
Eligible bidders shall be evaluated for a score (A) to short list the qualified bidders for financial bid

on the basis of project experience, manpower & infrastructure as follow:

ltems

Marks

Building Projects Designed- completed 20

Building Projects with some Central/State Government Organisation /Central Autonomous
Body/Central Public Sector undertaking of value (within the last 5 years)

(a)

Rs. 3 Crore will carry 10 marks each for a maximum of 20 marks

(b)

Rs. 6 Crore will carry 20 marks

Architectural & Engineering Consultancy Services for the work of Interior works of office
Building completed (within the last 5 years) 18
(a) Rs. 3 crore will carry 6 marks and the max marks are 18.

Note:- The agency essentially is required to secure atleast 12 marks out of 18 marks.

Technical Manpower & in-house Infrastructures 12

The Technical Staff with the consultant on full time basis (10 marks)

i. For each graduate Architect/ Engineer with at least 2 yrs. service with the firm and minimum
5yrs of experience overall, 1 mark each subject to maximum 04 marks.

ii. For each post graduate Architect/ Engineer in Structural, Electrical, PHE, Air-conditioning
etc. with at least 2 yrs. service with the firm and minimum 5yrs of experience overall, 2
marks each subject to maximum 04 marks.

iii. Interior Designer with at least 2 yrs. service with the firm and minimum 5yrs of experience
overall, 1 mark each subject to maximum 02 marks.

iv. Experts for LAN Cabling, 1 mark each subject to maximum 02 marks.

Quality of the Concept Plan and design concept in the form of Power Point Presentation and
o 30
hard copy as detailed in Table- 1

Total — (Score A) 80

Table -1

Evaluation criteria of the Design Concept presentation.

b

ltems

Marks

Master Planning and Zoning 10

Cost effective Site Utilization & Grouping of Functions. 3

Site Orientation

Massing (Compactness)

e [N~

Circulation (integration)

Landscape blending with existing profile

N[N W

Design Concept Planning

(SN
o

Aesthetics & Environmental friendly considerations

Energy efficient building design

Disaster resistant methods/ technologies

Innovative Modern Global and Contemporary Architectural features

Economical Design

NINNININ

Presentation

(SN
o

Overall Presentation

Over all understanding, Planning & Design of Project

NI S I EN NI e S A A DN G b 2

Interpretation of Design Concept & Interaction on concept and response to queries of the committee
members.

WO

Total

w
o
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Note:-

The Tenderers / firms in addition to the experience in Interior design works should be fully equipped
with complete infrastructure and in house capability in preparing working drawings including
Architectural, internal/external water supply, sewerage drainage, internal and External Electrification,
land development, landscaping and all other services. They should also be adequately equipped with
computers, plotters and latest licenced Software programmers of design, and drawings.

The markings shall be based on the supporting documents submitted along with the Technical Bid.
The bidders are also required to submit a self evaluation sheet along with the Technical Bid. The
supporting documents should be numbered and referred in the self evaluation sheet to support the self
marking.

21.03 Opening of Financial Bids :

The Financial bids of only those agencies will be opened who are qualified in the Technical evaluation
by the committee.

The date of opening of financial bid shall be intimated accordingly and shall be opened in the presence
of selected bidders /Architect Consultants or their representatives who wish to attend.

21.04 Quality of Planning & Design Works:

The Selection Committee shall also evaluate the Quality of Planning & Design Works Done by the
bidders (Based on Photographs, Drawings etc. of Completed Projects submitted and inspection of
project sites, where necessary). Therefore, bidders are requested to submit and present their
documentations in the most diligent manner. The Final Selection shall be made by the Selection
Committee based on the above scores A, and, B, from the Prices Quoted in the Financial Bid.

The financial bids of only those Architects will be opened who score more than or equal to 56 out of
80 in the above rating points in the above mentioned Technical Evaluation. The Bidders(s) may please
note that 80% weightage will be given to the Technical Bid i.e. Technical Evaluation and 20%
weightage will be given to the financial bid (Rates quoted in the enclosed proforma) and composite
score shall be worked out.

As per the example below, the weightage of 80% on Technical Bid and 20% on Financial Bid will be
applied.

Let us assume the 3 participating Architects scoring more than or equal to 56 out of 80 scoring points
in the technical evaluation (technical bid) and their quoted fee is as under:

S.No | Description

Scoring Points

Quoted Fee (in %)

1 Architect A 60 1.50
2 Architect B 70 2.00
3 Architect C 75 2.50

Since the technical scoring points is out of 80 and the weightage in technical bid is also 80%,
therefore percentage wise the technical scores will remain as it is i.e. for Architect A scoring points
will be 60 (60/80*80%=60%) and similarly for Architects B & C it will be 70 and 75 respectively.

Seal & Signature of Tenderer

11

HPL



PSLK, Darbhanga Hindustan Prefab Limited

For the financial bid the minimum fee i.e. 1.50% will be given 100 percentage and percentage of
the other Architects will be worked out on proportionate basis and thereafter weightage of 20% will
be applied on marks so obtained. The marks so obtained by all the Architects will be added to the
technical bid marks and the composite score shall be worked out.

Marks obtained by Architect A: 60 + 1.50/1.50 x 20 = 80 marks
Marks obtained by Architect B : 70 + 1.50/ 2.00 x 20 = 85 marks
Marks obtained by Architect C : 75 + 1.50 / 2.50 x 20 = 87 marks

As per the combined scoring, the Architect C gets the maximum overall marks and will be
considered for appointment.

22.0 Selection of Architect:

The assignment shall be awarded at the lowest quoted fee of the technically eligible bidders.
However, the first opportunity shall be given to the bidder with the highest composite score to work
at the L1 fees. If the bidder with the highest composite score refuses, the option will be given to
next highest composite score bidder to work at the L1 fees. The award will be given to the bidder
willing to works at the L1 fees in the order of composite scores.

23.0 Even though the applicant may satisfy the above requirements, he/she would be liable to
disqualification, if he/she has made misleading or false representation or deliberately suppressed
the information in the forms, statements and enclosures.

24.0 The successful consultant(s) for the purpose of execution of the services, progress review and
monitoring, shall submit, a detailed work schedule and PERT network / CPM indicating
completion of all major activities as per the milestones indicated for completion of such activities
in the RFP Document for consideration and approval by the HPL. This approved schedule /
network shall be pre-requisite for signing of the Contract Agreement and shall form part of the
Contract Agreement. Further the consultant shall also submit another schedule, which is the most
detailed schedule depicting all activities involved for each of the major milestones/ activities
involved in consultation with the HPL for approval by the Engineer in- Charge at the site.

25.0 Confidentiality

Information relating to evaluation of tenders and recommendations concerning awards shall not be
disclosed to the Architect firm/consultants who submitted the tender or to other persons not
officially concerned with the process, until the publication of the award of Contract. The undue use
by any Consultant of confidential information related to the process may result in the rejection of
its tender and may be debarred from participating in future tenders

Dy. General Manager (C)
Issued to:

M/s.
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UNDERTAKING
(To be enclosed along with EMD in Envelope-I)

I/We of Mfs. bidder for Consultancy works for “Planning &
Designing, conceptual layout, Estimating, Preparation & Submission of Drawings, Bill of Quantities
and all other allied Architectural & Engineering Consultancy Services for the work of Refurbishing
of Passport Seva Laghu Kendra (PSLK), Darbhanga” with M/s. Hindustan Prefab Limited do hereby
undertake that I/We agree to unconditionally accept all the terms and conditions mentioned in the tender
documents.

Further, we have noted that after unconditionally accepting the tender conditions in its entirety, it is not
permissible to put any remarks/conditions in the Price Bid and the same has been followed in the present
case. In case this provision of the tender is found violated at any time after opening of Financial bid, we
agree that the tender shall be summarily rejected and HPL shall without prejudice to any other right or

remedy be at liberty to forfeit the full said earnest money absolutely.

Signature of the Bidder
or Authorised Person

Name of the Firm

Seal of the Firm
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GENERAL CONDITIONS OF CONTRACT

(These general conditions of contract shall supersede the relevant general conditions of GCC. 2014
(CPWD) / Form 7/8)

1.0 Brief description of the proposed project:

1st and 2nd floor, 1732, Village Basudeopur, Darbhanga have been hired by the Ministry of External
Affairs for PSLK Darbhanga. The proposed refurbishing includes Civil, Electrical, Fire Fighting, Air-
Conditioning, CCTV, Queue Management System, Installation of Lift and Interior Works at PSLK,
Darbhanga which should be carried out as per sound engineering practice and following standard
Indian code of practices.

2.0 SCOPE OF WORK:

Planning & Designing, conceptual layout, Estimating, Preparation & Submission of Drawings, Bill
of Quantities and all other allied Architectural & Engineering Consultancy Services for the work of
Refurbishing of Passport Seva Laghu Kendra (PSLK), Darbhanga.

The two-storey property has been leased on for this purpose. The overall scope of the project is as
under :-

1. Preparation & submission of preliminary design / drawings based on the Concept provided by
the Ministry.

2. Preparation & submission of detailed drawings.

3. Any other item that may be required for overall design, change/alteration/modification during
the project.

The agency shall submit the preliminary design incorporating the following specific requirements
apart from general project details :-

e UPS/Server room, Mobile Charger point and provision of Turnstile and LCD(s).

Toilet facilities each for ladies, gents & differently-abled persons. Gents toilet should have at least

two Urinal pot. All above toilets should have one wash basin, one looking glass and one liquid soap

container.

Preparation & Submission of cost estimates for financial approval of the project.

Flush door fitted with hydraulic door closer at the entrance & exit at each floor with vision panel.

Provision of collapsible gate may also be made to ensure Safety & Security.

The door frame and door shutter.

Calcium silicate tiles false ceiling in all rooms and hall at 1st & 2nd floor excluding balcony area.

Furniture for counters, cabins and for waiting area meant for applicants / public.

Air conditioning in the office areas & provision of fresh air fans / exhaust fans to be provided in

each toilet.

Vertical blinds for all windows.

e LAN cabling, 12 U rack and Jack pane etc. Each node should have to ports (active + passive). 10
additional nods besides present day requirement for future expansion.

o DG Set of at least 10 KVA and 30 KVA capacity respectively may be provisioned. DG set should
be placed on a 0.30m high platform.

o PVC water tanks to allow storage of at least 4000 litres of water & RO for drinking water at both
floors.

e Provision of 60 KW electricity connection.

e Provision for earth pit and V-set antenna.

e External and internal signage.
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e CCTV cameras having night vision at entrance and exit at each floor and normal cameras at other
locations.
o Baby care room for the visitors.

A - PLANNING STAGE

1.01 Undertaking visits to HPL/ Client office & to site to collect details/data/information required for
planning purpose, holding necessary discussions with the Clients and HPL and obtaining
requirements of project and attending meetings at site of work or HPL’s Office, Client’s Office as
and when required by HPL. The Consultant must visit the site of work and must meet the MEA
officials before preparation of concept plans. The layout of the 1st and 2nd floor of the building
including sitting plan shall be finalized in consultation with the Ministry of External Affairs.
Photographs of the site visit is to be enclosed by the A&E Consultant.

1.02 Preparation and submission of “Detailed Plan” and obtaining necessary approvals from client and
statutory bodies including submission of photographs and other documents required in
connection with approval from clients and Statutory Bodies wherever required.

1.03 The Architect / Consultant will make the presentation related to the project as and when required
by the client / HPL

1.04 The Consultant shall be fully responsible for evolving safe, economic, technically sound and
correct design and shall ensure that the planning and designing of the project as per specifications
of clients, latest ISI codes of practices, legislation, other relevant bye-laws and good engineering
practices wherever required.

1.05 The Consultant will give undertaking that the estimate / design and other documents related to the
projects will be prepared and furnished to suit the particular local conditions of the site in the
most economical manner. The Consultant will work out economic design and adopt specification
so as to ensure that the estimate approved by clients at initial stages is not exceeded on
completion of work wherever required.

The Consultant will submit the detailed BOQ and DPR complete in all respect within two weeks
of award of work.

B - Implementation of project.

1.06 Preparation and submission of Office Seating Plan, detailed drawings, material specification,
service drawing, cost estimation, Electrical, Fire Fighting, Air-Conditioning, CCTV, Queue
Management System, Lift, Furniture and Interior Works, power back-ups and IT networking,
LAN Cabling and other Ancillary works should be carried out as per sound engineering practice
and following standard Indian code of practices including getting all necessary approvals, NOC’s
/ Clearances from clients/ Statutory Bodies for start of work including preparation and
submission of 02 Nos. Models.

1.07 Preparation and submission of detailed Architectural drawings, designs and specifications for
building / structures suitable for construction and releasing to site including getting necessary
approval from clients wherever required.

1.08 Preparation and submission of detailed structural designs & drawings, fabrication and erection
drawings and detailed bar bending schedule based on approved Architectural drawings, for
various buildings/ structures complete, suitable for construction and release to site including
getting approvals from clients wherever required including getting vetting / proof checking of the
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structural design / drawings from any reputed Institutes like 11Ts / NITs / CBRI-Roorkee as
directed / approved by the Engineer-in-Charge.

1.09 Preparation and submission of detailed designs, drawings and documents for all internal utility
services like plumbing, Sanitary, fire-fighting, electrification, Air-conditioning etc. as per the
requirements of the project suitable for construction and release to site including getting
necessary approval from clients, wherever required.

1.10 Preparation of designs drawings and documents pertaining to external utility services like water
supply, sewerage system, storm water drainage, fire fighting system, water supply system,
external electrical works and any other specialized extra services as per project requirement
suitable for construction and release to site including getting necessary approvals from clients,
wherever required.

1.11 Preparation and submission of detailed bills of quantities, detailed estimate including preparation
and submission of detailed take off calculations sheets, analysis of rates and tender documents for
all works covered under clauses 1.06 to 1.10 including issue of adequate number of tender
documents along with necessary drawings for the purposes of inviting tenders. Separate tender
documents may be required to be submitted for different works as decided by HPL wherever
required.

1.12 Carrying out all modifications / deletions / additions / alteration in design/ drawings / documents
as required by client and HPL for proper execution of works at site till completion and handing
over of the project to the client wherever required.

1.13 Periodic supervision of works to ensure adherence on the part of the contractor’s execution of
work as per detailed drawings and specifications, including sorting out problems and issue of
necessary clarifications at site including preparation of additional drawings and details for proper
execution of work at site. The A&E Consultant shall have to visit the construction site at an
interval of every 20 days from the start of work to upto completion of work wherever required.
For the site visits, the Consultant has to make the entries in respect of site visits to the site in the
register maintained at project site and has to submit his report along with photographs of the each
site visit wherever required.

1.14 Preparation and submission of completion reports, completion drawings/ as built drawings and
maintenance schedules and documents for the project as required and acceptable to clients
including getting all necessary approval / NOC’s / Clearances and Completion Certificates &
Occupancy Certificate from Municipality/ Statutory Bodies wherever required.

20 PAYMENT OF CONSULTANCY FEES

2.01 The rate of consultancy fee, quoted as the consultancy Percentage (%) of the estimated cost of
works shall be firm, fixed and final and inclusive of all taxes excluding GST as applicable and
valid till completion of the project. The Consultancy fee shall be paid on the estimated cost of the
work or actual cost of the work on completion whichever is lower. The completion cost shall
exclude the following:-

a) Cost of Land.

b) Plan approval and service connection deposits and fees to local and /or statutory bodies/
State/Central Gowvt., paid/payable by the Client/Executing Agency.

c) Any other services, fittings and fixtures which are not designed and planned by the
Consultant.
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d) Cost of demolition of the existing building or its portion. Any in fructuous expenditure as a
result of demolition etc. and cost of any rejected work.

e) Cost of supervisory and other establishment employed on work by Consultant or the
Client/Executing Agency.

f) Other contingent expenditure like press advertisement, publicity, cost of foundation stone,
inauguration ceremonies of building etc.

g) Escalation in the cost of work due to increase in rates of materials, labour etc. after award
of work.

h) Any deviation in the items of work not authorized by the Client/Executive Agency prior to
its execution.

i) Cost of any equipment which does not come under the scope of works of consultant.

j) Expenses relating to all legal fees and taxes etc. payable to various statutory and local
authorities paid by Client/Executive Agency.

k) Any payment towards reimbursement of taxes and duties, levies, cess etc.

I) Agency charges of Executing Agency.

m) Cost of Laboratory Charges for Testing of Material etc.

If any additional work is awarded / required by MEA, Services for the same shall be provided by
the A&E consultant on the same rates and terms & conditions

3.0 MODE OF PAYMENT
Below mentioned stages for payments will be applicable after the award of work from the Client:

On completion of works in stages

301 1.01t0o1.05 5%  of total consultancy fee
3.02 1.06 5% -do -
3.03 1.07to1.09 15% - do -
3.04 1.10 10% - do -
305 111 15% - do -
3.05 1.12-1.13 25% - do -
3.06 1.14 25% - do -
100% -do -

HPL shall release running payments on pro-rata basis after receiving the payment from the client for
various stages depending upon extent of their completion and decision of HPL in this regard shall be
final.

4.0 TERMS AND CONDITIONS

4.01 The Consultant shall furnish an unconditional and irrevocable performance guarantee on the
Performa of HPL from a Nationalised Bank equivalent 5% of the value of total consultancy fees of
Consultant at this time or before signing of contract agreement. This bank guarantee shall remain
valid till twelve months after execution of work and handing over all works of the project to clients
by HPL including getting issued all the NOCs / Clearances / Approvals/ Occupancy Certificates/
Completion Certificate from the concerned local authorities.
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4.02 5% of the fees payable to the Consultant shall be retained from the Running bills as ‘Retention
Money’ in addition to the performance guarantee and the same shall be released to the Consultant
three months after completion of defect liability period of one year from the date of receiving of
occupancy certificate.

4.03 Payment of running bills shall be made to the Consultant based on the contract value at which work
is awarded by HPL to contractor or approved estimated cost (excluding HPL’s agency charges),
whichever is lower. The payment shall however be made from the Registered Office of HPL situated
in New Delhi through RTGS / NEFT. In case the payment is required by D.D., the charges shall be
borne by the Consultant.

Notwithstanding what is stated in para 2.0 and 3.0 above, the payment of fees to the Consultant shall
be released only after the financial sanction of project is received by the HPL from clients and
money released by the clients to HPL against this project. The Consultant shall have no claim on
HPL in case release of money is delayed by clients or project is not sanctioned to HPL. The work is
on “NO COST — NO COMMITTMENT BASIS”

4.04 The final fees payable to the consultant shall be determined on the basis given in para 2.0 and
difference, if any, in the fees payable and already paid at various stages shall be adjusted at the last
stage of the payment given under para / clause 3.0.

4.05 The Consultant shall design, redesign, modify and make changes in the design, drawings, details
etc. till they are finally approved by clients and as required for completion trial run, defect liability
period and handing over of the project to clients, within the fees agreed by the Consultant in para
2.0 and nothing extra shall be payable to Consultant in this regard.

406 PAYMENT TOWARDS VISITS

All expenses for visits to the sites (before/ during execution of work and after completion of work)
by the Consultant in connection with planning, designing, detailing, obtaining approval from clients
/ HPL / Statutory bodies and during construction and completion stage of work shall be borne by the
Consultant and deemed to be included in his quoted fees.

The Consultant shall prepare necessary models, as mentioned, in connection with approvals of
scheme prepared by them from clients/ statutory bodies etc. at his own cost.

4.07 If at any time after award/ start of work, the client decides to abandon or reduce the scope of work
for any reason whatsoever and hence not require the whole or any part of the works to be carried
out, the HPL shall give notice in writing to this effect to the Consultant and the Consultant shall
have no claim for any payment of compensation, or otherwise whatsoever, on account of any profit
or advance which he might have derived from the execution of the works in full but which he did
not derive in consequence of the foreclosure of the whole or part of the work.

4.08 The Consultant shall supply free of charge to the HPL, the following documents:

a) Six sets of complete detailed design calculations (Interior and other services) including supply of
drawings incorporating subsequent modifications / revision, if any.

b) Six sets of each of all working drawings for Office Seating Plan, detailed drawings, material
specification, service drawing, cost estimation, Electrical, Fire Fighting, Air-Conditioning, CCTV,
Queue Management System, Lift, Furniture and Interior Works, power back-ups and IT networking,
LAN Cabling and other Ancillary works based on the approved drawings including supply of
drawings incorporating modifications / revision, if any.
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C) Six sets of detailed estimates and rate analysis of all works.
d) Adequate number of tender documents and drawings.

e) Adequate number of additional design, drawings and other documents needed for proper execution
of works.

f) Six sets of completion drawings (cloth mounted) and detailed documents duly approved by local
authorities.

4.09 The Consultant shall provide the documents, drawings, design, details as required for timely
completion of works within the time period mentioned against each activity and the same is part of
this agreement. The consultant shall complete the said works within this agreed time schedule. No
extension of time for completing the same shall be made owing to any variations made in the works
by the orders of the clients/HPL, unless the clients in consequences of such variations extends the
time allowed to HPL for the completion of the works, in which case HPL may extend the time for
completion under this agreement for a proportionate period but not greater than the time allowed to
HPL for the completion of the whole works.

4.10 All designs and drawings shall be the property of HPL and the name of HPL shall be predominantly
displayed on all the drawings and documents as “Executing Agency”. The originals of approved
completion drawings shall be on good quality re-producible on tracing paper. The proprietary rights
of design shall remain with Consultant.

4.11 The Consultant shall be fully responsible for evolving safe, economic, technically sound and correct
design and shall ensure that the planning and designing of the work is carried out based on the
tender documents and specifications of clients, latest ISI codes of practices, legislation, other
relevant bye-laws and good engineering practices and Consultant shall guarantee the performance
of all the structures, conveyances system and services after completion. The bill of quantities and
specifications shall be as per CPWD, BIS, MOST, HPL norms as desired by HPL and / or clients.

4.12 The Consultant will give undertaking that all drawings, design, specifications, plans, estimates and
other documents will be prepared and furnished to suit the particular local conditions of the site in
the most economical manner. The Consultant will work out economic design and adopt
specification so as to ensure that the estimate approved by clients at initial stages are not exceeded
on completion of work. At any stage. during the progress of execution of the work, if any defect is
noticed in the drawings, designs, specifications, plans, estimates or other documents, the consultant
shall provide free of cost to HPL fresh designs / drawings / specifications / estimates and other
documents within a period of the seven days from the date of notice issued by HPL in this regard.
The consultant shall also indemnify the HPL due to such defective drawings/ designs/ specifications
/ estimates / other documents supplied by the consultant subject to a maximum of the consultancy
fees.

4.13 The Consultant shall ensure at detailed design stage that the project is completed within approved
project cost and the actual quantities of works executed at site based on details / drawings given by
the Consultant, should not exceed by 3% (three percent) of the quantities given by him at
preliminary project report stage on the basis of which the project cost is approved by the clients. In
case HPL has to incur extra expenses due to execution of extra quantities / additional work to
complete the project, the same shall be recovered from the Consultant upto the extent of maximum
15% (fifteen percent) of total consultancy fees.
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4.14 While providing consultancy services, the Consultant shall ensure that there is no infringement of
any patent or design rights and he shall be fully responsible for consequence / any actions due to
any such infringement. Consultant shall keep HPL indemnified all the times and shall bear the
losses suffered by HPL in this regard.

4.15 The statutory deduction of income tax, or other taxes, duties, levies, cess including services tax etc.
as applicable shall be made from the payment released to Consultant from time to time and same
are deemed to be included in the Consultants fees and nothing extra shall be payable to Consultant
in this regard.

4.16 Concept plan / Preliminary drawings & Preliminary estimate ( estimates based on DSR-2016 rates +
updated Cost Index for the location and market rates for the Non-schedule items if, any) shall be
submitted by the Consultant within two weeks of assignment of work for approval. On approval of
concept plan / Preliminary drawings & Preliminary estimate, the Consultant shall prepare and
submit the building plans for approval of the local authority within 07 days and shall get the same
approved within next one month from all the concerned local authorities. Side by side on approval
of concept plan / Preliminary drawings & Preliminary estimate, the Consultant shall submit detailed
estimate with justification of rates within 15 days of approval of the concept plan including the
detailed BOQ’s, technical specifications, drawings of all the items for inviting tenders. All this
process should be completed by the A&E agency within one month of award of work to the agency.

5.0 TERMINATION OF WORK

5.1  The work may be terminated at any time by HPL upon one month’s notice in writing being given to
Consultant, if the Consultant’s work is not found to be satisfactory according to the terms of the
agreement. In case the agreement is terminated on account of Consultant’s work not being
satisfactory. HPL will get the work done at the risk and cost of the consultant.

5.2  If the scope of work is reduced by the client and the consultant approaches to the client to get the
same work for rendering the consultancy services than the performance guarantee, security money,
earnest money deposited by the consultant to HPL will be forfeited.

6.0 LIQUIDATED DAMAGES

In case the Consultant fails to complete the work within the contract period or extended period
mentioned in clause 4.09 above owing to reasons attributable to Consultant, liquidated damages @
1% per week of the total fees subject to a maximum of 10% of the total fees payable shall be levied
on the consultant. HPL shall be entitled to deduct such damages from the dues that may be
payable to the Consultant.

7.0 FORCE MAJEURE CLAUSE

The HPL will not be responsible for any delay / stoppage of work due to force majeure conditions
like natural calamities, civil disturbances, strikes, war etc. and losses suffered, if any, by the
consultant on this account. The HPL shall not be liable in any way to bear such losses and no
compensation of any kind whatsoever will be payable by the HPL to the consultant.

8.0 JURISDICTION

The Courts in Delhi/New Delhi alone will have the jurisdiction to deal with matters arising under
this work.
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9.0 Period of Completion

08 months

10. The successful bidder would have to furnish separate bills for the cost incurred for the below
mentioned subheads A to E on completion of each item which shall be part of total percentage fee
quoted by them

A) Surveying :—
- Interior design survey
B) Estimating :- Preparation and submission of Estimates including required documents

- Estimate based on DSR 2016+ updated Cost Index for the location and market rates for the Non-
schedule items if, any)

- Detailed estimate including Market rates justifications.
C) Interior Design :-

- Interior Design of the building

D) Drawings :-

- Preparation and submission of Architectural and Interior design drawings of all the components of
work as per scope of work.

E) Models :-

Providing and submission of 02 No. model

11. ARBITRATION :

Any or all disputes, differences, or questions which may at any time arise between the parties
hereto or any person claiming under them, touching or arising out of or in respect of this agreement
or the subject matter thereof shall first be endeavored to be amicably resolved at the top
management level of the parties. However, in the event of such dispute, difference or question, etc.
remaining unsolved, the same shall be referred to the arbitration by a Sole Arbitrator to be
nominated by the Chairman & Managing Director, HPL and the provisions of the Arbitration &
Conciliation Act, 1996 shall be applicable. The place of such arbitration shall be at New Delhi
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PROFORMA OF BANK GUARANTEE (PERFORMANCE)

Hindustan Prefab Limited,
Jangpura,
New Delhi 110014

Whereas the Hindustan Prefab Limited, (hereinafter called “HPL” which expression shall include its

successors and assigns) having awarded the Consultancy Contract for hereinafter
called the Contract) to M/s. (hereinafter called the Consultant) at a total
price of Rs. subject to the terms and conditions contained in the contract.

Whereas, the terms and conditions of the contract require the contractor to furnish a bank guarantee for Rs.
(Rupees ) being % of the total value of contract for proper execution
and due fulfillment of the terms and conditions contained in the contract.

We, the Bank, (hereinafter called the “Bank”) do hereby unconditionally and irrevocably undertake to pay
to HPL immediately on demand in writing and without protest / or demur all moneys payable by the
Consultant to HPL in connection with the performance of the Contract inclusive of any loss, damages,
charges, expenses and costs caused to or suffered by or which would be caused to or suffered by HPL by
reason of any breach by the Consultant of any of the terms and conditions contained in the contract as
specified in the notice of demand made by HPL to the bank. Any such demand made by HPL on the bank
shall be conclusive evidence of the amount due and payable by the bank under this guarantee. However, the
Bank’s liability under this guarantee, shall be limited to Rs. in the aggregate and the bank hereby
agrees to the following terms and conditions.

i) This guarantee shall be continuing guarantee and irrevocable for all claims of HPL as specified
above and shall be valid during the period specified for the performance of the contract
including the period of maintenance i.e. upto

i) We, the said bank further agree with HPL that HPL shall have the fullest liberty without our
consent and without affecting in any manner our obligations and liabilities hereunder to vary
any of the terms and conditions of the said contract or to extend time for performance of
contract by the contractor from time to time or to postpone for any time or from time to time
any of the powers exercisable by HPL against the Consultant under the contract and forebear
or enforce any of the terms and conditions relating to the said contract and we shall not be
relieved from our liability by reason of any such variations or extension being granted to the
Consultant or for any forbearance, act or omission on the part of HP or any other indulgence by
HPL to the contractor or by any such matter or thing whatsoever, which under the law relating
to the sureties would, but for this provision, have effect of so relieving us.

iii) This guarantee / undertaking shall be in addition to any other guarantee or security whatsoever
HPL may now or at any time have in relation to the performance of the works/equipment and
the company shall have full recourse to or enforce this security in performance to any other
security or guarantee which the HPL may have or obtained and there shall be no forbearance
on the part of the HPL in enforcing or requiring enforcement of any other security which shall
have the effect of releasing the Bank from its full liability. It shall not be necessary for HPL to
proceed against the said Consultant before proceeding against Bank.
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iv) This guarantee / undertaking shall not be determined or affected by the liquidation or winding
up, dissolution or change of constitution or insolvency of the Consultant, but shall in all
respects and for all purposes be binding and operative until payment of all moneys payable to
HPL in terms thereof are paid by the Bank.

V) The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee and
the obligations of the bank in terms hereof, shall not be otherwise effected or suspended by
reasons of any dispute or disputes having been raised by the Consultant (whether or not
pending before any Arbitrator, Tribunal or Court) or any denial of liability by the Consultant
stopping or preventing or purporting to stop or prevent any payment by the Bank to HPL in
terms hereof.

We, the said Bank, lastly undertake not to revoke this guarantee during its currency except with the
previous consent of HPL in writing. Unless a claim is made in writing within three months, i.e. from
the date of expiry of the guarantee (three months after the date of expiry) we shall be relieved
from all liabilities under this guarantee thereafter.

Signed this day of at

For and on behalf of the Bank

WITNESS :
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G.C.C. 2014 (CPWD)

Form 7/8 ( Edition 2014 with up to date corrections
and amendments)
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