Sainik School

CORRIGNEDUM TO GENERAL CONDITIONS OF CONTRACT (CPWD FORM 7/8)

S. No. For Read As
1 Chief Engineer/ DG works/ Chief | CMD
Engineer (Zone)
2 Superintending Engineer Regional Coordinator
3 Engineer —in —charge Project Incharge
4 Department Hindustan Prefab Limited
5 Administrative Head C.M.D., HPL
6. Owner Sainik School
1. SOR PWD, CG-2015 H.P.L.

Signature of tenderer
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Sainik School

SCHEDULE ‘B’ TO ‘F’

SCHEDULE -B :

Schedule of materials to be issued to the contractor.

S.No. | Description of | Quantity Rates in figures & | Place of Issue
Item words at which the
material will be
charged to the
contractor
1 2 3 4 5
NOT APPLICABLE

SCHEDULE ‘C’

Tools and plants to be hired to the contractor

S.No. | Description Hire charged per day Place of Issue
1 2 3 4

NOT APPLICABLE

SCHEDULE ‘D’

Extra schedule for specific requirements/ document for the work, if any.

Not applicable.
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SCHEDULE ‘F’

GENERAL RULES : Officer inviting tender Deputy General Manager, (C), HPL
& DIRECTION

Maximum percentage for quantity of items of work to be executed beyond which rates are to be
determined in accordance with Clauses 12.2 & 12.3  See below

Definitions:
2(v)  Engineer-in-Charge Project Incharge, HPL
2(viii) Accepting Authority Chairman of Tender Approval Committee.

2(x)  Percentage on cost of material
and labour to cover all over

needs and profits 15%
2(xi) Standard Schedule of Rates DSR-2007
2(xii) Department Hindustan Prefab Limited

9(ii)  Standard CPWD contract Form CPWD form 7/8 edition 2014 with up to
date corrections and amendments.& CVC
guidelines.
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Clause 1
i) Time allowed for submission At the time or
of Performance Guarantee from the before signing of
date of issue of letter of acceptance, contract agreement
in days but max within 15
days of ward of
work
i) Maximum allowable extension 07 days
beyond period provided in i)
above in days
Clause 2
Authority for fixing compensation C.M.D, HPL
Under clause 2.
Clause 2A
Whether Clause 2A shall be applicable Not applicable.
Clause 5
Number of days from the date of issue 07 days
of letter of acceptance or from the
first date of handing over of site
(whichever is later) for reckoning
date of start
Clause 6,6A
Clause applicable — (6 or 6A) 6A

Mile Stone(s) as per table given below:

Sl Financial Progress Time Allowed (from | Amount to be with- held in

No date of start) case of non- achievement of
milestone

1 1/8"™ (of whole work) | % ™ (of whole work) In the event of not

2 3/8" (of whole work) | % (of whole work) achieving the necessary

3 3/4™ (of whole work) | % ™ (of whole work) progress as assessed from

4 Full Full the running payments, 1%
of the tendered value of
work will be withheld for
failure of each milestone.
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Time allowed for execution of work

02 Months

Authority to give fair and reasonable
Extension of time for completion of work

C.M.D., HPL

Clause 10A

List of testing equipment to be provided by the contractor
At site lab but not limited to the followings.

Theodolite, Dumpy level , Steel level.

Plumb bobs, Sprit level, Hammers.

Weighing machine (Electronic)

Thermometers, stoves.

Hydraulic test machine.

Smoke test machine.

Wire gauge, micro meter & toung tester and others
as required at site.

Nooohk~ownE

Clause 10B
Whether Clauses 10 B (ii) shall be applicable

Yes

Modified Provision

Clause 10CA
Materials covered under
this clause
1. Cement
2. Reinforcement
Bars
3. Structural Steel.

Not Applicable.

Note :- All India Wholesale Price Index issued by Govt. of India and Base Price for the materials
covered under Clause 10CA & their corresponding period as issued under the Authority of
DG(works ) CPWD as valid on last stipulated date of receipt of tender i/c extensions If any shall be

applicable.

Base Price of all the materials covered under Clause 10CA is to be mentioned at the time of approval

of NIT

Clause 10CC & 10C

Clause 10CC to be applicable in contracts with
Stipulated period of completion exceeding the
Period shown in next column.

Not Applicable
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Clause 11

Specifications to be followed for execution
of work( all works)

CPWD specifications
with all latest
amendments and
corrections up to date

Clause 12

12.2 & 12.3 Deviation Limit beyond which
clauses 12.2 & 12.3. shall apply
for building work :

30 %

12,5 Deviation Limit beyond which
clauses12.2 & 12.3. shall apply
for foundation work

100%

Clause 16
Competent Authority for
Deciding reduced rates.

C.M.D., HPL

Clause 18

List of mandatory machinery, tools & plaint to be deployed
by the contractor at site lab but not limited to the followings
Excavators (various size)

Concrete mixer with weigh batcher

Needle vibrator (Petrol) Table Vibrator elect./petrol)

Bar cutting machine.

Drilling machine, Grinding/polishing Machines.

Steel shuttering & Steel scaffolding, Stone cutting Machine.
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Clause 36(i) Requirement of Technical Representative (s) and recovery rate.

Minimum ° Rate at which
SI. No. | qualification Discipline | Designation e recovery shall be
of technical (principal % made  from  the
Representative Technical/technical | & g contractor in  the
Representative ) w £ | event of not fulfilling
£ = | provision of clause
E 36(i)
=
= .
Figures | Words
1. Graduate Engineer Civil Principal Technical | 05 01 25,000/- Twenty Five
Representative year Per month | thousands
Per month
2. Graduate Engineer Civil Technical NIL 15,000/- Fifteen
Or Representative Per month | thousands
Diploma Engineer 05 01 Per month
(Civil) -Do- year Foreach | For each
-Do- -Do-
3. Graduate Engineer Electrical -Do- Nil 15,000/- fifteen
Or Per month | thousands
Diploma Electrical -Do- 05 01 Per month
Engineer year For each For each
-Do- -Do-

Assistant Engineer’s retired from Government service that are holding Diploma will be treated at

per with Graduate Engineers.

Clause 42

i) (a) Schedule /statement for determining
theoretical quantity of cement &
bitumen on the basis of Schedule of Rates CG

2007 printed by CPWD

i) Variations permissible on theoretical quantities.
(@) Cement

2% Plus/ Minus

(b) Bitumen

2.5% Plus only and Nil on minus
side

(c) Steel reinforcement and structural steel
section for each diameter, section and
category

2% Plus/ Minus

(d) All other Materials

Nil

RECOVERY RATES FOR QUANTITIES BEYOND P

ERMISSIBLE VARIATION

SI. No. Description of Item Rates in figures

made from the Contractor

and words at which recovery shall be

Excess beyond | Less use beyond the
permissible variation permissible variation
1. Cement Nil Rs. 600 per bag of 50 kg
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HINDUSTAN PREFAB LIMITED
JANGPURA, NEW DELHI - 110 014

SPECIAL CONDITIONS OF CONTRACT

These special conditions shall supersede/ supplement the relevant conditions given in CPWD
Form 7/8( Edition 2014 with up to date corrections and amendments) in the tender document.

1. The EMD of all unsuccessful tenderers will be returned within thirty (30) days of the declaration of
successful tenderer (L-1). The EMD of L-2 party shall be returned after award of work to L-1 agency.
No interest will be payable by the HPL on the said amount covered under EMD/Any other Security
Deposit.

2. Contractor shall submit the complete programme of construction along with CPM/PERT Chart
proposed to be followed for construction within 7 days of award of work.

3. RAW MATERIAL : All materials and labour required for the execution of work shall be
arranged by the contractor including cement & reinforcement steel.

4. (i) The contractor shall procure 43 grade (conforming to 1S:8112) ordinary Portland
cement/PPC, as required in the work, of approved makes like ACC, L&T, J.P. Vikram, Shri
Cement, Birla, Ambuja, India Cement and Cement Corporation of India or as approved by
Engineer In- charge Supply of cement shall be taken in 50 kg bags bearing manufacturer's name
and ISI marking, Samples of cement arranged by the contractor shall be taken by the Engineer-
in-Charge and got tested in accordance with provisions of relevant BIS codes. In case test results
indicate that the cement arranged by contractor does not conform to the relevant BIS codes, the
same shall stand rejected and shall be removed from the site by the contractor at his own cost
within a week's time of written order from the Engineer-in-Charge to do so.

ii) The cement go-down of the capacity to store a minimum of 500 bags of cement shall be
constructed by the contractor at site of work for which no extra payment shall be made. Double
lock provision shall be made to the door of the cement go-down. The keys of one lock shall
remain with the Engineer-in-Charge or his authorized representative and the key of the other
lock shall remain with the contractor. The Contractor shall be responsible for the watch and ward
and safety of the cement go-down. The contractor shall facilitate the inspection of the cement
go-down by the Engineer-in-charge at any time.

iii) The cement shall be got tested by Engineer-in-charge and shall be used on work, only after
test results have been received. The contractor shall supply free of charge the cement required for
testing. The cost of tests shall be borne by the contractor.

iv) The actual issue and consumption of cement on work shall be regulated and proper accounts
maintained as provided in clause 10 and 10A of the contract. The theoretical consumption of
cement shall be worked out as per procedure prescribed in clause 42 of the contract and shall be
governed by conditions laid therein.
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V) Cement brought to site and cement remaining unused after completion of work shall not be
removed from site without written permission of the Engineer-in-charge.

vi) Damaged cement shall be removed from site immediately by the contractor on receipt of a
notice in writing from the Engineer-in-charge. If he does not do so within three days of the receipt
of such notice, the Engineer-in-charge shall get it removed at the risk & cost of the contractor.

5. 1) The contractor shall procure TMT steel reinforcement bars of Fe500 grade conforming to
relevant BIS codes of the approved makes / as approved by Engineer In- charge. The contractor
shall have to obtain, and furnish test certificates to the Engineer-in-charge in respect of all supplies
of steel brought by him to the site of work. Samples shall also be taken and got tested by the
Engineer-in-charge as per the provisions in this regard in relevant BIS codes. In case the test results
indicate that the steel arranged by the contractor does not conform to BIS codes, the same shall
stand rejected and shall be removed from the site of work by the contractor at his cost within a week
time from written orders from the Engineer-in-charge to do so.

i) The steel reinforcement shall be stored by the contractor at site of work in such a way as to
prevent distortion and corrosion and nothing extra shall be paid on this account. Bars of different
sizes and lengths shall be stored separately to facilitate easy counting and checking.

iii) For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of
sufficient length shall be cut from each size of the bar at random at frequency not less than that
specified below :-
Size of bar

For consignment below | For consignment above

100 tonnes

100 tonnes.

Under 10mm dia bars

One sample for each 25
tonnes or part thereof

One sample for each 40
tonnes or part thereof

10mm to 16mm dia bars

One sample for each 35
tonnes or part thereof

One sample for each 45
tonnes or part thereof

Over 16mm dia bars

One sample for each 45
tonnes or part thereof

One sample for each 50
tonnes or part thereof

iv) The contractor shall supply free of charge the steel required for testing. The cost of tests
shall be borne by the contractor.

V) The actual issue and consumption of steel on work shall be regulated and proper accounts
maintained as provided in clause 10 and 10 A of the contract. The theoretical consumption of steel
shall be worked out as per procedure prescribed in clause 42 of the contract and shall be governed
by conditions laid therein.

vi) Steel brought to site and steel remaining unused shall not be removed from site without the
written permission of the Engineer-in-charge.

6. (@) All material used in the work shall be confirming to IS Specification and as per approved
make/brands list and shall be ISI marked unless otherwise specified. In the event for items for
which either brands not specified and ISI marked items not available, the sample of the item before
use shall be got approved from Engineer —in-charge. However in either cases the samples of
materials / fixtures shall be got approved from Engineer —in-charge before use in the work.
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(b) Contractor shall be required to produce samples of all materials and fittings sufficiently in
advance for approval. The Contractor when called upon shall provide "make™ of samples as
per approved list for approval before execution free of cost and also will make arrangements
for transportation of samples to the designated test house as per the direction of Engineer-in-
charge of the work at his own cost. Cost of testing will also be borne by the contractor.

7. Any notice to be given under this contract shall be sent by registered post, Speed post at
the last known registered or head office address of the contractor and shall be deemed to have been
effected at the time at which the letter would be delivered in the ordinary course of post.

8. The contractor shall have to provide 5 (five) years guarantee bond in the form of Indemnity
Bond for water proofing works from the date of completion of work.

9. The contractor shall be supplied drawings required for execution of work like architectural,
structural all service plans and other detailed drawings in a phased manner. If any particular
drawing is required for execution of work, contractor shall inform the Engineer-in-Charge in
writing at least 15 days in advance.

10. The contractor shall be responsible for obtaining all necessary approvals / clearances wherever
required from the local body Statutory Authority for the project / the works executed by him like
Fire Department, Electrical Department, Development authorities, Municipality and NOC from lift
inspector for occupation of the building. Necessary liasoning with other working agency & local
bodies shall be his responsibility. Any statutory fees to be paid on account of said clearances shall
be reimbursed to contractor by HPL/CTB.

11. The payment to the contractor shall be made from the registered office of HPL at Jangpura,
New Delhi and cheques will be issued and payable at Delhi/New Delhi. The contractor shall not
claim anything extra on this account.

12. The Contractor should be registered under VAT for works in the State of work and submit a
copy of registration along with tender. The said VAT shall be deducted as per laws at source as
applicable. The contractor shall submit the bills as required under State VAT.

13. The contractor should have valid PF Code , PAN, TIN and ESI No. & should provide a copy of
PF & ESI Registration. The contractor shall provide the copies of challans as a proof of remittance
of PF & ESI amount. The contractor should also maintain the PF records, labour records i.e copies
of wage sheets, attendance sheets, monthly returns, annual returns and any other record in this
regard for inspection and should provide as and when required by the Engineer-in-charge.

14. Defect Liability & Maintenance Period : The contractor shall be fully responsible for the
quality, workmanship and structural safety of the construction. The contractor shall be fully
responsible for liability of defects in the work executed by him for a period of one year from the
date of receiving Occupancy certificate & successful handing over of the work to CTB on rectifying
the list of defects/ deficiencies observed by HPL/CTB before taking over. The defect liability period
shall start from the date of receiving Occupancy certificate & the project is handed over to CTB.
All defects observed during the defect liability period shall be rectified by the contractor at his
own cost and expenses.
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Any major and minor repair will be done by the contractor free of cost for one year after handing
over the building. In the event of failure on the part of the contractor to rectify the defects, the
same may, without prejudice to any other right available to it in law, be rectified by HPL for
and on behalf of contractor. HPL shall have the right to deduct or set off the expenses incurred
by it in rectifying the defects as aforesaid from/against any amount due and payable or
becoming due and payable by HPL to the contractor under this agreement or any other contract
what-so-ever. During the Defect- liability period contractor has to employ an engineer to look after
the defects for which nothing extra would be payable to the contractor.

15. The contractor will be responsible for obtaining “Contractor All Risk Policy" towards entire
cost of the work and will obtain “Workmen compensation policy” at his own cost. The policy
should cover entire tenure of contract inclusive of extended period, and including Defect Liability
Period.

16. The decision of the Chairman & Managing Director, HPL, regarding the quantum of
reduction as well as justification thereof in respect of rates for substandard work will be
final and would not be open to arbitration and adjudication.

17 The contractor has to control noise and air pollution at site as per norms of Pollution
Control Board/Local Authorities.

18.  The contractor will be responsible to get register himself under labor case in “Labor
Department/Buildings and other construction workers” welfare board.

19.  No extra payment shall be made to the contractor for laying of concrete by ready mixed
concrete (R.M.C) plant.

20. No advance shall be paid to the contractor against any Tools & Plants, equipment &
machinery etc. brought at site by the contractor.

21. The contractor shall build and complete a mock up room, within the limits of area of the
building under construction before progressing for further finishing/ works.

22. The work may be inspected by Central Vigilance Commission and any
deductions/compensation proposed by CVC or HPL or SS in regard to defective work or work
not confirming to specification, loss of time, amount shall be deducted from his dues.

24. The contractor shall make all arrangements for ground breaking Ceremony / inaugural
function etc. for the projects as required and the cost towards it is deemed to be included in
his rates/offer. Any expenditure already incurred /to be incurred by HPL shall be recovered
from the Contractor.

25 HPL shall not supply or procure any material for use on works and the contractor has to
make his own arrangements for supplying, procuring transportation and storage of all such
materials required for the work, at his own cost.

26. Settlement of Disputes and Arbitration :
Any or all Disputes, differences, or questions which may at any time arise between the
parties hereto or any person claiming under them, touching or arising out of or in respect of
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28.

29.

30.

this agreement or subject matter thereof shall first be endeavored to be amicably resolved at
the top management level of the parties. However, in event of such dispute, difference or
guestion etc. remaining unsolved, the same shall be referred to the arbitration by Sole
Arbitrator to be nominated by The Chairman And Managing Director of Hindustan Prefab
Limited, and provisions of the Arbitration and conciliation Act, 1996 shall be applicable.
The place of such arbitration shall be at New Delhi.

It is clearly agreed and understood by the tenderers/ contractors that notwithstanding any
thing to the contrary that may be stated in the agreement between HPL & the contractor, the
contractor shall become entitled to payment only after H.P.L. received the corresponding
payment(s) from the client / owner for the work done by the contractor. Any delay in the
release of payment by the client / owner to HPL leading to a delay in the release of the
corresponding payment by HPL to the contractor, shall not entitle the contractor any
compensation / interest from HPL.

The contractor will have to submit a no claim/final claim certificate, duly notarized on a
stamp paper of appropriate value, as per the prescribed format of HPL, while release of
security deposit.

Secured advance payment shall be released to the contractor as per relevant clause 10 B (i)
of CPWD G.C.C. against submission of bank guarantee of equivalent amount by the
contractor for the period till such advance remains outstanding. However, if such material is
not incorporated in the work within 03 months, outstanding secured advance shall be
recovered at the end of such specified period.

TAXES AND DUTIES

31

31.

32.

33.

34.

The bidder should quote the rates inclusive of all taxes/GST. In the event of non payment /
default in payment of any tax, any labour dues and E.P.F. etc, by contractor, the HPL
reserves the right to withhold the dues / payments of contractor and make payment to local /
state / Central Government authorities or to labours as may be applicable

Quoted Rates shall be firms & fixed for the entire contract period including extended period,
if any.

The contractor shall be responsible for obtaining Completion Certificate and Occupancy
Certificate from the local body / bodies. The contractor shall hand over the site within 3
days of Completion of the project. The project shall be deemed to have been completed in
relation to contractor only when these certificates are obtained from the local body/ bodies
and handed over to the Owner. The contractor shall send completion report alongwith above
certificates as well as built drawings and maintenance schedules to the office of the HPL /
Owner within 15 days from completion of work.

The contractor shall not stake any claim in case the HPL / Owner decides for foreclosure of
the work at any of the stages subsequent to start of work in respect of the services based on
the agreement.

The accepted rates of the contractor shall be firm / fixed for the entire contract period
including extended period, if any. No escalation in rates shall be payable at all.

Signature of tenderer 12 Hindustan Prefab limited



Sainik School

32.0

33.0

34.0

35.0

36.0

37.0

38.0

39.0

40.0

41.0

42.0

The contractor shall be responsible for obtaining Completion Certificate and Occupancy
Certificate from the local body / bodies and MCI (if required). The project shall be deemed
to have been completed in relation to contractor only when these certificates are obtained
from the local body/ bodies and handed over to the Owner. The contractor shall send
completion report alongwith above certificates as well as “As Built” drawings and
maintenance schedules to the office of the HPL / Owner within 15 days from completion of
work.

The contractor shall not stake any claim in case the HPL / Owner decides for foreclosure of
the work at any of the stages subsequent to start of work in respect of the services based on
the agreement.

The contractor shall obtain the labour license, within one month of award of work, if
required.

The specialized items of work are to be got executed by the contractor engaging the
agencies who are experienced in carrying out those specialized items of work duly approved
by Engineer-In-charge and also the work is to be carried out as per the specified technical
specifications and norms of MCI (Medical council of India), as applicable/or as required.

Performance Guarantee @ 5% (five percent) of awarded contract amount or estimated cost
put to tender, whichever is higher shall be submitted by the contractor within the time
schedule as specified in the tender document in the shape of Performance Bank Guarantee
issued by any Nationalized Bank or ICICI, IDBI, HDFC & Axis Bank of India. Performance
Guarantee in any other shape shall not be accepted.

The estimate is based on DSR-2007 rates for schedule items and market rates for the Non-
schedule items.

For schedule items, items no’s, description or nomenclature of the items, unit of the items
given in financial bids are based on DSR’2007. If there is any error or discrepancy in the
above w.r.t as given in DSR’2007, the same shall be regulated as given in DSR’2007.

During the various stages of execution, the Contractor shall submit monthly progress report
along with six or more different photographs of the project/work. The photographs must be
of good quality and its size should not be less than 4” X 6”.

The contractor shall be solely responsible for execution of work with proper workmanship
and as per the specifications.

The work is to be completed within specified completion period. If it is found that more
time has been taken by the contractor to complete the work/project, liquidated damages @
1.5% per month of delay (to be computed on per day basis) subject to 10% of the project
cost would be imposed on the contractor.

On completion of the work, the work shall be handed over to the client including all
services and facilities executed in accordance with the approved plans, specification

fulfilling all techno functional requirement along with inventory, “As Built drawings”,
maintenance manual/standard operating procedure (SOP) for equipments and plants and all
clearance/certificates from statuary authorities, local bodies complete in all respects.
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43.0 Security Deposit/Retention Money:
The security deposit or the retention money shall be deducted from each running account
bill of the contractor @ 5% (Five percent only) of the gross value of each Running Account
Bill. The earnest money deposited by the tenderer in the form of DD only will be treated as
part of the Security Deposit.

If the amount of Security Deposit deduction in cash is more than Rs. 10.00 Lakh (Rupees
ten lakh only), the excess amount can be refunded to contractor against submission of Bank
Guarantee of equivalent amount of scheduled bank in the prescribed proforma of HPL.

44.0 Release of Security Deposit:
Security deposit will be released after one year of successful handing over of project.

While claiming the refund of security deposit, the contractor, shall submit the following:

i) Clearance certificate from labour department.

i) An Indemnity Bond on Judicial Stamp paper of appropriate value indemnifying HPL
against any possible demand raised against the company on account of taxes, duties,
cess, royalty, trade mark, fees, fines, penalties, demand raised by statutory bodies
including court cases and arbitration etc.

i) Certificate of No claim/ Final Claim, duly notarized on a non judicial Stamp paper of
Rs. 200/-, as per prescribed format of HPL.

46.0 The agency will submit the running account bills with proper tax invoice for intermediate
payments during the execution. The amount of RA bill should not be less than 50 Lacs.

47.0 Payment shall be made to the contractor only after receipt of the payment from the client.
49.0 Payments due to the contractor will be made only after verifying that the statutory P.F.
payment have been made to EPFO related to the employees deployed by the contractor on

the awarded project.

Employees wise details of deposit of P.F. will be submitted by the contractor along with the bill/
invoice to HPL

Annexure - X

Notice for appointment of Arbitrator
To

Signature of tenderer 14 Hindustan Prefab limited



Sainik School
CMD

Dear Sir,

In terms of clause --- of Special Condition of Contract (SCC), l/we hereby give notice to you to
appoint an arbitrator for settlement of disputes mentioned below:

W DR

© ©® N o G

11.
12.
13.
14.
15.
16.
17.
18.

Name of applicant

Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.

Full address of the applicant
Name of the work and contract number in which arbitration sought

Contract amount in the work

Date of contract

Stipulated date of initiation of work

Stipulated date of completion of work

Actual date of completion of work (if completed)
Total number of claims made

Total amount claimed

Date of submission of final bill (if work is completed)
Date of payment of final bill (if work is completed)
Amount of final bill (if work is completed)

Date of request made to DGM for decision

Date of receipt of DGM decision

Date of appeal to you

Date of receipt of your decision.

Specimen signatures of the applicant
(only the person/authority who signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. 1/We enclose
following documents.

1
2.
3.
4

Statement of claims with amount of claims.

Copy in duplicate to:

The Engineer-in-charges
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(On Non-Judicial Stamp Paper to be stamped in accordance with stamp act, the stamp paper to be in
the name of Executing Bank)

Ref. : Date :

Bank Guarantee No. ......................

To,

Hindustan Prefab Limited,
Jangpura,
New Delhi : 110 014.

Dear Sirs,

In consideration of Hindustan Prefab Limited having its Head Office at Jangpura, New Delhi : 110
014 (hereinafter called the “Employer” which expression shall unless repugnant to the subject or
context include its successors and assigns) having issued Notice Inviting Tender

T S o e
having its Registered /Head Office at ..........cooiiiiiiiiiiiii e
(hereinafter called the “Tenderer” who wishes to participate in the said tender for
.............................................. and you, have agreed to accept an irrevocable and
unconditional Bank Bid Guarantee for and amount of Rs...................... valid up to
.............................. on behalf of the tenderer in lieu of cash Deposit required to be made by
the tenderer, as a condition precedent for participation in said tender.

VB, TE oo Bank incorporated under
.................................................................................... law and having one of our
branches at ..............o. and having our Registered office/ Head office at

....................................... do hereby unconditionally and irrevocable guarantee and
undertake to pay to the “Employer* immediately on demand without any demur reservation, protest,
contest, and recourse to be extent of the said sum of Rs................l.

Any such claim/ demand made by the said “Employer” on us shall be conclusive and binding on us
irrespective of any dispute or difference raised by the tenderer. This guarantee shall be irrevocable
and shall remain valid up to ... If any further extension of this
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guarantee is required, the same shall be granted to such required period on receiving instructions
from M/S oo on whose behalf this guarantee is
issued.

We the said Bank undertake not to revoke this guarantee during its currency except with the
previous consent of the employer in writing and agree that any change in the constitution of the
said tenderer or the said Bank shall not discharge our liability hereunder. In witness whereof the

Bank, through its authorized officer, has set its hand and stamp on this ........................ day of
...................... 2018 at. i

WITNESS :

1. (SIGNATURE) (SIGNATURE)

(NAME). ...t (NAME).....coiiiiiiiiieiaenn

(Designation with Bank Stamp).................

(OFFICIAL ADDRESS) ATTORNEY AS PER
POWER OF ATTORNEY NO........cccocviiiintn

....................................... DATE ...
2. (SIGNATURE)

(NAME)
(OFFICIAL ADDRESS)
NOTE
1. The stamp papers of appropriate value shall be purchased in the name of “Issuing Bank”.

The Guarantee shall be valid up to 90 days from the date of opening of Financial Bid..
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G.C.C. 2014 (CPWD)

Form 7/8 ( Edition 2014 with up to date corrections and
amendments)
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