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                                           TENDER  DOCUMENT 

                                                 (Through e-Tendering) 

 

                Architectural and Engineering Consultancy Services for the 

               Execution of  Civil/ Electrical, A.C and Mechanical Works 

                upto Rs.5 Crores under various clients in the state of Kerala 
 

 

                NIT No. HPL/DGM(C)/TC/SZ/2017-18/13                          Dt: 22.05.2017 

 

 

 

   ISSUED TO :- ______________________________________ 

               _______________________________________ 

 

 

 

HINDUSTAN PREFAB LIMITED 
(A Govt. of India Enterprise) 

Jangpura, New Delhi-110014 
         CIN: U74899DL1953GOI002220 

     Ph- (011) 43149800-899, Fax: (011) 26340365 
WEB: www.hindprefab.org, Email: :- hindprefab@gmail.com 

 

 

 

                                                

 

 

http://www.hindprefab.org/
mailto:prefab@vsnl.com
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HINDUSTAN PREFAB LIMITED 

                                                JANGPURA, NEW DELHI- 110014 
 
                                                  NOTICE INVITING e-TENDER 

 

             NIT No. HPL/DGM(C)/TC/SZ/2017-18/13                          Dt: 22.05.2017 
 

Sealed e-tenders are invited from technically & financially sound and experienced A&E Consultants / 

Architects to render their professional services for the following work in two bid system as detailed 

below:- 

Tendering Document No. 

 

Name of the Work 

HPL/DGM(C)/TC/SZ/2017-18/13            Dt: 22.05.2017 

 

Architectural and Engineering Consultancy Services 

for the Execution of  Civil/ Electrical, A.C and 

Mechanical Works upto Rs.5 Crores under various 

clients in the state of Kerala 

Period of completion 12 Months from the 7
th
 day of award of work 

Estimated Cost  Upto Rs. 5.00 Crore 

Estimated Cost of A&E Consultancy 1% of Project cost = Rs. 5.00 Lacs. 

Earnest Money Deposit Rs. 10,000/- in  the shape of DD only  in favour of Hindustan 

Prefab Limited and, payable at New Delhi (Bank Guarantee 

will not be accepted) 

Non-refundable cost  of  Tender 

document 

Rs. 1500/-  in  the shape of  DD in favour of Hindustan Prefab 

Limited and, payable at New Delhi 

Non-refundable cost of e-tender 

processing fee 

Rs. 5750/-  through e-payment gateway to ITI Ltd. 

Last date & time of submission of 

online tender 

Up to 29.05.2017 by 3.00 PM  

Period during which hard copy in 

Original of EMD, Cost of Tender 

Document, proof of e-tender   

processing fee, letter  of  Acceptance  

of tender conditions/ enlistment  order  

of  the  Architect/Consultant and other  

documents  as  per  NIT (Eligibility 

criteria) shall be submitted. (Do not 

submit  hard copy of financial bid) 

Before and up to 3.00 PM on 29.05.2017  in the office of Dy. 

General Manager(C)-TC at Hindustan Prefab Limited, 

Jangpura,  New Delhi-110014. 

or 

Regional Incharge (SZ), Hindustan Prefab Limited, T/C. 

24/656 (F.F.), Thycaud, Thiruvananthapuram-695014  

 

                                          

 

Date & Time of Opening of technical 

tender 

29.05.2017  at 3.30 PM 

Validity of offer 180 days from the date of opening of price tender 

Opening of price bid To be intimated later on 

Date & time of Presentation To be intimated later on via email only. 

 
 

 

Financial Bid : Financial Bid shall be opened only of those agencies who have qualified the technical 

evaluation and presentation by the committee. 
 



 

 

                                                                                                                                      Hindustan Prefab Limited                                             
 

Seal & Signature of Tenderer 3 HPL 

The tender document can be downloaded from website www.tenderwizard.com/HPL and 

www.eprocure.gov.in. “Any Corrigendum/addendum, if any, would appear only on the HPL 

web site and not to be published in any News paper”. 
 

2.0 The intending tenderer must read the terms and conditions of HPL carefully. He should only 

submit his tender if he considers himself eligible as per eligibility criteria and he is in 

possession of all the documents required.  
 

3.0 Those intending tenderers/Architect/Consultant not registered on the website i.e. 

www.tenderwizard.com/HPL mentioned above with M/s. ITI, are required to get 

registered beforehand. If needed they can be imparted training on online tendering 

process as per details available on the website i.e.www.tenderwizard.com/HPL.  
 

4.0       The intending tenderer must have class-III digital signature to submit the tender.  

 

5.0 The Tender Document as uploaded can be viewed and downloaded free of cost by anyone 
including intending tenderer. But the tender can be submitted only after uploading the 
mandatory scanned documents such as (a) Demand Draft of any Scheduled/ Nationalized 
bank towards cost of tender document, (b) proof of deposit of e-Tender Processing Fee, (c) 
Demand Draft of any Scheduled/ Nationalized bank against EMD & all other documents as 
per Notice Inviting e-tender.  

 

6.0       Set of Contract / Tender Documents:  
The following documents will constitute set of tender documents:-  
a) Notice Inviting e-Tender   
b) Conditions of contract  
c) Financial Bid 

d) Acceptance of Tender Conditions 

e) Corrigendum, if any 
 

7.0     If any problem related to online filling, please contact help desk no. 011-49424365. If not 

 satisfied with help desk response, kindly contact Sh. Sanjeev Kumar, Engineer(C) & Mr. Sushil 

Kumar, Engineer (C) 
 

8.0      HPL will not responsible for any type of failure of network at Architect/Consultant end. So you 

are advised to fill tender with sufficient time in hand to avoid last moment rush. 
 

9.0        E-tendering processing fees can be seen on www.tenderwizard.com/HPL 
 

10.0     Joint ventures are not accepted. 
 

11.0 HPL reserves the right to accept any or reject all the tenders and split up the work among more 

than one parties without assigning any reasons thereof. HPL reserve the right to terminate the 

work in between by giving one month notice without any financial liability.  

 

12.0 The tenderers are required to quote strictly as per terms and conditions, specifications, standards 

given in the tender documents and not to stipulate any deviations. 

 
 

13.0 After submission of the tender the tenderer can re-submit revised tender any number of times 

but before last time and date of submission of tender as notified 

 

14.0 When it is desired by HPL to submit revised financial tender then it shall be mandatory to 

submit revised financial tender. If not submitted then the tender submitted earlier shall become 

invalid. 
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15. 0    On opening date, the tenderers can login and see the tender opening results.  
 
16.0      Architect/Consultant can upload documents in the form of JPG and PDF format. 

 
17.0 Architect/Consultant has to upload scanned copies of all the documents including valid service 

tax registration/EPF registration/VAT registration/Sales Tax registration, PAN No. as 
stipulated in the tender document.  

 
18.0 If the Architect/Consultant is found not eligible after opening of tender, his tender shall 

become invalid. However, cost of bid document and processing fee shall not be refunded.  
 

19.0 If any discrepancy is noticed between the documents as uploaded at the time of submission of 
tender and hard copies as submitted physically by the Architect/Consultant the tender shall 
become invalid and cost of tender document and processing fee shall not be refunded.  

 
20.0 Notwithstanding anything stated above, HPL reserves the right to assess the capabilities and 

capacity of the tenderers to perform the contract, in the overall interest of HPL. In case, 
tenderers capabilities and capacities are not found satisfactory, HPL reserves the right to reject 
the tender. 

 
21.0 In case of Percentage Rate Tender, Architect/Consultant must ensure to quote single 

percentage rate. The column meant for quoting rate in figures appears in pink colour and the 
moment rate is entered, it turns sky blue, The Rate shall be quoted upto 2 Decimals. 

 
 22.0 In case of Item Rate Tender, price shall be entered against each item in the Bill of Quantities / 

Schedule of Quantities. The cost of item against which the Architect/Consultant has failed to 
enter a rate or price shall be deemed to be covered by rates and prices of other items in Bill of 
Quantities / Schedule of Quantities and no payment shall be made for the quantities executed 
for items against which rate has not been quoted by the Architect/Consultant. The column 
meant for quoting rate in figures appears in pink/yellow colour and the moment rate is entered, 
it turns sky blue. The Rate shall be Quoted up to 2 Decimals. 

 
23.0 In addition to this, while selecting any of the cells a warning appears that if any cell is left 

blank the same shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted 
by the tenderers, rate of such item shall be treated as “0” (ZERO). 
 

24.0 The   tenderer   if   required   may   submit   questions   in   writing   by   e-mail   at 
tendercellhpl@gmail.com to seek clarifications latest by 26.05.2017 to the office of 
DGM(C)-TC  at Hindustan Prefab Limited, Jangpura,  New Delhi : 110 014. The tenderers are 
requested to submit their technical and commercial queries separately so that those could be 
replied suitably. 

 

25.0   The tender document submitted/uploaded by the Architect/Consultant should be self 

attested. 

 
 

26.0 The financial bid shall be available on payment of Non-refundable cost of Tender document & 
Non-refundable cost of e-tender processing fee. 

 
27.0 List of Mandatory Documents to be scanned and uploaded within the period of tender 

submission.  
 

 Demand Draft against EMD  
 

 Demand Draft of any Scheduled Bank towards cost of Bid Document.  
  

 Certificates of work experience and documents pertaining to eligibilities criteria/Technical 

Bid/NIT.  

mailto:tendercellhpl@gmail.com
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 Should have valid EPF Certificate.  

 
 

 Service tax registration/EPF registration/VAT registration/Sales Tax registration, PAN No. 
 

Copy of Power of Attorney / Partnership Deed duly self attested by the owner of the firm 
 
Letter of Acceptance of tender condition unconditional as per tender documents Annexure -I 
of this NIT 

 

28.0  Hindustan Prefab Limited (HPL) reserves the right to accept or reject all tenders in part or full 

without assigning any reason thereof.  HPL also reserve the right to award the work amongst 

more than one bidder at L-1s’s accepted rates terms and conditions, if required. 

 

29.0  HPL will not be responsible for ignorance of corrigendum 

 

Note:-  (1) The tenders are being invited on” No Cost No Commitment Basis”. If because of any 

reason/circumstances, the project does not take off, no payment shall be made to the A & E 

Consultant and Consultant shall not have any claim what so ever. 

 

 (2) All the uploaded documents including other documents as per NIT should be submitted in  

                 hard copy as per time and date mentioned in the NIT.  
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HINDUSTAN PREFAB LIMITED 

JANGPURA, NEW DELHI-110014 

Annexure-I 

 

ACCEPTANCE LETTER 

TO BE ENCLOSED ALONGWITH EMD IN ENVELOPE – I  

 

Hindustan Prefab Limited 

(Address of submission as mentioned in “Notice Inviting Tender”) 

 

NAME OF WORK :   Architectural and Engineering Consultancy Services for the 

                                   Execution of  Civil/ Electrical, A.C and Mechanical Works 

                                   upto Rs.5 Crores under various clients in the state of Kerala 

 

 

NIT No. :   HPL/DGM(C)/TC/SZ/2017-18/13                          Dt: 22.05.2017 
 

Sir, 

ACCEPTANCE OF TENDER CONDITIONS 

 

1. The tender documents for the work as mentioned in “NIT” have been sold to me/us by 

Hindustan Prefab Limited and I / we hereby unconditionally accept the tender conditions 

and tender documents in its entirety for the above work. 

 

2. The contents of the Tender documents (Instructions to the Tenderers) have been noted 

wherein it is clarified that after unconditionally accepting the tender condition in its 

entirety, it is not permissible to put any remark(s)/ conditions (s) (except unconditional 

rebate on price, if any) in the tender enclosed in “Envelope-1” and the same has been 

followed in present case. 

  

In case this provision of the tender is found violated at any time after opening “Envelope-

I” , I/ We agree that the tender shall be summarily rejected and HPL shall, without 

prejudice to any other right or remedy be at liberty to forfeit the full said earnest money 

absolutely. 

 

3. The required earnest money for this work is enclosed herewith. 

 

4. It is to confirm that we have seen all the corrigendums / addendums issued by HPL upto the 

last date and time of submission of tenders.  

 

        Yours faithfully, 

 

 

 

      (Signature of the tenderer) 

      With rubber stamp 

Dated: _______________ 
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                                   INSTRUCTIONS TO TENDERER (ITT) 
 

1.0 Online sealed open e-tenders on behalf of HPL are invited for the work of  Architectural 

and Engineering Consultancy Services for the Execution of  Civil/ Electrical, A.C and 

Mechanical Works upto Rs.5 Crores under various clients in the state of Kerala 

 
2.0 The estimated cost of A&E Consultancy works is Rs.5.00 Lacs and estimated cost of 

project is Rs.5.00 Crore. These estimates, however, are given for merely as a rough guide.  

 
3.0 The tender document as uploaded can be seen on website www.tenderwizard.com/HPL or 

www.eprocure.gov.in and can be downloaded free of cost.  

 

4.0 Mode of Submission. 

Earnest Money Deposit  

Earnest Money Deposit of amount as mentioned in "NIT" required to be submitted along 

with the tender shall be in the form of Demand Draft payable at place as mentioned in NIT 

in favour of Hindustan Prefab Limited from any Nationalised/Scheduled Bank. The EMD 

(DD) shall be valid for minimum period of 180 (One Hundred Eighty) days from last day of 

submission of Tender. The EMD shall be scanned and uploaded to the e-Tendering website 

within the period of tender submission and original should be deposited in office of HPL.  

 
The EMD of all unsuccessful tenderers will be returned within thirty (30) days of the 

declaration of successful tenderer (L-1). The EMD of L-2 party shall be returned after 

award of work to L-1 agency. No interest will be payable by the HPL on the said amount 

covered under EMD/Any other Security Deposit.  

 
5.0 Interested bidders who wish to participate in the tender has also to make following 

payments in the form of Demand Draft of any Nationalised/Scheduled Bank and to be 
scanned and uploaded to the e-Tendering website within the period of bid submission :  

 
Cost of Bid Document- Rs. 1500/- in the shape of DD in favour of Hindustan Prefab 
Limited payable at New Delhi.  

 

e-Tendering processing fee- Rs. 5750/- through e-payment only.  

 

Demand Draft against EMD and Cost of tender Document  & Acceptance   Letter shall be 

placed in single sealed envelope superscripted as "Earnest Money”, Cost of Tender 

Document" with name of work and due date of opening of the tender also mentioned 

thereon.   
 

Certificate of work experience (if required) and other documents as specified in the tender 
and Technical Bid shall be scanned and uploaded to the e-Tendering website within the 
period of tender submission and certified & self attested with stamp copy of each shall be 
deposited in a separate envelope marked as "Technical Bid”. 
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6.0 Both the envelopes shall be placed in another envelope with due mention of Name of work, 

date & time of opening of tenders and to be submitted in the office of HPL before last date & 
time of submission of tender on 29.05.2017  and up to 03.00 PM. The documents submitted 
shall be opened on the same day  
Online Technical tender documents submitted by intending tenderers shall be opened only of 
those tenderers, whose Earnest Money Deposit, Cost of tender Document and e-Tender 
processing fee and other documents placed in the envelope are found in order. The Price 
tender of those tenderers whose documents found to be in order shall be opened. The date of 
opening of price tender shall be informed to the tenderer subsequently. 

 
7.0 The tender submitted shall become invalid if:-  
 

i) The tenderer is found ineligible.  

 
ii) The tenderers do not upload all the documents as stipulated in the tender document.  

 
iii) If any discrepancy is noticed between the documents as uploaded at the time of 

submission of tender and hard copies as submitted physically in the office of tender 
opening authority.  

  
8.0 VALIDITY OF TENDER  

  
The Tender for the works shall remain open for acceptance for a period of One Eighty 
(180) days from the date of opening of financial Bid. If any tenderer withdraws his tender 
before the said period or issue of letter of acceptance, whichever is earlier, or makes any 
modifications in the terms and conditions of the tender which are not acceptable to the 
HPL, then the HPL shall, without prejudice to any other right or remedy, be at liberty to 
forfeit the said earnest money as aforesaid. Further the tenderers shall not be allowed to 
participate in the retendering process of work.  
  

9.0 ACCEPTANCE OF TENDER  

  
HPL reserves the right to reject any or all the tenders in part or full without assigning any 
reason whatsoever. HPL does not bind itself to accept the lowest tender. The HPL reserves 
the right to award the work to a single party or split the work amongst two or more parties 
as deemed necessary without assigning any reason thereof. The Contractor is bound to 
accept the part work as offered by HPL after split up at the quoted/negotiated rates.  
  

10.0 The tenders shall be strictly as per the conditions of contract. Tenders with any additional 
condition(s)/modifications shall be rejected.  
  

11.0 The witnesses to the Tender/Contract Agreement shall be other than the tenderer(s) 
competing for this work and must indicate full name, address, and status/occupation with 
dated signatures.  
  

12.0 The acceptance of tender will rest with the HPL who does not bind itself to accept the 
lowest tender and reserves to itself the right to reject any or all the tenders received without 
assigning any reason thereof. Tenders in which, any of the prescribed conditions are not 
fulfilled or found incomplete in any respect are liable to be rejected.  
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13.0 On acceptance of tender, the name of the accredited representative(s) of the contractor who 

would be responsible for taking instructions from Engineer-in-Charge or its authorised 
representative shall be intimated by the contractor within 07 days of issue date of letter of 
Awards by HPL. 
 

14.0 The tenderer shall not be permitted to tender for works if his near relative is posted in the 
project office or concerned Zonal Office of the HPL. The contractor shall also intimate the 
names of persons who are working with him in any capacity or are subsequently employed 
by him and who are near relatives to any of the officers in HPL. Any breach of this 
condition by the tenderer would render him liable to the withdrawal of the work awarded to 
him and forfeiture of Earnest Money and Security Deposit. This may also debar the 
contractor from tendering for future works under HPL.  
 

15.0 The time of completion of the entire work, as contained in contract shall be as mentioned in 

"NIT”, which shall be reckoned from the 7th day after issue of the letter of Award by the   

HPL 

 

16.0 Canvassing whether directly or indirectly, in connection with tenderers is strictly 

prohibited and the tenders submitted by the contractors who resort to canvassing will be 

liable for rejection. 
  

17.0 The tender award, execution and completion of work shall be governed by tender 
documents consisting of (but not limited to) Letter of Award/Letter of work order, Bill of 
Quantities, Conditions of Contract.  
 

18.0 ADDENDA/CORRIGENDA  

 

Addenda/ Corrigenda to the tender documents may be issued prior to the date of 

submission of the Addenda/ Corrigenda to the tender documents may be issued up to the 

date of submission of the tender to clarify or effect modification in specification and/ or 

contract terms included in various tender documents. The tenderer shall suitably take into 

consideration such Addenda/ Corrigenda while submitting his tender. The tenderer shall 

return such Addenda/ Corrigenda duly signed and stamped as confirmation of its receipt & 

acceptance and submit along with the tender document. All Addenda/ Corrigenda shall be 

signed and stamped on each page by the tenderer and shall become part of the tender and 

contract documents. In case of non working of websites, addendum/corrigendum shall be 

uploaded immediately on its working 

 

19.0 CLARIFICATION AFTER TENDER SUBMISSION  

 

Tenderer’s attention is drawn to the fact that during the period, the tenders are under 

consideration, the tenderers are advised to refrain from contacting by any means, the HPL 

and/or his employees/ representatives on matters related to the tender under consideration 

and that if necessary, HPL will obtain clarifications in writing or as may be necessary. The 

tender evaluation and process of award of works is done by duly authorized Tender 

Scrutiny Committee and this committee is authorized to discuss and get clarification from 

the tenderers. 
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20.0    TECHNICAL QUALIFICATION AND PRESENTATION 

 The details of the components to be constructed are given in scope of work in General 

Conditions of Contract (GCC) of the tender document. 

          The eligible tenderers who fulfill the criteria as mentioned in the NIT /ITT at S. No. 5(a) of   

ITT shall be invited for participating in the presentation before the Committee constituted 

for the purpose by HPL. The Architect firm/Consultant shall bring hard & Soft copy of 

related details at the time of presentation. The time and venue for presentation will be 

notified via e-mail. 

 

The committee shall evaluate the presentation and would assign the marks independently 

and then the assigned marks would be included in the marks obtained by the bidder in 

technical bid as per NIT. 

The consultant shall have no right to challenge the marks assigned by the individual 

member of the committee and, individual member of the committee shall have no liability 

to applicant in this regard. No correspondence would be entertained challenging or 

contesting the marking by the individual member of the committee. 

The committee will select the Architects firms/Consultant on the basis of their presentation 

and Technical evaluation. The financial bid of those Architect firm/consultant shall only be 

opened who secure minimum 70% out of total marks in the Technical evaluation. The 

committee shall evaluate the Technical evaluation of consultants by applying the 

evaluation criteria, sub-criteria, and point system as stipulated here in under. 

21.0  TENDER EVALUATION 

21.01 The bid document of the participating Architects will be evaluated by a duly 

constituted/authorized committee of HPL based on the following criteria for Technical Bid 

(based on information provided by the bidders). Therefore the bidders are requested to 

provide authenticate, updated documentary evidential information along with their bid. No 

request for subsequent production of documents will be allowed. 

21.02 Technical Evaluation Methodology: 

 

Eligible bidders shall be evaluated for a score (A) to short list the qualified bidders for 

financial bid on the basis of project experience, manpower & infrastructure as follow: 

The total quantum of work is upto Rs.5.00 crore as of now in a span of 07 years the same 

may be exceed or decrease upto any extent. The project involves various packages of work 

having value of 1 to 10 Crore may be considered For eligibility criteria. The value of work 

may be taken as 10 Crore the eligibility evaluation may be considered as under : 
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S.No. Items Marks 

1. Building Projects Designed- completed/ nearing completion (at least 75% complete) 15 

 RCC structures of value  (within the last 5 years) (subject to maximum 15 marks)  

 (a) Rs. 02 Crore will carry 5  marks each for a maximum of 15 marks  

 (b) Each certificate of value above Rs. 03 Crore shall carry 1 additional mark for 

every Rs. 1 Crore in excess of Rs.3 Crore 
 

   (c)  Rs. 04 Crore and above will carry 15 marks each for a maximum of 15 marks  

   

2. Material Handling Building Projects/Ware House Projects/Godown Projects  

completed /nearly completion at least 75% complete (within the last 5 years) 

1. Rs. 02 crore will carry 6.00 marks per project for a maximum of 18 marks. 

2. Above 3 crore to upto 4 crore shall carry 09 marks each but maximum limit will 

be 18 itself. 

18 

3. Completion Certificates of last 5 (five) years obtained from Clients 10 

 (a) Each certificate of value Rs. 2 Crore shall carry 3.33 mark each  

 (b) Each certificate of value above Rs. 2 Crore shall carry 1 additional mark for every 

Rs. 1 Crore in excess of Rs.2 Crore. 
 

   

4. Technical Manpower & in-house Infrastructures 7 

 The Technical Staff with the consultant on full time basis (7 marks)  

 i. For each graduate Architect/ Engineer with at least 2 yrs. service with the 

firm, 1 mark each 
 

 ii. For each post graduate Architect/ Engineer in Structural, Electrical, 

PHE, Air-conditioning etc. with at least 2 yrs. service with the firm, 1½  

marks each subject to maximum 03 marks. 

 

   

5. Quality of the Concept Plan and design concept  in the form of Power Point 

Presentation and hard copy as detailed in Table- 1  
30 

 Total – (Score A) 80 

 

 

The Tenderers / firms in addition to the experience in building works should be fully equipped with 

complete infrastructure and in house capability in preparing working drawings including Architectural, 

Structural, internal/external water supply, sewerage drainage, internal and External Electrification, land 

development, landscaping and all other services.  They should also be adequately equipped with 

computers, plotters and latest licensed Software programmers of design, and drawings. 
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Table –1   

Evaluation criteria of the Design Concept presentation. 

A Master Planning and Zoning 10 

1 Cost effective Site Utilization & Grouping of Functions. 3 

2 Site Orientation  

a) Massing (Compactness) 3 

b) Circulation (integration) 2 

3 Landscape blending with existing profile 2 

B Design Concept Planning 10 

1 Aesthetics & Environmental friendly considerations 2 

2 Energy efficient building design 2 

3 Disaster resistant methods/ technologies 2 

4 Innovative Modern Global and Contemporary Architectural features 2 

5  Economical Design 2 

C Presentation 10 

1 Overall Presentation         2 

2 Over all understanding, Planning & Design of Project 5 

3 Interpretation of Design Concept & Interaction on concept and response to queries of 

the committee members. 

3 

 Total  30 

 

The markings shall be based on the supporting documents submitted along with the Technical 

Bid. The bidders are also required to submit a self evaluation sheet along with the Technical 

Bid. The supporting documents should be numbered and referred in the self evaluation sheet 

to support the self marking.  

21.03     Opening of Financial Bids : 

The Financial bids of only those agencies will be opened who are qualified in the Technical 

evaluation and Presentation by the committee. 

 

The date of opening of financial bid shall be intimated accordingly and shall be opened in the 

presence of selected bidders /Architect Consultants or their representatives who wish to 

attend.   

 

21.04   Quality of Planning & Design Works:  

The Selection Committee shall also evaluate the Quality of Planning & Design Works Done 

by the bidders (Based on Photographs, Drawings etc. of Completed Projects submitted and 

inspection of project sites, where necessary). Therefore, bidders are requested to submit and 

present their documentations in the most diligent manner.  The Final Selection shall be made 
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by the Selection Committee based on the above scores A, and, B, from the Prices Quoted in 

the Financial Bid.                 

The financial bids of only those Architects will be opened who score more than or equal to 56 

out of 80 in the above rating points in the above mentioned Technical Evaluation. The 

Bidders(s) may please note that 80% weightage will be given to the Technical Bid i.e. 

Technical Evaluation and 20% weightage will be given to the financial bid (Rates quoted in 

the enclosed proforma) and composite score shall be worked out. 

 

As per the example below, the weightage of 80% on Technical Bid and 20% on Financial Bid 

will be applied.  

 

Let us assume the 3 participating Architects scoring more than or equal to 56 out of 80 

scoring points in the technical evaluation (technical bid) and their quoted fee is as under: 

S. No  Description  Scoring Points  Quoted Fee                

(in %)  

 

1  Architect A  60 1.50  

 

2  Architect B  70  2.00  

 

3  Architect C  75  2.50  

 

 

 

Since the technical scoring points is out of 80 and the weightage in technical bid is also 

80%, therefore  percentage wise the technical scores will remain as it is i.e. for Architect A 

scoring points will be 60 (60/80*80%=60%) and similarly for Architects B & C it will be 

70 and 75 respectively.  

 

For the financial bid the minimum fee i.e. 1.50% will be given 100 percentage and 

percentage of the other Architects will be worked out on proportionate basis and thereafter 

weightage of 20% will be applied on marks so obtained. The marks so obtained by all the 

Architects will be added to the technical bid marks and the composite score shall be 

worked out. 

 

Marks obtained by Architect A: 60 + 1.50/1.50 x 20 = 80 marks  

Marks obtained by Architect B: 70 + 1.50/ 2.00 x 20 = 85 marks  

Marks obtained by Architect C: 75 + 1.50 / 2.50 x 20 = 87 marks 

As per the combined scoring, the Architect C gets the maximum overall marks and will be 

considered for appointment 

22.0     SELECTION OF ARCHITECT 

The assignment shall be awarded at the lowest quoted fee of the technically eligible 

bidders. However, the first opportunity shall be given to the bidder with the highest 

composite score to work at the L1 fees. If the bidder with the highest composite score 

refuses, the option will be given to next highest composite score bidder to work at the L1 



 

 

                                                                                                                                      Hindustan Prefab Limited                                             
 

Seal & Signature of Tenderer 14 HPL 

fees. The award will be given to the bidder willing to works at the L1 fees in the order of 

composite scores. 

23.0  Even though the applicant may satisfy the above requirements, he/she would be liable to 

disqualification, if he/she has made misleading or false representation or deliberately 

suppressed the information in the forms, statements and enclosures. 

24. 0   The successful consultant(s) for the purpose of execution of the services, progress review 

and monitoring, shall submit, a detailed work schedule and PERT network / CPM 

indicating completion of all major activities as per the milestones indicated for completion 

of such activities in the RFP Document for consideration and approval by the HPL. This 

approved schedule / network shall be pre-requisite for signing of the Contract Agreement 

and shall form part of the Contract Agreement. Further the consultant shall also submit 

another schedule, which is the most detailed schedule depicting all activities involved for 

each of the major milestones/ activities involved in consultation with the HPL for approval 

by the Engineer in- Charge at the site. 

25.0    CONFIDENTIALITY 

Information relating to evaluation of tenders and recommendations concerning awards shall not be 

disclosed to the Architect firm/consultants who submitted the tender or to other persons not 

officially concerned with the process, until the publication of the award of Contract. The undue 

use by any Consultant of confidential information related to the process may result in the rejection 

of its tender and may be debarred from participating in future tenders 

 

 

Dy. General Manager (C) 

Issued to: 

 

M/s. ________________________ 

       ________________________ 

       ________________________ 
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UNDERTAKING 

(To be enclosed along with EMD in Envelope-I) 

I/We of M/s. _____________________________ bidder for Consultancy works for 

“Architectural and Engineering Consultancy Services for the Execution of Civil/ Electrical, 

A.C and Mechanical Works upto Rs.5 Crores under various clients in the state of Kerala” 

with M/s. Hindustan Prefab Limited do hereby undertake that I/We agree to unconditionally 

accept all the terms and conditions mentioned in the tender documents. 

Further, we have noted that after unconditionally accepting the tender conditions in its entirety, it 

is not permissible to put any remarks/conditions in the Price Bid and the same has been followed 

in the present case.  In  case this provision of the tender is found violated at any time after opening 

of Financial bid, we agree that the  tender shall be summarily rejected and HPL shall without 

prejudice to any other right or remedy be at liberty to forfeit the full said earnest money 

absolutely. 

 

 

Signature of the Bidder 

or Authorized Person   ________________________________ 

 

Name of the Firm   ________________________________ 

 

Seal of the Firm                                      
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     GENERAL CONDITIONS OF CONTRACT 

(These general conditions of contract shall supersede the relevant general conditions of GCC. 2014 

(CPWD) / Form 7/8) 

1.0 SCOPE OF WORK: 

 

Architectural and Engineering Consultancy Services for the Execution of Civil/ Electrical, 

A.C and Mechanical Works upto Rs.5 Crores under various clients in the state of Kerala 

             Assessed Project Cost                :   Rs.5.00 Crore (Tentative) 

1. PLOT (LAND) DETAIL: 

Site Location : All districts in Kerala 

Period of Completion   :  12 months (Pre-construction, construction & post construction stage). 

The work includes complete Civil works, Electrical works, Fire fighting, Plumbing, Sanitary, DG 

Set, Air Conditioning, Interior and Furnishing work, Solar panel and Horticulture work, Street 

lighting, Solar water heating system, Internal road& Path, Exit sign board, Special finishes and 

external developments including all service etc. as required for the proposed project within the 

Assessed cost of work. 

The scope of work shall include Structural Design, Preparation and Submission of Drawings, 

Models and all other Architectural and Engineering consultancy etc. as required for the proposed 

project within the Assessed cost of work, detailed Engineering of all Services and approval of 

shop drawings, weekly meetings on site as required to resolve the issues and implement any 

changes or take specified data for revision of drawings or for providing additional details 

including getting all approvals / NOC / Clearances from various local authorities for start of work 

and to occupy the building after completion of work i./c getting completion & occupancy 

certificates and all other required works including getting all clearances / NOC’s / Approvals etc. 

complete and getting proof checked/vetting of the structural drawings, design and soil testing 

reports. 

 

The proposed work is “Architectural and Engineering Consultancy Services for the Execution 

of Civil/ Electrical, A.C and Mechanical Works upto Rs.5 Crores under various clients in the 

state of Kerala” to be done as per the requirements of the client/ facilities and as per the Bye-laws 

of the local bodies. 

 
A – PLANNING STAGE  

 

1.01  Undertaking visits to HPL/ Client office & to site to collect details/data/information 

required for planning purpose, holding necessary discussions with the Clients and HPL and 

obtaining requirements of project and attending meetings at site of work or HPL’s Office, 
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Client’s Office as and when required by HPL, to carryout detailed survey of the project 

location including detailed site survey i/c recording RL’s, contour and site map preparation 

with physical dimensions of the Site / Plot. The Consultant must visit the site of work. 

Photographs of the site visit is to be enclosed by the A&E Consultant.  

 

1.02  Preparation and submission of “Detailed Plan” of entire complex and obtaining necessary 

approvals from client and statutory bodies including submission of photographs and other 

documents required in connection with approval from clients and Statutory Bodies.  

 

1.03  The Architect / Consultant will make the presentation related to the project as and when 

required by the client / HPL  

 

1.04  The Consultant shall be fully responsible for evolving safe, economic, technically sound 

and correct design and shall ensure that the planning and designing of the project as per 

specifications of clients, latest ISI codes of practices, legislation, other relevant bye-laws 

and good engineering practices.  

 

1.05  The Consultant will give undertaking that the estimate / design and other documents 

related to the projects will be prepared and furnished to suit the particular local conditions 

of the site in the most economical manner. The Consultant will work out economic design 

and adopt specification so as to ensure that the estimate approved by clients at initial stages 

is not exceeded on completion of work.  

 

B - Implementation of project.  

 

1.06  To carryout Soil Investigation for the project and submission of complete data / Test 

Report. Soil Investigation shall be carried out by the Consultant. Site photographs showing 

Soil Investigation being carried out at site with dates for each and every bore hole shall 

have to be submitted by the A&E Consultant. Soil Investigation have to be got done 

through a reputed and expert Soil Investigation Agency immediately within 03 days of 

approval of concept plans. Soil Test Reports are to be got vetted / proof checked by the 

A&E Consultant from any reputed Institute like IITs, NITs, CBRI-Roorkee or as approved 

by Engineer-in-Charge.  

 

1.07  Preparation and submission of preliminary drawings, designs, specifications and 

preliminary cost estimates for each and every building/ structure including internal services 

complete and including getting all necessary approvals, NOC’s / Clearances from clients/ 

Statutory Bodies for start of work including preparation and submission of 02 Nos. Models 

of appropriate size as approved by Engineer-in-Charge.  

 

The Concept plans, Walk thru & 3 D- views shall have to be submitted by the A&E 

Consultant within 02 days of award of work and Models as per the approved concept plans 

& 3 D-views shall have to be submitted by the A&E Consultant within 03 days of approval 

of Concept plans.  

 

1.08  Preparation and submission of detailed Architectural drawings, designs and specifications 

for building / structures suitable for construction and releasing to site including getting 

necessary approval from clients wherever required.  

 

1.09  Preparation and submission of detailed structural designs & drawings, fabrication and 

erection drawings and detailed bar bending schedule based on approved Architectural 
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drawings, for various buildings/ structures complete, suitable for construction and release 

to site including getting approvals from clients wherever required including getting vetting 

/ proof checking of the structural design / drawings from any reputed Institutes like IITs / 

NITs / CBRI-Roorkee as directed / approved by the Engineer-in-Charge.  

 

1.10  A) Preparation and submission of detailed designs, drawings and documents for all internal 

utility services like plumbing, Sanitary, fire-fighting, electrification, Air-conditioning etc. 

as per the requirements of the project suitable for construction and release to site including 

getting necessary approval from clients, wherever required.  

 

B)  Preparation and submission of  

a) Detailed designs, drawings and documents for Building and allied civil works, 

furniture, furniture items, MEP, plumbing and sanitary works, CCTV, LCD TV, 

Conference system, Kitchen equipments etc.  

b) Detailed designs, drawings and documents for works of Tourism department. 

c) Detailed designs, drawings and documents for Godown and warehouse works. 

 

1.11  Preparation of designs drawings and documents pertaining to external utility services like 

water supply, sewerage/ STP, ETP, storm water drainage, fire hydrants schemes, water 

supply in-take arrangements, roads, street lighting, substations, switch yards, DG Set, Lifts, 

Air-conditioning and other related schemes, landscaping, horticulture, arboriculture, street 

furniture, paths, boundary walls and any other specialized extra services as per project 

requirement suitable for construction and release to site including getting necessary 

approvals from clients, wherever required.  
 

 

1.12  Preparation and submission of detailed bills of quantities, detailed estimate including 

preparation and submission of detailed take off calculations sheets, analysis of rates and 

tender documents for all works covered under clauses 1.05 to 1.10 including issue of 

adequate number of tender documents along with necessary drawings for the purposes of 

inviting tenders. Separate tender documents may be required to be submitted for different 

works as decided by HPL.  

 

1.13  Carrying out all modifications / deletions / additions / alteration in design/ drawings / 

documents as required by client and HPL for proper execution of works at site till 

completion and handing over of the project to the client.  

 

1.14  Periodic supervision of works to ensure adherence on the part of the contractor’s execution 

of work as per detailed drawings and specifications, including sorting out problems and 

issue of necessary clarifications at site including preparation of additional drawings and 

details for proper execution of work at site. The visit to the site at Construction stages will 

be as and when required in the exigencies of work but the consultant will adhere the below 

schedule:  

The A&E Consultant shall have to visit the construction site at a interval of every 20 days 

from the start of work to upto completion of work.  

 

For the site visits, the Consultant has to make the entries in respect of site visits to the site 

in the register maintained at project site and has to submit his report along with 

photographs of the each site visit.  
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1.15  Preparation and submission of completion reports, completion drawings/ as built drawings 

and maintenance schedules and documents for the project as required and acceptable to 

clients including getting all necessary approval / NOC’s / Clearances and Completion 

Certificates & Occupancy Certificate from Municipality/ Statutory Bodies.  

 

 

2.0    PAYMENT OF CONSULTANCY FEES 

 

2.01        The rate of consultancy fee, quoted as the  consultancy Percentage (%) of the estimated 

cost  of  works shall be firm, fixed and final and inclusive of all taxes (Service Tax, 

education cess etc. As applicable and valid till completion of the project. The 

Consultancy fee shall be paid on the estimated cost of the work or actual cost of the work 

on completion whichever is lower. The completion cost shall exclude the following:- 

a) Cost of Land. 

b) Plan approval and service connection deposits and fees to local and /or statutory 

bodies/    State/Central Govt., paid/payable by the Client/Executing Agency. 

c) Any other services, fittings and fixtures which are not designed and planned by the 

Consultant. 

d) Cost of demolition of the existing building or its portion. Any in fructuous 

expenditure as a result of demolition etc. and cost of any rejected work. 

e) Cost of supervisory and other establishment employed on work by Consultant or 

the Client/Executing Agency. 

f) Other contingent expenditure like press advertisement, publicity, cost of foundation 

stone, inauguration ceremonies of building etc. 

g) Escalation in the cost of work due to increase in rates of materials, labour etc. after 

award of work. 

h) Any deviation in the items of work not authorized by the Client/Executive Agency 

prior to its execution. 

i) Cost of any equipment which does not come under the scope of works of 

consultant. 

j) Expenses relating to all legal fees and taxes etc. payable to various statutory and 

local authorities paid by Client/Executive Agency. 

k) Any payment towards reimbursement of taxes and duties, levies, cess etc. 

l) Agency charges of Executing Agency. 

m) Cost of Laboratory Charges for Testing of Material etc. 

 

If any additional work is awarded / required by, Services for the same shall be provided by 

the A&E consultant on the same rates and terms & conditions 

3.0       MODE OF PAYMENT 

On completion of works in stages 

3.01      1.01 to 1.03      25% of total consultancy fee 

3.02      1.04       15%  - do - 

3.03      1.05                 20%  - do - 

3.04      1.06                            10%  - do - 
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3.05      1.07                                                  10%            - do - 

3.06      1.08       20%  - do - 

           ------------ 

                       100%           - do -     

          -------------                  

 

 HPL shall release running payments on pro-rata basis after receiving the payment from the client 

for various stages depending upon extent of their completion and decision of HPL in this regard 

shall be final. 

 

4.0 TERMS AND CONDITIONS  

 

4.01   The Consultant shall furnish an unconditional and irrevocable  performance guarantee on 

the Performa of HPL from a Nationalised Bank equivalent 5% of the value of total 

consultancy fees of  Consultant at this time or before signing of contract agreement.  This 

bank guarantee shall remain valid till twelve months after execution of work and handing 

over all works of the project to clients by HPL including getting issued all the NOCs / 

Clearances / Approvals/ Occupancy Certificates/ Completion Certificate from the 

concerned local authorities. 

 

4.02   5% of the fees payable to the Consultant shall be retained from the Running bills as 

‘Retention Money’ in addition to the performance guarantee and the same shall be released 

to the Consultant three months after completion of defect liability period of one year from 

the date of receiving of occupancy certificate. 

 

4.03 Payment of running bills shall be made to the Consultant based on  the contract value at 

which work is awarded by HPL to contractor or approved estimated cost (excluding HPL’s 

agency charges), whichever is lower. The payment shall however be made from the 

Registered Office of HPL situated in New Delhi through RTGS / NEFT.  In case the 

payment is required by D.D., the charges shall be borne by the Consultant.  

 

          Notwithstanding what is stated in para 2.0 and 3.0 above, the payment of fees to the 

Consultant shall be released only after the financial sanction of project is received by the 

HPL from clients and money released by the clients to HPL against this project.  The 

Consultant shall have no claim on HPL in case release of money is delayed by clients or 

project is not sanctioned to HPL. The work is on “NO COST – NO COMMITTMENT 

BASIS” If the project in hold or any part of the project due to any reason what so ever is 

not sanctioned by the client No payment for the consultancy will be made to the consultant. 

The consultant is liable to claim the payment towards the sanctioned & executed work as 

explained in the scope of work.  

 

4.04 The final fees payable to the consultant shall be determined on the basis given in para 2.0 

and difference, if any, in the fees payable and already paid at various stages shall be 

adjusted at the last stage of the payment given under para / clause 3.0. 

 

4.05 The Consultant shall design, redesign, modify and make changes in the design, drawings, 

details etc. till they are finally approved by clients and as required for completion trial run, 

defect liability period and handing over of the project to clients, within the fees agreed by 

the Consultant in para 2.0 and nothing extra shall be payable to Consultant in this regard. 
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4.06   PAYMENT TOWARDS VISITS 

All expenses for visits to the sites (before/ during execution of work and after completion of 

work)  by the  Consultant in connection with planning, designing, detailing, obtaining 

approval from clients / HPL / Statutory bodies and during construction and completion 

stage of work shall be borne by the  Consultant and deemed to be included in his quoted 

fees. 

The Consultant shall prepare necessary models, as mentioned, in connection with approvals 

of scheme prepared by them from clients/ statutory bodies etc. at his own cost.   

4.07 If at any time after award/ start of work, the client decides to abandon or reduce the scope 

of work for any   reason whatsoever and hence not require the whole or any part of the 

works to be carried out, the HPL shall give notice in writing to this effect to the  Consultant 

and the  Consultant shall have no claim for any payment of compensation, or otherwise 

whatsoever, on account of any profit or advance which he might have derived from the 

execution of the works in full but which he did not derive in consequence of the foreclosure 

of the whole or part of the work. 

 

4.08 The  Consultant shall supply free of charge to the HPL, the following documents: 

 

a) Six sets of complete detailed design calculations (structural and other services) including 

supply of drawings incorporating subsequent modifications / revision, if any. 

 

b) Six sets of each of all working drawings for Architectural & Structural of Civil works, 

Electrical works, Fire fighting, Plumbing, Sanitary, Interior and Furnishing works, Solar 

penal, DG Set, Lift, Air-conditioning  and Horticulture work (good for construction 

drawings), furniture, medical /Non-Medical services based on the approved drawings 

including supply of drawings incorporating modifications / revision, if any. 

 

c) Six sets of detailed estimates and rate analysis of all works. 

 

d) Adequate number of tender documents and drawings. 

 

e) Adequate number of additional design, drawings and other documents needed for proper 

execution of works. 

 

f) Six sets of completion drawings (cloth mounted) and detailed documents duly approved by 

local authorities. 

 

4.09 The Consultant shall provide the documents, drawings,   design, details as required for 

timely completion of works within the time period mentioned against each activity and the 

same is part of this agreement. The consultant shall complete the said works within this 

agreed time schedule. No extension of time for completing the same shall be made owing to 

any variations made in the works by the orders of the clients/HPL, unless the clients in 

consequences of such variations extends the time allowed to HPL for the completion of the 

works, in which case HPL may extend the time for completion under this agreement for a 

proportionate period but not greater than the time allowed to HPL for the completion of the 

whole works. 
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4.10 All designs and drawings shall be the property of HPL and the name of HPL shall be 

predominantly displayed on all the drawings and documents as “Executing Agency”.  The 

originals of approved completion drawings shall be on good quality re-producible on 

tracing paper.  The proprietary rights of design shall remain with Consultant. 

 

4.11 The Consultant shall be fully responsible for evolving safe, economic, technically sound 

and correct design and shall ensure that the planning and designing of the work is carried 

out based on the tender documents and specifications of clients, latest ISI codes of 

practices, legislation, other relevant bye-laws and good engineering practices and 

Consultant shall guarantee the performance of all the structures, conveyances system and 

services after completion.  The bill of quantities and specifications shall be as per CPWD, 

BIS, MOST, HPL norms as desired by HPL and / or clients. 

 

4.12 The Consultant will give undertaking that all drawings, design, specifications, plans, 

estimates and other documents will be prepared and furnished to suit the particular local 

conditions of the site in the most economical manner.  The Consultant will work out 

economic design and adopt specification so as to ensure that the estimate approved by 

clients at initial stages are not exceeded on completion of work.  At any stage. during the 

progress of execution of the work, if any defect is noticed in the drawings, designs, 

specifications, plans, estimates or other documents, the consultant shall provide free of cost 

to HPL fresh designs / drawings / specifications / estimates and other documents within a 

period of the seven days from the date of notice issued by HPL in this regard.  The 

consultant shall also indemnify the HPL due to such defective drawings/ designs/ 

specifications / estimates / other documents supplied by the consultant subject to a 

maximum of the consultancy fees.  

 

4.13 The Consultant shall ensure at detailed design stage that the project is completed within 

approved project cost and the actual quantities of works executed at site based on details / 

drawings given by the Consultant, should not exceed by 3% (three percent) of the quantities 

given by him at preliminary project report stage on the basis of which the project cost is 

approved by the clients.  In case HPL has to incur extra expenses due to execution of extra 

quantities / additional work to complete the project, the same shall be recovered from the 

Consultant upto the extent of maximum 15% (fifteen percent) of total consultancy fees.   

 

4.14 While providing consultancy services, the Consultant shall ensure that there is no 

infringement of any patent or design rights and he shall be fully responsible for 

consequence / any actions due to any such infringement. Consultant shall keep HPL 

indemnified all the times and shall bear the losses suffered by HPL in this regard. 

 

4.15 The statutory deduction of income tax, or other taxes, duties, levies, cess including services 

tax etc. as applicable shall be made from the payment released to  Consultant from time to 

time and same are deemed to be included in the  Consultants fees and nothing extra shall be 

payable to  Consultant in this regard. 
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4.16 Concept plan / Preliminary drawings & Preliminary estimate (PAR estimates based on 

DSR-2016 rates + updated Cost Index for the location and market rates for the Non-

schedule items if, any) shall be submitted by the Consultant within one month of 

assignment of work for approval.  On approval of concept plan / Preliminary drawings & 

Preliminary estimate, the Consultant shall prepare and submit the building plans for 

approval of the local authority within 07 days and shall got the same approved within next 

one month from all the concerned local authorities. Side by side on approval of concept 

plan / Preliminary drawings & Preliminary estimate, the Consultant shall submit detailed 

estimate with justification of rates within 15 days of approval of the concept plan/ PAR 

estimate including the detailed BOQ’s, technical specifications, drawings of all the items 

for inviting tenders.  

 

4.17 All this process should be completed by the A&E agency within two months of award of 

work to the agency. 

 

5.0 TERMINATION OF WORK 

5.1 The work may be terminated at any time by HPL upon one month’s notice in writing being 

given to Consultant, if the Consultant’s work is not found to be satisfactory according to the 

terms of the agreement.  In case the agreement is terminated on account of Consultant’s 

work not being satisfactory. HPL will get the work done at the risk and cost of the 

consultant. 

 

5.2 If the scope of work is reduced by the client and the consultant approaches to the client to 

get the same work for rendering the consultancy services than the performance guarantee, 

security money, earnest money deposited by the consultant to HPL will be forfeited. 

 

6.0  LIQUIDATED DAMAGES 

In case the Consultant fails to complete the work within the contract period or extended 

period mentioned in clause 4.09 above owing to reasons attributable to Consultant, 

liquidated damages @ 1% per week of the total fees subject to a maximum of 10% of the 

total fees payable shall be levied on the consultant. HPL shall be entitled to deduct such 

damages from the dues that may be payable to the Consultant. 

 

7.0        FORCE MAJEURE CLAUSE 

 

The HPL will not be responsible for any delay / stoppage of work due to force majeure 

conditions like natural calamities, civil disturbances, strikes, war etc. and losses suffered, if 

any, by the consultant on this account.  The HPL shall not be liable in any way to bear such 

losses and no compensation of any kind whatsoever will be payable by the HPL to the 

consultant. 

 

8.0       JURISDICTION 

 

The Courts in Delhi/New Delhi alone will have the jurisdiction to deal with matters arising 

under this work. 
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9.0      Period of Completion 

  

12 months (Pre-construction stage including tendering process/ award of work & getting 

various approvals from local bodies for start of work and Construction stage & obtaining 

various approvals of Local bodies for Occupancy & Building completion, including 

monsoon period).  

 

10. The successful bidder would have to furnish separate bills for the cost incurred for the 

below mentioned subheads A to E on completion of each item which shall be part of total 

percentage fee quoted by them  

A) Surveying :–  

- Topographical survey including recording of reduced levels, preparation of Contour map, 

Recording of Physical dimensions of the plot, Indicating /Recording of Land marks & 

Directions of the plots. 

- Geological Survey i.e. Soil testing as required including submission of the Soil testing 

report 

B) Estimating :- Preparation and submission of Estimates including required documents 

- PAR estimate 

- Detailed estimate including Market rates justifications. 

C) Structural Design :- 

- Structural Design of the building including proof checking / vetting of the same from any 

reputed Institutes like IITs/ NITs / CBRI-Roorkee. 

D) Drawings :- 

- Preparation and submission of Architectural and structural drawings of all the 

components of work as per scope of work. 

E) Models:- 

- Providing and submission of 01 No. Model (if required and asked by the client). 

 

11. ARBITRATION: 

 Any or all disputes, differences, or questions which may at any time arise between the 

parties hereto or any person claiming under them, touching or arising out of or in respect of 

this agreement or the subject matter thereof shall first be endeavored to be amicably 

resolved at the top management level of the parties. However, in the event of such dispute, 

difference or question, etc. remaining unsolved, the same shall be referred to the arbitration 

by a Sole Arbitrator to be nominated by the Chairman & Managing Director, HPL and the 
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provisions of the Arbitration & Conciliation Act, 1996 shall be applicable. The place of 

such arbitration shall be at New Delhi 

 

 

PROFORMA OF BANK GUARANTEE (PERFORMANCE) 

 

Hindustan Prefab Limited, 

Jangpura, 

New Delhi 110014 

 

Whereas the Hindustan Prefab Limited, (hereinafter called “HPL” which expression shall include 

its successors and assigns) having awarded the Consultancy Contract for ___________________ 

hereinafter called the Contract) to M/s. _________________________ (hereinafter called the  

Consultant) at a total price of Rs. _________ subject to the terms and conditions contained in the 

contract. 

Whereas, the terms and conditions of the contract require the contractor to furnish a bank 

guarantee for Rs. ________ (Rupees ________________) being ____ % of the total value of 

contract for proper execution and due fulfillment of the terms and conditions contained in the 

contract. 

We, the Bank, (hereinafter called the “Bank”) do hereby unconditionally and irrevocably 

undertake to pay to HPL immediately on demand in writing and without protest / or demur all 

moneys payable by the  Consultant to HPL in connection with the performance of the Contract 

inclusive of any loss, damages, charges, expenses and costs caused to or suffered by or which 

would be caused to or suffered by HPL by reason of any breach by the  Consultant of any of the 

terms and conditions contained in the contract as specified in the notice of demand made by HPL 

to the bank.  Any such demand made by HPL on the bank shall be conclusive evidence of the 

amount due and payable by the bank under this guarantee. However, the Bank’s liability under this 

guarantee, shall be limited to Rs. ______ in the aggregate and the bank hereby agrees to the 

following terms and conditions. 

i) This guarantee shall be continuing guarantee and irrevocable for all claims of HPL as 

specified above and shall be valid during the period specified for the performance of 

the contract including the period of maintenance i.e. upto __________. 

 

ii) We, the said bank further agree with HPL that HPL shall have the fullest liberty 

without our consent and without affecting in any manner our obligations and liabilities 

hereunder to vary any of the  terms and conditions of the said contract or to extend time 

for performance of contract by the contractor from time to time or to postpone for any 

time or from time to time any of the powers exercisable by HPL against the  Consultant 

under the contract and forebear or enforce any of the terms and conditions relating to 

the said contract and we shall not be relieved from our liability by reason of any such 
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variations or extension being granted to the  Consultant or for any forbearance, act or 

omission on the part of HP or any other indulgence by HPL to the contractor or by any 

such matter or thing whatsoever, which under the law relating to the sureties would, but 

for this provision, have effect of so relieving us. 

 

iii) This guarantee / undertaking shall be in addition to any other guarantee or security 

whatsoever HPL may now or at any time have in relation to the performance of the 

works/equipment and the company shall have full recourse to or enforce this security in 

performance to any other security or guarantee which the HPL may have or obtained 

and there shall be no  forbearance on the part of the HPL in enforcing or requiring 

enforcement of any other security which shall have the effect of releasing the Bank 

from its full liability.  It shall not be necessary for HPL to proceed against the said 

Consultant before proceeding against Bank. 

 

iv) This guarantee / undertaking shall not be determined or affected by the liquidation or 

winding up, dissolution or  change of constitution or insolvency of the  Consultant, but 

shall in all respects and for all purposes be binding and operative until payment of all 

moneys payable to HPL in terms thereof are paid by the Bank. 

 

v) The Bank hereby waives all rights at any time inconsistent with the terms of this 

Guarantee and the obligations of the bank in terms hereof, shall not be otherwise 

effected or suspended by reasons of any dispute or disputes having been raised by the 

Consultant (whether or not pending before any Arbitrator, Tribunal or Court) or any 

denial of liability by the Consultant stopping or preventing or purporting to stop or 

prevent any payment by the Bank to HPL in terms hereof. 

 

We, the said Bank, lastly undertake not to revoke this guarantee during its currency except 

with the previous consent of HPL in writing.  Unless a claim is made in writing within three 

months, i.e. from the date of expiry of the guarantee _______ (three months after the date of 

expiry) we shall be relieved from all liabilities under this guarantee thereafter. 

 

Signed this ______ day of _____________  at _______________. 

 

 

                        For and on behalf of the 

Bank 

 

WITNESS : 

 

1.__________________ 
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2.__________________ 

 

TECHNICAL BID 

For evaluation of Part –A of NIT for 80 Marks the requirement of documents are as 

indicated below : 

 

 

 

 

 

 

 

 

 

 

 

 

1) Building Projects Designed - Completed / nearing completion  (atleast 75% complete) 

with cost of project (within the last 5 years). 

 

2) Material Handling Building Projects/Ware House Projects/Godown Projects  

completed /nearly completion at least 75% complete (within the last 5 years) 

 

3) Completion Certificates of last 5(five) years obtained from Clients. 

 

4) Technical Manpower & In-house Infrastructures/ 

 

The Technical Staff with the consultant on full time basis. 

i) Graduate Architect/ Engineer with at least 2 yrs. service with the firm. 

 

ii) Post graduate Architect/ Engineer in Structural, Electrical, PHE, Air-conditioning 

etc. with at least 2 yrs. service with the firm. 

 

5) Quality of the Concept Plan and design concept  in the form of Power Point 

Presentation and hard of concept plan & Design concept as detailed in Table-1. 
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