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(Through e-Tendering)

Architectural and Engineering Consultancy Services for the
Execution of Civil/ Electrical, A.C and Mechanical Works
upto Rs.5 Crores under various clients in the state of Kerala

NIT No. HPL/DGM(C)/TC/SZ/2017-18/13 Dt: 22.05.2017
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(A Govt. of India Enterprise)
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Hindustan Prefab Limited

HINDUSTAN PREFAB LIMITED
JANGPURA, NEW DELHI- 110014

NOTICE INVITING e-TENDER

NIT No. HPL/DGM(C)/TC/SZ/2017-18/13 Dt: 22.05.2017

Sealed e-tenders are invited from technically & financially sound and experienced A&E Consultants /
Architects to render their professional services for the following work in two bid system as detailed
below:-

Tendering Document No. HPL/DGM(C)/TC/SZ/2017-18/13 Dt: 22.05.2017

Name of the Work
Architectural and Engineering Consultancy Services

for the Execution of Civil/ Electrical, A.C and
Mechanical Works upto Rs.5 Crores under various
clients in the state of Kerala

Period of completion 12 Months from the 7" day of award of work

Estimated Cost Upto Rs. 5.00 Crore

Estimated Cost of A&E Consultancy 1% of Project cost = Rs. 5.00 Lacs.

Earnest Money Deposit Rs. 10,000/- in the shape of DD only in favour of Hindustan

Prefab Limited and, payable at New Delhi (Bank Guarantee
will not be accepted)

Non-refundable cost of Tender Rs. 1500/- in the shape of DD in favour of Hindustan Prefab
document Limited and, payable at New Delhi

Non-refundable cost of e-tender | Rs. 5750/- through e-payment gateway to ITI Ltd.
processing fee

Last date & time of submission of | Up to 29.05.2017 by 3.00 PM
online tender

Period during which hard copy in | Before and up to 3.00 PM on 29.05.2017 in the office of Dy.
Original of EMD, Cost of Tender | General Manager(C)-TC at Hindustan Prefab Limited,
Document,  proof of e-tender | Jangpura, New Delhi-110014.

processing fee, letter of Acceptance | or

of tender conditions/ enlistment order | Regional Incharge (SZ), Hindustan Prefab Limited, T/C.
of the Architect/Consultant and other | 24/656 (F.F.), Thycaud, Thiruvananthapuram-695014
documents as per NIT (Eligibility
criteria) shall be submitted. (Do not
submit hard copy of financial bid)

Date & Time of Opening of technical | 29.05.2017 at 3.30 PM

tender

Validity of offer 180 days from the date of opening of price tender
Opening of price bid To be intimated later on

Date & time of Presentation To be intimated later on via email only.

Financial Bid : Financial Bid shall be opened only of those agencies who have qualified the technical
evaluation and presentation by the committee.
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The tender document can be downloaded from website www.tenderwizard.com/HPL and
www.eprocure.gov.in. “Any Corrigendum/addendum, if any, would appear only on the HPL
web site and not to be published in any News paper”.

2.0 The intending tenderer must read the terms and conditions of HPL carefully. He should only
submit his tender if he considers himself eligible as per eligibility criteria and he is in
possession of all the documents required.

3.0 Those intending tenderers/Architect/Consultant not registered on the website i.e.
www.tenderwizard.com/HPL mentioned above with M/s. ITI, are required to get
registered beforehand. If needed they can be imparted training on online tendering
process as per details available on the website i.e.www.tenderwizard.com/HPL.

4.0  The intending tenderer must have class-111 digital signature to submit the tender.

5.0 The Tender Document as uploaded can be viewed and downloaded free of cost by anyone
including intending tenderer. But the tender can be submitted only after uploading the
mandatory scanned documents such as (a) Demand Draft of any Scheduled/ Nationalized
bank towards cost of tender document, (b) proof of deposit of e-Tender Processing Fee, (c)
Demand Draft of any Scheduled/ Nationalized bank against EMD & all other documents as
per Notice Inviting e-tender.

6.0 Set of Contract / Tender Documents:
The following documents will constitute set of tender documents:-
a) Notice Inviting e-Tender
b) Conditions of contract
¢) Financial Bid
d) Acceptance of Tender Conditions
e) Corrigendum, if any

7.0 Ifany problem related to online filling, please contact help desk no. 011-49424365. If not
satisfied with help desk response, kindly contact Sh. Sanjeev Kumar, Engineer(C) & Mr. Sushil
Kumar, Engineer (C)

8.0  HPL will not responsible for any type of failure of network at Architect/Consultant end. So you
are advised to fill tender with sufficient time in hand to avoid last moment rush.

9.0 E-tendering processing fees can be seen on www.tenderwizard.com/HPL
10.0 Joint ventures are not accepted.

11.0 HPL reserves the right to accept any or reject all the tenders and split up the work among more
than one parties without assigning any reasons thereof. HPL reserve the right to terminate the
work in between by giving one month notice without any financial liability.

12.0 The tenderers are required to quote strictly as per terms and conditions, specifications, standards
given in the tender documents and not to stipulate any deviations.

13.0 After submission of the tender the tenderer can re-submit revised tender any number of times
but before last time and date of submission of tender as notified

14.0 When it is desired by HPL to submit revised financial tender then it shall be mandatory to
submit revised financial tender. If not submitted then the tender submitted earlier shall become

invalid.
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15.0 On opening date, the tenderers can login and see the tender opening results.
16.0  Architect/Consultant can upload documents in the form of JPG and PDF format.

17.0  Architect/Consultant has to upload scanned copies of all the documents including valid service
tax registration/EPF registration/\VAT registration/Sales Tax registration, PAN No. as
stipulated in the tender document.

18.0 If the Architect/Consultant is found not eligible after opening of tender, his tender shall
become invalid. However, cost of bid document and processing fee shall not be refunded.

19.0 If any discrepancy is noticed between the documents as uploaded at the time of submission of
tender and hard copies as submitted physically by the Architect/Consultant the tender shall
become invalid and cost of tender document and processing fee shall not be refunded.

20.0 Notwithstanding anything stated above, HPL reserves the right to assess the capabilities and
capacity of the tenderers to perform the contract, in the overall interest of HPL. In case,
tenderers capabilities and capacities are not found satisfactory, HPL reserves the right to reject
the tender.

21.0 In case of Percentage Rate Tender, Architect/Consultant must ensure to quote single
percentage rate. The column meant for quoting rate in figures appears in pink colour and the
moment rate is entered, it turns sky blue, The Rate shall be quoted upto 2 Decimals.

22.0 In case of Item Rate Tender, price shall be entered against each item in the Bill of Quantities /
Schedule of Quantities. The cost of item against which the Architect/Consultant has failed to
enter a rate or price shall be deemed to be covered by rates and prices of other items in Bill of
Quantities / Schedule of Quantities and no payment shall be made for the quantities executed
for items against which rate has not been quoted by the Architect/Consultant. The column
meant for quoting rate in figures appears in pink/yellow colour and the moment rate is entered,
it turns sky blue. The Rate shall be Quoted up to 2 Decimals.

23.0 In addition to this, while selecting any of the cells a warning appears that if any cell is left
blank the same shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted
by the tenderers, rate of such item shall be treated as “0” (ZERO).

24.0 The tenderer if required may submit questions in writing by e-mail at
tendercellhpl@agmail.com to seek clarifications latest by 26.05.2017 to the office of
DGM(C)-TC at Hindustan Prefab Limited, Jangpura, New Delhi : 110 014. The tenderers are
requested to submit their technical and commercial queries separately so that those could be
replied suitably.

25.0 The tender document submitted/uploaded by the Architect/Consultant should be self
attested.

26.0  The financial bid shall be available on payment of Non-refundable cost of Tender document &
Non-refundable cost of e-tender processing fee.

27.0  List of Mandatory Documents to be scanned and uploaded within the period of tender
submission.

Demand Draft against EMD

Demand Draft of any Scheduled Bank towards cost of Bid Document.

Certificates of work experience and documents pertaining to eligibilities criteria/Technical
Bid/NIT.
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Should have valid EPF Certificate.
Service tax registration/EPF registration/\VAT registration/Sales Tax registration, PAN No.
Copy of Power of Attorney / Partnership Deed duly self attested by the owner of the firm

Letter of Acceptance of tender condition unconditional as per tender documents Annexure -I
of this NIT

28.0 Hindustan Prefab Limited (HPL) reserves the right to accept or reject all tenders in part or full
without assigning any reason thereof. HPL also reserve the right to award the work amongst
more than one bidder at L-1s’s accepted rates terms and conditions, if required.

29.0 HPL will not be responsible for ignorance of corrigendum

Note:- (1) The tenders are being invited on” No Cost No Commitment Basis”. If because of any

reason/circumstances, the project does not take off, no payment shall be made to the A & E
Consultant and Consultant shall not have any claim what so ever.

(2) All the uploaded documents including other documents as per NIT should be submitted in
hard copy as per time and date mentioned in the NIT.
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HINDUSTAN PREFAB LIMITED
JANGPURA, NEW DELHI-110014
Annexure-I|

ACCEPTANCE LETTER
TO BE ENCLOSED ALONGWITH EMD IN ENVELOPE — |

Hindustan Prefab Limited
(Address of submission as mentioned in “Notice Inviting Tender”)

NAME OF WORK : Architectural and Engineering Consultancy Services for the
Execution of Civil/ Electrical, A.C and Mechanical Works
upto Rs.5 Crores under various clients in the state of Kerala

NIT No.: HPL/DGM(C)/TC/SZ/2017-18/13 Dt: 22.05.2017

Sir,
ACCEPTANCE OF TENDER CONDITIONS

1. The tender documents for the work as mentioned in “NIT” have been sold to me/us by
Hindustan Prefab Limited and | / we hereby unconditionally accept the tender conditions
and tender documents in its entirety for the above work.

2. The contents of the Tender documents (Instructions to the Tenderers) have been noted
wherein it is clarified that after unconditionally accepting the tender condition in its
entirety, it is not permissible to put any remark(s)/ conditions (s) (except unconditional
rebate on price, if any) in the tender enclosed in “Envelope-1” and the same has been
followed in present case.

In case this provision of the tender is found violated at any time after opening “Envelope-
I” , I/ We agree that the tender shall be summarily rejected and HPL shall, without
prejudice to any other right or remedy be at liberty to forfeit the full said earnest money

absolutely.
3. The required earnest money for this work is enclosed herewith.
4. It is to confirm that we have seen all the corrigendums / addendums issued by HPL upto the

last date and time of submission of tenders.

Yours faithfully,

(Signature of the tenderer)
With rubber stamp
Dated:
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Hindustan Prefab Limited

INSTRUCTIONS TO TENDERER (ITT)

Online sealed open e-tenders on behalf of HPL are invited for the work of Architectural
and Engineering Consultancy Services for the Execution of Civil/ Electrical, A.C and
Mechanical Works upto Rs.5 Crores under various clients in the state of Kerala

The estimated cost of A&E Consultancy works is Rs.5.00 Lacs and estimated cost of
project is Rs.5.00 Crore. These estimates, however, are given for merely as a rough guide.

The tender document as uploaded can be seen on website www.tenderwizard.com/HPL or
www.eprocure.gov.in and can be downloaded free of cost.

Mode of Submission.
Earnest Money Deposit

Earnest Money Deposit of amount as mentioned in "NIT" required to be submitted along
with the tender shall be in the form of Demand Draft payable at place as mentioned in NIT
in favour of Hindustan Prefab Limited from any Nationalised/Scheduled Bank. The EMD
(DD) shall be valid for minimum period of 180 (One Hundred Eighty) days from last day of
submission of Tender. The EMD shall be scanned and uploaded to the e-Tendering website
within the period of tender submission and original should be deposited in office of HPL.

The EMD of all unsuccessful tenderers will be returned within thirty (30) days of the
declaration of successful tenderer (L-1). The EMD of L-2 party shall be returned after
award of work to L-1 agency. No interest will be payable by the HPL on the said amount
covered under EMD/Any other Security Deposit.

Interested bidders who wish to participate in the tender has also to make following
payments in the form of Demand Draft of any Nationalised/Scheduled Bank and to be
scanned and uploaded to the e-Tendering website within the period of bid submission :

Cost of Bid Document- Rs. 1500/- in the shape of DD in favour of Hindustan Prefab
Limited payable at New Delhi.

e-Tendering processing fee- Rs. 5750/- through e-payment only.

Demand Draft against EMD and Cost of tender Document & Acceptance Letter shall be
placed in single sealed envelope superscripted as "Earnest Money”, Cost of Tender
Document” with name of work and due date of opening of the tender also mentioned
thereon.

Certificate of work experience (if required) and other documents as specified in the tender
and Technical Bid shall be scanned and uploaded to the e-Tendering website within the
period of tender submission and certified & self attested with stamp copy of each shall be
deposited in a separate envelope marked as "Technical Bid”.
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6.0 Both the envelopes shall be placed in another envelope with due mention of Name of work,

7.0

8.0

9.0

10.0

11.0

12.0

date & time of opening of tenders and to be submitted in the office of HPL before last date &
time of submission of tender on 29.05.2017 and up to 03.00 PM. The documents submitted
shall be opened on the same day

Online Technical tender documents submitted by intending tenderers shall be opened only of
those tenderers, whose Earnest Money Deposit, Cost of tender Document and e-Tender
processing fee and other documents placed in the envelope are found in order. The Price
tender of those tenderers whose documents found to be in order shall be opened. The date of
opening of price tender shall be informed to the tenderer subsequently.

The tender submitted shall become invalid if:-

i) The tenderer is found ineligible.
i) The tenderers do not upload all the documents as stipulated in the tender document.

iii) If any discrepancy is noticed between the documents as uploaded at the time of
submission of tender and hard copies as submitted physically in the office of tender
opening authority.

VALIDITY OF TENDER

The Tender for the works shall remain open for acceptance for a period of One Eighty
(180) days from the date of opening of financial Bid. If any tenderer withdraws his tender
before the said period or issue of letter of acceptance, whichever is earlier, or makes any
modifications in the terms and conditions of the tender which are not acceptable to the
HPL, then the HPL shall, without prejudice to any other right or remedy, be at liberty to
forfeit the said earnest money as aforesaid. Further the tenderers shall not be allowed to
participate in the retendering process of work.

ACCEPTANCE OF TENDER

HPL reserves the right to reject any or all the tenders in part or full without assigning any
reason whatsoever. HPL does not bind itself to accept the lowest tender. The HPL reserves
the right to award the work to a single party or split the work amongst two or more parties
as deemed necessary without assigning any reason thereof. The Contractor is bound to
accept the part work as offered by HPL after split up at the quoted/negotiated rates.

The tenders shall be strictly as per the conditions of contract. Tenders with any additional
condition(s)/modifications shall be rejected.

The witnesses to the Tender/Contract Agreement shall be other than the tenderer(s)
competing for this work and must indicate full name, address, and status/occupation with
dated signatures.

The acceptance of tender will rest with the HPL who does not bind itself to accept the
lowest tender and reserves to itself the right to reject any or all the tenders received without
assigning any reason thereof. Tenders in which, any of the prescribed conditions are not
fulfilled or found incomplete in any respect are liable to be rejected.
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Hindustan Prefab Limited

On acceptance of tender, the name of the accredited representative(s) of the contractor who
would be responsible for taking instructions from Engineer-in-Charge or its authorised
representative shall be intimated by the contractor within 07 days of issue date of letter of
Awards by HPL.

The tenderer shall not be permitted to tender for works if his near relative is posted in the
project office or concerned Zonal Office of the HPL. The contractor shall also intimate the
names of persons who are working with him in any capacity or are subsequently employed
by him and who are near relatives to any of the officers in HPL. Any breach of this
condition by the tenderer would render him liable to the withdrawal of the work awarded to
him and forfeiture of Earnest Money and Security Deposit. This may also debar the
contractor from tendering for future works under HPL.

The time of completion of the entire work, as contained in contract shall be as mentioned in
"NIT”, which shall be reckoned from the 7th day after issue of the letter of Award by the
HPL

Canvassing whether directly or indirectly, in connection with tenderers is strictly
prohibited and the tenders submitted by the contractors who resort to canvassing will be
liable for rejection.

The tender award, execution and completion of work shall be governed by tender
documents consisting of (but not limited to) Letter of Award/Letter of work order, Bill of
Quantities, Conditions of Contract.

ADDENDA/CORRIGENDA

Addenda/ Corrigenda to the tender documents may be issued prior to the date of
submission of the Addenda/ Corrigenda to the tender documents may be issued up to the
date of submission of the tender to clarify or effect modification in specification and/ or
contract terms included in various tender documents. The tenderer shall suitably take into
consideration such Addenda/ Corrigenda while submitting his tender. The tenderer shall
return such Addenda/ Corrigenda duly signed and stamped as confirmation of its receipt &
acceptance and submit along with the tender document. All Addenda/ Corrigenda shall be
signed and stamped on each page by the tenderer and shall become part of the tender and
contract documents. In case of non working of websites, addendum/corrigendum shall be
uploaded immediately on its working

CLARIFICATION AFTER TENDER SUBMISSION

Tenderer’s attention is drawn to the fact that during the period, the tenders are under
consideration, the tenderers are advised to refrain from contacting by any means, the HPL
and/or his employees/ representatives on matters related to the tender under consideration
and that if necessary, HPL will obtain clarifications in writing or as may be necessary. The
tender evaluation and process of award of works is done by duly authorized Tender
Scrutiny Committee and this committee is authorized to discuss and get clarification from
the tenderers.
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20.0 TECHNICAL QUALIFICATION AND PRESENTATION

The details of the components to be constructed are given in scope of work in General
Conditions of Contract (GCC) of the tender document.

The eligible tenderers who fulfill the criteria as mentioned in the NIT /ITT at S. No. 5(a) of
ITT shall be invited for participating in the presentation before the Committee constituted
for the purpose by HPL. The Architect firm/Consultant shall bring hard & Soft copy of
related details at the time of presentation. The time and venue for presentation will be
notified via e-mail.

The committee shall evaluate the presentation and would assign the marks independently
and then the assigned marks would be included in the marks obtained by the bidder in
technical bid as per NIT.

The consultant shall have no right to challenge the marks assigned by the individual
member of the committee and, individual member of the committee shall have no liability
to applicant in this regard. No correspondence would be entertained challenging or
contesting the marking by the individual member of the committee.

The committee will select the Architects firms/Consultant on the basis of their presentation
and Technical evaluation. The financial bid of those Architect firm/consultant shall only be
opened who secure minimum 70% out of total marks in the Technical evaluation. The
committee shall evaluate the Technical evaluation of consultants by applying the
evaluation criteria, sub-criteria, and point system as stipulated here in under.

21.0 TENDER EVALUATION

21.01 The bid document of the participating Architects will be evaluated by a duly
constituted/authorized committee of HPL based on the following criteria for Technical Bid
(based on information provided by the bidders). Therefore the bidders are requested to
provide authenticate, updated documentary evidential information along with their bid. No
request for subsequent production of documents will be allowed.

21.02 Technical Evaluation Methodology:

Eligible bidders shall be evaluated for a score (A) to short list the qualified bidders for
financial bid on the basis of project experience, manpower & infrastructure as follow:

The total quantum of work is upto Rs.5.00 crore as of now in a span of 07 years the same
may be exceed or decrease upto any extent. The project involves various packages of work
having value of 1 to 10 Crore may be considered For eligibility criteria. The value of work
may be taken as 10 Crore the eligibility evaluation may be considered as under :
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S.No.

ltems

Marks

Building Projects Designed- completed/ nearing completion (at least 75% complete)

15

RCC structures of value (within the last 5 years) (subject to maximum 15 marks)

(@) Rs. 02 Crore will carry 5 marks each for a maximum of 15 marks

(b) Each certificate of value above Rs. 03 Crore shall carry 1 additional mark for
every Rs. 1 Crore in excess of Rs.3 Crore

(c) Rs. 04 Crore and above will carry 15 marks each for a maximum of 15 marks

Material Handling Building Projects/Ware House Projects/Godown Projects
completed /nearly completion at least 75% complete (within the last 5 years)
1. Rs. 02 crore will carry 6.00 marks per project for a maximum of 18 marks.
2. Above 3 crore to upto 4 crore shall carry 09 marks each but maximum limit will
be 18 itself.

18

Completion Certificates of last 5 (five) years obtained from Clients

10

(a) Each certificate of value Rs. 2 Crore shall carry 3.33 mark each

(b) Each certificate of value above Rs. 2 Crore shall carry 1 additional mark for every
Rs. 1 Crore in excess of Rs.2 Crore.

Technical Manpower & in-house Infrastructures

The Technical Staff with the consultant on full time basis (7 marks)

i. For each graduate Architect/ Engineer with at least 2 yrs. service with the
firm, 1 mark each

ii. For each post graduate Architect/ Engineer in Structural, Electrical,
PHE, Air-conditioning etc. with at least 2 yrs. service with the firm, 1%
marks each subject to maximum 03 marks.

Quality of the Concept Plan and design concept in the form of Power Point
Presentation and hard copy as detailed in Table- 1

30

Total — (Score A)

80

The Tenderers / firms in addition to the experience in building works should be fully equipped with
complete infrastructure and in house capability in preparing working drawings including Architectural,
Structural, internal/external water supply, sewerage drainage, internal and External Electrification, land

development, landscaping and all other services.

computers, plotters and latest licensed Software programmers of design, and drawings.

Seal & Signature of Tenderer 11

They should also be adequately equipped with

HPL




Hindustan Prefab Limited

Table -1
Evaluation criteria of the Design Concept presentation.

A Master Planning and Zoning 10
1 Cost effective Site Utilization & Grouping of Functions. 3
2 Site Orientation
a) Massing (Compactness) 3
b) Circulation (integration) 2
3 Landscape blending with existing profile 2
B Design Concept Planning 10
1 Aesthetics & Environmental friendly considerations 2
2 Energy efficient building design 2
3 Disaster resistant methods/ technologies 2
4 Innovative Modern Global and Contemporary Architectural features 2
5 Economical Design 2
C Presentation 10
1 Overall Presentation 2
2 Over all understanding, Planning & Design of Project 5
3 Interpretation of Design Concept & Interaction on concept and response to queries of 3
the committee members.
Total 30

The markings shall be based on the supporting documents submitted along with the Technical
Bid. The bidders are also required to submit a self evaluation sheet along with the Technical
Bid. The supporting documents should be numbered and referred in the self evaluation sheet
to support the self marking.

21.03  Opening of Financial Bids :

The Financial bids of only those agencies will be opened who are qualified in the Technical
evaluation and Presentation by the committee.

The date of opening of financial bid shall be intimated accordingly and shall be opened in the
presence of selected bidders /Architect Consultants or their representatives who wish to
attend.

21.04 Quality of Planning & Design Works:

The Selection Committee shall also evaluate the Quality of Planning & Design Works Done
by the bidders (Based on Photographs, Drawings etc. of Completed Projects submitted and
inspection of project sites, where necessary). Therefore, bidders are requested to submit and
present their documentations in the most diligent manner. The Final Selection shall be made
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by the Selection Committee based on the above scores A, and, B, from the Prices Quoted in
the Financial Bid.

The financial bids of only those Architects will be opened who score more than or equal to 56
out of 80 in the above rating points in the above mentioned Technical Evaluation. The
Bidders(s) may please note that 80% weightage will be given to the Technical Bid i.e.
Technical Evaluation and 20% weightage will be given to the financial bid (Rates quoted in
the enclosed proforma) and composite score shall be worked out.

As per the example below, the weightage of 80% on Technical Bid and 20% on Financial Bid
will be applied.

Let us assume the 3 participating Architects scoring more than or equal to 56 out of 80
scoring points in the technical evaluation (technical bid) and their quoted fee is as under:

S. No Description Scoring Points Quoted Fee
(in %)

1 Architect A 60 1.50

2 Architect B 70 2.00

3 Architect C 75 2.50

Since the technical scoring points is out of 80 and the weightage in technical bid is also
80%, therefore percentage wise the technical scores will remain as it is i.e. for Architect A
scoring points will be 60 (60/80*80%=60%) and similarly for Architects B & C it will be
70 and 75 respectively.

For the financial bid the minimum fee i.e. 1.50% will be given 100 percentage and
percentage of the other Architects will be worked out on proportionate basis and thereafter
weightage of 20% will be applied on marks so obtained. The marks so obtained by all the
Architects will be added to the technical bid marks and the composite score shall be
worked out.

Marks obtained by Architect A: 60 + 1.50/1.50 x 20 = 80 marks
Marks obtained by Architect B: 70 + 1.50/ 2.00 x 20 = 85 marks
Marks obtained by Architect C: 75 + 1.50 / 2.50 x 20 = 87 marks

As per the combined scoring, the Architect C gets the maximum overall marks and will be
considered for appointment

22.0 SELECTION OF ARCHITECT

The assignment shall be awarded at the lowest quoted fee of the technically eligible
bidders. However, the first opportunity shall be given to the bidder with the highest
composite score to work at the L1 fees. If the bidder with the highest composite score
refuses, the option will be given to next highest composite score bidder to work at the L1
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fees. The award will be given to the bidder willing to works at the L1 fees in the order of
composite scores.

23.0 Even though the applicant may satisfy the above requirements, he/she would be liable to
disqualification, if he/she has made misleading or false representation or deliberately
suppressed the information in the forms, statements and enclosures.

24.0 The successful consultant(s) for the purpose of execution of the services, progress review
and monitoring, shall submit, a detailed work schedule and PERT network / CPM
indicating completion of all major activities as per the milestones indicated for completion
of such activities in the RFP Document for consideration and approval by the HPL. This
approved schedule / network shall be pre-requisite for signing of the Contract Agreement
and shall form part of the Contract Agreement. Further the consultant shall also submit
another schedule, which is the most detailed schedule depicting all activities involved for
each of the major milestones/ activities involved in consultation with the HPL for approval
by the Engineer in- Charge at the site.

25.0 CONFIDENTIALITY

Information relating to evaluation of tenders and recommendations concerning awards shall not be
disclosed to the Architect firm/consultants who submitted the tender or to other persons not
officially concerned with the process, until the publication of the award of Contract. The undue
use by any Consultant of confidential information related to the process may result in the rejection
of its tender and may be debarred from participating in future tenders

Dy. General Manager (C)

Issued to:

M/s.
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UNDERTAKING
(To be enclosed along with EMD in Envelope-I)

I/'We of M/s. bidder for Consultancy works for

“Architectural and Engineering Consultancy Services for the Execution of Civil/ Electrical,
A.C and Mechanical Works upto Rs.5 Crores under various clients in the state of Kerala”
with M/s. Hindustan Prefab Limited do hereby undertake that I/We agree to unconditionally

accept all the terms and conditions mentioned in the tender documents.

Further, we have noted that after unconditionally accepting the tender conditions in its entirety, it
is not permissible to put any remarks/conditions in the Price Bid and the same has been followed
in the present case. In case this provision of the tender is found violated at any time after opening
of Financial bid, we agree that the tender shall be summarily rejected and HPL shall without
prejudice to any other right or remedy be at liberty to forfeit the full said earnest money

absolutely.

Signature of the Bidder

or Authorized Person

Name of the Firm

Seal of the Firm
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GENERAL CONDITIONS OF CONTRACT

(These general conditions of contract shall supersede the relevant general conditions of GCC. 2014
(CPWD) / Form 7/8)

1.0 SCOPE OF WORK:

Architectural and Engineering Consultancy Services for the Execution of Civil/ Electrical,
A.C and Mechanical Works upto Rs.5 Crores under various clients in the state of Kerala

Assessed Project Cost . Rs.5.00 Crore (Tentative)
1. PLOT (LAND) DETAIL:
Site Location : All districts in Kerala
Period of Completion : 12 months (Pre-construction, construction & post construction stage).

The work includes complete Civil works, Electrical works, Fire fighting, Plumbing, Sanitary, DG
Set, Air Conditioning, Interior and Furnishing work, Solar panel and Horticulture work, Street
lighting, Solar water heating system, Internal road& Path, EXit sign board, Special finishes and
external developments including all service etc. as required for the proposed project within the
Assessed cost of work.

The scope of work shall include Structural Design, Preparation and Submission of Drawings,
Models and all other Architectural and Engineering consultancy etc. as required for the proposed
project within the Assessed cost of work, detailed Engineering of all Services and approval of
shop drawings, weekly meetings on site as required to resolve the issues and implement any
changes or take specified data for revision of drawings or for providing additional details
including getting all approvals / NOC / Clearances from various local authorities for start of work
and to occupy the building after completion of work i./c getting completion & occupancy
certificates and all other required works including getting all clearances / NOC’s / Approvals etc.
complete and getting proof checked/vetting of the structural drawings, design and soil testing
reports.

The proposed work is “Architectural and Engineering Consultancy Services for the Execution
of Civil/ Electrical, A.C and Mechanical Works upto Rs.5 Crores under various clients in the
state of Kerala” to be done as per the requirements of the client/ facilities and as per the Bye-laws
of the local bodies.

A - PLANNING STAGE

1.01  Undertaking visits to HPL/ Client office & to site to collect details/data/information
required for planning purpose, holding necessary discussions with the Clients and HPL and
obtaining requirements of project and attending meetings at site of work or HPL’s Office,
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1.03

1.04

1.05

Hindustan Prefab Limited

Client’s Office as and when required by HPL, to carryout detailed survey of the project
location including detailed site survey i/c recording RL’s, contour and site map preparation
with physical dimensions of the Site / Plot. The Consultant must visit the site of work.
Photographs of the site visit is to be enclosed by the A&E Consultant.

Preparation and submission of “Detailed Plan” of entire complex and obtaining necessary
approvals from client and statutory bodies including submission of photographs and other
documents required in connection with approval from clients and Statutory Bodies.

The Architect / Consultant will make the presentation related to the project as and when
required by the client / HPL

The Consultant shall be fully responsible for evolving safe, economic, technically sound
and correct design and shall ensure that the planning and designing of the project as per
specifications of clients, latest ISI codes of practices, legislation, other relevant bye-laws
and good engineering practices.

The Consultant will give undertaking that the estimate / design and other documents
related to the projects will be prepared and furnished to suit the particular local conditions
of the site in the most economical manner. The Consultant will work out economic design
and adopt specification so as to ensure that the estimate approved by clients at initial stages
is not exceeded on completion of work.

B - Implementation of project.

1.06

1.07

1.08

1.09

To carryout Soil Investigation for the project and submission of complete data / Test
Report. Soil Investigation shall be carried out by the Consultant. Site photographs showing
Soil Investigation being carried out at site with dates for each and every bore hole shall
have to be submitted by the A&E Consultant. Soil Investigation have to be got done
through a reputed and expert Soil Investigation Agency immediately within 03 days of
approval of concept plans. Soil Test Reports are to be got vetted / proof checked by the
A&E Consultant from any reputed Institute like 11Ts, NITs, CBRI-Roorkee or as approved
by Engineer-in-Charge.

Preparation and submission of preliminary drawings, designs, specifications and
preliminary cost estimates for each and every building/ structure including internal services
complete and including getting all necessary approvals, NOC’s / Clearances from clients/
Statutory Bodies for start of work including preparation and submission of 02 Nos. Models
of appropriate size as approved by Engineer-in-Charge.

The Concept plans, Walk thru & 3 D- views shall have to be submitted by the A&E
Consultant within 02 days of award of work and Models as per the approved concept plans
& 3 D-views shall have to be submitted by the A&E Consultant within 03 days of approval
of Concept plans.

Preparation and submission of detailed Architectural drawings, designs and specifications
for building / structures suitable for construction and releasing to site including getting
necessary approval from clients wherever required.

Preparation and submission of detailed structural designs & drawings, fabrication and
erection drawings and detailed bar bending schedule based on approved Architectural
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B)
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1.12

1.13

1.14

Hindustan Prefab Limited

drawings, for various buildings/ structures complete, suitable for construction and release
to site including getting approvals from clients wherever required including getting vetting
/ proof checking of the structural design / drawings from any reputed Institutes like 11Ts /
NITs / CBRI-Roorkee as directed / approved by the Engineer-in-Charge.

A) Preparation and submission of detailed designs, drawings and documents for all internal
utility services like plumbing, Sanitary, fire-fighting, electrification, Air-conditioning etc.
as per the requirements of the project suitable for construction and release to site including
getting necessary approval from clients, wherever required.

Preparation and submission of

a) Detailed designs, drawings and documents for Building and allied civil works,
furniture, furniture items, MEP, plumbing and sanitary works, CCTV, LCD TV,
Conference system, Kitchen equipments etc.

b) Detailed designs, drawings and documents for works of Tourism department.

C) Detailed designs, drawings and documents for Godown and warehouse works.

Preparation of designs drawings and documents pertaining to external utility services like
water supply, sewerage/ STP, ETP, storm water drainage, fire hydrants schemes, water
supply in-take arrangements, roads, street lighting, substations, switch yards, DG Set, Lifts,
Air-conditioning and other related schemes, landscaping, horticulture, arboriculture, street
furniture, paths, boundary walls and any other specialized extra services as per project
requirement suitable for construction and release to site including getting necessary
approvals from clients, wherever required.

Preparation and submission of detailed bills of quantities, detailed estimate including
preparation and submission of detailed take off calculations sheets, analysis of rates and
tender documents for all works covered under clauses 1.05 to 1.10 including issue of
adequate number of tender documents along with necessary drawings for the purposes of
inviting tenders. Separate tender documents may be required to be submitted for different
works as decided by HPL.

Carrying out all modifications / deletions / additions / alteration in design/ drawings /
documents as required by client and HPL for proper execution of works at site till
completion and handing over of the project to the client.

Periodic supervision of works to ensure adherence on the part of the contractor’s execution
of work as per detailed drawings and specifications, including sorting out problems and
issue of necessary clarifications at site including preparation of additional drawings and
details for proper execution of work at site. The visit to the site at Construction stages will
be as and when required in the exigencies of work but the consultant will adhere the below
schedule:

The A&E Consultant shall have to visit the construction site at a interval of every 20 days
from the start of work to upto completion of work.

For the site visits, the Consultant has to make the entries in respect of site visits to the site
in the register maintained at project site and has to submit his report along with
photographs of the each site visit.
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1.15 Preparation and submission of completion reports, completion drawings/ as built drawings
and maintenance schedules and documents for the project as required and acceptable to
clients including getting all necessary approval / NOC’s / Clearances and Completion
Certificates & Occupancy Certificate from Municipality/ Statutory Bodies.

2.0 PAYMENT OF CONSULTANCY FEES

2.01 The rate of consultancy fee, quoted as the consultancy Percentage (%) of the estimated
cost of works shall be firm, fixed and final and inclusive of all taxes (Service Tax,
education cess etc. As applicable and valid till completion of the project. The
Consultancy fee shall be paid on the estimated cost of the work or actual cost of the work
on completion whichever is lower. The completion cost shall exclude the following:-

a) Cost of Land.

b) Plan approval and service connection deposits and fees to local and /or statutory
bodies/ State/Central Govt., paid/payable by the Client/Executing Agency.

c) Any other services, fittings and fixtures which are not designed and planned by the
Consultant.

d) Cost of demolition of the existing building or its portion. Any in fructuous
expenditure as a result of demolition etc. and cost of any rejected work.

e) Cost of supervisory and other establishment employed on work by Consultant or
the Client/Executing Agency.

f) Other contingent expenditure like press advertisement, publicity, cost of foundation
stone, inauguration ceremonies of building etc.

g) Escalation in the cost of work due to increase in rates of materials, labour etc. after
award of work.

h) Any deviation in the items of work not authorized by the Client/Executive Agency
prior to its execution.

i) Cost of any equipment which does not come under the scope of works of
consultant.

j) Expenses relating to all legal fees and taxes etc. payable to various statutory and
local authorities paid by Client/Executive Agency.

k) Any payment towards reimbursement of taxes and duties, levies, cess etc.

I) Agency charges of Executing Agency.

m) Cost of Laboratory Charges for Testing of Material etc.

If any additional work is awarded / required by, Services for the same shall be provided by
the A&E consultant on the same rates and terms & conditions

3.0 MODE OF PAYMENT
On completion of works in stages

301 1.01to1.03 25% of total consultancy fee
3.02 1.04 15% -do -
3.03 1.05 20% -do -
3.04 1.06 10% -do -
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3.05 1.07 10% -do -
3.06 1.08 20% -do -
100% -do -

HPL shall release running payments on pro-rata basis after receiving the payment from the client
for various stages depending upon extent of their completion and decision of HPL in this regard
shall be final.

40 TERMS AND CONDITIONS

4.01 The Consultant shall furnish an unconditional and irrevocable performance guarantee on
the Performa of HPL from a Nationalised Bank equivalent 5% of the value of total
consultancy fees of Consultant at this time or before signing of contract agreement. This
bank guarantee shall remain valid till twelve months after execution of work and handing
over all works of the project to clients by HPL including getting issued all the NOCs /
Clearances / Approvals/ Occupancy Certificates/ Completion Certificate from the
concerned local authorities.

4.02 5% of the fees payable to the Consultant shall be retained from the Running bills as
‘Retention Money’ in addition to the performance guarantee and the same shall be released
to the Consultant three months after completion of defect liability period of one year from
the date of receiving of occupancy certificate.

4.03 Payment of running bills shall be made to the Consultant based on the contract value at
which work is awarded by HPL to contractor or approved estimated cost (excluding HPL’s
agency charges), whichever is lower. The payment shall however be made from the
Registered Office of HPL situated in New Delhi through RTGS / NEFT. In case the
payment is required by D.D., the charges shall be borne by the Consultant.

Notwithstanding what is stated in para 2.0 and 3.0 above, the payment of fees to the
Consultant shall be released only after the financial sanction of project is received by the
HPL from clients and money released by the clients to HPL against this project. The
Consultant shall have no claim on HPL in case release of money is delayed by clients or
project is not sanctioned to HPL. The work is on “NO COST — NO COMMITTMENT
BASIS” If the project in hold or any part of the project due to any reason what so ever is
not sanctioned by the client No payment for the consultancy will be made to the consultant.
The consultant is liable to claim the payment towards the sanctioned & executed work as
explained in the scope of work.

4.04 The final fees payable to the consultant shall be determined on the basis given in para 2.0
and difference, if any, in the fees payable and already paid at various stages shall be
adjusted at the last stage of the payment given under para / clause 3.0.

4.05 The Consultant shall design, redesign, modify and make changes in the design, drawings,
details etc. till they are finally approved by clients and as required for completion trial run,
defect liability period and handing over of the project to clients, within the fees agreed by
the Consultant in para 2.0 and nothing extra shall be payable to Consultant in this regard.
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PAYMENT TOWARDS VISITS

All expenses for visits to the sites (before/ during execution of work and after completion of
work) by the Consultant in connection with planning, designing, detailing, obtaining
approval from clients / HPL / Statutory bodies and during construction and completion
stage of work shall be borne by the Consultant and deemed to be included in his quoted
fees.

The Consultant shall prepare necessary models, as mentioned, in connection with approvals
of scheme prepared by them from clients/ statutory bodies etc. at his own cost.

If at any time after award/ start of work, the client decides to abandon or reduce the scope
of work for any reason whatsoever and hence not require the whole or any part of the
works to be carried out, the HPL shall give notice in writing to this effect to the Consultant
and the Consultant shall have no claim for any payment of compensation, or otherwise
whatsoever, on account of any profit or advance which he might have derived from the
execution of the works in full but which he did not derive in consequence of the foreclosure
of the whole or part of the work.

The Consultant shall supply free of charge to the HPL, the following documents:

Six sets of complete detailed design calculations (structural and other services) including
supply of drawings incorporating subsequent modifications / revision, if any.

Six sets of each of all working drawings for Architectural & Structural of Civil works,
Electrical works, Fire fighting, Plumbing, Sanitary, Interior and Furnishing works, Solar
penal, DG Set, Lift, Air-conditioning and Horticulture work (good for construction
drawings), furniture, medical /Non-Medical services based on the approved drawings
including supply of drawings incorporating modifications / revision, if any.

Six sets of detailed estimates and rate analysis of all works.
Adequate number of tender documents and drawings.

Adequate number of additional design, drawings and other documents needed for proper
execution of works.

Six sets of completion drawings (cloth mounted) and detailed documents duly approved by
local authorities.

The Consultant shall provide the documents, drawings, design, details as required for
timely completion of works within the time period mentioned against each activity and the
same is part of this agreement. The consultant shall complete the said works within this
agreed time schedule. No extension of time for completing the same shall be made owing to
any variations made in the works by the orders of the clients/HPL, unless the clients in
consequences of such variations extends the time allowed to HPL for the completion of the
works, in which case HPL may extend the time for completion under this agreement for a
proportionate period but not greater than the time allowed to HPL for the completion of the
whole works.
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All designs and drawings shall be the property of HPL and the name of HPL shall be
predominantly displayed on all the drawings and documents as “Executing Agency”. The
originals of approved completion drawings shall be on good quality re-producible on
tracing paper. The proprietary rights of design shall remain with Consultant.

The Consultant shall be fully responsible for evolving safe, economic, technically sound
and correct design and shall ensure that the planning and designing of the work is carried
out based on the tender documents and specifications of clients, latest ISI codes of
practices, legislation, other relevant bye-laws and good engineering practices and
Consultant shall guarantee the performance of all the structures, conveyances system and
services after completion. The bill of quantities and specifications shall be as per CPWD,
BIS, MOST, HPL norms as desired by HPL and / or clients.

The Consultant will give undertaking that all drawings, design, specifications, plans,
estimates and other documents will be prepared and furnished to suit the particular local
conditions of the site in the most economical manner. The Consultant will work out
economic design and adopt specification so as to ensure that the estimate approved by
clients at initial stages are not exceeded on completion of work. At any stage. during the
progress of execution of the work, if any defect is noticed in the drawings, designs,
specifications, plans, estimates or other documents, the consultant shall provide free of cost
to HPL fresh designs / drawings / specifications / estimates and other documents within a
period of the seven days from the date of notice issued by HPL in this regard. The
consultant shall also indemnify the HPL due to such defective drawings/ designs/
specifications / estimates / other documents supplied by the consultant subject to a
maximum of the consultancy fees.

The Consultant shall ensure at detailed design stage that the project is completed within
approved project cost and the actual quantities of works executed at site based on details /
drawings given by the Consultant, should not exceed by 3% (three percent) of the quantities
given by him at preliminary project report stage on the basis of which the project cost is
approved by the clients. In case HPL has to incur extra expenses due to execution of extra
quantities / additional work to complete the project, the same shall be recovered from the
Consultant upto the extent of maximum 15% (fifteen percent) of total consultancy fees.

While providing consultancy services, the Consultant shall ensure that there is no
infringement of any patent or design rights and he shall be fully responsible for
consequence / any actions due to any such infringement. Consultant shall keep HPL
indemnified all the times and shall bear the losses suffered by HPL in this regard.

The statutory deduction of income tax, or other taxes, duties, levies, cess including services
tax etc. as applicable shall be made from the payment released to Consultant from time to
time and same are deemed to be included in the Consultants fees and nothing extra shall be
payable to Consultant in this regard.
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Concept plan / Preliminary drawings & Preliminary estimate (PAR estimates based on
DSR-2016 rates + updated Cost Index for the location and market rates for the Non-
schedule items if, any) shall be submitted by the Consultant within one month of
assignment of work for approval. On approval of concept plan / Preliminary drawings &
Preliminary estimate, the Consultant shall prepare and submit the building plans for
approval of the local authority within 07 days and shall got the same approved within next
one month from all the concerned local authorities. Side by side on approval of concept
plan / Preliminary drawings & Preliminary estimate, the Consultant shall submit detailed
estimate with justification of rates within 15 days of approval of the concept plan/ PAR
estimate including the detailed BOQ’s, technical specifications, drawings of all the items
for inviting tenders.

All this process should be completed by the A&E agency within two months of award of
work to the agency.

TERMINATION OF WORK

The work may be terminated at any time by HPL upon one month’s notice in writing being
given to Consultant, if the Consultant’s work is not found to be satisfactory according to the
terms of the agreement. In case the agreement is terminated on account of Consultant’s
work not being satisfactory. HPL will get the work done at the risk and cost of the
consultant.

If the scope of work is reduced by the client and the consultant approaches to the client to
get the same work for rendering the consultancy services than the performance guarantee,
security money, earnest money deposited by the consultant to HPL will be forfeited.

LIQUIDATED DAMAGES

In case the Consultant fails to complete the work within the contract period or extended
period mentioned in clause 4.09 above owing to reasons attributable to Consultant,
liquidated damages @ 1% per week of the total fees subject to a maximum of 10% of the
total fees payable shall be levied on the consultant. HPL shall be entitled to deduct such
damages from the dues that may be payable to the Consultant.

FORCE MAJEURE CLAUSE

The HPL will not be responsible for any delay / stoppage of work due to force majeure
conditions like natural calamities, civil disturbances, strikes, war etc. and losses suffered, if
any, by the consultant on this account. The HPL shall not be liable in any way to bear such
losses and no compensation of any kind whatsoever will be payable by the HPL to the
consultant.

JURISDICTION

The Courts in Delhi/New Delhi alone will have the jurisdiction to deal with matters arising
under this work.
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9.0 Period of Completion

12 months (Pre-construction stage including tendering process/ award of work & getting
various approvals from local bodies for start of work and Construction stage & obtaining
various approvals of Local bodies for Occupancy & Building completion, including
monsoon period).

10.  The successful bidder would have to furnish separate bills for the cost incurred for the
below mentioned subheads A to E on completion of each item which shall be part of total

percentage fee quoted by them

A) Surveying —

- Topographical survey including recording of reduced levels, preparation of Contour map,
Recording of Physical dimensions of the plot, Indicating /Recording of Land marks &
Directions of the plots.

- Geological Survey i.e. Soil testing as required including submission of the Soil testing
report

B) Estimating :- Preparation and submission of Estimates including required documents
- PAR estimate

- Detailed estimate including Market rates justifications.

C) Structural Design :-

- Structural Design of the building including proof checking / vetting of the same from any
reputed Institutes like 11Ts/ NITs / CBRI-Roorkee.

D) Drawings :-

- Preparation and submission of Architectural and structural drawings of all the
components of work as per scope of work.

E) Models:-

- Providing and submission of 01 No. Model (if required and asked by the client).

11. ARBITRATION:

Any or all disputes, differences, or questions which may at any time arise between the
parties hereto or any person claiming under them, touching or arising out of or in respect of
this agreement or the subject matter thereof shall first be endeavored to be amicably
resolved at the top management level of the parties. However, in the event of such dispute,
difference or question, etc. remaining unsolved, the same shall be referred to the arbitration
by a Sole Arbitrator to be nominated by the Chairman & Managing Director, HPL and the
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provisions of the Arbitration & Conciliation Act, 1996 shall be applicable. The place of
such arbitration shall be at New Delhi

PROFORMA OF BANK GUARANTEE (PERFORMANCE)

Hindustan Prefab Limited,
Jangpura,
New Delhi 110014

Whereas the Hindustan Prefab Limited, (hereinafter called “HPL” which expression shall include
its successors and assigns) having awarded the Consultancy Contract for

hereinafter called the Contract) to M/s. (hereinafter called the
Consultant) at a total price of Rs. subject to the terms and conditions contained in the
contract.

Whereas, the terms and conditions of the contract require the contractor to furnish a bank
guarantee for Rs. (Rupees ) being % of the total value of
contract for proper execution and due fulfillment of the terms and conditions contained in the
contract.

We, the Bank, (hereinafter called the “Bank”) do hereby unconditionally and irrevocably
undertake to pay to HPL immediately on demand in writing and without protest / or demur all
moneys payable by the Consultant to HPL in connection with the performance of the Contract
inclusive of any loss, damages, charges, expenses and costs caused to or suffered by or which
would be caused to or suffered by HPL by reason of any breach by the Consultant of any of the
terms and conditions contained in the contract as specified in the notice of demand made by HPL
to the bank. Any such demand made by HPL on the bank shall be conclusive evidence of the
amount due and payable by the bank under this guarantee. However, the Bank’s liability under this
guarantee, shall be limited to Rs. in the aggregate and the bank hereby agrees to the
following terms and conditions.

) This guarantee shall be continuing guarantee and irrevocable for all claims of HPL as
specified above and shall be valid during the period specified for the performance of
the contract including the period of maintenance i.e. upto

i) We, the said bank further agree with HPL that HPL shall have the fullest liberty
without our consent and without affecting in any manner our obligations and liabilities
hereunder to vary any of the terms and conditions of the said contract or to extend time
for performance of contract by the contractor from time to time or to postpone for any
time or from time to time any of the powers exercisable by HPL against the Consultant
under the contract and forebear or enforce any of the terms and conditions relating to
the said contract and we shall not be relieved from our liability by reason of any such
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variations or extension being granted to the Consultant or for any forbearance, act or
omission on the part of HP or any other indulgence by HPL to the contractor or by any
such matter or thing whatsoever, which under the law relating to the sureties would, but
for this provision, have effect of so relieving us.

i) This guarantee / undertaking shall be in addition to any other guarantee or security
whatsoever HPL may now or at any time have in relation to the performance of the
works/equipment and the company shall have full recourse to or enforce this security in
performance to any other security or guarantee which the HPL may have or obtained
and there shall be no forbearance on the part of the HPL in enforcing or requiring
enforcement of any other security which shall have the effect of releasing the Bank
from its full liability. It shall not be necessary for HPL to proceed against the said
Consultant before proceeding against Bank.

iv) This guarantee / undertaking shall not be determined or affected by the liquidation or
winding up, dissolution or change of constitution or insolvency of the Consultant, but
shall in all respects and for all purposes be binding and operative until payment of all
moneys payable to HPL in terms thereof are paid by the Bank.

V) The Bank hereby waives all rights at any time inconsistent with the terms of this
Guarantee and the obligations of the bank in terms hereof, shall not be otherwise
effected or suspended by reasons of any dispute or disputes having been raised by the
Consultant (whether or not pending before any Arbitrator, Tribunal or Court) or any
denial of liability by the Consultant stopping or preventing or purporting to stop or
prevent any payment by the Bank to HPL in terms hereof.

We, the said Bank, lastly undertake not to revoke this guarantee during its currency except
with the previous consent of HPL in writing. Unless a claim is made in writing within three
months, i.e. from the date of expiry of the guarantee (three months after the date of
expiry) we shall be relieved from all liabilities under this guarantee thereafter.

Signed this day of at

For and on behalf of the
Bank

WITNESS :
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TECHNICAL BID

For evaluation of Part —A of NIT for 80 Marks the requirement of documents are as
indicated below :

1) Building Projects Designed - Completed / nearing completion (atleast 75% complete)
with cost of project (within the last 5 years).

2) Material Handling Building Projects/Ware House Projects/Godown Projects
completed /nearly completion at least 75% complete (within the last 5 years)

3) Completion Certificates of last 5(five) years obtained from Clients.

4) Technical Manpower & In-house Infrastructures/

The Technical Staff with the consultant on full time basis.

i) Graduate Architect/ Engineer with at least 2 yrs. service with the firm.

ii) Post graduate Architect/ Engineer in Structural, Electrical, PHE, Air-conditioning
etc. with at least 2 yrs. service with the firm.

5) Quality of the Concept Plan and design concept in the form of Power Point
Presentation and hard of concept plan & Design concept as detailed in Table-1.
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G.C.C. 2014 (CPWD)

Form 7/8 ( Edition 2014 with up to date corrections and
amendments)
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