
Signature of tenderer 1 HPL 

 

 

 

 

CORRIGNEDUM TO GENERAL CONDITIONS OF CONTRACT (CPWD FORM 7/8) 

 

S. No. For Read As 

 

 

1 Chief Engineer/ DG works/ Chief 

Engineer (Zone) 

CMD, HPL for & on behalf of Chhattisgarh 

Tourism Board (CTB) 

2 Superintending Engineer DGM (C) 

 

3 Engineer –in –charge DGM (C) 

 

4 Department Hindustan Prefab Limited 

 

5 Administrative Head C.M.D., HPL 

 

6. Owner Chhattisgarh Tourism Board (CTB) 

7. SOR PWD, CG-2015 H.P.L. 
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SCHEDULE ‘B’  TO  ‘F’ 

 

 

SCHEDULE – B : 

 

Schedule of materials to be issued to the contractor. 

 

S.No. Description of 

Item 

Quantity Rates in figures & 

words at which the 

material will be 

charged to the 

contractor 

Place of Issue 

1 2 3 4 5 

 

NOT   APPLICABLE 

    

 

 

 

SCHEDULE ‘C’ 

 

Tools and plants to be hired to the contractor 

S.No. Description Hire charged per day Place of Issue 

 

1 2 3 4 

 

 

NOT  APPLICABLE 

 

 

 

 

 

 

SCHEDULE ‘D’ 

 

Extra schedule for specific requirements/ document for the work, if any.  

 

Not applicable. 
 

 

 

 

 

 

 



Signature of tenderer 3 HPL 

 

 

 

 

 

 

SCHEDULE ‘F’ 

 

 

GENERAL RULES :   Officer  inviting tender       :             Deputy General Manager, (C), HPL                                                                             

 &  DIRECTION                                                                                            

 

 Maximum percentage for quantity of items of work to be executed beyond which rates are to be 

determined in accordance with Clauses 12.2 & 12.3    See below 

 

Definitions: 

 

2(v) Engineer-in-Charge 

 

 DY. General Manager (C), HPL 

2(viii) Accepting Authority 

 

Chairman of Tender Approval Committee. 

 

2(x) Percentage on cost of material 

            and labour to cover all  over     

needs and profits 

 

 

 

15% 

 

2(xi) Standard Schedule of Rates 

 

SOR PWD CHHATTISGARH-2015 

2(xii) Department 

 

Hindustan Prefab Limited 

 

9(ii) Standard CPWD contract Form 

 

CPWD form 7/8 edition 2014 with up to 

date corrections and amendments.& CVC 

guidelines. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Signature of tenderer 4 HPL 

 

 

Clause 1 

 

 i) Time allowed for submission 

                        of Performance Guarantee from the 

                       date of issue of letter of acceptance, 

                        in days 

 

 

:      15   days 

 

 ii) Maximum allowable extension 

                        beyond period provided in i)  

                        above in days 

 

 

   :      07 days 

 

Clause 2 

  Authority for fixing compensation 

  Under clause 2. 

 

 

   :      C.M.D,  HPL 

 

 

Clause 2A 

  Whether Clause 2A shall be applicable 

 

 

 

 

 

          :      Not applicable. 

 

Clause 5 

  Number of days from the date of issue 

                        of letter of acceptance or from the 

                        first date of handing over of site  

                        ( whichever is later) for reckoning 

                        date of start 

Clause 6,6A 

                       Clause applicable – (6 or 6A) 

 

 

  :      10 days 

 

 

 

 

 

6 A 

 

Mile Stone(s) as per table given below: 

 

Sl. 

No 

Financial Progress Time Allowed (from 

date of start) 

Amount to be with- held in 

case of non- achievement of 

milestone 

1 1/8
th

 (of whole work) ¼ 
th

 (of whole work) In the event of not 

achieving the necessary 

progress as assessed from 

the running payments, 1% 

of the tendered value of 

work will be withheld for 

failure of each milestone. 

2 3/8
th

 (of whole work) ½ (of whole work) 

3 3/4
th

 (of whole work) ¾ 
th

 (of whole work) 

4 Full Full 
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Time allowed for execution of work 

 

06 Months 

 

Authority to give fair and reasonable 

Extension of time for completion of work  

 

C.M.D., HPL 

 

 

Clause 7 

Gross work to be done together with net payment 

/ adjustment  of advances for material collected, 

if any, since the last such payment for being 

eligible to interim payment. 

 

Rs. 50 Lacs except in last two bills for 

which amount can be reduced. 

Clause 10A 

List of testing equipment to be provided by the contractor 

At site lab but not limited to the followings. 

1. Theodolite, Dumpy level , Steel level. 

2. Plumb bobs, Sprit level, Hammers. 

3. Weighing machine (Electronic) 

4. Thermometers, stoves. 

5. Hydraulic test machine. 

6. Smoke test machine. 

7. Wire gauge, micro meter & toung tester and others 

as required at site.  

 

Clause 10B 

Whether Clauses 10 B (ii) shall be applicable 

 

 

Yes 

Modified Provision 
Clause 10CA  

Materials covered under 

this clause  

 

 

 

 

 

1. Cement  

2. Reinforcement 

Bars 

3. Structural Steel. 

 

 

 

 

 

                                        

                                              Not Applicable. 

Note :- All India Wholesale Price Index issued by Govt. of India and Base Price for the materials 

covered under  Clause 10CA & their corresponding period as issued under the Authority of 

DG(works ) CPWD as valid on last stipulated date of receipt of tender i/c extensions If any shall be 

applicable.  

Base Price of all the materials covered under Clause 10CA is to be mentioned at the time of approval 

of NIT 

 

Clause 10CC & 10C 

 

Clause 10CC to be applicable in contracts with 

Stipulated period of completion exceeding the 

Period shown in next column. 

 

 

Not Applicable 
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Clause 11 

 

Specifications to be followed for execution  

of work( all works) 

 

 

 

CPWD specifications 

with all latest 

amendments and 

corrections up to date 

 

Clause 12  

12.2 & 12.3 Deviation Limit beyond which  

                   clauses 12.2 & 12.3. shall apply 

                   for building work   : 

 

 

30 % 

 

12.5     Deviation Limit beyond which  

            clauses12.2 & 12.3. shall apply 

            for foundation work 

 

 

 

 

 

 

100% 

 

 

Clause 16 

  Competent Authority for  

  Deciding reduced rates. 

 

 

 

C.M.D., HPL 

 

Clause 18 

List of  mandatory machinery, tools & plaint to be deployed  

by the contractor  at site lab but not limited to the followings 

Excavators (various size) 

Concrete  mixer with weigh batcher 

Needle vibrator (Petrol) Table Vibrator elect./petrol)        

Bar cutting machine. 

Drilling machine, Grinding/polishing Machines. 

Steel shuttering & Steel scaffolding, Stone cutting Machine. 
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 Clause 36(i) Requirement of Technical Representative (s) and recovery rate. 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

Sl. No. Description of Item Rates in figures and words at which recovery shall be 

made from the Contractor  

Excess beyond 

permissible variation 

Less use beyond the 

permissible variation 

1. Cement Nil Rs. 600 per bag of 50 kg  

 

 

 

SI. No. 

Minimum 

qualification      

of technical 

Representative 

 

Discipline 

 

Designation 

(principal 

Technical/technical 

Representative ) 

 M
in

im
u
m

 E
x
p
er

ie
n
ce

  

 

N
u
m

b
er

 

Rate at which 

recovery shall be 

made from the 

contractor in the 

event of not fulfilling 

provision of clause 

36(i) 

 

Figures 

 

Words 

1. Graduate Engineer        Civil Principal Technical 

Representative 

05 

year 

01 25,000/- 

Per month 

 

 

 

Twenty Five 

thousands 

Per month 

2. Graduate Engineer         

Or 

Diploma  Engineer 

(Civil) 

 

 Civil            Technical 

Representative 

 

-Do- 

NIL 

 

05 

year 

 

 

01 

15,000/- 

Per month 

 

For each 

-Do- 

 

Fifteen 

thousands 

Per month 

For each 

-Do- 

 

3. Graduate Engineer         

Or 

Diploma Electrical  

Engineer 

 

Electrical 

 

-Do- 

 

-Do- 

Nil 

 

05 

year 

 

 

01 

15,000/- 

Per month 

 

For each 

-Do- 

 

 fifteen 

thousands 

Per month 

For each 

-Do- 

 

 

Assistant Engineer’s retired from Government service that are holding Diploma will be treated at 

per with Graduate Engineers. 

Clause 42 

i) (a)  Schedule /statement for determining 

         theoretical quantity of cement & 

          bitumen on the basis of  Schedule of Rates CG 

 

 

 

         2015 printed by PWD CG 

ii)   Variations permissible on theoretical  quantities.  

      (a) Cement    

2% Plus/ Minus 

                ( b)   Bitumen   2.5% Plus only and Nil on minus 

side 

               ( c)    Steel reinforcement and structural  steel 

                        section for each diameter, section and 

                        category  

2% Plus/ Minus 

               ( d)   All other Materials                                           Nil 
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HINDUSTAN PREFAB LIMITED 
JANGPURA, NEW DELHI - 110 014 

 

SPECIAL CONDITIONS OF CONTRACT 

These special conditions shall supersede/ supplement the relevant  conditions  given in CPWD 

Form 7/8( Edition 2014 with up to date corrections and amendments) in the tender document. 

 

1.    The EMD of all unsuccessful tenderers will be returned within (07) seven days of the Award of 

the Contract to successful bidder.  

 

2.    Contractor shall submit the complete programme of construction  along with CPM/PERT Chart 

proposed to be followed for  construction  within 7 days of award of work. 

 

3.  The drawings attached with the tender documents are tender drawings and are indicative only. 
 

4.  Soil Testing, Designing & Preparation of working drawings as per conceptual tender drawings 

specifications are in the scope of Contractor. The design should be got vetted from qualified 

Structural Engineer. Nothing extra will be paid on this account. 
 

5.   The contractor shall be responsible for obtaining necessary clearances (if required) for the 

works executed by him from local bodies/authority for erection etc. Necessary liaisoning with 

other working agency & local bodies shall be his responsibility. Any statutory fees to be paid 

on account of said clearances shall be reimbursed to contractor by HPL. 

 

6.    RAW  MATERIAL : All materials and labour  required  for  the  execution  of  work  shall  be  

arranged  by   the contractor including cement & reinforcement steel.  

  

 7.     (i)  The  contractor shall procure  43 grade (conforming  to IS:8112)  ordinary Portland 

cement/PPC, as required in  the  work, of approved makes like  ACC, L&T, J.P. Vikram, Shri  

Cement, Birla, Ambuja, India Cement and Cement Corporation of  India or as approved by 

Engineer In- charge Supply of cement shall be taken  in 50  kg  bags bearing  manufacturer's  name  

and   ISI marking,  Samples of cement arranged by the  contractor shall be taken by the Engineer-

in-Charge and got tested in accordance with provisions of relevant BIS codes. In case test results 

indicate that the cement arranged  by contractor does not conform to the relevant BIS  codes, the 

same shall stand rejected and shall be removed from  the  site  by the contractor at his own cost  

within  a week's  time  of written order  from  the  Engineer-in-Charge to do so. 

 

     ii) The cement go-down of the capacity to store a minimum of 500  bags  of  cement  shall  be  

constructed  by  the contractor  at site of work for which no extra  payment shall  be made. Double 

lock provision shall be made  to  the  door  of the cement go-down. The keys of  one  lock shall   

remain  with  the  Engineer-in-Charge  or   his authorized representative and the key of the other 

lock shall remain with the contractor. The Contractor  shall be responsible for the watch and ward 

and safety of the cement  go-down.  The contractor  shall  facilitate  the inspection  of  the cement 

go-down by  the  Engineer-in-charge at any time. 

 

iii) The cement shall be got tested by Engineer-in-charge and shall be used on work, only after 

test results have been received.  The contractor shall supply free of charge the cement required for 

testing.  The cost of tests shall be borne by the contractor. 
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iv) The actual issue and consumption of cement on work shall be regulated and proper accounts 

maintained as provided in clause 10 and 10A  of the contract. The theoretical consumption of 

cement shall be worked out as per procedure prescribed in clause 42 of the contract and shall be 

governed by conditions laid therein. 

 

v) Cement brought to site and cement remaining unused after completion of work shall not be 

removed from site without written permission of the Engineer-in-charge. 

 

vi) Damaged cement shall be removed from site immediately by the contractor on receipt of a 

notice in writing from the Engineer-in-charge.  If he does not do so within three days of the receipt 

of such notice, the Engineer-in-charge shall get it removed at the risk & cost of the contractor. 
 

8.      i) The contractor shall procure TMT steel reinforcement bars of Fe500 grade conforming to 

relevant BIS codes of the approved makes / as approved by Engineer In- charge.  The contractor 

shall have to obtain, and furnish test certificates to the Engineer-in-charge in respect of all supplies 

of steel brought by him to the site of work.  Samples shall also be taken and got tested by the 

Engineer-in-charge as per the provisions in this regard in relevant BIS codes.  In case the test results 

indicate that the steel arranged by the contractor does not conform to BIS codes, the same shall 

stand rejected and shall be removed from the site of work by the contractor at his cost within a week 

time from written orders from the Engineer-in-charge to do so. 

 

       ii) The steel reinforcement shall be stored by the contractor at site of work in such a way as to 

prevent distortion and corrosion and nothing extra shall be paid on this account.  Bars of different 

sizes and lengths shall be stored separately to facilitate easy counting and checking. 

 

      iii) For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of 

sufficient length shall be cut from each  size of the bar at random at frequency not less than that 

specified below :- 

Size of bar For consignment below 

100 tonnes 

For consignment above 

100 tonnes. 

Under 10mm dia bars One sample for each 25 

tonnes or part thereof 

One sample for each 40 

tonnes or part thereof 

10mm to 16mm dia bars One sample for each 35 

tonnes or part thereof 

One sample for each 45 

tonnes or part thereof 

Over 16mm dia bars One sample for each 45 

tonnes or part thereof 

One sample for each 50 

tonnes or part thereof 

       iv) The contractor shall supply free of charge the steel required for testing.  The cost of tests 

shall be borne by the contractor.  

 

        v) The actual issue and consumption of steel on work shall be regulated and proper accounts 

maintained as provided in clause 10 and 10 A of the contract.  The theoretical consumption of steel 

shall be worked out as per procedure prescribed in clause 42 of the contract and shall be governed 

by conditions laid therein. 

 

      vi) Steel brought to site and steel remaining unused shall not be removed from site without the 

written permission of the Engineer-in-charge. 

 

  9. (a)  All material used in the work shall be confirming to IS Specification and as per approved 

make/brands list and shall be ISI marked unless otherwise specified.  In the event for items for 

which either brands not specified and ISI marked items not available, the sample of the item before 
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use shall be got approved from Engineer –in-charge.  However in either cases the samples of 

materials / fixtures shall be got approved from Engineer –in-charge before use in the work. 

 

     (b) Contractor shall be required to produce samples of all materials and fittings sufficiently in 

advance for approval. The  Contractor  when  called  upon   shall   provide "make" of samples as 

per approved list for approval before execution  free  of  cost  and also  will  make  arrangements  

for  transportation of samples to the designated test  house  as per the direction of Engineer-in-

charge of the work at his own cost. Cost of testing will also be borne by the contractor. 

 

10.     Any  notice  to  be given under this contract shall  be  sent  by  registered post, Speed post at 

the last known registered or  head  office address of the contractor and shall be deemed to have been 

effected  at the time at which the letter would be  delivered  in  the ordinary course of post. 
 

11.   The contractor shall have to provide 5 (five) years guarantee bond in the form of Indemnity 

Bond for water proofing works from the date of completion of work. 
 

 

12.    The contractor shall be responsible for obtaining all necessary approvals / clearances wherever 

required from the local body ( ies) Statutory Authority for the project / the works executed by him 

like Fire Department, Electrical  Department, Development authorities, Municipality  and NOC 

from lift inspector for occupation of the building.  Necessary liasoning with other working agency 

& local bodies shall be his responsibility. Any statutory fees to be paid on account of said 

clearances shall be reimbursed to contractor by HPL/CTB. 
 

13.  PAYMENT : 

It is clearly agreed and understood by the contractor that notwithstanding anything to the contrary 

that may be stated in the agreement between HPL and the contractor, the contractor shall become 

entitled to payment only after HPL received the corresponding payment(s) from the client / owner 

for the work done by the contractor.  Any delay in the release of payment by the client / owner to 

HPL leading to a delay in the release of the corresponding payment by HPL to the contractor shall 

not entitle the contractor any compensation / interest from HPL. The payment to the contractor shall 

be made from the registered office of  HPL at Jangpura, New Delhi and cheques will be issued and 

payable at  Delhi/New Delhi.  The contractor shall not claim anything extra  on this account.  
 

 

15. The contractor should have valid PF Code , PAN, TIN and ESI No. & should provide a copy of 

PF & ESI and GST Registration. The contractor shall provide the copies of challans as a proof of 

remittance of PF & ESI amount. The contractor should also maintain the PF records, labour records 

i.e copies of wage sheets, attendance sheets, monthly returns, annual returns and any other record in 

this regard for inspection and should provide as and when required by the Engineer-in-charge. 
 
 

16.  Defect Liability & Maintenance Period  :  The  contractor shall  be fully responsible for the 

quality, workmanship and structural  safety  of the construction.  The contractor shall be fully 

responsible for liability of defects in the work executed by him for a period of one year from the  

date of receiving Occupancy certificate & successful handing over of the work to CTB on rectifying 

the list of defects/ deficiencies observed by HPL/CTB before taking over. The defect liability period 

shall start from the date of receiving Occupancy certificate & the project is handed over to CTB.   

All defects observed during the defect   liability period shall be rectified by the contractor at his 

own cost and  expenses. Any major and minor repair will be done by the contractor free of cost for 

one year after handing over the building. In the event of failure on the  part  of  the  contractor to 

rectify the defects, the  same  may, without prejudice to any other right available to it in  law,  be  

rectified  by  HPL  for  and  on  behalf   of contractor.  HPL shall have the right to deduct or  set off  

the  expenses  incurred by it  in  rectifying  the defects  as aforesaid from/against any amount  due  

and payable  or  becoming  due and payable by  HPL  to  the contractor  under this agreement or 
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any other  contract what-so-ever. During the Defect- liability period  contractor has to employ an 

engineer to look after the defects for which nothing extra would be payable  to  the contractor. 

 

 

 17.   The contractor will be responsible for   obtaining “Contractor All Risk Policy" towards entire 

cost of the work and will obtain “Workmen compensation policy” at his own cost.  The policy 

should cover entire tenure of contract inclusive of extended period, and including Defect Liability 

Period. 

 

18.  The decision of the Chairman & Managing Director, HPL, regarding   the quantum of  

reduction  as   well   as  justification   thereof   in  respect  of   rates   for substandard work will be 

final and would not be open to  arbitration and adjudication.  

  

19.  The contractor has to control noise and air pollution at site as per norms of Pollution          

Control Board/Local Authorities.  

 

20. The contractor will be responsible to get register himself under labor case in “Labor 

Department/Buildings and other construction workers” welfare board. 

 

21. No extra payment shall be made to the contractor for laying of concrete by ready mixed 

concrete (R.M.C) plant.  

 

    22. No advance shall be paid to the contractor against any Tools & Plants, equipment &  

    machinery etc. brought at site by the contractor. 

 

 23. The contractor shall build and complete a mock up room, within the  limits  of area of the 

 building  under  construction  before  progressing for further finishing/ works. 

 

   24.  The   work  may  be  inspected  by  Central   Vigilance Commission and any 

deductions/compensation proposed  by  CVC or HPL or CTB in regard to defective work or  work  

not  confirming to specification, loss of time,  amount shall be deducted from his dues. 
 

  26.  The contractor shall make all arrangements for ground breaking Ceremony / inaugural 

function etc. for the projects as required and the cost towards it is deemed to be included in 

his rates/offer. Any expenditure already incurred /to be incurred by HPL shall be recovered 

from the Contractor. 

 

27.     HPL shall not supply or procure any material for use on works and the contractor has to 

make his own arrangements for supplying, procuring transportation and storage of all such 

materials required for the work, at his own cost. 

 

28.   Settlement of Disputes and Arbitration:           

Except where otherwise provided in the contract, all questions and disputes relating to the 

meaning of the specifications, design, drawings, and instructions here-in before mentioned 

and as to the quality of workmanship or materials used on the work or as to any other 

question, claim, right, matter or thing whatsoever in any way arising out of or relating to the 

contract, designs, drawings, specifications, estimates, instructions, orders or these conditions 

or otherwise concerning the works or the execution or failure to execute the same whether 

arising during the progress of the work or after the cancellation, termination, completion or 

abandonment thereof shall be dealt with as mentioned hereinafter. 
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i) If the contractor considers any work demanded of him to be outside the requirements of 

the contract, or disputes any drawings, record or decision given in writing by the Engineer-

in-Charge on any matter in connection with or arising out of the contract or carrying out of 

the work, to be acceptable, he shall promptly within 15 days request the DGM (C), HPL in 

writing for written instructions or decisions.  Thereupon, the DGM (C), HPL shall give his 

written instructions or decisions within a period of one month from the receipt of the 

contractor’s letter. 

 

If the DGM (C), HPL fails to give his instructions or decision in writing within the aforesaid 

period or if the contractors is dissatisfied with the instructions or decision of the DGM (C), 

HPL, the contractor may, within 15 days of the receipt of DGM (C), HPL decision, appeal 

to the CMD, HPL who shall afford an opportunity to the contractor to be heard, if the latter 

so desires, and to offer evidence in support of his appeal.  The CMD, HPL shall give his 

decision within 30 days of receipt of contractor’s appeal.  If the contractor is dissatisfied 

with this decision, the contractor shall within a period of 30 days from receipt of the 

decision, give notice to the  CMD, in the prescribed format attached with SCC as Annexure-X 

HPL for appointment of arbitrator failing which the said decision shall be final binding and 

conclusive and not referable to adjudication by the arbitrator. 
  

ii) Except where the decision has become final, binding and conclusive in terms of Sub 

Para(i) above disputes or difference shall be referred for adjudication through arbitration by 

a sole arbitrator appointed by the CMD,HPL on behalf of CTB and with the consent of 

CTB.  If the arbitrator so appointed is unable or unwilling to act or resigns his appointment 

or vacates his office due to any reason whatsoever, another sole arbitrator shall be appointed 

in the manner aforesaid.  Such person shall be entitled to proceed with the reference from 

the stage at which it was left by his predecessor. 
 

It is a term of this contract that the party invoking arbitration shall give a list of disputes 

with amounts claimed in respect of each such dispute along with the notice for appointment 

of arbitrator and giving reference to the rejection by the CMD, HPL of the appeal.  
 

It is also a term of this contract that no person other than a person appointed by such CMD, 

HPL on behalf CTB & with the consent of CTB, as aforesaid should act as arbitrator and if 

for any reason that is not possible, the matter shall not be referred to arbitration at all. 
 

It is also a term of this contract that if the contractor does not make any demand for 

appointment of arbitrator in respect of any claims in writing a aforesaid within 120 days of 

receiving the intimation from the Engineer-in-charge that the final bill is ready for payment, 

the claim of the contractor shall be deemed to have been waived and absolutely barred and 

the Government shall be discharged and release of all liabilities under the contract in respect 

of these claims. 

 

The arbitration shall be conducted in accordance with the provisions of the Arbitration and 

Conciliation Act. 1996 (26 of 1966) or any statutory modifications or re-enactment thereof 

and the rules made there under and for the time being in force shall apply to the arbitration 

proceeding under this clause. (including the fees, if any, of the arbitrator) shall be in the 

discretion of the arbitrator who may direct to any by whom and in what manner, such costs 

or any part thereof shall be paid and fix or settle the amount of costs to be so paid. 

 

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as 

are referred to him by the appointing authority and give separate award against each dispute 

and claim referred to him and in all cases where the total amount of the claim by any party 

exceeds Rs. 1,00,000/- the arbitrator shall give reasons for the award. 
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It is also a term of the contract that if any fees are payable to the arbitrator, these shall be 

paid equally by both the parties.  

It is also a term of the contract the arbitrator shall be deemed to have entered on the 

reference on the date he issues notice to both the parties calling them to submit their 

statement of claims and counter statement of claims.  The venue of the arbitration shall be 

New Delhi. The fees, if any, of the arbitrator shall, if required to be paid before the award is 

made and published, be paid half and half by each of the parties.   

 

29. It is clearly agreed and understood by the tenderers/ contractors that notwithstanding any 

thing to the contrary that may be stated in the agreement between HPL & the contractor, the 

contractor shall become entitled to payment only after H.P.L. received the corresponding 

payment(s) from the client / owner for the work done by the contractor.  Any delay in the 

release of payment by the client / owner to HPL leading to a delay in the release of the 

corresponding payment by HPL to the contractor, shall not entitle the contractor any 

compensation / interest from HPL. 

 

30. The contractor will have to submit a no claim/final claim certificate, duly notarized on a 

stamp paper of appropriate value, as per the prescribed format of HPL, while release of 

security deposit. 

 

31. Secured advance payment shall be released to the contractor as per relevant clause 10 B (i) 

of CPWD G.C.C. against submission of bank guarantee of equivalent amount by the 

contractor for the period till such advance remains outstanding. However, if such material is 

not incorporated in the work within 03 months, outstanding secured advance shall be 

recovered at the end of such specified period. 

 
TAXES AND DUTIES 

32. The bidder should quote the rates inclusive of all taxes as applicable in the State at time of 

submission of the tender like GST, Forest Royalty, Labour cess and all other taxes, as 

applicable. In the event of non payment / default in payment of any octroi, royalty, cess, 

turnover tax, sales tax, including the purchase tax, consignment tax or any labour dues and 

E.P.F. etc, by contractor, the HPL reserves the right to withhold the dues / payments of 

contractor and make payment to local / state / Central Government authorities or to labours 

as may be applicable 

 

33. Quoted Rates shall be firms & fixed for the entire contract period including extended period, 

if any. 

 

34. The contractor shall be responsible for obtaining Completion Certificate and Occupancy 

Certificate from the local body / bodies. The contractor shall hand over the site within 3 

days of Completion of the project. The project shall be deemed to have been completed in 

relation to contractor only when these certificates are obtained from the local body/ bodies 

and handed over to the Owner. The contractor shall send completion report alongwith above 

certificates as well as built drawings and maintenance schedules to the office of the HPL / 

Owner within 15 days from completion of work. 

 

35.  The contractor shall not stake any claim in case the HPL / Owner  decides for foreclosure of 

the work at any of the stages subsequent to start of work in respect of the services based on 

the agreement.    
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36. The EMD of successful bidder will be treated as a part of security deposit on award of work. 

 
37. The documents as per Eligibility Criteria should be separate file, properly spiraled, numbered. 

The file should be marked as Annexure ‘z’.  

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Annexure - X 
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                  Notice for appointment of Arbitrator 
To 
 

CMD 
 
Dear Sir, 
 

In terms of clause --- of Special Condition of Contract  (SCC), I/we hereby give notice to you to 
appoint an arbitrator for settlement of disputes mentioned below: 

 
1. Name of applicant 

 
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

 
3. Full address of the applicant 

 
4. Name of the work and contract number in which arbitration sought 

 
 

5. Contract amount in the work 
 

6. Date of contract 
 

7. Stipulated date of initiation of work 
 

8. Stipulated date of completion of work 
 

9. Actual date of completion of work (if completed) 
 

10. Total number of claims made 
 

11. Total amount claimed 
 

12. Date of submission of final bill (if work is completed) 
 

13. Date of payment of final bill (if work is completed) 
 

14. Amount of final bill (if work is completed) 
 

15. Date of request made to DGM for decision 
 

16. Date of receipt of DGM decision 
 

17. Date of appeal to you 
 

18. Date of receipt of your decision. 
 
 

Specimen signatures of the applicant 
(only the person/authority who signed the contract should sign) 

 
I/We certify that the information given above is true to the best of my/our knowledge.  I/We  enclose 
following  documents. 

 
1. Statement of claims with amount of claims. 

2. 
3. 
4. 

 
Yours faithfully, 

 

                                                                            (Signatures) 

Copy in duplicate to: 

1. The Engineer-in-charges 
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PROFORMA FOR BANK GUARANTEE IN LIEU OF EARNEST MONEY 

 

 

 

(On Non-Judicial Stamp Paper to be stamped in accordance with stamp act, the stamp paper to be in 

the  name of Executing Bank) 

 

 

 

Ref. :       Date : 

 

       Bank Guarantee No. …………………. 

 

 

To, 

 

Hindustan Prefab Limited, 

Jangpura,  

New Delhi : 110 014. 

 

 

 

Dear Sirs, 

 

In consideration of Hindustan Prefab Limited having its Head Office at Jangpura, New Delhi : 110 

014 (hereinafter called the “Employer” which expression shall unless repugnant to the subject  or 

context include its successors and assigns) having issued Notice Inviting Tender 

No…………………………………………………………………………………………………. 

M/s ……………………………………………………………………………………………….. 

having its Registered /Head Office at ……………………………………………………………. 

(hereinafter called the “Tenderer” who wishes to participate in the said tender for 

………………………………………. and you, have agreed to accept an irrevocable and 

unconditional Bank Bid Guarantee for and amount of Rs…………………. valid up to 

………………………… on behalf of the tenderer in lieu of cash Deposit required to be made by 

the tenderer, as a condition precedent for participation in said tender. 

 

We, the …………………………………………………………………… Bank incorporated under 

………………………………………………………………………… law and having one of our 

branches at ………………………….. and having our Registered office/ Head office at 

………………………………… do hereby unconditionally and irrevocable guarantee and 

undertake to pay to the “Employer“ immediately on demand without any demur reservation, protest, 

contest, and recourse to be extent of the said sum of Rs……………………………… 

(Rs…………………………………………………………………only). 
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Any such claim/ demand made by the said “Employer” on us shall be conclusive and binding on us 

irrespective of any dispute or difference raised by the tenderer.  This guarantee  shall be irrevocable 

and shall remain valid up to ……………………………….. If any further extension of this 

guarantee is required, the same shall be granted to such required period on receiving instructions 

from M/s ……………………………………………………… on whose behalf this guarantee is 

issued. 

 

We the said Bank undertake not to revoke this guarantee during its currency except with the 

previous consent of the employer  in writing and agree that any change in the constitution of the 

said tenderer or the said Bank shall not discharge our liability hereunder.  In witness whereof the 

Bank, through its authorized officer, has set its hand and stamp on this …………………… day of 

…………………. 2016 at……………………….. 

 

 

WITNESS : 

 

1. (SIGNATURE)       (SIGNATURE) 

 

 

(NAME)………………………………..                                   (NAME)………………………… 

 

                         (Designation with Bank Stamp)…………….. 

 

 

(OFFICIAL ADDRESS)                            ATTORNEY AS PER  

                                                                      POWER  OF ATTORNEY NO…………………… 

 

…………………………………   DATE ………………………………….. 

 

2. (SIGNATURE) 

 

(NAME) 

 

 

(OFFICIAL ADDRESS) 

 

…………………………………. 

 

…………………………………. 

 

NOTE : 

 

1. The stamp papers of appropriate value shall be purchased in the name of “Issuing Bank”. 

The Guarantee shall be valid up to  90 days from the date of opening of  Financial Bid.. 
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