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                                Hindustan Prefab Limited 
                                         (A Govt of India Enterprise) 
                                        Jangpura, New Delhi – 110014     

                                 

                                   

Substation and External Electrification works (Phase –I) at  

IIIT Guwahati permanent campus near Mirza, under  

Kamrup (R) District, Guwahati. 

 
SPECIAL CONDITION OF CONTRACT 

 
 

NIT NO: HPL/DGM(C)/TC/IIITG/2017-18/74   Dated: 31.10.2017 
 
Last date for issue of Tender Form   :   08.11.2017 upto 15:00 Hrs.   
  
Last date for submission of Tender  :   08.11.2017 upto 15:00 Hrs.   

 
 
 

  COST OF TENDER :  Rs. 1500/- 

            EMD :  Rs.6.00 Lakhs 

 
 
 
 

ISSUED TO M/S: ...............................................................  

 
 

 
Ph- (011) 43149800-899, Fax: (011) 26340365 E-mail:- hindprefab@gmail.com  Website:www.hindprefab.in, 

www.iiitg.ac.in 

 

mailto:prefab@vsnl.com
http://www.iiitg.ac.in/
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SPECIAL CONDITIONS OF CONTRACT (SCC) 
 
 

1.0 GENERAL 
 

Unless otherwise mentioned elsewhere in the tender document, the work in general shall 
be carried out as per the latest DSR 2014/2016 including subsequent Addenda and 
Corrigenda issued from time to time / relevant BIS Codes or otherwise as directed by the 
Engineer In-Charge. Being a Fixed Rate Contract no price escalation shall be allowed 
after the work allotted to the Contractor. 
 
The Special Conditions of Contract (SCC) shall be read in conjunction with the General 
Conditions of contract (GCC), Specifications of the work i.e. particular specifications, 
drawings, BOQ and any other document forming part of this contract. However, if there 
is any variation from the GCC, SCC shall prevail over GCC. 
 
 

2.0  (Deleted) 
  

      
3.0 The contractor shall make all arrangements for ground breaking Ceremony / inaugural 

function etc. for the projects as required and the cost towards it is deemed to be included 
in his rates/offer. Any expenditure already incurred /to be incurred by HPL shall be 
recovered from the Contractor. 
 

4.0 HPL shall not supply or procure any material for use on works and the contractor has to 
make his own arrangements for supplying, procuring transportation and storage of all 
such materials required for the work, at his own cost. 
 

5.0  Sub-letting of Work 

(i)  No part of the contract nor any share or interest therein shall in any manner or degree be 
transferred, assigned or sublet by the Contractor directly or indirectly to any person, firm 
or corporation whosoever except as provided for in the succeeding sub-clause, without 
the consent in writing of the Employer. 

(ii)  Sub-Contracts for Temporary Works etc. 

 The Employer may give written consent to sub-contract for the execution of any part of 
the works at the site, being entered into by the Contractor provided each individual sub-
contract is submitted to the Employer before entered into and is approved by the 
Employer. 

 (iii)    List of Sub-Contractors to be supplied 

 At the commencement of every month the Contractor shall furnish to the Engineer-in-
Charge list of all sub-Contractors or other persons or firms charged by the Contractor 
(who must have been previously approved by the Employer as per 35(ii)) and working at 
the site during the previous month with particulars of the general nature of the sub-
contract of works. 

(iv)      Contractor’s Liability not Limited by Sub-Contractors 
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 Notwithstanding any sub-letting with such approval as aforesaid and notwithstanding 
that the Employer shall have received copies of any sub-contracts, the Contractor shall 
be and shall remain solely responsible for the quality and proper and expeditious 
execution of works and the performance of all the conditions of the contract in all 
respects as if such sub-letting or sub-contracting had not taken place and as if such 
work had been done directly by the Contractor. 

 (v)   Employer may Terminate Sub-Contracts 

 If any sub-Contractor engaged upon the works at the site executes any work which in 
the opinion of the Employer is not in accordance with the contract documents, the 
Employer may by written notice to the Contractor request him to terminate such sub-
contract and the Contractor upon the receipt of such notice shall terminate such sub-
contract and the latter forthwith leave the works, failing which the Employer shall have 
the right to remove such sub-Contractors from the site. 

 (vi)   No Remedy for Action Taken under this Clause 

 No action taken by the Employer under the clause shall relieve the Contractor of any of 
his liabilities under the contract or give rise to any right to compensation, extension of 
time or otherwise, failing which the Employer shall have the right to remove such sub-
Contractors from the site. 

 

 
6.0 PAYMENT: 
 

It is clearly agreed and understood by the contractor that notwithstanding anything to the 
contrary that may be stated in the agreement between HPL and the contractor, the 
contractor shall become entitled to payment only after HPL received the corresponding 
payment(s) from the client / owner for the work done by the contractor.  Any delay in the 
release of payment by the client / owner to HPL leading to a delay in the release of the 
corresponding payment by HPL to the contractor shall not entitle the contractor any 
compensation / interest from HPL. 

 
 
7.0  RELEASE OF SECURITY DEPOSIT: 

While claiming the refund of security deposit, the contractor, shall submit the following: 
i) Clearance certificate from labour department. 

 
ii) Certify from the client to the effect that all the defects have been rectified to their 

(client) satisfaction and nothing is pending as such. 
 
iii) An Indemnity Bond on Judicial Stamp paper of appropriate value indemnifying 

HPL against any possible demand raised against the company on account of 
taxes, duties, cess, royalty, trade mark, fees, fines, penalties, demand raised by 
statutory bodies including court cases and arbitration etc. 

 
iv) Certificate of No claim/ Final Claim - if any, duly notarized on a Stamp paper of 

appropriate value, as per prescribed format of HPL.  
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8.0 Settlement of Disputes and Arbitration: 

       Any or all Disputes, differences, or questions which may at any time arise between the 

parties hereto or any person claiming under them, touching or arising out of or in respect 

of this agreement or subject matter thereof shall first be endeavored to be amicably 

resolved at the top management level of the parties. However, in event of such dispute, 

difference or question etc. remaining unsolved, the same shall be referred to the 

arbitration by Sole Arbitrator to be nominated by The Chairman And Managing Director 

of Hindustan Prefab Limited, and provisions of the Arbitration and conciliation Act, 1996 

shall be applicable. The place of such arbitration shall be at New Delhi.  
 

9.0 The price for the entire contract as will be offered by the L-1 will remain firm to complete 
the scope of work given in NIT/BOQ and no price escalation shall be entertained for any 
item mentioned in BOQ. AHR and ALR item will not be applicable in this tender.  

 
10.0 The limit for plus deviation in quantity will be as under :- 

 
(i) For original/Electrical works  30% (this supersede GCC 69.1) 

 
  
11. Rates of extra items and deviated items beyond the limit mentioned in this NIT shall be 

derived on the basis of DSR 2016 plus prevailing cost index (only if published by CPWD) 
and in case of Non DSR item same will be derived on basis of prevailing market rates 
considering 15% CP & OH. 

 
Within above said limit, the work shall be carried out by the contractor on the same 
condition in all respects including price on which he agreed to do the main work. Beyond 
these limits, the rates determined on basis of market rates and the contractor shall be paid 
in accordance with the rates so determined by the Engineer-in-Charge with approval of the 
owner. 
 

12. The rate of compensation will be 1.5% (of tendered value) per month of delay to be computed 

on per day basis. Subjected to maximum 10% of contract value.  Other provisions of GCC clause 

72 will remain same. 
 

13. Approval from Electrical Inspector of Assam/ APDCL/ Fire & Safety 

Directorate/Pollution Control Board & Other Statutory body before start of work and 

necessary clearance after completion, if required for installation & commissioning of the 

power equipments /lines/ project equipment / charging of the same shall have to be 

obtained by the contractor at his own cost. 

 

14. The date of Operational commissioning of the Electrical power lines & equipment will 

start from the date of availability of Permanent power supply from APDCL and no extra 

charge whatsoever will be entertained even if date of trial run/testing and the operational 

commissioning date differs on actual. 
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15. Operation & maintenance of Electrical Substation/ DGs and other associated electrical 
installations shall be for one year (1 year w.e.f. operational commissioning as decided by 
the IIITG) as per sl. no. 4.1 of this NIT including necessary operational training to IIITG 
operator/ operators for smooth functioning of the same after initial 1year O&M period as 
per Standard Operational Procedures . 
 
16. All guarantee/warranty Card/Documents for equipment’s/Units of ESS, Electrical 
installations etc. has to be submitted in favour of HPL/IIITG. 
 
17. Contactor has to work closely with other contractors specially the civil contractor 
carrying out the work of Control Building of the ESS and the road/building contractors. 
Necessary coordination for the said purpose will have to be maintained though out the 
duration of execution of the job. The cost of necessary cutting and making good the walls of 
manholes is deemed to be included in the quoted rates. Nothing shall be paid extra on this 
account.  
 
19. Approval from Fire department if required shall have to be obtained by the contractor 
at his own cost. 
 
20. The materials to be procured should be as per specification of APDCL and conforming 
to specification laid dawn in BIS/ISS code with latest amendment at their own cost test 
certificate from NABL accredited laboratories to be submitted.  
 
21. Execution of the construction work of the ESS (Electrical substation) will be done 
through an electrical contractor having valid licence issued by the electrical 
inspectorate, Govt. of Assam, under supervision of APDCL as a special case. All 
electrical equipment/materials relating to the ESS have to be got verified & approved 
by the concerned CEO/AGM, before procurement. 
 
22. CTPT set combined 50/5A shall be procured from APDCL as specified in Bill of quantity. 
 
23. AMR with accessories shall be procured from APDCL as specified in Bill of quantity. 
 
24. Energization of entire system get the approval from local authority is in the scope of the 

contractor at his own cost. 

 

25. Authorized Official fees (if any) to be deposited with the State Electrical Board shall be 

deposited by the contractor after observing necessary formalities required and take all 

follow up action for the same. However, the amount so deposited by the contractor (except 

those mentioned in BOQ as at contractors cost) will be reimbursed to the contractor on 

production of necessary and adequate documentary proof/records of payment. 
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DGM (TC) 
 

Annexure - X 
                  Notice for appointment of Arbitrator 

To 
 

CMD 
 
Dear Sir, 
 

In terms of clause --- of Special Condition of Contract (SCC), I/we hereby give notice 
to you to appoint an arbitrator for settlement of disputes mentioned below: 

 
1. Name of applicant 

 
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

 
3. Full address of the applicant 

 
4. Name of the work and contract number in which arbitration sought 

 
 

5. Contract amount in the work 
 

6. Date of contract 
 

7. Stipulated date of initiation of work 
 

8. Stipulated date of completion of work 
 

9. Actual date of completion of work (if completed) 
 

10. Total number of claims made 
 

11. Total amount claimed 
 

12. Date of submission of final bill (if work is completed) 
 

13. Date of payment of final bill (if work is completed) 
 

14. Amount of final bill (if work is completed) 
 

15. Date of request made to DGM for decision 
 

16. Date of receipt of DGM decision 
 

17. Date of appeal to you 
 

18. Date of receipt of your decision. 
 
 

Specimen signatures of the applicant 
(Only the person/authority who signed the contract should sign) 

 
I/We certify that the information given above is true to the best of my/our knowledge.  I/ 
We enclose following documents. 

 
1. Statement of claims with amount of claims. 
2. 
3. 
4. 

 
Yours faithfully, 

                                                                            
(Signatures) 

Copy in duplicate to: 

1. The Engineer-in-charges 


