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Hindustan Prefab Limited
(A Govt of India Enterprise)
Jangpura, New Delhi — 110014

Substation and External Electrification works (Phase —I) at
11T Guwahati permanent campus near Mirza, under
Kamrup (R) District, Guwahati.

SPECIAL CONDITION OF CONTRACT

NIT NO: HPL/DGM(C)/TC/IIITG/2017-18/74 Dated: 31.10.2017
Last date for issue of Tender Form : 08.11.2017 upto 15:00 Hrs.

Last date for submission of Tender : 08.11.2017 upto 15:00 Hrs.

COST OF TENDER : Rs. 1500/-
EMD : Rs.6.00 Lakhs

ISSUED TO M/S: e

Ph- (011) 43149800-899, Fax: (011) 26340365 E-mail:- hindprefab@gmail.com Website:www.hindprefab.in,
www.iiitg.ac.in
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SPECIAL CONDITIONS OF CONTRACT (SCC)

GENERAL

Unless otherwise mentioned elsewhere in the tender document, the work in general shall
be carried out as per the latest DSR 2014/2016 including subsequent Addenda and
Corrigenda issued from time to time / relevant BIS Codes or otherwise as directed by the
Engineer In-Charge. Being a Fixed Rate Contract no price escalation shall be allowed
after the work allotted to the Contractor.

The Special Conditions of Contract (SCC) shall be read in conjunction with the General
Conditions of contract (GCC), Specifications of the work i.e. particular specifications,
drawings, BOQ and any other document forming part of this contract. However, if there
is any variation from the GCC, SCC shall prevail over GCC.

(Deleted)

The contractor shall make all arrangements for ground breaking Ceremony / inaugural
function etc. for the projects as required and the cost towards it is deemed to be included
in his rates/offer. Any expenditure already incurred /to be incurred by HPL shall be
recovered from the Contractor.

HPL shall not supply or procure any material for use on works and the contractor has to
make his own arrangements for supplying, procuring transportation and storage of all
such materials required for the work, at his own cost.

Sub-letting of Work

No part of the contract nor any share or interest therein shall in any manner or degree be
transferred, assigned or sublet by the Contractor directly or indirectly to any person, firm
or corporation whosoever except as provided for in the succeeding sub-clause, without
the consent in writing of the Employer.

Sub-Contracts for Temporary Works etc.

The Employer may give written consent to sub-contract for the execution of any part of
the works at the site, being entered into by the Contractor provided each individual sub-
contract is submitted to the Employer before entered into and is approved by the
Employer.

List of Sub-Contractors to be supplied

At the commencement of every month the Contractor shall furnish to the Engineer-in-
Charge list of all sub-Contractors or other persons or firms charged by the Contractor
(who must have been previously approved by the Employer as per 35(ii)) and working at
the site during the previous month with particulars of the general nature of the sub-
contract of works.

Contractor’s Liability not Limited by Sub-Contractors
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Notwithstanding any sub-letting with such approval as aforesaid and notwithstanding
that the Employer shall have received copies of any sub-contracts, the Contractor shall
be and shall remain solely responsible for the quality and proper and expeditious
execution of works and the performance of all the conditions of the contract in all
respects as if such sub-letting or sub-contracting had not taken place and as if such
work had been done directly by the Contractor.

Employer may Terminate Sub-Contracts

If any sub-Contractor engaged upon the works at the site executes any work which in
the opinion of the Employer is not in accordance with the contract documents, the
Employer may by written notice to the Contractor request him to terminate such sub-
contract and the Contractor upon the receipt of such notice shall terminate such sub-
contract and the latter forthwith leave the works, failing which the Employer shall have
the right to remove such sub-Contractors from the site.

No Remedy for Action Taken under this Clause

No action taken by the Employer under the clause shall relieve the Contractor of any of
his liabilities under the contract or give rise to any right to compensation, extension of
time or otherwise, failing which the Employer shall have the right to remove such sub-
Contractors from the site.

PAYMENT:

It is clearly agreed and understood by the contractor that notwithstanding anything to the
contrary that may be stated in the agreement between HPL and the contractor, the
contractor shall become entitled to payment only after HPL received the corresponding
payment(s) from the client / owner for the work done by the contractor. Any delay in the
release of payment by the client / owner to HPL leading to a delay in the release of the
corresponding payment by HPL to the contractor shall not entitle the contractor any
compensation / interest from HPL.

RELEASE OF SECURITY DEPOSIT:
While claiming the refund of security deposit, the contractor, shall submit the following:
i) Clearance certificate from labour department.

ii) Certify from the client to the effect that all the defects have been rectified to their
(client) satisfaction and nothing is pending as such.

iii) An Indemnity Bond on Judicial Stamp paper of appropriate value indemnifying
HPL against any possible demand raised against the company on account of
taxes, duties, cess, royalty, trade mark, fees, fines, penalties, demand raised by
statutory bodies including court cases and arbitration etc.

iv) Certificate of No claim/ Final Claim - if any, duly notarized on a Stamp paper of
appropriate value, as per prescribed format of HPL.

Signature of Tenderer 3 DGM (C)-TC



NIT- HIT(G) scc
ASSAM

8.0  Settlement of Disputes and Arbitration:

Any or all Disputes, differences, or questions which may at any time arise between the
parties hereto or any person claiming under them, touching or arising out of or in respect
of this agreement or subject matter thereof shall first be endeavored to be amicably
resolved at the top management level of the parties. However, in event of such dispute,
difference or question etc. remaining unsolved, the same shall be referred to the
arbitration by Sole Arbitrator to be nominated by The Chairman And Managing Director
of Hindustan Prefab Limited, and provisions of the Arbitration and conciliation Act, 1996
shall be applicable. The place of such arbitration shall be at New Delhi.

9.0 The price for the entire contract as will be offered by the L-1 will remain firm to complete
the scope of work given in NIT/BOQ and no price escalation shall be entertained for any
item mentioned in BOQ. AHR and ALR item will not be applicable in this tender.

10.0 The limit for plus deviation in quantity will be as under :-

() For original/Electrical works 30% (this supersede GCC 69.1)

11. Rates of extra items and deviated items beyond the limit mentioned in this NIT shall be
derived on the basis of DSR 2016 plus prevailing cost index (only if published by CPWD)
and in case of Non DSR item same will be derived on basis of prevailing market rates
considering 15% CP & OH.

Within _above said limit, the work shall be carried out by the contractor on the same
condition in all respects including price on which he agreed to do the main work. Beyond
these limits, the rates determined on basis of market rates and the contractor shall be paid
in accordance with the rates so determined by the Engineer-in-Charge with approval of the
owner.

12. The rate of compensation will be 1.5% (of tendered value) per month of delay to be computed
on per day basis. Subjected to maximum 10% of contract value. Other provisions of GCC clause
72 will remain same.

13. Approval from Electrical Inspector of Assam/ APDCL/ Fire & Safety
Directorate/Pollution Control Board & Other Statutory body before start of work and
necessary clearance after completion, if required for installation & commissioning of the
power equipments /lines/ project equipment / charging of the same shall have to be
obtained by the contractor at his own cost.

14. The date of Operational commissioning of the Electrical power lines & equipment will
start from the date of availability of Permanent power supply from APDCL and no extra
charge whatsoever will be entertained even if date of trial run/testing and the operational
commissioning date differs on actual.
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15. Operation & maintenance of Electrical Substation/ DGs and other associated electrical
installations shall be for one year (1 year w.e.f. operational commissioning as decided by
the IIITG) as per sl. no. 4.1 of this NIT including necessary operational training to IIITG
operator/ operators for smooth functioning of the same after initial 1year O&M period as
per Standard Operational Procedures .

16. All guarantee/warranty Card/Documents for equipment’s/Units of ESS, Electrical
installations etc. has to be submitted in favour of HPL/IIITG.

17. Contactor has to work closely with other contractors specially the civil contractor
carrying out the work of Control Building of the ESS and the road/building contractors.
Necessary coordination for the said purpose will have to be maintained though out the
duration of execution of the job. The cost of necessary cutting and making good the walls of
manholes is deemed to be included in the quoted rates. Nothing shall be paid extra on this
account.

19. Approval from Fire department if required shall have to be obtained by the contractor
at his own cost.

20. The materials to be procured should be as per specification of APDCL and conforming
to specification laid dawn in BIS/ISS code with latest amendment at their own cost test
certificate from NABL accredited laboratories to be submitted.

21. Execution of the construction work of the ESS (Electrical substation) will be done
through an electrical contractor having valid licence issued by the electrical
inspectorate, Govt. of Assam, under supervision of APDCL as a special case. All
electrical equipment/materials relating to the ESS have to be got verified & approved
by the concerned CEO/AGM, before procurement.

22.CTPT set combined 50/5A shall be procured from APDCL as specified in Bill of quantity.
23. AMR with accessories shall be procured from APDCL as specified in Bill of quantity.

24. Energization of entire system get the approval from local authority is in the scope of the
contractor at his own cost.

25. Authorized Official fees (if any) to be deposited with the State Electrical Board shall be
deposited by the contractor after observing necessary formalities required and take all
follow up action for the same. However, the amount so deposited by the contractor (except
those mentioned in BOQ as at contractors cost) will be reimbursed to the contractor on
production of necessary and adequate documentary proof/records of payment.
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DGM (TC)

Annexure - X
Notice for appointment of Arbitrator

To
CMD
Dear Sir,
In terms of clause --- of Special Condition of Contract (SCC), l/we hereby give notice
to you to appoint an arbitrator for settlement of disputes mentioned below:
1. Name of applicant
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.
3. Full address of the applicant
4, Name of the work and contract number in which arbitration sought
5. Contract amount in the work
6. Date of contract
7. Stipulated date of initiation of work
8. Stipulated date of completion of work
9. Actual date of completion of work (if completed)
10. Total number of claims made
11. Total amount claimed
12. Date of submission of final bill (if work is completed)
13. Date of payment of final bill (if work is completed)
14, Amount of final bill (if work is completed)
15. Date of request made to DGM for decision
16. Date of receipt of DGM decision
17. Date of appeal to you
18. Date of receipt of your decision.
Specimen signatures of the applicant
(Only the person/authority who signed the contract should sign)
I/We certify that the information given above is true to the best of my/our knowledge. I/
We enclose following documents.
1 Statement of claims with amount of claims.
2.
3.
4
Yours faithfully,
(Signatures)
Copy in duplicate to:
1. The Engineer-in-charges
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