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CORRIGNEDUM TO GENERAL CONDITIONS OF CONTRACT (CPWD FORM 7/8) 

 

S. No. For Read As 

 

 

1 Chief Engineer/ DG works/ Chief 

Engineer (Zone) 

CMD, HPL for & on behalf of ESIC 

 

2 Superintending Engineer General Manager (Engg.) 

 

3 Engineer –in –charge Project Incharge 

4 Department Hindustan Prefab Limited 

 

5 Administrative Head C.M.D., HPL 

 

6. Owner ESIC 

 

7. C.P.W.D. H.P.L. 
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SCHEDULE ‘B’ TO ‘F’ 

 

 

SCHEDULE – B : 

 

Schedule of materials to be issued to the contractor. 

 

S.No. Description of 

Item 

Quantity Rates in figures & 

words at which the 

material will be 

charged to the 

contractor 

Place of Issue 

1 2 3 4 5 

 

NOT   APPLICABLE 

    

 

 

 

SCHEDULE ‘C’ 

 

Tools and plants to be hired to the contractor 

S.No. Description Hire charged per day Place of Issue 

 

1 2 3 4 

 

 

NOT  APPLICABLE 

 

 

 

 

 

 

SCHEDULE ‘D’ 

 

Extra schedule for specific requirements/ document for the work, if any.  

 

Not applicable. 
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SCHEDULE ‘E’ 

 

Reference to General Conditions of contract. 

 

NAME OF WORK : SUPPLYING, INSTALLATION, TESTING AND 

COMMISSIONING OF MEDICAL GAS PIPELINE 

SYSTEM AND EQUIPMENTS FOR 150 BEDDED 

SUPER SPECIALITY ESIC  HOSPITAL AT 

PANDYEPUR, VARANASI, UTTAR PRADESH. 

 
NIT NO:  HPL/DGM(C)/TC/ESIC/Varanasi /2017-18/75  Dated: 01.11.2017 

 

i)         Estimated cost of work : 

 

Rs 344.52 LAKHS 

 ii) Earnest money : 

 

            Rs. 6.89 Lakhs  

 iii) Performance Guarantee : 

 

10% of tendered value. 

 

iv)        Security deposit Nil, on completion of work Performance 

Bank Guarantee shall be treated as Security 

deposit. 
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SCHEDULE ‘F’ 

 

 

GENERAL RULES :   Officer  inviting tender       :             Deputy General Manager, (C), HPL                                                                             

 &  DIRECTION                                                                                            

 

 Maximum percentage for quantity of items of work to be executed beyond which rates are to be 

determined in accordance with Clauses 12.2 & 12.3    See below 

 

Definitions: 

 

2(v) Engineer-in-Charge 

 

Project Incharge,  HPL 

2(viii) Accepting Authority 

 

Chairman of Tender Approval Committee. 

 

2(x) Percentage on cost of material 

            and labour to cover all  over     

needs and profits 

 

 

 

15% 

 

2(xi) Standard Schedule of Rates 

 

DSR’ 2016 

2(xii) Department 

 

Hindustan Prefab Limited 

 

9(ii) Standard CPWD contract Form 

 

CPWD form 7/8 edition 2014 with up to date 

corrections and amendments. & CVC guidelines. 
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Clause 1 

 

 (i) Time allowed for submission 

                        of Performance Guarantee from the 

                       date of issue of letter of acceptance, 

                        in days 

 

 

At the time or before 

signing of contract 

agreement but max within 

15 days of award of work 

 

 (ii) Maximum allowable extension 

                        beyond period provided in ( i )  

                        above in days 

 

 

 

 

   :      07 days 

 

Clause 2 

  Authority for fixing compensation 

  Under clause 2. 

 

 

 

   :      C.M.D,  HPL 

 

 

Clause 2A 

  Whether Clause 2A shall be applicable 

 

 

 

 

 

 

          :      Not applicable. 

 

Clause 5 

  Number of days from the date of issue 

                        of letter of acceptance or from the 

                        first date of handing over of site  

                        ( whichever is later) for reckoning 

                        date of start 

Clause 6,6A 

                       Clause applicable – (6 or 6A) 

 

 

 

 

 

  :      07 days 

 

 

6 A 

 

 

Mile Stone(s) as per table given below: 

 

 
S. 

No. 
Milestone Approx. 

financial 

value of work 

done 

Time 

allowed in 

days from 

date of start 

Amount to be with-held in case        

of non-achievement of 

Milestone. 

1 1
st
 10%   60 days 1% of awarded contract amount 

2 2
nd

 30% 150 days 1% of awarded contract amount 

3 3
rd

 50% 210 days 1% of awarded contract amount 

4 4
th

 75% 280 days 1% of awarded contract amount 

5 5
th

 & 

Last 

95% 345 days 1% of awarded contract amount 
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Time allowed for execution of work 

 

12 Months 

 

Authority to give fair and reasonable 

Extension of time for completion of work  

 

C.M.D., HPL 

 

 

Clause 7 

Gross work to be done together with net payment 

/ adjustment  of advances for material collected, 

if any, since the last such payment for being 

eligible to interim payment. 

 

Rs.25 lakhs except in last two 

bills for which amount can be 

reduced. 

Clause 10A 

List of testing equipment to be provided by the contractor 

At site lab but not limited to the followings. 

1. Theodolite, Dumpy level , Steel level. 

2. Plumb bobs, Sprit level, Hammers. 

3. Weighing machine (Electronic) 

4. Thermometers, stoves. 

5. Hydraulic test machine (compressive testing machine) 

6. Smoke test machine. 

7. Wire gauge, micro meter & toung tester and others as 

required at site.  

8. Sieves Set 

9. All other lab equipments as required to conduct field lab 

tests 

 

Clause 10B 

Whether Clauses 10 B (ii) shall be applicable 

 

 

Yes 

Modified Provision 
Clause 10CA  

Materials covered under this 

clause  

 

1. Cement  

2. Reinforcement Bars 

3. Structural Steel. 

 

 

 

 

 

                                        

                                              Not Applicable. 

Note :- All India Wholesale Price Index issued by Govt. of India and Base Price for the materials 

covered under  Clause 10CA & their corresponding period as issued under the Authority of DG 

(works ) CPWD as valid on last stipulated date of receipt of tender i/c extensions If any shall be 

applicable.  

Base Price of all the materials covered under Clause 10CA is to be mentioned at the time of approval 

of NIT 



Signature of tenderer 7 HPL 

 

 

Note : The awarded rates of the contractor shall be firm & fixed for the entire contract period 

including extended period if any.  

  

 

 

 

 

 

 

 

Clause 10CC & 10C 

 

Clause 10CC to be applicable in contracts with 

Stipulated period of completion exceeding the 

Period shown in next column. 

 

 

             Not Applicable 

 

 

Clause 11 

 

Specifications to be followed for execution  

of work( all works) 

 

CPWD specifications 

with all latest 

amendments and 

corrections up to date & technical 

specifications given in the Tender 

Document. 

 

Clause 12  

12.2 & 12.3 Deviation Limit beyond which  

                   clauses 12.2 & 12.3. shall apply 

                   for building work   : 

 

 

30 % 

 

12.5     Deviation Limit beyond which  

            clauses12.2 & 12.3. shall apply 

            for foundation work 

 

 

 

 

 

 

100% 

 

 

Clause 16 

  Competent Authority for  

  Deciding reduced rates. 

 

 

 

 

C.M.D., HPL 

 

Clause 18 

List of  mandatory machinery, tools & plaint to be deployed  by 

the contractor  at site but not limited to the followings 

Excavators (various size) 

Concrete batching plant, concrete pump Concrete transit mixer 

Needle vibrator (Petrol) Table Vibrator elect./petrol) 

Bar bending machine  Bar cutting machine. 

Drilling machine,  Grinding/polishing Machines. 

Steel shuttering  & Steel scaffolding, Stone cutting Machine. 

 



Signature of tenderer 8 HPL 

 

 

 Clause 36(i) Requirement of Technical Representative (s) and recovery rate. 

 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION ) (Not 

Applicable) 

 

Sl. No. Description of Item Rates in figures and words at which recovery shall be 

made from the Contractor  

Excess beyond 

permissible variation 

Less use beyond the 

permissible variation 

1. Cement Nil Rs. 600 per bag of 50 kg  

 

 

 

 

 

 

 

 

SI. 

No. 

Minimum 

qualification      

of technical 

Representative 

 

Discipline 

 

Designation 

(principal 

Technical/technical 

Representative ) 

 M
in

im
u
m

 

E
x
p
er

ie
n
ce

  

 

N
u
m

b
er

 

Rate at which recovery 

shall be made from the 

contractor in the event 

of not fulfilling 

provision of clause 

36(i) 

 

Figures 

 

Words 

1. Graduate Engineer         

Or 

Diploma  Engineer 

 

Electrical/

Mechanical 

 

-Do- 

 

-Do- 

Nil 

 

05 

year 

 

 

01 

25,000/- 

Per month 

 

For each 

-Do- 

 

 Twenty five 

thousands Per 

month 

For each 

-Do- 

 

 

Assistant Engineer’s retired from Government service that are holding Diploma will be treated 

at per with Graduate Engineers. 

Clause 42 (Not Applicable) 

i) (a)  Schedule /statement for determining 

         theoretical quantity of cement & 

          bitumen on the basis of Delhi 

          Schedule of Rates 

 

 

 

         2016 printed by CPWD 

ii)   Variations permissible on theoretical  quantities.  

      (a) Cement   

 

2% Plus/ Minus 

                ( b)   Bitumen   2.5% Plus only and Nil on minus side 

               ( c)    Steel reinforcement and structural  steel 

                        section for each diameter, section and 

                        category  

 

2% Plus/ Minus 

               ( d)   All other Materials                                           Nil 
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HINDUSTAN PREFAB LIMITED 
JANGPURA, NEW DELHI - 110 014 

 

 

SPECIAL CONDITIONS OF CONTRACT 

These special conditions shall supercede/ supplement the relevant  conditions  given in CPWD 

Form 7/8 ( Edition 2014 with up to date corrections and amendments) in the tender document. 

 

1      EMD of tenderers, who do not qualify in technical bid after evaluation of technical bid, shall 

be returned within 07 days of receipt of request of refund from them. The tenderers can 

collect the un-opened financial bid, if they desire, from the office of the Tender Cell. 

 

EMD of tenderers, who qualify in technical bid but unsuccessful in financial bid after 

opening of financial bid, shall be returned after award of work within 07 days of receipt of 

request of refund from them.      

 

EMD of the successful tenderer shall be returned on submission and confirmation of 

Performance Bank Guarantee equivalent to 10% of awarded contract amount. 

 

2.     Contractor  shall submit the complete program  of  construction  along with CPM/PERT Chart 

proposed to be followed for  construction  within 07 days of award of work and shall also 

submit mile stones chart, base line programme regarding fixing time line for completion of 

the project with mutual consent of HPL/ESIC keeping in view the time allowed in days from 

the date of start of work and percentage of financial value of work to be done of the awarded 

contract amount for each mile stone as given in the schedule B to F of tender document. 

 

3.     RAW  MATERIAL : All materials and labour  required  for  the  execution  of  work  shall  be  

arranged  by   the contractor including cement & reinforcement steel.  

  

4. (i)  The  contractor shall procure  43 grade (conforming  to IS:8112)  ordinary Portland cement, 

as required in  the  work, of approved makes or as approved by Engineer-Incharge. Supply of 

cement shall be taken  in 50  kg.  bags  bearing  manufacturer's  name  and   ISI marking,  

Samples of cement arranged by the  contractor shall be taken by the Engineer-in-Charge and 

got tested in accordance with provisions of relevant BIS codes. In case test results indicate 

that the cement arranged  by contractor does not conform to the relevant BIS  codes, the same 

shall stand rejected and shall be removed from  the  site  by the contractor at his own cost  

within  a week's  time  of written order  from  the  Engineer-in-Charge to do so. 

 

     ii) The cement go-down of the capacity to store a minimum of 2000  bags  of  cement  shall  be  

constructed  by  the contractor  at site of work for which no extra  payment shall  be made. 

Double lock provision shall be made  to  the  door  of the cement go-down. The keys of  one  

lock shall   remain  with  the  Engineer-in-Charge  or   his authorized representative and the 

key of the other lock shall remain with the contractor. The Contractor  shall be responsible for 

the watch and ward and safety of the cement  go-down.  The contractor  shall  facilitate  the 

inspection  of  the cement go-down by  the  Engineer-in-charge at any time. 
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iii) The cement shall be got tested by Engineer-in-charge and shall be used on work, only after 

test results have been received.  The contractor shall supply free of charge the cement 

required for testing.  The cost of tests shall be borne by the contractor. 

  

iv) The actual issue and consumption of cement on work shall be regulated and proper accounts 

maintained as provided in clause 10 and 10A  of the contract. The theoretical consumption of 

cement shall be worked out as per procedure prescribed in clause 42 of the contract and shall 

be governed by conditions laid therein. 

 

v)   Cement brought to site and cement remaining unused after completion of work shall not be 

removed from site without written permission of the Engineer-in-charge. 

 

vi) Damaged cement shall be removed from site immediately by the contractor on receipt of a 

notice in writing from the Engineer-in-charge.  If he does not do so within three days of the 

receipt of such notice, the Engineer-in-charge shall get it removed at the risk & cost of the 

contractor. 

  

5.      i)   The contractor shall procure TMT steel reinforcement bars of Fe500 grade conforming to 

relevant BIS codes of the approved makes / as approved by Engineer In- charge.  The 

contractor shall have to obtain, and furnish test certificates to the Engineer-in-charge in 

respect of all supplies of steel brought by him to the site of work.  Samples shall also be 

taken and got tested by the Engineer-in-charge as per the provisions in this regard in 

relevant BIS codes.  In case the test results indicate that the steel arranged by the contractor 

does not conform to BIS codes, the same shall stand rejected and shall be removed from 

the site of work by the contractor at his cost within a week time from written orders from 

the Engineer-in-charge to do so. 
 

       ii) The steel reinforcement shall be stored by the contractor at site of work in such a way as to 

prevent distortion and corrosion and nothing extra shall be paid on this account.  Bars of 

different sizes and lengths shall be stored separately to facilitate easy counting and 

checking. 

 

      iii) For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of 

sufficient length shall be cut from each  size of the bar at random at frequency not less than 

that specified below : 

 

 

Size of bar For consignment below 

100 tonnes 

For consignment above 

100 tonnes. 

Under 10mm dia bars One sample for each 25 

tonnes or part thereof 

One sample for each 40 

tonnes or part thereof 

10mm to 16mm dia bars One sample for each 35 

tonnes or part thereof 

One sample for each 45 

tonnes or part thereof 

Over 16mm dia bars One sample for each 45 

tonnes or part thereof 

One sample for each 50 

tonnes or part thereof 

 
 

       iv) The contractor shall supply free of charge the steel required for testing.  The cost of tests 

shall be borne by the contractor.  
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        v) The actual issue and consumption of steel on work shall be regulated and proper accounts 

maintained as provided in clause 10 and 10 A of the contract.  The theoretical consumption 

of steel shall be worked out as per procedure prescribed in clause 42 of the contract and 

shall be governed by conditions laid therein. 
 

      vi) Steel brought to site and steel remaining unused shall not be removed from site without the 

written permission of the Engineer-in-charge. 

 

 
 

6. (a)  All material used in the work shall be confirming to IS Specification and as per approved 

make/brands list and shall be ISI marked unless otherwise specified.  In the event for items 

for which either the brands not specified and ISI marked items not available, the sample of 

the item before use shall be got approved from Engineer –in-charge.  However in either 

cases the samples of materials / fixtures shall be got approved from Engineer –in-charge 

before use in the work. 

 

     (b) Contractor shall be required to produce samples of all materials and fittings sufficiently in 

advance for approval. The  Contractor  when  called  upon   shall   provide "make" of 

samples as per approved list for approval before execution  free  of  cost  and also  will  

make  arrangements  for  transportation of samples to the designated test  house  as per the 

direction of Engineer-in-charge of the work at his own cost. Cost of testing will also be 

borne by the contractor. 

 

7.      Any  notice  to  be given under this contract shall  be  sent  by  registered post, Speed post at 

the last known registered or  head  office address of the contractor and shall be deemed to 

have been effected  at the time at which the letter would be  delivered  in  the ordinary 

course of post. 

 

8.    The contractor shall have to provide 5 (five)  years  guarantee  bond in the form of 

Indemnity Bond for water proofing works  from the date of completion of work. 

 

9.    The contractor shall be supplied drawings required  for execution  of work like architectural,  

structural ,all service  plans and other detailed drawings in a  phased manner. If any 

particular drawing  is  required  for  execution   of  work,  contractor  shall inform  the 

Engineer-in-Charge in writing at least 15 days in advance. 

 
10.    The  contractor  shall  be responsible  for  obtaining  necessary clearances for start of work 

and on completion of work executed by him from various local bodies, Chief Electrical 

inspector & Chief Fire Officer for occupation of the building.  Necessary liasoning with 

other working agencies & local bodies shall be his responsibility. Any statutory fees to be 

paid on account of said clearances shall be reimbursed to contractor by HPL/ Client. 

 
11.   The payment to the contractor shall be made from the registered office of  HPL at Jangpura, 

New Delhi through RTGS. If the contractor desires the payment through Banker Cheque/ 

Demand Draft,  charges on account of this shall be debited to the contractor. The contractor 

shall not claim anything extra on this account.  
 
12.    The Contractor should be registered under GST  for  works in the State of work.  and  

submit  a  copy of registration along with  tender.  The said GST shall be deducted   as per 

laws at  source  as  applicable. The contractor shall submit the bills as required under GST 
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as applicable. Also the amount of GST as applicable shall have to be deposited by the 

contractor and the receipt of the same shall be submitted along with the tax invoices to be 

submitted with the bills. The rates quoted by the bidders will be inclusive of GST as 

applicable.  

 

13.  The contractor should have valid PF Code , PAN, TIN and ESI No.,  & should provide a 

copy of PF, ESI . The contractor shall provide the copies of challans as a proof of remittance 

of PF & ESI amount. The contractor should also maintain the PF records, labour records i.e 

copies of wage sheets, attendance sheets, monthly returns, annual returns and any other 

record in this regard for inspection and should provide as and when required by the 

Engineer-in-charge. 

 

14.   Defect Liability & Maintenance Period  :  The  contractor shall  be  fully responsible for 

the quality, workmanship and structural  safety  of the work executed.  The contractor  shall  

be fully responsible for liability of defects in the  work  executed by him for a period of one 

year.  All defects observed during   the defect  liability  period  shall  be rectified by the 

contractor at his  own  cost and  expenses. Any major and minor repair will be done by the 

contractor free of cost for one year after handing over the work executed. In the event of 

failure on the part  of  the  contractor to rectify the defects, the  same  may, without 

prejudice to any other right available to it in  law,  be  rectified  by  HPL  for  and  on  behalf   

of contractor.  HPL shall have the right to deduct or  set off  the  expenses  incurred by it  in  

rectifying  the defects  as aforesaid from/against any amount  due  and payable  or  

becoming  due and payable by  HPL  to  the contractor  under this agreement or any other  

contract what-so-ever. During the Defect- liability period  contractor has to depute an 

engineer (if required) to look after the defects for which nothing extra would be payable  to  

the contractor. 
 

 15.   The  contractor  will  be  responsible  for   obtaining “Contractor All Risk Policy"  towards 

entire cost of the  work and will obtain “Workmen compensation policy” at his own  cost.  

The policy should cover  entire  tenure  of contract inclusive of extended period, if any. 
 

16.  The decision of the Chairman & Managing Director,  HPL, regarding   the  quantum  of  

reduction  as   well   as  justification   thereof   in  respect  of   rates   for substandard work 

will be final and would not be open to  arbitration and adjudication.  

  

17    The contractor has to control noise and air pollution at site as per norms of  Pollution          

Control Board/Local Authorities.  
 

18. The contractor will be responsible to get register himself under labour cess in “Building and 

other construction workers” welfare board. 
 

19. No extra payment shall be made to the contractor  for laying of concrete  by  ready mixed 

concrete (R.M.C) plant.  

 

20.   No advance shall be paid to the contractor against any Tools & Plants, equipment &  

machinery etc. brought at site by the contractor. 

 

 

21.  The contractor shall  build and complete a mock up room, within the  limits  of area of the 

 building  under  construction  before  progressing for further finishing/ works. 
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22.   The   work  may  be  inspected  by  Central   Vigilance Commission and any deductions/ 

compensation proposed  by  CVC or HPL or ESIC in regard to defective work or  work  not  

confirming to specification, loss of time,  amount shall be deducted from his dues. 
 

23.  Facilities to be provided  by the contractor:- 
 

On acceptance of tender, the contractor at his own cost will provide a record keeping steel 

almirah, one computer with Ink Jet printer & internet facility,  stationary, filtered drinking 

water supply as approved by Engineer In-charge.  Charges of the above facilities are 

considered included in the rates quoted by the contractor and nothing extra shall be payable on 

this account. The maintenance charges are to be borne by the contractor.  

 

The contractor shall provide consumable as required and maintain the aforesaid facilities intact 

/ operational during the tenancy of the contract including extended contract period, if any. 

 
The contractor shall also make sufficient arrangement for photography / videography so that 

photographs video can be taken of any specific activity at any point of time.  

      

24.  The contractor shall make all arrangements for ground breaking Ceremony / inaugural function 

etc. for the projects as required and the cost towards it is deemed to be included in his 

rates/offer. Any expenditure already incurred /to be incurred by HPL shall be recovered from 

the Contractor. 
 

25     HPL shall not supply or procure any material for use on works and the contractor has to make 

his own arrangements for supplying, procuring transportation and storage of all such materials 

required for the work, at his own cost. 
 

26.   Settlement of Disputes and Arbitration: 

       Any or all Disputes, differences, or questions which may at any time arise between the parties 

hereto or any person claiming under them, touching or arising out of or in respect of this 

agreement or subject matter thereof shall first be endeavored to be amicably resolved at the top 

management level of the parties. However, in event of such dispute, difference or question etc. 

remaining unsolved, the same shall be referred to the arbitration by Sole Arbitrator to be 

nominated by The Chairman And Managing Director of Hindustan Prefab Limited, and 

provisions of the Arbitration and conciliation Act, 1996 shall be applicable. The place of such 

arbitration shall be at New Delhi.  

 

 

27  It is clearly agreed and understood by the tenderers/ contractors that notwithstanding any thing 

to the contrary that may be stated in the agreement between HPL & the contractor, the 

contractor shall become entitled to payment only after H.P.L. receives the corresponding 

payment(s) from the client / owner.  Any delay in the release of payment by the client / owner 

to HPL leading to a delay in the release of the corresponding payment by HPL to the 

contractor, shall not entitle the contractor any compensation / interest from HPL. 

 

28. The contractor will have to submit a no claim / final claim certificate, duly notarized on a 

stamp paper of appropriate value, as per the prescribed format of HPL, while release of 

Performance Bank Guarantee. 

 

29. Secured advance payment shall be released to the contractor as per relevant clause 10 B (i) of 

CPWD G.C.C. against submission of bank guarantee of equivalent amount by the contractor 

for the period till such advance remains outstanding. However, if such material is not 
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incorporated in the work within 03 months, outstanding secured advance shall be recovered at 

the end of such specified period. At a time, the total secured advance to be given to the 

contractor including any earlier outstanding secured advance shall be limited up to 10% of the 

awarded contract amount. 

 

 

TAXES AND DUTIES 
 

30.1 Except as otherwise specifically provided in contract, the contractor shall be liable and 

responsible for the payment of all taxes payable on all goods/ materials/ articles which may 

be used for execution of work, such as excise duty, custom duty, sales tax, Value added 

Tax(VAT) including the purchase tax, consignment tax, works contract tax, GST, entry tax, 

turnover tax, toll tax, octroi charges, royalty, labour cess, levy and other tax(es) or duty(ies) 

of similar nature in the state concerned which may be specified/ levied by either local/ State/ 

Central  Government from time to time. The rates quoted by him in the tender in bill of 

quantities shall be inclusive of all such taxes, duties, levies, cess, etc. with respect to such 

goods/ materials/articles to be used for the works. 

 

30.2 In the event of any taxes, duties, levies, etc. of the nature described in clause 30.1 is 

imposed and/or increased (including fresh imposition of any other such taxes, duties, levies, 

cess, etc. but does not includes if any of such taxes, duties, levies, cess, is replaced with any 

other name or nomenclature , except to the extent, if any, increased in such taxes, duties, 

levies, cess, etc), by fresh and or/ charge in the Statute/ Notification/ Rules, on all or any of 

the good/materials/articles of tender including extensions, of any, and the contractor 

thereupon necessarily and properly pays such taxes, duties, levies, cess, etc., to that extent, 

the contractor shall be entitled to make claim on HPL which will be equivalent to the 

amount paid or payable by said contractor in respect of such taxes, duties, levies, cess, etc., 

provided that such payments, if any, is not, in the opinion of Engineer-in-charge attributable 

to delay in execution of work within the control of contractor. The contractor shall, within a 

period of 30 days of the imposition of any such taxes, duties, levies, cess, etc., give a written 

notice thereof to the Engineer-in-charge that the same is given pursuant to this condition, 

together with all necessary information relating thereto. In the event of non-payment/default 

in payment of any of such taxes, duties, levies, cess. Etc., by the said contractor, HPL 

reserves the right to with-hold the dues/payments of contractor and make payment to 

directly to the local/State/Central Government authorities, as may be applicable. 

 
 

30.3 In the event of any taxes, duties, levies, cess, etc. of the nature described in clause 30.1 is 

decreased  and/or remitted/waived off/relaxed, (but does not include if nay of such taxes, 

duties, levies cess, etc. is replaced with any other name or nomenclature , except to the 

extent, if any, decreased and /or remitted/waived off/relaxed in such taxes, duties, levies, 

cess etc.), by fresh and/or change in the Statute/Notification/ Rules, on all or any of the 

goods/materials/articles which may be used for the work, after the last stipulated  date for 

the receipt  of tender including extensions, if any, the HPL shall be entitles to recover and/or  

make claim from contractor and deducted the amount to that extent to such decrease 

/remittance/ wavier of taxes, from bill or claim lodged with the HPL. The contractor, shall 

within a period of 30 days of any such decrease and /or remission/ waiver /relaxation in 

taxes, duties levies, cess, etc., give a written notice thereof to Engineer-in-charge stating the 

statutory change with documentary proof thereto, However, Engineer-in-charge  of HPL 

shall have full powers to give effect to recovery/deduction on account of any such decrease 

in taxes etc. even if contractor has not given intimation to HPL. 
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30.4 Tax deductions at source, if any, shall be made by HPL as per laws prevalent in the State as 

applicable for the works under the statue such as VAT / works contract tax/GST or any 

other law for levy of tax on goods/materials/article which may be used for execution of 

work. 

 

30.5 The stamp duty and registration charges, if any, on the contract agreement levied by the 

Government or any other statutory body, shall be paid by the contractor as applicable in the 

State, where the work to be executed.  

 

30.6 It will be incumbent upon the Contractor that he/it shall get registered and discharge his 

obligations for payments, filling of return etc. under the appropriate provisions of the law in 

respect of all the taxes, duties, levies, cess, etc. referred in clause 30.1. HPL always have 

right, if required, to seek necessary evidence from the contractor that he/it is registered 

under the law and / or any other obligations under the provisions of the respective Act and in 

case of any failure on part of the Contractor, it shall be his duties to indemnity HPL all time. 

 

 

31  The accepted rates of the contractor shall be firm / fixed for the entire contract period         

including extended period, if any. No escalation in rates shall be payable at all. 

 

32.0 The contractor shall be responsible for obtaining Completion Certificate and Occupancy 

Certificate from the local body / bodies. The project shall be deemed to have been 

completed in relation to contractor  only when these certificates are obtained from the local 

body/ bodies and handed over to the Owner. The contractor  shall send completion report 

alongwith above certificates as well as “As Built” drawings and maintenance schedules to 

the office of the HPL / Owner within 15 days from completion of work. 
 

33.0 The contractor shall not stake any claim in case the HPL / Owner  decides for foreclosure of 

the work at any of the stages subsequent to start of work in respect of the services based on 

the agreement.    
 

34.0 The contractor shall obtain the labour license, within one month of award of work(if 

applicable) 
 

35.0 The specialized items of work are to be got executed by the contractor engaging the 

agencies who are experienced in carrying out those specialized items of work duly approved 

by Engineer-In-charge. 
 
 

36.0 Performance Guarantee @ 10% (ten percent) of awarded contract value shall be submitted 

by the contractor within the time schedule as specified in the tender document in the shape 

of Performance Bank Guarantee issued by any Nationalised Bank or ICICI, IDBI, HDFC & 

Axis Bank of India. Performance Guarantee in any other shape shall not be accepted. 
 

37.0 The estimate is based on DSR-2016 rates and market rates for the  Non-schedule items. 
 
 

38.0 For schedule items, items no’s, description or nomenclature of the items or unit of the items 

given in financial bids are based on DSR’2016. If there is any error or discrepancy in the 

above w.r.t as given in DSR’2016, the same shall be regulated as given in DSR’2016. 
 

39.0 During the various stages of execution, the Contractor shall submit monthly progress report 

along with six or more different photographs of the project/work. The photographs must be 

of good quality and its size should not be less than 4” X 6”. 
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40.0  The contractor shall be solely responsible for execution of work with proper workmanship 

and as per the specifications. 

 
 

41.0 The work is to be completed within specified completion period. If it is found that more 

time has been taken by the contractor to complete the work/project, liquidated damages @ 

1.5% per month of delay (to be computed on per day basis) subject to 10% of the project 

cost would be imposed on the contractor. 
 

42.0  On completion of the work, the work shall be handed over to the client including all 

services and facilities executed in accordance with the approved plans, specification 

fulfilling all techno functional requirement along with inventory, “As Built drawings”, 

maintenance manual/standard operating procedure (SOP) for equipments and plants and all 

clearance/certificates from statuary authorities, local bodies complete in all respects.    

 
 

43.0 Performance guarantee equivalent to 10% of the tendered amount submitted by the 

contactor, shall be refunded to the contractor after successful completion of defects liability 

period of one year from the date of handing over of the project to the client including getting 

issued the completion and occupancy certificates from the local bodies. 

 

44.0 On award of work within 07 days, the contractor shall submit the Mile stones chart, Base 

line programme regarding fixing time line for completion of the project with mutual consent 

of HPL/ESIC keeping in view the time allowed in days from the date of start of work and  

percentage of financial value of work to be done of the awarded contract amount for each 

mile stone as given in the below table. 

 

During currency of the project, the time lines shall be monitored with the help of milestones, 

If any milestone is not achieved by the contractor with the timeline as per given programme 

chart, the amount shall be withheld in case of non-achievement of milestone in the following 

manner: 

 

Milestones   

S. 

No. 
Milestone Approx. 

financial 

value of work 

done 

Time 

allowed in 

days from 

date of start 

Amount to be with-held in case        

of non-achievement of 

Milestone. 

1 1
st
 10%   60 days 1% of awarded contract amount 

2 2
nd

 30% 150 days 1% of awarded contract amount 

3 3
rd

 50% 210 days 1% of awarded contract amount 

4 4
th

 75% 280 days 1% of awarded contract amount 

5 5
th

 & 

Last 

95% 345 days 1% of awarded contract amount 

 

 After completion of all milestones, an assessment would be made regarding the total time 

covered in achieving all the milestone vis-à-vis the allotted times lines to each milestones till 

completion of the project. If it is found that more time has been taken by the contractor to 

complete the project than mutually agreed timeline, liquidated damages @ 1.5% per month 

of delay (to computed on per day basis) subject to 10% of the project cost would be imposed 

on the contractor. 
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If any particular mile stone is not achieved & amount as mentioned above, have been 

withheld and subsequently, the time line in totality is met in achieving subsequent mile 

stone(s), the amount withheld earlier during previous mile stone(s) shall be released at the 

time of achieving subsequent mile stone(s). However, if any amount is not withheld by the 

client for non-achieving the mile stone(s), HPL shall also will not withheld any such amount. 

 
 

 

46.0 Payments due to the contractor will be made only after verifying that the statutory P.F. 

payment have been made to EPFO related to the employees deployed by the contractor on 

the awarded project.  

 

Employees wise details of deposit of P.F. will be submitted by the contractor along with the 

bill/ invoice to HPL. 
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Annexure - X 

                  Notice for appointment of Arbitrator 
To 
 

CMD 
 
Dear Sir, 
 

In terms of clause --- of Special Condition of Contract (SCC), I/we hereby give notice to you to 
appoint an arbitrator for settlement of disputes mentioned below: 

 
1. Name of applicant 

 
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

 
3. Full address of the applicant 

 
4. Name of the work and contract number in which arbitration sought 

 
 

5. Contract amount in the work 
 

6. Date of contract 
 

7. Stipulated date of initiation of work 
 

8. Stipulated date of completion of work 
 

9. Actual date of completion of work (if completed) 
 

10. Total number of claims made 
 

11. Total amount claimed 
 

12. Date of submission of final bill (if work is completed) 
 

13. Date of payment of final bill (if work is completed) 
 

14. Amount of final bill (if work is completed) 
 

15. Date of request made to DGM for decision 
 

16. Date of receipt of DGM decision 
 

17. Date of appeal to you 
 

18. Date of receipt of your decision. 
 
 

Specimen signatures of the applicant 
(only the person/authority who signed the contract should sign) 

 
I/We certify that the information given above is true to the best of my/our knowledge.  I/We  enclose 
following  documents. 

 
1. Statement of claims with amount of claims. 

2. 
3. 
4. 

 
Yours faithfully, 

 

                                                                            (Signatures) 

Copy in duplicate to: 

1. The Engineer-in-charges 
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PROFORMA FOR BANK GUARANTEE IN LIEU OF EARNEST MONEY 

 

 

 

(On Non-Judicial Stamp Paper to be stamped in accordance with stamp act, the stamp paper to be in 

the  name of Executing Bank) 

 

 

 

Ref. :       Date : 

 

       Bank Guarantee No. …………………. 

 

 

To, 

 

Hindustan Prefab Limited, 

Jangpura,  

New Delhi : 110 014. 

 

 

 

Dear Sirs, 

 

In consideration of Hindustan Prefab Limited having its Head Office at Jangpura, New Delhi : 110 

014 (hereinafter called the “Employer” which expression shall unless repugnant to the subject  or 

context include its successors and assigns) having issued Notice Inviting Tender 

No…………………………………………………………………………………………………. 

M/s ……………………………………………………………………………………………….. 

having its Registered /Head Office at ……………………………………………………………. 

(hereinafter called the “Tenderer” who wishes to participate in the said tender for 

………………………………………. and you, have agreed to accept an irrevocable and 

unconditional Bank Bid Guarantee for and amount of Rs…………………. valid up to 

………………………… on behalf of the tenderer in lieu of cash Deposit required to be made by 

the tenderer, as a condition precedent for participation in said tender. 

 

We, the …………………………………………………………………… Bank incorporated under 

………………………………………………………………………… law and having one of our 

branches at ………………………….. and having our Registered office/ Head office at 

………………………………… do hereby unconditionally and irrevocable guarantee and 

undertake to pay to the “Employer“ immediately on demand without any demur reservation, protest, 

contest, and recourse to be extent of the said sum of Rs……………………………… 

(Rs…………………………………………………………………only). 

 

 

 

 

 

 

 



Signature of tenderer 20 HPL 

 

Any such claim/ demand made by the said “Employer” on us shall be conclusive and binding on us 

irrespective of any dispute or difference raised by the tenderer.  This guarantee  shall be irrevocable 

and shall remain valid up to ……………………………….. If any further extension of this 

guarantee is required, the same shall be granted to such required period on receiving instructions 

from M/s ……………………………………………………… on whose behalf this guarantee is 

issued. 

 

We the said Bank undertake not to revoke this guarantee during its currency except with the 

previous consent of the employer  in writing and agree that any change in the constitution of the 

said tenderer or the said Bank shall not discharge our liability hereunder.  In witness whereof the 

Bank, through its authorized officer, has set its hand and stamp on this …………………… day of 

…………………. 2006 at……………………….. 

 

 

WITNESS : 

 

1. (SIGNATURE)       (SIGNATURE) 

 

 

(NAME)………………………………..                                   (NAME)………………………… 

 

                         (Designation with Bank Stamp)…………….. 

 

 

(OFFICIAL ADDRESS)                            ATTORNEY AS PER  

                                                                      POWER  OF ATTORNEY NO…………………… 

 

…………………………………   DATE ………………………………….. 

 

2. (SIGNATURE) 

 

(NAME) 

 

 

(OFFICIAL ADDRESS) 

 

…………………………………. 

 

…………………………………. 

 

NOTE : 

 

1. The stamp papers of appropriate value shall be purchased in the name of “Issuing Bank”. 

The Guarantee shall be valid up to  90 days from the date of opening of  Financial Bid.. 
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