SPECIAL CONDITIONS OF CONTRACT
(SCC)

NAME OF WORK : Construction of 1670 MT capacity
Food Grain Godown including
Infrastructural Development at Aalo in
State of Arunachal Pradesh.

NIT NO: HPL/DGM(C)/TC/FCI1/2017-18/97 dated: 09.01.2018




Aalo, FCI NIT/ITT/SCC/GCC

SPECIAL CONDITIONS OF CONTRACT (SCC)

These special conditions shall supersede/ supplement the relevant conditions given in CPWD
Form 7/8 ( Edition 2014 with up to date corrections and amendments) in the tender document.

1.0 GENERAL

Unless otherwise mentioned elsewhere in the tender document, the work in general shall be
carried out as per the latest DSR-2016 including subsequent Addenda and Corrigenda issued
from time to time / relevant BIS Codes or otherwise as directed by the Engineer In-Charge.
Being a Fixed Rate Contract no price escalation shall be allowed after the work allotted to
the Contractor.

The Special Conditions of Contract (SCC) shall be read in conjunction with the General
Conditions of contract (GCC), Specifications of the work i.e. particular specifications,
drawings, BOQ and any other document forming part of this contract. However, if there is
any variation from the GCC, SCC shall prevail over GCC.

20 INTRODUCTION

Department of Food Corporation of India (FCI) has appointed Hindustan Prefab Ltd.,
(HPL) as the Executing Agency for the implementation of construction of proposed FCI
Godown at Aalo. The project will be funded by the Government of India.

3.0 SCOPE OF WORK : Godown Building, Ancillary Building, Site Development, Water
tank, Weigh Bridge and other site works.

The General scope of work is described below:
1. Site clearance

Jungle clearing and site clearance shall be done in a planned manner as per requirement
on site and strictly as directed by HPL.

Before start of any earthwork, the site levels shall be recorded jointly with HPL and the
contractor in requisite format. Copies of these signed records, in duplicate, shall be
submitted with each bill.

2. Earthwork
Preparation and cutting of hill/slopes in terraced formation including disposal of the soil
within the site, as per approved embankment for construction of roads. Excavation for
retaining walls and trench excavation for box culverts.

3. Roads

Roads shall be constructed after due care is taken in layout and gradient of
roads and road geometry. The road sub base shall be well compacted.
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4.0

5.0

6.0

4. BRIEF ON GODOWN BUILDING

a) GODOWN BUILDING :. The Godown Building proposed is a Pre Engineered
Building with steel columns from plinth level resting on RCC pedestal/foundation
with RCC plinth Beam . Galvalume sheeting on Roof . Brick Walls upto 2.45 mts
ht and from 2.45 m ht to 5.6 mts Galvalume sheeting .Lintel Band has been
provided at Lintel Level. Bay spacing is 4.65 mts. .1 Continuous verandah on 1 side
and platforms on other side of Godown .

b) The Pre Engineered Building portion work has to executed by a specialist agency
with prior experience of Pre Engineered buildings as specified in the list of makes or
as approved by Engineer in Charge and HPL HQ. The successful contractor shall
prepare and submit detailed shop / fabrication drawings for the pre engineered
Godown portion work and take the approval from HPL before execution of the
work. All Pre Engineered Godown Building work shall be carried out as per IS &
ASTM standards.

c) Fabrication and erection tolerances shall be as per IS 7215 & IS: 12843 respectively.

Rates:

The rates shall be quoted on Percentage Rate basis (below/at par/over) DSR-2016. The
rate quoted should be inclusive of all taxes, octroi, GST, Labour cess and any other taxes
applicable in the state. Nothing extra shall be payable on this account. The rate quoted by
the contractor shall remain firm through the entire contract period including extended period
if any. No escalation / price variation against labour and material shall be paid to contractor.

Secured Advance: No secured advance shall be paid to contractor against any material
brought by him at site.

FACILITIES TO BE PROVIDED BY THE CONTRACTOR :

Contractor has to provide the following facilities to HPL and the cost of these facilities shall
be deemed to be included in the rates quoted by him. All these facilities including
consumables are to be kept intact/ operational during the tenancy of the contract i.e. till
completion or commissioning whichever is earlier, after which these facilities shall be the
property of the contractor.

A suitably furnished office accommodation of approximate 80 Sgm. Area/ three rooms unit
at suitable location equipped with basic facilities such as Telephone, Fax, Internet/ broad
band connection, photocopier, Window AC, Fridge, one office attendant, computer (with
latest software of MS Office, MS Projects etc. loaded), laser printer, UPS along with
computer operator, regular electricity and drinking water supply along with proper toilets
etc. shall be provided, properly maintained and kept in running condition.
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7.0

A four wheeled AC vehicle in good running condition with Driver and consumables shall be
provided at site/Head Quarter —round the clock whose distance (Km.) is restricted to 2500
Km per months.

The above facilities should be kept intact upto the end of defect liability period.

The contractor shall make sufficient arrangement for photography/ videography preferably
by maintaining the camera/video camera at site so that photographs/ video films can be
taken of any specific activity at any point of time.

Note:- (In case the contractor do not provide the above facilities and the same are arranged
by HPL, the cost of these facilities shall be recovered from the bill of the contractor.)

The contractor shall make all arrangements for ground breaking Ceremony/ inaugural
function etc. for the projects as required and the cost towards it is deemed to be included in
his rates/offer. Any expenditure already incurred /to be incurred by HPL shall be recovered
from the Contractor.

8.0 HPL shall not supply or procure any material for use on works and the contractor has to make

9.0

10.0

11.0

12.0

his own arrangements for supplying, procuring, transportation and storage of all such
materials required for the work, at his own cost.

PAYMENT :

It is clearly agreed and understood by the contractor that notwithstanding anything to the
contrary that may be stated in the agreement between HPL and the contractor, the contractor
shall become entitled to payment only after HPL received the corresponding payment(s)
from the client / owner (FCI) for the work done by the contractor. Any delay in the release
of payment by the client / owner to HPL leading to a delay in the release of the
corresponding payment by HPL to the contractor shall not entitle the contractor any
compensation / interest from HPL.

TAXES AND DUTIES

The bidder should quote the rates inclusive of all taxes as applicable in the State at time of
submission of the tender like GST, Labour cess etc. and all other taxes, as applicable. In the
event of non payment / default in payment of any octroi, royalty, cess, turnover tax,
consignment tax or any labour dues and E.P.F. etc, by contractor, the HPL reserves the right
to withhold the dues / payments of contractor and make payment to local / state / Central
Government authorities or to labours as may be applicable

Quoted Rates shall be firms & fixed for the entire contract period including extended period,
if any.

The contractor shall be responsible for obtaining Completion Certificate and Occupancy
Certificate from the local body / bodies. The contractor shall hand over the site within 3
days of Completion of the project. The project shall be deemed to have been completed in
relation to contractor only when these certificates are obtained from the local body/ bodies
and handed over to the Owner. The contractor shall send completion report alongwith above
certificates as well as built drawings and maintenance schedules to the office of the HPL /
Owner within 15 days from completion of work.
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13.0

14.0

15.0

16.0

The contractor shall not stake any claim in case the HPL / Owner decides for foreclosure of
the work at any of the stages subsequent to start of work in respect of the services based on
the agreement.

The EMD of successful bidder will be treated as a part of security deposit on award of work.

EARNEST MONEY DEPOSIT

Earnest Money of amount as mentioned in “Memorandum to Form of Tender” required to
be submitted along with the tender shall be in the form of Demand Draft only payable at
New Delhi form any Nationalized / Scheduled Bank.

RELEASE OF SECURITY DEPOSIT:

While claiming the refund of security deposit, the contractor shall submit no claim / final
claim certificate, duly notarized on a stamp paper of appropriate value, as per the prescribed
format of HPL and also submit the following :-

)] Clearance certificate from labour department.

i) Certificate from the client to the effect that all the defects have been rectified to their
(client) satisfaction and nothing is pending as such.

i) An Indemnity Bond on Judicial Stamp paper of appropriate value indemnifying HPL
against any possible demand raised against the company on account of taxes, duties,
cess, royalty, trade mark, fees, fines, penalties, demand raised by statutory bodies
including court cases and arbitration etc.

iv) Certificate of No claim / Final Claim — if any, duly notarized on a Stamp paper of
appropriate value , as per prescribed format of HPL.

17.0 Settlement of Disputes and Arbitration :

Except where otherwise provided in the contract, all questions and disputes relating to the
meaning of the specifications, design, drawings, and instructions here-in before mentioned
and as to the quality of workmanship or materials used on the work or as to any other
question, claim, right, matter or thing whatsoever in any way arising out of or relating to the
contract, designs, drawings, specifications, estimates, instructions, orders or these conditions
or otherwise concerning the works or the execution or failure to execute the same whether
arising during the progress of the work or after the cancellation, termination, completion or
abandonment thereof shall be dealt with as mentioned hereinafter.

)] If the contractor considers any work demanded of him to be outside the
requirements of the contract, or disputes any drawings, record or decision given in writing
by the Engineer-in-Charge on any matter in connection with or arising out of the contract or
carrying out of the work, to be acceptable, he shall promptly within 15 days request the
DGM (C), HPL in writing for written instructions or decisions. Thereupon, the DGM (C),
HPL shall give his written instructions or decisions within a period of one month from the
receipt of the contractor’s letter.
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If the DGM (C), HPL fails to give his instructions or decision in writing within the aforesaid
period or if the contractors is dissatisfied with the instructions or decision of the DGM (C),
HPL, the contractor may, within 15 days of the receipt of DGM (C), HPL decision, appeal
to the CMD, HPL who shall afford an opportunity to the contractor to be heard, if the latter
so desires, and to offer evidence in support of his appeal. The CMD, HPL shall give his
decision within 30 days of receipt of contractor’s appeal. If the contractor is dissatisfied
with this decision, the contractor shall within a period of 30 days from receipt of the
decision, give notice to the CMD, in the prescribed format attached with SCC as Annexure-X
HPL for appointment of arbitrator failing which the said decision shall be final binding and
conclusive and not referable to adjudication by the arbitrator.

i) Except where the decision has become final, binding and conclusive in terms of Sub
Para(i) above disputes or difference shall be referred for adjudication through arbitration by
a sole arbitrator appointed by the CMD, HPL on behalf of FCI and with the consent of FCI.
If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or
vacates his office due to any reason whatsoever, another sole arbitrator shall be appointed in
the manner aforesaid. Such person shall be entitled to proceed with the reference from the
stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes
with amounts claimed in respect of each such dispute along with the notice for appointment
of arbitrator and giving reference to the rejection by the CMD, HPL of the appeal.

It is also a term of this contract that no person other than a person appointed by such CMD,
HPL on behalf FCI & with the consent of FCI, as aforesaid should act as arbitrator and if for
any reason that is not possible, the matter shall not be referred to arbitration at all.

It is also a term of this contract that if the contractor does not make any demand for
appointment of arbitrator in respect of any claims in writing a aforesaid within 120 days of
receiving the intimation from the Engineer-in-charge that the final bill is ready for payment,
the claim of the contractor shall be deemed to have been waived and absolutely barred and
the Government shall be discharged and release of all liabilities under the contract in
respect of these claims.

The arbitration shall be conducted in accordance with the provisions of the Arbitration and
Conciliation Act. 1996 (26 of 1966) or any statutory modifications or re-enactment thereof
and the rules made there under and for the time being in force shall apply to the arbitration
proceeding under this clause. (including the fees, if any, of the arbitrator) shall be in the
discretion of the arbitrator who may direct to any by whom and in what manner, such costs
or any part thereof shall be paid and fix or settle the amount of costs to be so paid.

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as
are referred to him by the appointing authority and give separate award against each dispute
and claim referred to him and in all cases where the total amount of the claim by any party
exceeds Rs. 1,00,000/- the arbitrator shall give reasons for the award.

It is also a term of the contract that if any fees are payable to the arbitrator, these shall be
paid equally by both the parties.
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18.

19.

It is also a term of the contract the arbitrator shall be deemed to have entered on the
reference on the date he issues notice to both the parties calling them to submit their
statement of claims and counter statement of claims. The venue of the arbitration shall be
New Delhi. The fees, if any , of the arbitrator shall, if required to be paid before the award is
made and published, be paid half and half by each of the parties.

The price for the entire contract as will be offered by the L-1 will remain firm to
complete the scope of work given in NIT/BOQ and no price escalation shall be
entertained for any item mentioned in BOQ.

The limits for deviation in quantity will be as under:-
(i) For original works

(a) Foundation (upto plinth level) : 100%
(b)  Superstructure : 30%

Within above said limits, the work shall be carried out by the contractor on the same terms &
conditions in all respects including price which he agreed to do the main work. Beyond these
limits, the rates determined on basis of market rates and the contractor shall be paid in accordance
with the rates so determined.

DGM(C)-TC
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To

NIT/ITT/SCC/GCC

Annexure - X
Notice for appointment of Arbitrator

CMD

Dear Sir,

In terms of clause ____ of Special Condition of Contract (SCC), I/we hereby
give notice to you to appoint an arbitrator for settlement of disputes mentioned
below:

1. Name of applicant

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.
3. Full address of the applicant

4, Name of the work and contract number in which arbitration sought
5 Contract amount in the work

6 Date of contract

7. Stipulated date of initiation of work

8 Stipulated date of completion of work

9 Actual date of completion of work (if completed)

10. Total number of claims made

11. Total amount claimed

12. Date of submission of final bill (if work is completed)

13. Date of payment of final bill (if work is completed)
14. Amount of final bill (if work is completed)

15. Date of request made to DGM for decision

16. Date of receipt of DGM decision

17. Date of appeal to you

18. Date of receipt of your decision.

Specimen signatures of the applicant
(only the person/authority who signed the contract should sign)

I/We certify that the information given above is true to the best of my/our
knowledge. I/We enclose following documents.

1. Statement of claims with amount of claims.
2.
3.
4,
Yours faithfully,

(Signatures)
Copy in duplicate to:

1. The Engineer-in-charges
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"CORRIGNEDUM TO GENERAL CONDITIONS OF CONTRACT (CPWD FORM 7/8)

S. No. For Read As
1 Chief Engineer/ DG works/ Chief | CMD, HPL for & on behalf of Food
Engineer (Zone) Corporation of India (FCI) and in the name

of President of India

2 Superintending Engineer DGM (C)

3 Engineer —in —charge DGM (C)

4 Department Hindustan Prefab Limited

5 Administrative Head C.M.D., HPL

6. Owner Food Corporation of India (FCI)
7. C.P.W.D. H.P.L.
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SCHEDULE ‘B’ TO ‘F’

SCHEDULE-B:

Schedule of materials to be issued to the contractor.

S.No. | Description of | Quantity Rates in figures & | Place of Issue
Item words at which the
material will be
charged to the
contractor
1 2 3 4 5

NOT APPLICABLE

SCHEDULE ‘C

Tools and plants to be hired to the contractor

S.No. | Description Hire charged per day Place of Issue

1 2 3 4

NOT APPLICABLE

SCHEDULE ‘D’

Extra schedule for specific requirements/ document for the work, if any.

Not applicable.
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GENERAL RULES : Officer inviting tender

& DIRECTION

Maximum percentage for quantity of items of work to be executed beyond which rates are to be

NIT/ITT/SCC/GCC

SCHEDULE ‘F’

determined in accordance with Clauses 12.2 & 12.3 See below

Definitions:

2(v)  Engineer-in-Charge

DY. General Manager (C), HPL

2(viii) Accepting Authority

Chairman of Tender Approval Committee.

2(x)  Percentage on cost of material

and labour to cover all over

needs and profits 15%
2(xi) Standard Schedule of Rates DSR 2016

2(xii) Department

Hindustan Prefab Limited

9(ii)  Standard CPWD contract Form

CPWD form 7/8 edition 2014 with up to
date corrections and amendments & CVC
guidelines.

CONTRACTOR

10

HPL
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Clause 1

) Time allowed for submission
of Performance Guarantee from the
date of issue of letter of acceptance,
in days .15 days

i) Maximum allowable extension
beyond period provided in i)
above in days : 07 days

Clause 2
Authority for fixing compensation
Under clause 2. . C.M.D, HPL

Clause 2A
Whether Clause 2A shall be applicable
Not applicable.

Clause 5
Number of days from the date of issue
of letter of acceptance or from the
first date of handing over of site
( whichever is later) for reckoning . 10days
date of start
Clause 6,6A
Clause applicable — (6 or 6A) 6A

Mile Stone(s) as per table given below:

Sl Financial Progress Time Allowed (from | Amount to be with- held in

No date of start) case of non- achievement of
milestone

1 1/8™ (of whole work) | %™ (of whole work) In the event of not

2 3/8™ (of whole work) | ¥ (of whole work) achieving the necessary

3 3/4™ (of whole work) | % ™ (of whole work) progress as assessed from

4 Full Full the running payments, 1%
of the tendered value of
work will be withheld for
failure of each milestone.
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Time allowed for execution of work

12 Months

Authority to give fair and reasonable
Extension of time for completion of work

C.M.D., HPL

Clause 7

Gross work to be done together with net payment
/ adjustment of advances for material collected,
if any, since the last such payment for being
eligible to interim payment.

Rs. 100 Lacs except in last two bills
for which amount can be reduced.

Clause 10A

List of testing equipment to be provided by the contractor
At site lab but not limited to the followings.

Theodolite, Dumpy level, Steel level.

Plumb bobs, Sprit level, Hammers.

Weighing machine (Electronic)

Thermometers, stoves.

Hydraulic test machine.

Smoke test machine.

Wire gauge, micro meter & toung tester and others
as required at site.

NoookrwnpE

Applicable

Clause 10B
Whether Clauses 10 B (i), (ii) & (iii) shall be applicable

Clause Deleted

Modified Provision

Clause 10CA
Materials covered under
this clause
1. Cement
2. Reinforcement
Bars
3. Structural Steel.

Not Applicable.

Note :- All India Wholesale Price Index issued by Govt. of India and Base Price for the materials
covered under Clause 10CA & their corresponding period as issued under the Authority of
DG(works ) CPWD as valid on last stipulated date of receipt of tender i/c extensions If any shall be

applicable.

Base Price of all the materials covered under Clause 10CA is to be mentioned at the time of approval

of NIT

CONTRACTOR 12

HPL
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Clause 10CC & 10C, 10 (CA)

Not Applicable

Clause 11

Specifications to be followed for execution
of work( all works)

CPWD specifications
with all latest
amendments and
corrections up to date

Clause 12

12.2 & 12.3 Deviation Limit beyond which
clauses 12.2 & 12.3. shall apply
for building work :

30 %

12,5 Deviation Limit beyond which
clauses12.2 & 12.3. shall apply
for foundation work

100%

Clause 16
Competent Authority for
Deciding reduced rates.

C.M.D., HPL

Clause 18

List of mandatory machinery, tools & plaint to be deployed
by the contractor at site lab but not limited to the

followings:-

Excavators (various size) Applicable
Concrete mixture,

Needle vibrator (Petrol) Table Vibrator elect./petrol)

Bar bending machine, Bar cutting machine.

Drilling machine, Grinding/polishing Machines.

Steel shuttering & Steel scaffolding, Stone cutting

Machine. Welding set, Gas cutter.
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Clause 36(i) Requirement of Technical Representative (s) and recovery rate.

Minimum ° Rate at which
SlI. | qualification Discipline | Designation e recovery shall be
No. | of technical (principal 2 made  from  the
Representative Technical/technical ;-’. g contractor in  the
Representative ) w £ | event of not fulfilling
= Z | provision of clause
£ 36(1)
=
= .
Figures | Words
1. Graduate Engineer Civil Principal Technical | 05 01 25,000/- Twenty Five
Representative year Per month | thousands
Per month
2. Graduate Engineer Civil Technical NIL 15,000/- Fifteen
Or Representative Per month | thousands
Diploma Engineer 05 01 Per month
(Civil) -Do- year For each For each
-Do- -Do-
3. Graduate Engineer Electrical -Do- Nil 15,000/- fifteen
Or Per month | thousands
Diploma Electrical -Do- 05 01 Per month
Engineer year For each For each
-Do- -Do-

Assistant Engineer’s retired from Government service that are holding Diploma will be treated
at per with Graduate Engineers.

Clause 42

i) (a) Schedule /statement for determining
theoretical quantity of cement &
bitumen on the basis of Delhi 2016 printed by CPWD
Schedule of Rates

i) Variations permissible on theoretical quantities.

(@) Cement
2% Plus/ Minus
(b) Bitumen 2.5% Plus only and Nil on minus
side
(c) Steel reinforcement and structural steel
section for each diameter, section and 2% Plus/ Minus
category
(d) All other Materials Nil
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RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

SI. No. Description of Item Rates in figures and words at which recovery shall be
made from the Contractor
Excess beyond | Less use beyond the
permissible variation permissible variation

1. Cement Nil Rs. 600 per bag of 50 kg
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G.C.C. 2014 (CPWD)

Form 7/8 ( Edition 2014 with up to date corrections and
amendments)
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