
Chhattisgarh Tourism Board 
 

 

CORRIGNEDUM TO GENERAL CONDITIONS OF CONTRACT (CPWD FORM 7/8) 
 

 

S. No. For  Read As 

    

1 Chief  Engineer/  DG works/  Chief CMD, HPL for & on behalf of Chhattisgarh 
 Engineer (Zone)  Tourism Board (CTB) 

2 Superintending Engineer  DGM (C) 
    

3 Engineer –in –charge  DGM (C) 

    

4 Department  Hindustan Prefab Limited 

    

5 Administrative Head  C.M.D., HPL 

    

6. Owner  Chhattisgarh Tourism Board (CTB) 

    

7. SOR PWD, CG-2015  H.P.L. 
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SCHEDULE „B‟ TO „F‟ 

 

 

SCHEDULE – B : 

 
Schedule of materials to be issued to the contractor. 

 

S.No. Description  of Quantity  Rates in figures & Place of Issue 

 Item   words at which the  

    material will be  

    charged  to the  

    contractor    

1 2 3    4  5 

  NOT APPLICABLE    

         
 
 
 
 
SCHEDULE „C‟ 

 
Tools and plants to be hired to the contractor 

S.No. Description Hire charged per day Place of Issue 

    

1 2 3 4 

    

  NOT APPLICABLE  

    
 
 
 
 
SCHEDULE „D‟ 

 
Extra schedule for specific requirements/ document for the work, if any. 

 
Not applicable. 
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  SCHEDULE „F‟ 

GENERAL RULES :  Officer inviting tender: Deputy General Manager, (C), HPL 

& DIRECTION   

 

Maximum percentage for quantity of items of work to be executed beyond which rates are to be 
determined in accordance with Clauses 12.2 & 12.3 See below 

 

Definitions: 
 

2(v) Engineer-in-Charge DY. General Manager (C), HPL 

   

2(viii) Accepting Authority Chairman of Tender Approval Committee. 

   

2(x) Percentage on cost of material  

 and  labour  to  cover  all   over  

 needs and profits 15% 

   

2(xi) Standard Schedule of Rates CG SOR Chhattisgarh 2015 

   

2(xii) Department Hindustan Prefab Limited 

   

9(ii) Standard CPWD contract Form CPWD form 7/8 edition 2014 with up to 
  date corrections and amendments.& CVC 

  guidelines. 
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Clause 1    

i) Time allowed for submission : 15  days 

 of Performance Guarantee from the   

 date of issue of letter of acceptance,   

 in days   
    

ii) Maximum allowable extension : 07 days 

 beyond period provided in i)   

 above in days   

    

Clause 2    

 Authority for fixing compensation : C.M.D, HPL 

 Under clause 2.   

    

Clause 2A    

 Whether Clause 2A shall be applicable : Not applicable. 

    

Clause 5    

 Number of days from the date of issue : 7 days 

 of letter of acceptance or from the   

 first date of handing over of site   

 ( whichever is later) for reckoning   

 date of start   

Clause 6,6A    

 Clause applicable – (6 or 6A)  6 A 

    

 
Mile Stone(s) as per table given below: 

 

Sl. Financial Progress Time   Allowed   (from Amount to be with- held in 

No  date of start) case of non- achievement of 

   milestone  

1 1/8
th

 (of whole work) ¼ 
th

 (of whole work) In   the   event   of   not 

2 3/8
th

 (of whole work) ½ (of whole work) achieving the   necessary 

3 3/4
th

 (of whole work) ¾ 
th

 (of whole work) progress  as assessed  from 
4 Full Full the  running payments,  1% 

   of  the  tendered  value  of 
   work  will  be  withheld  for 

   failure of each milestone.  
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Time allowed for execution of work 01 Months 

   

Authority to give fair and reasonable C.M.D., HPL 
Extension of time for completion of work  

   

Clause 7  

Gross work to be done together with net payment - 

/ adjustment of advances for material collected,  

if any, since the last such payment for being  

eligible to interim payment.  
   

Clause 10A  

List of testing equipment to be provided by the contractor  

At site lab but not limited to the followings.  

1. Theodolite, Dumpy level , Steel level.  

2. Plumb bobs, Sprit level, Hammers.  

3. Weighing machine (Electronic)  

4. Thermometers, stoves.  

5. Hydraulic test machine.  

6. Smoke test machine.  

7. Wire gauge, micro meter & toung tester and others  

 as required at site.  

Clause 10B  

Whether Clauses 10 B (ii) shall be applicable Yes 

    

  Modified Provision  

Clause 10CA   

Materials  covered  under   

this clause   

  Not Applicable. 

1. Cement   
2. Reinforcement   

 Bars   

3. Structural Steel.   

     
Note :- All India Wholesale Price Index issued by Govt. of India and Base Price for the materials 
covered under Clause 10CA & their corresponding period as issued under the Authority of 

DG(works ) CPWD as valid on last stipulated date of receipt of tender i/c extensions If any shall 
be applicable.  
Base Price of all the materials covered under Clause 10CA is to be mentioned at the time of 
approval of NIT 
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Clause 10CC & 10C  
 

Clause 10CC to be applicable in contracts with Not Applicable  

Stipulated period of completion exceeding the 
 

 
 

Period shown in next column.  
 

  
  

 
 
 

Clause 11 CPWD specifications 

 with all latest 

Specifications to be followed for execution amendments and 

of work( all works) corrections up to date 

  

Clause 12  

12.2 & 12.3 Deviation Limit beyond which  

clauses 12.2 & 12.3. shall apply 30 % 

for building work  :  

12.5   Deviation Limit beyond which  

clauses12.2 & 12.3. shall apply  

for foundation work 100% 

  

Clause 16  

Competent Authority for C.M.D., HPL 

Deciding reduced rates.  

  

Clause 18  

List of mandatory machinery, tools & plaint to be deployed  

by the contractor at site lab but not limited to the followings  

Excavators (various size)  

Concrete mixer with weigh batcher  

Needle vibrator (Petrol) Table Vibrator elect./petrol)  

Bar cutting machine.  

Drilling machine, Grinding/polishing Machines.  

Steel shuttering & Steel scaffolding, Stone cutting Machine.   
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Clause 36(i) Requirement of Technical Representative (s) and recovery rate. 
 
    Minimum      M

in
im

um

Ex
pe

rie
nc

e  N
u

m be r Rate  at which  
 

 SI. No.  qualification  Discipline Designation  recovery  shall   be    

         

    of  technical   (principal     made  from the  
 

    Representative   Technical/technical    contractorin the  
 

         Representative )    event of not fulfilling  
 

               provision  of clause  
 

               36(i)       
 

               Figures   Words   
 

 1.   Graduate Engineer  Civil Principal Technical 05 01 25,000/-   Twenty Five   
 

         Representative year   Per month  thousands  
 

                  Per month  
 

                  

 2.   Graduate Engineer  Civil  Technical NIL   15,000/-   Fifteen   
 

      Or   Representative    Per month  thousands  
 

    Diploma  Engineer      05 01    Per month  
 

    (Civil)    -Do- year   For each   For each  
 

               -Do-   -Do-    
 

                 
 

 3.   Graduate Engineer  Electrical  -Do- Nil   15,000/-   fifteen   
 

      Or         Per month  thousands  
 

    Diploma Electrical    -Do- 05 01    Per month  
 

    Engineer      year   For each   For each  
 

               -Do-   -Do-    
 

          
 

 Assistant Engineer‟s retired from Government service that are holding Diploma will be treated at  
 

 per with Graduate Engineers.               
 

 Clause 42                  
 

 i) (a) Schedule /statement for determining            
 

  theoretical quantity of cement &              
 

  bitumen on the basis of Schedule of Rates CG   2015 printed by PWD CG  
 

           
 

 ii)  Variations permissible on theoretical quantities.  2% Plus/ Minus       
 

    (a) Cement               
 

           
 

   ( b) Bitumen     2.5% Plus only and Nil on minus   
 

            side          
 

   ( c) Steel reinforcement and structural steel 2% Plus/ Minus       
 

     section for each diameter, section and            
 

     category               
 

   ( d) All other Materials    Nil          
 

             
 

  RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION    
 

 Sl. No.    Description of Item  Rates in figures and words at which recovery shall be  
 

          made from the Contractor        
 

                      

          Excess beyond  Less use beyond the  
 

          permissible variation  permissible variation    
 

 1.     Cement   Nil    Rs. 600 per bag of 50 kg  
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HINDUSTAN PREFAB LIMITED 

JANGPURA, NEW DELHI - 110 014 

 
SPECIAL CONDITIONS OF CONTRACT 

 

These special conditions shall supersede/ supplement the relevant conditions given in CPWD Form 
7/8( Edition 2014 with up to date corrections and amendments) in the tender document. 

 
1. The EMD of all unsuccessful tenderers will be returned within thirty (30) days of the declaration of 
successful tenderer (L-1). The EMD of L-2 party shall be returned after award of work to L-1 agency. 
No interest will be payable by the HPL on the said amount covered under EMD/Any other Security 

Deposit. 

 
2. Contractor shall submit the complete programme of construction along with CPM/PERT Chart 
proposed to be followed for construction within 7 days of award of work. 

 

3. RAW  MATERIAL : All materials and labour  required  for  the  execution  of  work  shall  be 

arranged by the contractor including cement & reinforcement steel. 

 

4. (i) The contractor shall procure 43 grade (conforming to IS:8112) ordinary Portland 

cement/PPC, as required in the work, of approved makes like ACC, L&T, J.P. Vikram, Shri 
Cement, Birla, Ambuja, India Cement and Cement Corporation of India or as approved by Engineer 

In- charge Supply of cement shall be taken in 50 kg bags bearing manufacturer's name  
and ISI marking, Samples of cement arranged by the contractor shall be taken by the Engineer-in-

Charge and got tested in accordance with provisions of relevant BIS codes. In case test results 
indicate that the cement arranged by contractor does not conform to the relevant BIS codes, the 

same shall stand rejected and shall be removed from the site by the contractor at his own cost within 
a week's time of written order from the Engineer-in-Charge to do so. 

 
ii) The cement go-down of the capacity to store a minimum of 500 bags of cement shall be 

constructed by the contractor at site of work for which no extra payment shall be made. Double lock 
provision shall be made to the door of the cement go-down. The keys of one lock shall  
remain with the Engineer-in-Charge or his authorized representative and the key of the other lock 

shall remain with the contractor. The Contractor shall be responsible for the watch and ward and 
safety of the cement go-down. The contractor shall facilitate the inspection of the cement go-down 

by the Engineer-in-charge at any time. 

 

iii) The cement shall be got tested by Engineer-in-charge and shall be used on work, only after 
test results have been received. The contractor shall supply free of charge the cement required for 
testing. The cost of tests shall be borne by the contractor. 
 

 

iv) The actual issue and consumption of cement on work shall be regulated and proper accounts 

maintained as provided in clause 10 and 10A of the contract. The theoretical consumption of 
cement shall be worked out as per procedure prescribed in clause 42 of the contract and shall be 

governed by conditions laid therein. 
 

 

v) Cement brought to site and cement remaining unused after completion of work shall not be 
removed from site without written permission of the Engineer-in-charge. 
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vi) Damaged cement shall be removed from site immediately by the contractor on receipt of a 
notice in writing from the Engineer-in-charge. If he does not do so within three days of the receipt 
of such notice, the Engineer-in-charge shall get it removed at the risk & cost of the contractor. 
 
5. i) The contractor shall procure TMT steel reinforcement bars of Fe500 grade conforming to 

relevant BIS codes of the approved makes / as approved by Engineer In- charge. The contractor 

shall have to obtain, and furnish test certificates to the Engineer-in-charge in respect of all supplies 

of steel brought by him to the site of work. Samples shall also be taken and got tested by the 

Engineer-in-charge as per the provisions in this regard in relevant BIS codes. In case the test results 

indicate that the steel arranged by the contractor does not conform to BIS codes, the same shall 

stand rejected and shall be removed from the site of work by the contractor at his cost within a week 

time from written orders from the Engineer-in-charge to do so. 

 

ii) The steel reinforcement shall be stored by the contractor at site of work in such a way as to 
prevent distortion and corrosion and nothing extra shall be paid on this account. Bars of different 
sizes and lengths shall be stored separately to facilitate easy counting and checking. 

 

iii) For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of 
sufficient length shall be cut from each size of the bar at random at frequency not less than that 
specified below :-  

Size of bar For   consignment   below For   consignment   above 

 100 tonnes 100 tonnes. 

Under 10mm dia bars One  sample  for  each  25 One  sample  for  each  40 
 tonnes or part thereof tonnes or part thereof 

10mm to 16mm dia bars One  sample  for  each  35 One  sample  for  each  45 
 tonnes or part thereof tonnes or part thereof 

Over 16mm dia bars One  sample  for  each  45 One  sample  for  each  50 
 tonnes or part thereof tonnes or part thereof  

iv) The contractor shall supply free of charge the steel required for testing. The cost of tests 
shall be borne by the contractor. 

 
v) The actual issue and consumption of steel on work shall be regulated and proper accounts 

maintained as provided in clause 10 and 10 A of the contract. The theoretical consumption of steel 
shall be worked out as per procedure prescribed in clause 42 of the contract and shall be governed 

by conditions laid therein. 

 

vi) Steel brought to site and steel remaining unused shall not be removed from site without the 
written permission of the Engineer-in-charge. 

 

6. (a) All material used in the work shall be confirming to IS Specification and as per approved 
make/brands list and shall be ISI marked unless otherwise specified. In the event for items for 

which either brands not specified and ISI marked items not available, the sample of the item before 

use shall be got approved from Engineer –in-charge. However in either cases the samples of 
materials / fixtures shall be got approved from Engineer –in-charge before use in the work. 
 
 

(b) Contractor shall be required to produce samples of all materials and fittings sufficiently in 
advance for approval. The Contractor when called upon shall provide "make" of samples as 
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per approved list for approval before execution free of cost and also will make arrangements for 
transportation of samples to the designated test house as per the direction of Engineer-in-charge of 
the work at his own cost. Cost of testing will also be borne by the contractor. 

 

7. Any notice to be given under this contract shall be sent by registered post, Speed post at the 
last known registered or head office address of the contractor and shall be deemed to have been 
effected at the time at which the letter would be delivered in the ordinary course of post. 

 
8. The contractor shall have to provide 5 (five) years guarantee bond in the form of Indemnity 
Bond for water proofing works from the date of completion of work. 

 
9. The contractor shall be supplied drawings required for execution of work like architectural, 
structural  all service  plans and other detailed drawings in a  phased manner.   If any particular 

 

drawing is required for execution of work, contractor shall inform the Engineer-in-Charge in 
writing at least 15 days in advance. 

 

10. The contractor shall be responsible for obtaining all necessary approvals / clearances wherever 

required from the local body Statutory Authority for the project / the works executed by him like 

Fire Department, Electrical Department, Development authorities, Municipality and NOC from lift 

inspector for occupation of the building. Necessary liasoning with other working agency & local 

bodies shall be his responsibility. Any statutory fees to be paid on account of said clearances shall 

be reimbursed to contractor by HPL/CTB. 

 
11. The payment to the contractor shall be made from the registered office of HPL at Jangpura, 
New Delhi and cheques will be issued and payable at Delhi/New Delhi. The contractor shall not 
claim anything extra on this account. 

 

12. The contractor should have valid PF Code , PAN, TIN and ESI No. & should provide a copy of 
PF & ESI Registration. The contractor shall provide the copies of challans as a proof of remittance 

of PF & ESI amount. The contractor should also maintain the PF records, labour records i.e copies 
of wage sheets, attendance sheets, monthly returns, annual returns and any other record in this 

regard for inspection and should provide as and when required by the Engineer-in-charge. 

 

13. Defect Liability & Maintenance Period : The contractor shall be fully responsible for the 

quality, workmanship and structural safety of the construction. The contractor shall be fully 

responsible for liability of defects in the work executed by him for a period of one year from the 

date of receiving Occupancy certificate & successful handing over of the work to CTB on rectifying 

the list of defects/ deficiencies observed by HPL/CTB before taking over. The defect liability period 

shall start from the date of receiving Occupancy certificate & the project is handed over to CTB.  
All defects observed during the defect liability period shall be rectified by the contractor at his own 
cost and expenses. Any major and minor repair will be done by the contractor free of cost for one 

year after handing over the building. In the event of failure on the part of the contractor to rectify 
the defects, the same may, without prejudice to any other right available to it in law, be  
rectified  by HPL  for  and  on behalf  of contractor.  HPL shall have the right to deduct or  set off 

the  expenses incurred by it in rectifying  the defects as aforesaid from/against any amount  due 

and payable  or  becoming due and payable by  HPL to  the contractor  under this agreement or  
any other contract what-so-ever. During the Defect- liability period contractor has to employ an 
engineer to look after the defects for which nothing extra would be payable to the contractor. 
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14. The contractor will be responsible for obtaining “Contractor All Risk Policy" towards entire 
cost of the work and will obtain “Workmen compensation policy” at his own cost. The policy 

should cover entire tenure of contract inclusive of extended period, and including Defect Liability 
Period. 

 

Note: The decision of the Chairman & Managing Director, HPL, regarding the quantum of 
reduction as well as justification thereof in respect of rates for substandard work will be final and 
would not be open to arbitration and adjudication. 

 

15 The contractor has to control noise and air pollution at site as per norms of Pollution 
Control Board/Local Authorities. 

 

16 The contractor will be responsible to get register himself under labor case in “Labor 
Department/Buildings and other construction workers” welfare board. 

 

17 No extra payment shall be made to the contractor for laying of concrete by ready mixed 
concrete (R.M.C) plant. 

 

18. No advance shall be paid to the contractor against any Tools & Plants, equipment & 
machinery etc. brought at site by the contractor. 

 

19. The contractor shall build and complete a mock up room, within the limits of area of the 
building under construction before progressing for further finishing/ works. 

 

20. The work may be inspected by Central Vigilance Commission and any 

deductions/compensation proposed by CVC or HPL or CTB in regard to defective work or 

work not confirming to specification, loss of time, amount shall be deducted from his dues. 
 
21. The contractor shall provide consumable as required and maintain the aforesaid facilities 

intact / operational during the tenancy of the contract and upto the end of the defects liability 
periods. 

 
The contractor shall also make sufficient arrangement for photography / videography so that 
photographs video can be taken of any specific activity at any point of time. 

 
22. The contractor shall make all arrangements for ground breaking Ceremony / inaugural 

function etc. for the projects as required and the cost towards it is deemed to be included in 
his rates/offer. Any expenditure already incurred /to be incurred by HPL shall be recovered 

from the Contractor. 
 

23 HPL shall not supply or procure any material for use on works and the contractor has to 
make his own arrangements for supplying, procuring transportation and storage of all such 
materials required for the work, at his own cost. 

 
24. Settlement of Disputes and Arbitration :  

Except where otherwise provided in the contract, all questions and disputes relating to the 

meaning of the specifications, design, drawings, and instructions here-in before mentioned 
and as to the quality of workmanship or materials used on the work or as to any other 

question, claim, right, matter or thing whatsoever in any way arising out of or relating to the 
contract, designs, drawings, specifications, estimates, instructions, orders or these conditions 

 
Signature of tenderer 11 Hindustan Prefab limited 



Chhattisgarh Tourism Board 

  
or otherwise concerning the works or the execution or failure to execute the same whether 
arising during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter. 

 
i) If the contractor considers any work demanded of him to be outside the requirements of 

the contract, or disputes any drawings, record or decision given in writing by the Engineer-

in-Charge on any matter in connection with or arising out of the contract or carrying out of 

the work, to be acceptable, he shall promptly within 15 days request the DGM (C), HPL in 

writing for written instructions or decisions. Thereupon, the DGM (C), HPL shall give his 

written instructions or decisions within a period of one month from the receipt of the 

contractor‟s letter. 
 

If the DGM (C), HPL fails to give his instructions or decision in writing within the aforesaid 

period or if the contractors is dissatisfied with the instructions or decision of the DGM (C), 

HPL, the contractor may, within 15 days of the receipt of DGM (C), HPL decision, appeal to 

the CMD, HPL who shall afford an opportunity to the contractor to be heard, if the latter so 

desires, and to offer evidence in support of his appeal. The CMD, HPL shall give his 

decision within 30 days of receipt of contractor‟s appeal. If the contractor is dissatisfied with 

this decision, the contractor shall within a period of 30 days from receipt of the decision, 

give notice to the CMD, in the prescribed format attached with SCC as Annexure-X HPL for 

appointment of arbitrator failing which the said decision shall be final binding and 

conclusive and not referable to adjudication by the arbitrator. 
 

ii) Except where the decision has become final, binding and conclusive in terms of Sub 

Para(i) above disputes or difference shall be referred for adjudication through arbitration by 

a sole arbitrator appointed by the CMD,HPL on behalf of CTB and with the consent of CTB. 

If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or 

vacates his office due to any reason whatsoever, another sole arbitrator shall be appointed in 

the manner aforesaid. Such person shall be entitled to proceed with the reference from the 

stage at which it was left by his predecessor. 
 
 

It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each such dispute along with the notice for appointment 
of arbitrator and giving reference to the rejection by the CMD, HPL of the appeal. 

 
It is also a term of this contract that no person other than a person appointed by such CMD, 

HPL on behalf CTB & with the consent of CTB, as aforesaid should act as arbitrator and if 
for any reason that is not possible, the matter shall not be referred to arbitration at all. 

 
It is also a term of this contract that if the contractor does not make any demand for 

appointment of arbitrator in respect of any claims in writing a aforesaid within 120 days of 

receiving the intimation from the Engineer-in-charge that the final bill is ready for payment, 

the claim of the contractor shall be deemed to have been waived and absolutely barred and 

the Government shall be discharged and release of all liabilities under the contract in respect 

of these claims. 
 

The arbitration shall be conducted in accordance with the provisions of the Arbitration and 

Conciliation Act. 1996 (26 of 1966) or any statutory modifications or re-enactment thereof 

and the rules made there under and for the time being in force shall apply to the arbitration 

proceeding under this clause. (including the fees, if any, of the arbitrator) shall be in the 

discretion of the arbitrator who may direct to any by whom and in what manner, such costs 

or any part thereof shall be paid and fix or settle the amount of costs to be so paid. 
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It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as 
are referred to him by the appointing authority and give separate award against each dispute 

and claim referred to him and in all cases where the total amount of the claim by any party 
exceeds Rs. 1,00,000/- the arbitrator shall give reasons for the award. 

 
It is also a term of the contract that if any fees are payable to the arbitrator, these shall be 
paid equally by both the parties.  
It is also a term of the contract the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 

statement of claims and counter statement of claims. The venue of the arbitration shall be 

New Delhi. The fees, if any, of the arbitrator shall, if required to be paid before the award is 
made and published, be paid half and half by each of the parties. 

 

25. It is clearly agreed and understood by the tenderers/ contractors that notwithstanding any 

thing to the contrary that may be stated in the agreement between HPL & the contractor, the 

contractor shall become entitled to payment only after H.P.L. received the corresponding 

payment(s) from the client / owner for the work done by the contractor. Any delay in the 

release of payment by the client / owner to HPL leading to a delay in the release of the 

corresponding payment by HPL to the contractor, shall not entitle the contractor any 

compensation / interest from HPL. 

 

26. The contractor will have to submit a no claim/final claim certificate, duly notarized on a 
stamp paper of appropriate value, as per the prescribed format of HPL, while release of 
security deposit. 

 
27. Secured advance payment shall be released to the contractor as per relevant clause 10 B (i) 

of CPWD G.C.C. against submission of bank guarantee of equivalent amount by the 
contractor for the period till such advance remains outstanding. However, if such material is 

not incorporated in the work within 03 months, outstanding secured advance shall be 
recovered at the end of such specified period. 

 
TAXES AND DUTIES 

 
28. The quoted rates by the bidders shall be inclusive of all type taxes and GST. 

 

29. Quoted Rates shall be firms & fixed for the entire contract period including extended period, 
if any. 

 
30. The contractor shall be responsible for obtaining Completion Certificate and Occupancy 

Certificate from the local body / bodies. The contractor shall hand over the site within 3 

days of Completion of the project. The project shall be deemed to have been completed in 

relation to contractor only when these certificates are obtained from the local body/ bodies 

and handed over to the Owner. The contractor shall send completion report alongwith above 

certificates as well as built drawings and maintenance schedules to the office of the HPL / 

Owner within 15 days from completion of work. 

 
31. The contractor shall not stake any claim in case the HPL / Owner decides for foreclosure of 

the work at any of the stages subsequent to start of work in respect of the services based on 
the agreement. 

 

32. The EMD of successful bidder will be treated as a part of security deposit on award of work. 
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Annexure - X 

Notice for appointment of Arbitrator  
To 
 

CMD 
 
Dear Sir, 
 

In terms of clause --- of Special Condition of Contract (SCC), I/we hereby give notice to you to appoint 
an arbitrator for settlement of disputes mentioned below: 

 
1. Name of applicant 

 
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

 
3. Full address of the applicant 

 
4. Name of the work and contract number in which arbitration sought 

 
5. Contract amount in the work 

 
6. Date of contract 

 
7. Stipulated date of initiation of work 

 
8. Stipulated date of completion of work 

 
9. Actual date of completion of work (if completed) 

 
10. Total number of claims made 

 
11. Total amount claimed 

 
12. Date of submission of final bill (if work is completed) 

 
13. Date of payment of final bill (if work is completed) 

 
14. Amount of final bill (if work is completed) 

 
15. Date of request made to DGM for decision 

 
16. Date of receipt of DGM decision 

 
17. Date of appeal to you 

 
18. Date of receipt of your decision. 

 
Specimen signatures of the applicant (only the 

person/authority who signed the contract should sign) 
 

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose 
following documents. 

 
1. Statement of claims with amount of claims.  

2.  

3.  

4.  
 

Yours faithfully, 
 

(Signatures) 
Copy in duplicate to:  

1. The Engineer-in-charges 
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PROFORMA FOR BANK GUARANTEE IN LIEU OF EARNEST MONEY 
 
 
 
 
(On Non-Judicial Stamp Paper to be stamped in accordance with stamp act, the stamp paper to be in 
the name of Executing Bank) 
 
 
 
 
Ref. : Date : 

 
Bank Guarantee No. …………………. 

 

 

To, 

 
Hindustan Prefab Limited, 

Jangpura, 

New Delhi : 110 014. 
 
 
 
 
Dear Sirs, 

 

In consideration of Hindustan Prefab Limited having its Head Office at Jangpura, New Delhi : 110 

014 (hereinafter called the “Employer” which expression shall unless repugnant to the subject or 

context include its successors and assigns) having issued Notice Inviting Tender 
No………………………………………………………………………………………………….  
M/s ……………………………………………………………………………………………….. 

having  its  Registered  /Head  Office  at  ……………………………………………………………. 

(hereinafter called the “Tenderer” who wishes to participate in the said tender for 

………………………………………. and you, have agreed to accept an irrevocable and 

unconditional Bank Bid Guarantee for and amount of Rs…………………. valid up to 

………………………… on behalf of the tenderer in lieu of cash Deposit required to be made by 

the tenderer, as a condition precedent for participation in said tender. 

 
We, the …………………………………………………………………… Bank incorporated under  
………………………………………………………………………… law and having one of our 

branches at ………………………….. and having our Registered office/ Head office at 

………………………………… do hereby unconditionally and irrevocable guarantee and  
undertake to pay to the “Employer“ immediately on demand without any demur reservation, protest, 
contest, and recourse to be extent of the said sum of Rs………………………………  
(Rs…………………………………………………………………only). 
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Any such claim/ demand made by the said “Employer” on us shall be conclusive and binding on us 
irrespective of any dispute or difference raised by the tenderer. This guarantee shall be irrevocable 
and shall remain valid up to ……………………………….. If any further extension of this  
guarantee is required, the same shall be granted to such required period on receiving instructions 
from M/s ……………………………………………………… on whose behalf this guarantee is  
issued. 

 

We the said Bank undertake not to revoke this guarantee during its currency except with the 

previous consent of the employer in writing and agree that any change in the constitution of the said 
tenderer or the said Bank shall not discharge our liability hereunder. In witness whereof the Bank, 

through its authorized officer, has set its hand and stamp on this …………………… day of  
…………………. 2016 at……………………….. 
 

 

WITNESS : 

 
1. 

 
(SIGNATURE) 

 
(SIGNATURE) 

 

 

(NAME)……………………………….. 

 

 

(NAME)………………………… 

 
(Designation with Bank Stamp)…………….. 

 

 

(OFFICIAL ADDRESS) 

 

 

ATTORNEY AS PER 

POWER OF ATTORNEY NO…………………… 

 
………………………………… 

 
DATE ………………………………….. 

 
2. 

 
(SIGNATURE) 

 
(NAME) 

 

 

(OFFICIAL ADDRESS) 

 
…………………………………. 

 

…………………………………. 

 
NOTE : 

 
1. The stamp papers of appropriate value shall be purchased in the name of “Issuing Bank”. 

The Guarantee shall be valid up to 90 days from the date of opening of  Financial Bid.. 
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G.C.C. 2014 (CPWD) 
 

Form 7/8 ( Edition 2014 with up to date corrections and 
amendments) 
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