SUDA

CORRIGNEDUM TO GENERAL CONDITIONS OF CONTRACT (CPWD FORM 7/8)

S. No. For Read As

1 Chief Engineer/ DG works/ Chief | CMD, HPL for & on behalf of SUDA,
Engineer (Zone) Haryana

2 Superintending Engineer G.M. (Engg.)

3 Engineer —in —charge Project In charge/ DGM

4 Department Hindustan Prefab Limited

5 Administrative Head C.M.D., HPL

6. Owner SUDA, Haryana

7. C.P.W.D. H.P.L.

Signature of tenderer

HPL



SUDA

SCHEDULE-B :

SCHEDULE ‘B’ TO ‘F’

Schedule of materials to be issued to the contractor.

S.No. | Description of | Quantity Rates in figures & | Place of Issue
Item words at which the
material will be
charged to the
contractor
1 2 3 4 5

NOT APPLICABLE

SCHEDULE ‘C

Tools and plants to be hired to the contractor

S.No.

Description

Hire charged per day

Place of Issue

1

2

4

NOT APPLICABLE

SCHEDULE ‘D’

Extra schedule for specific requirements/ document for the work, if any.

Not applicable.

Signature of tenderer
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SCHEDULE ‘E’

Reference to General Conditions of contract.

NAME OF WORK : Construction of pre-fabricated shelter for homeless persons at
different places in Haryana.

NIT NO: HPL/DGM(C)/TC/NLUM-Haryana/2018-19/50 Dated: 13.09.2018

) Estimated cost of work : Rs. 23.58 Cr.
i) Earnest money : Rs. 23 Lakh
iii)  Performance Guarantee : 5% (Five percent) of awarded contract

amount or estimated cost put to tender,
whichever is higher.

iv) Security deposit 05% (Five percent) as prescribed in the tender
documents.

Signature of tenderer 3 HPL
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SCHEDULE ‘F’

GENERAL RULES : Officer inviting tender Deputy General Manager, HPL
& DIRECTION

Maximum percentage for quantity of items of work to be executed beyond which rates are to be
determined in accordance with Clauses 12.2 & 12.3  See below

Definitions:
2(v)  Engineer-in-Charge Project Incharge/ DGM- HPL
2(viii) Accepting Authority C.M.D.- HPL.

2(x)  Percentage on cost of material
and labour to cover all over

head expenses and profit. 15%
2(xi) Standard Schedule of Rates DSR’ 2016
2(xii) Department Hindustan Prefab Limited

9(ii)  Standard CPWD contract Form CPWD form 7/8 edition 2014 with up to date
corrections and amendments. & CVC guidelines.

Signature of tenderer 4 HPL
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Clause 1
Q) Time allowed for submission At the time or before

of Performance Guarantee from the signing of contract

date of issue of letter of acceptance, agreement but max within

in days 15 days of award of work

(i) Maximum allowable extension

beyond period provided in (1)

above in days NIL
Clause 2

Authority for fixing compensation

Under clause 2. C.M.D, HPL
Clause 2A

Whether Clause 2A shall be applicable

Not applicable.

Clause 5

Number of days from the date of issue

of letter of acceptance or from the

first date of handing over of site

(' whichever is later) for reckoning 03 days

date of start
Clause 6,6A

Clause applicable — (6 or 6A) 6A

Signature of tenderer 5
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Time allowed for execution of work

02 Months

Authority to give fair and reasonable
Extension of time for completion of work

C.M.D.,- HPL

Clause 7

Gross work to be done together with net payment
/ adjustment of advances for material collected,
if any, since the last such payment for being
eligible to interim payment.

Rs.2.00 Crores except in last
two bills for which amount
may vary.

Clause 10A
List of testing equipment to be provided by the contractor
At site lab but not limited to the followings.

Yes, to be provided at site.

1. Theodolite, Dumpy level , Steel level.

2. Plumb bobs, Sprit level, Hammers.

3. Weighing machine (Electronic)

4. Thermometers, stoves.

5. Hydraulic test machine (compressive testing machine)

6. Smoke test machine.

7. Wire gauge, micro meter & toung tester, megger and others
as required at site.

8. Sieves Set

9. AIll other lab equipments as required to conduct field lab
tests

Clause 10B

Whether Clauses 10 B (ii) shall be applicable

Yes

Modified Provision

Clause 10CA
Materials covered under this
clause

1. Cement
2. Reinforcement Bars
3. Structural Steel.

Not Applicable.

Note :- All India Wholesale Price Index issued by Govt. of India and Base Price for the materials
covered under Clause 10CA & their corresponding period as issued under the Authority of DG
(works ) CPWD as valid on last stipulated date of receipt of tender i/c extensions If any shall be

applicable.

Base Price of all the materials covered under Clause 10CA is to be mentioned at the time of approval

of NIT

Signature of tenderer 6
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Clause 10CC & 10C

Clause 10CC to be applicable in contracts with
Stipulated period of completion exceeding the
Period shown in next column.

Not Applicable

Note : The awarded rates of the contractor shall be firm & fixed for the entire contract period

including extended period if any.

Clause 11

Specifications to be followed for execution
of work( all works)

CPWD specifications

with all latest

amendments and

corrections up to date & technical
specifications given in the Tender
Document.

Clause 12
12.2 & 12.3 Deviation Limit beyond which

clauses 12.2 & 12.3. shall apply N.A
for building work :
12,5 Deviation Limit beyond which
clausesl12.2 & 12.3. shall apply
for foundation work N.A
Clause 16
Competent Authority for
Deciding reduced rates. C.M.D., HPL
Clause 18 All tools and plants, machinery,
List of mandatory machinery, tools & plaint to be deployed by | shuttering material, scaffolding
the contractor at site but not limited to the followings:- material, ~ Grinding  machine,

cutting machine as required to
execute all the items of work
under reference  within  the
specified completion period.
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Clause 36(i) Requirement of Technical Representative (S) and recovery rate per package.

Minimum Rate at which recovery
Sl. | qualification Discipline | Designation shall be made from the
No. | of  technical (principal | contractor in the event
Representative Technical/technical ® g of not fulfilling
Representative ) % % 3 provision of clause
E = 36(i)
£ 3
=5 .
L Figures | Words
1. Graduate Engineer Civil Principal Technical | 15 01 50,000/- Fifty
Representative year Per month | thousands Per
month
2. Graduate Engineer Civil Technical 02 25,000/- Twenty five
Or representative year Per month | thousands Per
Diploma Civil 01 month
Engineer 05 For each For each
year -Do- -Do-
3 Graduate Engineer | Electrical | Technical 2 year 25,000/- Twenty five
Or representative Per month | thousands Per
Diploma Electrical 05 01 month
Engineer year For each For each
-Do- -Do-

Assistant Engineer’s retired from Government service that are holding Diploma will be treated
at per with Graduate Engineers.

Clause 42
i) (a) Schedule /statement for determining
theoretical quantity of cement &
bitumen on the basis of Delhi

Schedule of Rates

2016 printed by CPWD

i) Variations permissible on theoretical quantities.

(@) Cement

2% Plus/ Minus

(b) Bitumen

2.5% Plus only and Nil on minus side

category

(c¢) Steel reinforcement and structural steel
section for each diameter, section and

2% Plus/ Minus

(d) All other Materials

Nil

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

SI. No. Description of Item Rates in figures and words at which recovery shall be
made from the Contractor
Excess beyond | Less use beyond the
permissible variation permissible variation
1. Cement Nil Rs. 600 per bag of 50 kg
Signature of tenderer 8 HPL
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HINDUSTAN PREFAB LIMITED
JANGPURA, NEW DELHI - 110 014

SPECIAL CONDITIONS OF CONTRACT

These special conditions shall supersede/ supplement the relevant conditions given in CPWD Form
7/8 ( Edition 2014 with up to date corrections and amendments) in the tender document.

1

3.

EMD of tenderers, who do not qualify in technical bid after evaluation of technical bid, shall
be returned within 07 days of receipt of request of refund from them. The tenderers can
collect the un-opened financial bid, if they desire, from the office of the Tender Cell.

EMD of tenderers, who qualify in technical bid but unsuccessful in financial bid after
opening of financial bid, shall be returned after award of work within 07 days of receipt of
request of refund from them.

On award of work, EMD of the successful tenderer shall be considered as part of security
deposit.

Contractor shall submit the complete program of execution along with CPM/PERT Chart
proposed to be followed for execution within 07 days of award of work and shall also submit
mile stones chart, base line programme regarding fixing time line for completion of the
project with mutual consent of HPL/SUDA, Haryana keeping in view the time allowed in
days from the date of start of work and percentage of financial value of work to be done of
the awarded contract amount for each mile stone as given in the schedule B to F of tender
document.

RAW MATERIAL : All materials and labour required for the execution of work shall be
arranged by the contractor including cement & reinforcement steel etc.

4. (i) The contractor shall procure 43 grade (conforming to 1S:8112) ordinary Portland cement,

as required in the work, of approved makes or as approved by Engineer-Incharge. Supply of
cement shall be taken in 50 kg. bags bearing manufacturer's name and ISl marking,
Samples of cement arranged by the contractor shall be taken by the Engineer-in-Charge and
got tested in accordance with provisions of relevant BIS codes. In case test results indicate
that the cement arranged by contractor does not conform to the relevant BIS codes, the same
shall stand rejected and shall be removed from the site by the contractor at his own cost
within a week's time of written order from the Engineer-in-Charge to do so.

i) The cement go-down of the capacity to store a minimum of 100 bags of cement (if required)

shall be constructed by the contractor at site of work for which no extra payment shall be
made. Double lock provision shall be made to the door of the cement go-down. The keys
of one lock shall remain with the Engineer-in-Charge or his authorized representative
and the key of the other lock shall remain with the contractor. The Contractor shall be
responsible for the watch and ward and safety of the cement go-down. The contractor shall
facilitate the inspection of the cement go-down by the Engineer-in-charge at any time.

Signature of tenderer 9 HPL
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ii)

v)

Vi)

5.

i)

The cement shall be got tested by Engineer-in-charge and shall be used on work, only after
test results have been received. The contractor shall supply free of charge the cement
required for testing. The cost of tests shall be borne by the contractor.

The actual issue and consumption of cement on work shall be regulated and proper accounts
maintained as provided in clause 10 and 10A of the contract. The theoretical consumption of
cement shall be worked out as per procedure prescribed in clause 42 of the contract and shall
be governed by conditions laid therein.

Cement brought to site and cement remaining unused after completion of work shall not be
removed from site without written permission of the Engineer-in-charge.

Damaged cement shall be removed from site immediately by the contractor on receipt of a
notice in writing from the Engineer-in-charge. If he does not do so within three days of the
receipt of such notice, the Engineer-in-charge shall get it removed at the risk & cost of the
contractor.

i)  The contractor shall procure TMT steel reinforcement bars of Fe500 grade conforming to
relevant BIS codes of the approved makes / as approved by Engineer In- charge. The
contractor shall have to obtain, and furnish test certificates to the Engineer-in-charge in
respect of all supplies of steel brought by him to the site of work. Samples shall also be
taken and got tested by the Engineer-in-charge as per the provisions in this regard in
relevant BIS codes. In case the test results indicate that the steel arranged by the contractor
does not conform to BIS codes, the same shall stand rejected and shall be removed from
the site of work by the contractor at his cost within a week time from written orders from
the Engineer-in-charge to do so.

i) The steel reinforcement shall be stored by the contractor at site of work in such a way as to
prevent distortion and corrosion and nothing extra shall be paid on this account. Bars of
different sizes and lengths shall be stored separately to facilitate easy counting and
checking.

For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of
sufficient length shall be cut from each size of the bar at random at frequency not less than
that specified below :

Size of bar

For consignment below
100 tonnes

For consignment above
100 tonnes.

Under 10mm dia bars

One sample for each 25
tonnes or part thereof

One sample for each 40
tonnes or part thereof

10mm to 16mm dia bars

One sample for each 35
tonnes or part thereof

One sample for each 45
tonnes or part thereof

Over 16mm dia bars

One sample for each 45
tonnes or part thereof

One sample for each 50
tonnes or part thereof

Signature of tenderer
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iv) The contractor shall supply free of charge the steel required for testing. The cost of tests

shall be borne by the contractor.

v) The actual issue and consumption of steel on work shall be regulated and proper accounts

Vi)

maintained as provided in clause 10 and 10 A of the contract. The theoretical consumption
of steel shall be worked out as per procedure prescribed in clause 42 of the contract and
shall be governed by conditions laid therein.

Steel brought to site and steel remaining unused shall not be removed from site without the
written permission of the Engineer-in-charge.

6. (@) All material used in the work shall be confirming to IS Specification and as per approved

10.

make/brands list and shall be ISI marked unless otherwise specified. In the event for items
for which either the brands not specified and ISI marked items not available, the sample of
the item before use shall be got approved from Engineer —in-charge. However in either
cases the samples of materials / fixtures shall be got approved from Engineer —in-charge
before use in the work.

(b) Contractor shall be required to produce samples of all materials and fittings sufficiently in

advance for approval. The Contractor when called upon shall provide "make" of
samples as per approved list for approval before execution free of cost and also will
make arrangements for transportation of samples to the designated test house as per the
direction of Engineer-in-charge of the work at his own cost. Cost of testing will also be
borne by the contractor.

Any notice to be given under this contract shall be sent by registered post, Speed post at
the last known registered or head office address of the contractor and shall be deemed to
have been effected at the time at which the letter would be delivered in the ordinary
course of post.

The contractor shall have to provide 5 (five) years guarantee bond in the form of
Indemnity Bond for water proofing works and Pre-Engineered / Prefab works from the date
of completion of work(if applicable).

The drawing will be supplied by the our consultant/ Architect. The contractor may ask to our
consultant /Architect in case of any query regarding drawings , specifications, makes of the
material. Consultant/Architect shall be supplied drawings required for execution of work
like architectural, structural, all service plans and other detailed drawings in a phased
manner. If any particular drawing is required for execution of work.

The contractor shall be responsible for obtaining necessary clearances for start of work

and on completion of work executed by him from various local bodies, Chief Electrical
inspector & Chief Fire Officer for occupation of the building. Necessary liasoning with
other working agencies & local bodies shall be his responsibility. Any statutory fees to be
paid on account of said clearances shall be reimbursed to contractor by HPL/ Client.

Signature of tenderer 11 HPL
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11.

12.

13.

14.

15.

16.

17

The payment to the contractor shall be made from the registered office of HPL at Jangpura,
New Delhi through RTGS. If the contractor desires the payment through Banker Cheque/
Demand Draft, charges on account of this shall be debited to the contractor. The contractor
shall not claim anything extra on this account.

The Contractor should be registered under GST for works in the State of Haryana and
submit a copy of registration along with tender or will get himself registered under GST
act in the state of Haryana with in fifteen days of award of work, however in any case before
release of any payment. The said GST shall be deducted as per laws at source as
applicable. The contractor shall submit the bills as required under GST as applicable. Also
the amount of GST as applicable shall have to be deposited by the contractor and the receipt
of the same shall be submitted along with the tax invoices to be submitted with the bills. The
rates quoted by the bidders will be inclusive of all the taxes including GST as applicable.

The contractor should have valid PF Code , PAN, TIN and ESI No. & should provide a copy
of PF, ESI registration number. The contractor shall provide the copies of challans as a
proof of remittance of PF & ESI amount. The contractor should also maintain the PF
records, labour records i.e copies of wage sheets, attendance sheets, monthly returns, annual
returns and any other record in this regard for inspection and should provide as and when
required by the Engineer-in-charge.

Defects Liability & Maintenance Period : The contractor shall be fully responsible for
the quality, workmanship and structural safety of the work executed. The contractor shall
be fully responsible for liability of defects in the work executed by him for a period of one
year. All defects observed during the defects liability period shall be rectified by the
contractor at his own cost and expenses. Any major and minor repair will be done by the
contractor free of cost for one year after handing over the work executed. In the event of
failure on the part of the contractor to rectify the defects, the same may, without
prejudice to any other right available to it in law, be rectified by HPL for and on behalf
of contractor. HPL shall have the right to deduct or set off the expenses incurred by it in
rectifying the defects as aforesaid from/against any amount due and payable or
becoming due and payable by HPL to the contractor under this agreement or any other
contract what-so-ever. During the Defects- liability period contractor has to depute an
engineer (if required) to look after the defects for which nothing extra would be payable to
the contractor.

The contractor will be responsible for obtaining “Contractor All Risk Policy" towards
entire cost of the work and will obtain “Workmen compensation policy” at his own cost.
The policy should cover entire tenure of contract inclusive of extended period, if any.

The decision of the Chairman & Managing Director, HPL, regarding the quantum of
reduction as well as justification thereof in respect of rates for substandard work
will be final and would not be open to arbitration and adjudication.

The contractor has to control noise and air pollution at site as per norms of Pollution
Control Board/Local Authorities.
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18.  The contractor will be responsible to get register himself under labour cess in “Building and
other construction workers” welfare board.

19. No extra payment shall be made to the contractor for laying of concrete by ready mixed
concrete (R.M.C) plant.

20. No advance shall be paid to the contractor against any Tools & Plants, equipment &
machinery etc. brought at site by the contractor.

21. The contractor shall build and complete a mock up room, within the limits of area of the
building under construction before progressing for further finishing/ works.

22. The work may be inspected by Central Vigilance Commission and any deductions/
compensation proposed by CVC or HPL or SUDA in regard to defective work or work
not confirming to specification, loss of time, amount shall be deducted from his dues.

The contractor shall provide consumable as required and maintain the aforesaid facilities
intact / operational during the tenancy of the contract including extended contract period, if
any.

23. The contractor shall also make sufficient arrangement for photography / videography so that
photographs video can be taken of any specific activity at any point of time.

24.  The contractor shall make all arrangements for ground breaking Ceremony / inaugural
function etc. for the projects as required and the cost towards it is deemed to be included in
his rates/offer. Any expenditure already incurred /to be incurred by HPL shall be recovered
from the Contractor.

25 HPL shall not supply or procure any material for use on works and the contractor has to
make his own arrangements for supplying, procuring transportation and storage of all such
materials required for the work, at his own cost. The contractor shall make and arrangement
of vehicle for the officials of HPL/ client to visit the sites of the awarded package .

26.  Settlement of Disputes and Arbitration:

In the event of any dispute of whatever nature howsoever arising under or out of or in
relation to this Agreement that cannot be mutually resolved by the parties within 30 (thirty)
days of service of written notice by one party to the other clearly setting out the dispute in
question, the same shall be settled by way of arbitration proceedings to be conducted by a
sole Arbitrator to be appointed by the Chairman and Managing Director, HPL in
accordance with the Arbitration and Conciliation Act, 1996, or any subsequent enactment or
amendment thereto. Award of the sole Arbitrator shall be final and binding on both the
parties. The venue of the Arbitration shall be at New Delhi. The language of the arbitration
and the award shall be English. Subject to foregoing, the parties agree to subject themselves
to the jurisdiction of competent courts at New Delhi alone to try and adjudicate upon any
matter concerning this Agreement. However, any award passed in pursuance of the
arbitration proceedings may be executed by any court of competent jurisdiction anywhere.

It is expressly agreed that the Agency shall continue to perform the services uninterruptedly
pending the resolution of any dispute between the HPL and Agency, timely and satisfactory
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27

28.

29.

30.1

30.2

30.3

31.0

32.0

33.0

completion of the Project being of the essence of this Agreement. The submission to
arbitration of any dispute arising during construction shall not delay or otherwise affect the
continuing performance of the work by the Agency.

It is clearly agreed and understood by the tenderers/ contractors that notwithstanding any
thing to the contrary that may be stated in the agreement between HPL & the contractor, the
contractor shall become entitled to payment only after H.P.L. receives the corresponding
payment(s) from the client / owner. Any delay in the release of payment by the client /
owner to HPL leading to a delay in the release of the corresponding payment by HPL to the
contractor, shall not entitle the contractor any compensation / interest from HPL.

The contractor will have to submit a no claim / final claim certificate, duly notarized on a
stamp paper of appropriate value, as per the prescribed format of HPL, while release of
Performance Bank Guarantee.

Secured advance payment shall be released to the contractor as per relevant clause 10 B (i)
of CPWD G.C.C. against submission of bank guarantee of equivalent amount by the
contractor for the period till such advance remains outstanding. However, if such material is
not incorporated in the work within 03 months, outstanding secured advance shall be
recovered at the end of such specified period. At a time, the total secured advance to be
given to the contractor including any earlier outstanding secured advance shall be limited up
to 10% of the awarded contract amount.

Tax deductions at source, if any, shall be made by HPL as per laws prevalent in the State as
applicable for the works under the statue such as GST or any other law for levy of tax on
goods/materials/article which may be used for execution of work.

The stamp duty and registration charges, if any, on the contract agreement levied by the
Government or any other statutory body, shall be paid by the contractor as applicable in the
State, where the work to be executed.

It will be incumbent upon the Contractor that he/it shall get registered and discharge his
obligations for payments, filling of return etc. under the appropriate provisions of the law in
respect of all the taxes, duties, levies, cess, etc. HPL always have right, if required, to seek
necessary evidence from the contractor that he/it is registered under the law and / or any
other obligations under the provisions of the respective Act and in case of any failure on part
of the Contractor, it shall be his duties to indemnify HPL all time.

The accepted rates of the contractor shall be firm / fixed for the entire contract period
including extended period, if any. No escalation in rates shall be payable at all.

The contractor shall be responsible for obtaining Completion Certificate and Occupancy
Certificate from the local body / bodies. The project shall be deemed to have been completed
in relation to contractor only when these certificates are obtained from the local body/ bodies
and handed over to the Owner. The contractor shall send completion report alongwith above
certificates as well as “As Built” drawings and maintenance schedules to the office of the
HPL / Owner within 15 days from completion of work.

The contractor shall not stake any claim in case the HPL / Owner decides for foreclosure of
the work at any of the stages subsequent to start of work in respect of the services based on
the agreement.
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34.0

35.0

36.0

37.0

38.0

39.0

40.0

41.0

42.0

The contractor shall obtain the labour license, within one month of award of work, if
required.

The specialized items of work are to be got executed by the contractor engaging the agencies
who are experienced in carrying out those specialized items of work duly approved by
Engineer-In-charge.

Performance Guarantee @ 05% (five percent) of awarded contract amount or estimated cost
put to tender, whichever is higher shall be submitted by the contractor within the time
schedule as specified in the tender document in the shape of Performance Bank Guarantee
issued by any Nationalized Bank or ICICI, IDBI, HDFC & Axis Bank of India. Performance
Guarantee in any other shape shall not be accepted.

The estimate is based on DSR-2016 rates for schedule items and market rates for the Non-
schedule items.

During the various stages of execution, the Contractor shall submit monthly progress report
in three set along with six or more different photographs of the project/work. The
photographs must be of good quality and its size should not be less than 4” X 6”.

The contractor shall be solely responsible for execution of work with proper workmanship
and as per the specifications.

The work is to be completed within specified completion period. If it is found that more time
has been taken by the contractor to complete the work/project, liquidated damages @ 1% per
week of delay (to be computed on per day basis) subject to a maximum of 10% of the award
value of the work as per CPWD guidelines would be imposed on the contractor.

On completion of the work, the work shall be handed over to the client including all services
and facilities executed in accordance with the approved plans, specification fulfilling all
techno functional requirement along with inventory, “As Built drawings”, maintenance
manual/standard operating procedure (SOP) for equipments and plants and all
clearance/certificates from statuary authorities, local bodies complete in all respects.

MOBILISATION ADVANCE

42.1 Mobilization advance not exceeding 20% of the tendered value may be given in 2
(two) installments, if requested by the Contractor in writing within one month of the order
to commence the work. In such case, the Contractor shall execute an unconditional and
irrevocable Bank Guarantee/Bond from a Nationalized Bank or ICICI, IDBI, HDFC Bank
for the amount equal to 110% of the amount of advance and valid for the contract period.
This (Bank Guarantee from Nationalized Bank or ICIC, IDBI, HDFC Bank for the amount
equal to 110% of the balance amount of advance) shall be kept renewed from time to time
to cover the balance amount and likely period of complete recovery.

First —10% (Rate of Interest 10%)
Second — 10 % (Rate of interest 15%)
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42.2 Recovery of Mobilization Advance

The mobilization advance shall bear simple interest at the rate of 10% (Ten percent) per
annum, and shall be calculated from date of payment to the date of recovery, both days
inclusive, on he outstanding amount of advance. Recovery of such advance shall be made
by deduction from the contractors bill commencing after first ten percent of the gross value
of the work is executed and paid on pro-rate percentage basis to the gross value of the work
billed beyond 10% in such a way that the entire advance is recovered by the time eighty
percent of the gross value of the contract is executed and paid together with interest due on
the entire outstanding amount upto the date of recovery of the installment or 80% (eighty
percent) of the stipulated contract period is over, whichever is earlier. If there remains any
balance amount of Mobilization advance yet to be recovered on expiry of 80% of contract
period the contractor shall deposit the amount in cash immediately failing which HPL may
relize the balance amount by invoking the bank guarantee of contractor for which decision
of HPL shall be final and binding on all concerned.

43.0 Performance guarantee equivalent to 5% of the awarded contract amount or estimated cost

44.0

45.0

46.0
47.0

48.0

put to tender, whichever is higher submitted by the contractor, shall be refunded to the
contractor after successful completion and recording of the completion of work.

Payments due to the contractor will be made only after verifying that the statutory P.F.
payment have been made to EPFO related to the employees deployed by the contractor on
the awarded project.

Employees wise details of deposit of P.F. will be submitted by the contractor along with the
bill/ invoice to HPL.

For extra items, the rates payable to the contractor shall be lower of the market rate of item
as per analysis of rates based on market rate and DSR’2016 item rate updated with
applicable cost index (in case of scheduled items). For Non-schedule items, it shall be based
on the market rate analysis to be worked out based on the BOQ/ DSR item rates of similar
items to the extent possible and market rates of various materials and labour.

JURISDICTION : The agreement is deemed to be executed at Delhi/New Delhi and the
Court in Delhi/ New Delhi alone will have the jurisdiction to deal with matters arising under
this work.

If the work is carried out in violation of the approved plan of the project/ contract, the agency
shall rectify the same at his own cost to the satisfaction of the HPL/Client.

Force Majeure means acts of God (including, but not limited to natural disaster, fire,
thunder, lighting, explosion, earthquake, storm, typhoon, tornado, drought, tidal wave and
flood) terrorist attacks or war (whether declared or not), invasion or an act of foreign enemy
or any judgment or order of any court of competent Jurisdiction or statutory Authority
whereby a party is prevented from complying with its obligations under this agreement. The
period of compliance with its obligation under this agreement by the party affected by the
force Majeure event shall be extended on a day for day basis for the period during which the
force Majeure event continues.
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49.0 PAYMENTS:

The payment shall be made to the contractor as per the following schedule:-

(i) On completion of Plinth Beam i/c brick work 10% payment

(il On‘completlon of Steel structure up to the First floor including 15% payment
staircase

(iii) On completion of PUF wall paneling 20% payment

(iv) On completion of Roofing and false ceiling 15% payment

(v) On completion of the civil work i.e Flooring, sanitatary, electrical work 10% payment

and making connection of water and sewerage work

On completion of finishing work including S.s railing , aluminum
(vi) windows ,Solar system, CCTV system , geysar ,water pump, RO, light 15% payment
fixtures and singes complete with locking arrangement of the shelters

(vii) After one month of the successful commissioning and handing over to

15% payment
the Client > pay

The contractor will submit the running bills to site incharge with all relevant documents and
certificates. The payment will be made with in a week from the head office of HPL ,in case
of the payment delays , Adhoc payment of 75% of the R/A bills will be made to contractor .

50.0 Inthe event of a party (effected party ) not being able to perform its obligations pursuant to
this Agreement as a result of a Force Majeure event, such affected party shall give notice
(“ Force Majeure Notice”) to the other party, of any such Force Majeure event as soon as
reasonably practicable but not later than seven days after the dated of on which the affected
party knew or should have reasonably known the commencement of the Force Majeure
event.

51.0 If the affected Party has taken all necessary steps towards mitigating the effect of a force
Majeure even, then:

1. The obligations of the affected party shall be suspended to the extent that they are
affected by the Force Majeure event so long as the Force Majeure event continues;

2. To the extent the performance of the obligations of the affected Party is affected by the
Force Majeure event, the time period for the performance of the obligations of the affected
Party shall be extended by a similar time period on a day to day basis.

52.0 Force Majeure shall not include any event, which is caused by the negligence or intentional
action of a Party’s or such Party’s sub agency or agent or employees or, which a diligent
Party could reasonably have been expected to:

(1) Take into account at the time of the conclusion of this agreement and/ or;

(i) Avoid or overcome in the carrying out of its obligations hereunder.
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53.0 Third party motor vehicle liability insurance as required under Motor vehicle Act 1988 in
respect of motor vehicles operated in India by the Agency or its personnel or any sub agency
or its personnel for the period of this Agreement.

54. Procedure of Awarding of the work:

After evaluation of Lowest bidder, the work shall be awarded in following manner:
1. The package no. 1 will be awarded to L1 (lowest) Bidder.

2. Package No.2 will be offered to the L2 (Second lowest) bidder on L1 rates. If L2 bidder
does not accept the offer for package no. 02, the same will be pass on to next to next higher
on quoted by L1 agency.

3. Package No.3 will be offered to L3 (Third lowest) bidder on L1 rates. If L3 bidder does not
accept the offer, the same will be pass on to next to next higher on quoted by L1 agency.

Note: The list of package and relevant details are as per annexure-I.
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Annexure - X

Notice for appointment of Arbitrator
To

CMD
Dear Sir,

In terms of clause --- of Special Condition of Contract (SCC), I/we hereby give notice to you to
appoint an arbitrator for settlement of disputes mentioned below:

Name of applicant
Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.
Full address of the applicant

M w D e

Name of the work and contract number in which arbitration sought

Contract amount in the work

Date of contract

Stipulated date of initiation of work
Stipulated date of completion of work

© © N o O

Actual date of completion of work (if completed)

10. Total number of claims made

11. Total amount claimed

12. Date of submission of final bill (if work is completed)
13. Date of payment of final bill (if work is completed)

14. Amount of final bill (if work is completed)

15. Date of request made to Engineer-in-Charge for decision
16. Date of receipt of Engineer-in-Charge decision

17. Date of appeal to you

18. Date of receipt of your decision.

Specimen signatures of the applicant
(only the person/authority who signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. 1/We enclose
following documents.

1 Statement of claims with amount of claims.
3
4,
Yours faithfully,
(Signatures)

Copy in duplicate to:
1. The Engineer-in-charges
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PROFORMA FOR BANK GUARANTEE IN LIEU OF EARNEST MONEY

(On Non-Judicial Stamp Paper to be stamped in accordance with stamp act, the stamp paper to be in
the name of Executing Bank)

Ref. : Date :

Bank Guarantee NO. .........ccoonen.. ..

To,

Hindustan Prefab Limited,
Jangpura,
New Delhi : 110 014.

Dear Sirs,

In consideration of Hindustan Prefab Limited having its Head Office at Jangpura, New Delhi : 110
014 (hereinafter called the “Employer” which expression shall unless repugnant to the subject or
context include its successors and assigns) having issued Notice Inviting Tender

having its Registered /Head Office at ..........c.ooiiiiiiiiiiiii e,
(hereinafter called the “Tenderer” who wishes to participate in the said tender for
.............................................. and you, have agreed to accept an irrevocable and
unconditional Bank Bid Guarantee for and amount of Rs...................... valid up to
.............................. on behalf of the tenderer in lieu of cash Deposit required to be made by
the tenderer, as a condition precedent for participation in said tender.

WV, T . e Bank incorporated under
.................................................................................... law and having one of our
branches at ... and having our Registered office/ Head office at

....................................... do hereby unconditionally and irrevocable guarantee and
undertake to pay to the “Employer* immediately on demand without any demur reservation, protest,
contest, and recourse to be extent of the said sum of Rs....................................
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Any such claim/ demand made by the said “Employer” on us shall be conclusive and binding on us
irrespective of any dispute or difference raised by the tenderer. This guarantee shall be irrevocable

and shall remain valid up to ..........ccooviiiiiiiiiiiiiiin, If any further extension of this
guarantee is required, the same shall be granted to such required period on receiving instructions
rom M/S oo on whose behalf this guarantee is
issued.

We the said Bank undertake not to revoke this guarantee during its currency except with the
previous consent of the employer in writing and agree that any change in the constitution of the
said tenderer or the said Bank shall not discharge our liability hereunder. In witness whereof the

Bank, through its authorized officer, has set its hand and stamp on this ........................ day of
...................... 2006 at... .o,

WITNESS :

1.  (SIGNATURE) (SIGNATURE)

(NAME). ..o oo, (NAME). ... oo,

(Designation with Bank Stamp).................

(OFFICIAL ADDRESS) ATTORNEY AS PER
POWER OF ATTORNEY NO........c.c.ccoeieinnen.

....................................... DATE .o
2. (SIGNATURE)

(NAME)
(OFFICIAL ADDRESS)
NOTE
1. The stamp papers of appropriate value shall be purchased in the name of “Issuing Bank™.

The Guarantee shall be valid up to 90 days from the date of opening of Financial Bid..
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G.C.C. 2014 (CPWD)

Form 7/8 ( Edition 2014 with up to date corrections and
amendments)
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