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Section-1
NOTICE INVITING e-TENDER

HINDUSTAN PREFAB LIMITED
(A Govt. of India Enterprise)
Jangpura, New Delhi-110014
CIN: U74899DL1953G01002220
Ph- (011) 43149800-899, Fax: (011) 26340365
WEB: www.hindprefab.in, Email: :- hindprefab@gmail.com
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HINDUSTAN PREFAB LIMITED
(A Govt. of India Enterprise)

NIT: HPL/PM(C)/TC/Kanpur/2018-19/59 Dated: 03.10.2018

NOTICE INVITING e-TENDER
1. HPL invites e-tender on percentage fees basis from reputed Architect /Consultant firms for
providing Architectural and Engineering Consultancy Services for “Expansion of EXisting
Terminal Building at Kanpur Airport (Chakeri)” as per schedule as under.

2. The estimated Project Cost of this work is Rs. 04.00 Cr. (approx. )

Tendering Document No. HPL/PM(C)/TC/Kanpur/2018-19/59 Dated: 03.10.2018
“Expansion of Existing Terminal Building at Kanpur

Name of the Work Airport (Chakeri”.

Client/Owner Airport Authority of India.

Project Duration 08™ Months

Estimated Cost of Project Rs. 04.00 Cr.

Estimated Cost of A&E Consultancy work Rs. 04 Lakh

Earnest Money Deposit Rs. 8,000/- in the shape of DD only in favour of Hindustan Prefab
Limited and, payable at New Delhi (Bank Guarantee will not be
accepted)

Non-refundable cost of Tender document Rs. 3000 /- (Non Refundable) in the shape of DD in favour of

Hindustan Prefab Limited and, payable at New Delhi

Non-refundable cost of e-tender processing | Rs 590/- (Non Refundable) through e-payment gateway to ITI Ltd.
fee

Last date & time of submission of online | Upto 15:00 Hrs. by 15.10.2018
tender

Period during which hard copy in Original of | Before and up to 15:00 Hrs. by 15.10.2018 in the office of Dy.
EMD, Cost of Tender Document, proof of | General Manager(C)-TC at Hindustan Prefab Limited, Jangpura,
e-tender processing fee, letter of Acceptance | New Delhi-110014.

of tender conditions/ enlistment order of
the  Architect/Consultant  and other
documents as per NIT (Eligibility criteria)
shall be submitted. (Do not submit hard copy
of financial bid).

Date & Time of Opening of technical tender | up to 15:30 Hrs. by 15.10.2018

Validity of offer 180 days from the date of opening of tender
Presentation Date, Time & Venue 16.10.2018 at 11:00 AM, Head Office, HPL, New Delhi
Opening of price bid To be intimated later on via email only
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The tender document can be downloaded from the websites www.tenderwizard.com/HPL,
www.eprocure.gov.in and corrigendum, if any, would appear only on the above web site and not
be published”.

2.0 Minimum Eligibility Criteria:
The interested bidders should meet the following minimum qualifying criteria:

A. Work Experience:

1) Experience of having successfully completed similar works during the last 7 years ending
previous day of last date of submission of tenders

a. Three similar works each costing not less than 40% of the estimated cost of the project
OR

b. Two similar works each costing not less than 60% of the estimated cost of the project
OR

c. One similar work costing not less than 80% of the estimated cost of the project.

“Similar work” shall mean “Construction of Building- Civil Works/PEB Work”.

i) The past experience in similar nature of work should be supported by certificates issued by the
client’s organization. In case the work experience is of Private sector, the completion certificate
shall be supported with copies of the Letter of Award/ Contract Agreement and Corresponding
TDS Certificates. Value of work will be considered commensurate with the value of TDS
Certificates.

iii) The value of executed works shall be brought to the current level by enhancing the actual value
of work done at a simple rate of 7% per annum, calculated from the date of completion to
previous day of last day of submission of tenders.

iv) Joint-venture / consortia of firms / companies shall not be allowed and the bidders should meet
the above criteria themselves.

V) Foreign Certificates:

(@) In case the work experience is for the work executed outside India, the bidders have to submit
the completion/experience certificate issued by the owner duly signed & stamped, and affidavit
to the correctness of the completion/experience certificates. The Architect/Consultant shall also
get the completion/experience certificate attested by the Indian Embassy/consulate / High
Commission in the respective country. In the event of submission of completion /experience
certificate by the Bidder in a language other than English, the English translation of the same
shall be duly authenticated by Chamber of Commerce of the respective country and attested by
the Indian Embassy/consulate / High Commission in the respective country.

(b) For the purpose of evaluation of Bidders, the conversion rate of such a currency into INR shall
be the daily representative exchange rate published by the IMF as on 7 (Seven) days prior to
the Last Date of Submission including extension(s) given if any.
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vi) Certificates of Subsidiary/Group Companies:

The companies/firms, who intend to get qualified on the basis of experience of the subsidiary/
parental company/group company, shall not be considered and vice versa. In case of a
Company/firm, formed after merger and/ or acquisition of other companies/firms, past
experience and other antecedents of the merged/ acquired companies/firms will be considered for
qualification of such Company/firm provided such Company/firm continues to own the requisite
assets and resources of the merged/ acquired companies/firms relevant to the claimed
experience.

B. Financial Strength:

The Average annual financial turnover for last 3 years shall be at least 50%of the estimated
consultancy fee put to tender. The requisite Turn Over shall be duly certified by a Chartered
Accountant with his Seal/ signatures and registration number. The bidders are required to upload
and submit page of summarized Balance Sheet (Audited) and also page of summarized Profit &
Loss Account (Audited) for immediate last three years.

3. The intending tenderer(s) must read the terms and conditions of this GCC carefully. He should
only submit his bid if eligible and in possession of all the documents required.

4. Information and Instructions for tenderers posted on website shall form part of bid document.
5. The bid document consisting of scope of work and the set of terms and conditions of the contract
to be complied with and other necessary documents can be seen and downloaded from website

www.tenderwizard.com/HPL or www.eprocure.gov.in free of cost.

6. Those Architect firms/ Consultants not registered on the website mentioned above, are required to
get registered beforehand. If needed they can be imparted training on online bidding process as
per details available on the website.

7. The intending tenderer (s) must have valid class-111 digital signature to submit the bid.

8. On opening date, the Architect Firm/Consultant can login and see the bid opening process. After
opening of bids he will receive the competitor bid sheets.

9. Architect firm / Consultant should upload documents in PDF format.

10. Architect firm/ Consultant must ensure to quote rate in percentage. The rate shall be Quoted up to
2 Decimals.

In addition to this, while selecting any of the cells a warning appears that if any cell is left blank the

same shall be treated as “0”.Therefore, if any cell is left blank and no rate is quoted by the tenderer,
rate of such item shall be treated as “0” (ZERO).
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11. Notwithstanding anything stated above, HPL reserves the right to assess the capabilities and
capacity of the tenderers to perform the contract in the overall interest of HPL.

12. The tenderer(s) is/are required to quote strictly as per the terms and conditions, specifications,
standards given in the tender documents and not to stipulate any deviations.

13. The tenderer(s) if required, may submit queries, if any, through E-mail and in writing to the
tender inviting authority to seek clarifications within 07 days from the date of uploading of Tender on
website. HPL will reply only those queries which are essentially required for submission of bids. HPL
will not reply the queries which are not considered fit like replies of which can be implied /found in
the NIT/ Tender Documents or which are not relevant or in contravention to NIT/Tender Documents,
queries received after 07 days from the date of uploading of Tender on website, extension of time for
opening of technical bids, etc. Technical Bids are to be opened on the scheduled dates. Requests for
extension of opening of Technical Bids will not be entertained.

Further, queries regarding Design concept presentation also will not be entertained after 07 days from
the date of uploading of tender on website. Bidders have to give Design concept presentation on the
basis of the available data and after collecting information regarding plot area, local heritage, plot
connectivity with main road, etc. by visiting the site. Missing link, if any, may be assumed by the
bidders with best possible option for presentation since this stage is meant to assess and evaluate the
overall understanding of bidder about subject matter and the Project in particular.

14. HPL reserves the right to reject any or all tenders or cancel/withdraw the Invitation for Bids
without assigning any reason whatsoever and in such case no tenderer / intending tenderer shall have
any claim arising out of such action.

15. Integrity Pact as per Annexure-I11 under Section-6 (For all contracts having estimated consulting
fees valuing Rs. 5.00 Crores and above): Integrity Pact duly signed by the tenderer shall be submitted.
Any bid without signed Integrity Pact shall be rejected.

15.1 Independent External Monitors

(i) In respect of this consultancy assignment, the Independent External Monitors (IEMs) would be
monitoring the bidding process and execution of contract to oversee implementation and
effectiveness of the Integrity Pact Program.

(if) The Independent External Monitor(s) (IEMs) have been appointed by HPL, in terms of Integrity
Pact (IP)-Section 6, which forms part of the tenders/Contracts. The name of the Independent External
Monitor (s) are posted on HPL’s website i.e. hindprefab.in

(i) This panel is authorized to examine / consider all references made to it under this tender in terms
of Integrity Pact. The Independent External Monitors (IEMs) shall review independently, the cases
referred to them to assess whether and to what extent the parties concerned comply with the
obligations under the Integrity Pact entered into between HPL and Consultant.
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(iv) The Independent External Monitors (IEMs) has the right to access without restriction to all
Project documentations of the Employer including that provided by the Consultant. The Consultant
will also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and
unconditional access to his Project Documentations. The same is applicable to Sub-consultants. The
Monitor is under contractual obligation to treat the information and documents of the Bidder /
Consultant / Sub-Consultants etc. with confidentiality.

16. Earnest Money Deposit:

Earnest Money Deposit of amount as mentioned in “NIT of Tender” required to be submitted along
with the tender shall be in the form of Demand Draft payable at place as mentioned in NIT in favour
of Hindustan Prefab Limited from any Scheduled bank. The Bank Guarantee towards EMD is also
acceptable (in the prescribed format as per Section-6) issued from any Nationalized Bank/Scheduled
Banks. EMD shall be submitted in the prescribed Performa.

The EMD shall be valid for a minimum period of 60 (Sixty) days from the original last day of
submission of bid as per NIT. The EMD shall be scanned and uploaded to the e-Tendering website
within the period of bid submission and original should be deposited in office of HPL.

16.1 The EMD shall be payable to HPL without any condition(s), recourse or reservations.

i) The Bid will be rejected by HPL as non-responsive and shall not be considered in case EMD is not
received in physical form.

i) The EMD of bidders other than L1 will be returned within 15 days, after opening of Financial Bid.

iii) The EMD of the successful consultant will be discharged after the consultant has furnished the
required acceptable Performance Guarantee.

iv) No interest shall be paid by HPL on the EMD.

v) The EMD may be forfeited:
a) if a consultant withdraws the bid after bid opening during the period of validity;

b) If, any unilateral revision in the offer is made by the tenderer during the validity of the offer.
c¢) Upon non acceptance of LOI/LOA, if and when placed

d) In the case of a successful consultant; if the consultant fails to Sign the Agreement with in the 45
days from the date of issue of LOA or furnish the required performance security or fail to commence
the work within the stipulated time period prescribed in the contract.

17. Interested Architect firm / Consultant who wish to participate in the bid has also to make
following payments in the form of Demand Draft or Pay Order or Banker’s Cheque of any Scheduled
Bank and to be scanned and uploaded to the e-Tendering website within the period of bid submission:
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i) Cost of Bid Document: Demand Draft or Pay Order or Banker’s Cheque should be drawn in favour

of Hindustan Prefab Limited payable at New Delhi.

il) e-Tender Processing Fee is to be paid through e-payment gateway to e-Tender Services Provider of
Hindustan Prefab Limited.

iii) Cost of Bid Document and proof of e-tender Processing Fee & EMD accordingly, shall be placed
in single sealed envelope superscripted as “Earnest Money, Cost of Bid Document and proof of e-
tender Processing Fee” with name of work and due date of opening of the bid also mentioned
thereon.Certificate of work experience (if required) and other documents as specified in the tender
shall be scanned and uploaded to the e-Tendering website within the period of bid submission and

certified copy of each shall be deposited in a separate envelop marked as “Other Documents”.

18. List of Documents to be scanned and uploaded within the period of bid submission:

a. Demand Draft/Pay order or Banker's Cheque / Bank Guarantee of any Nationalized / Scheduled
Bank against EMD.

b. Demand Draft/Pay order or Banker's Cheque of any Scheduled Bank towards cost of Bid
Document.

c. Proof of payment through e-payment gateway to ITI Ltd.

d. Annexure-1 to Annexure-XII1 if applicable

e. Corrigendum / Addendum / Other documents, if any

f. Certificates of work experience and all documents pertaining to eligibility criteria/Technical Bid/NIT.

g. List of Technical Manpower

h. GST registration, PAN No.

i. Power of Attorney of the person authorised for signing /submitting the tender.

j. Turnover details/Balance Sheet as per NIT

NOTE: All the uploaded documents duly sealed and signed by the Power of Attorney holder should
be in readable, printable and legible form failing which the Bids shall not be considered for
evaluation.

The document uploaded by the bidder at tender wizard portal should be duly page numbered.
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19. Set of Tender Documents:

The following documents will constitute set of tender documents:

a) Notice Inviting E-Tender

b) Quoting Sheet for Tenderer

¢) Conditions of Contract

d) Special conditions of Contract (SCC)

e) Acceptance of tender condition

f) Integrity Pact

g) Site Layout/Plan, Drawings if available

h) Annexure-I to Annexure-XIII

i) Corrigendum / Addendum / Other documents, if any

20. The bidders are advised to submit complete details with their bids. The Technical Bid Evaluation
will be done on the basis of documents uploaded on e-tendering web site(s)/ submitted by the
bidders with the bids. The information should be submitted in the prescribed Performa. Bids with
Incomplete/Ambiguous information will be rejected.

The Bank Guarantee for EMD submitted by the bidders shall be strictly in the format prescribed in
GCC. In case, EMD is not found verbatim in the prescribed format, the bid will be liable for
rejection.

The envelope containing Technical bid should also indicate clearly the name of the tenderer and his
address. In addition, the left hand top corner of the envelope or container should indicate the name of
the work, name of the document in the envelope with bid opening date and time and addressed to
address mentioned above and shall reach up to 03:00 PM on or before date of Technical Bid. The on
line bid shall be opened at 03:30 PM on the same day.

Online technical bid documents submitted by intending tenderers shall be opened only of those
tenderers, whose Earnest Money Deposit of requisite amount, Cost of Bid Document, Unconditional
letter of acceptance and Affidavit for correctness of documents/information are found in order.

The bid submitted shall become invalid, if:

i) The tenderer is found ineligible.
ii) The tenderer does not upload all the documents (including GST Registration) as stipulated in the
bid document.

iii) If any discrepancy is noticed between the documents as uploaded at the time of submission of bid
and hard copies as submitted physically in the office of tender opening authority.

iv) Tenders in which any of the prescribed conditions are not fulfilled or found incomplete in any
respect are liable to be rejected.

21. Before the last time and date of submission of bid as notified, the tenderer can submit revised bid
any number of times.

10
Signature of Tenderer Signature of HPL



22. The bid for the works shall remain open for acceptance for a period of 90 days from the last date
of submission of bid including the extension given, if any. In case any tenderer withdraws his bid
before the said period or issue of letter of acceptance, whichever is earlier, or makes any
modifications in the terms and conditions of the bid which are not acceptable to HPL, then HPL shall,
without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money as
aforesaid. Further the tenderers shall not be allowed to participate in the re-bidding process of work.

23. The acceptance of any or all tender(s) will rest with HPL who does not bind itself to accept the
lowest tender and reserves to itself the right to reject any or all of the tenders received without
assigning any reason thereof.

24. On acceptance of tender, the name of the accredited representative(s) of the Architect / Consultant
who would be responsible for taking instructions from Engineer-in-Charge or its authorized
representative shall be intimated within 07 days of issue date of Letter of Award(LOA)/ Letter of
Intent(LOI) by HPL.

25. Date of Start of work shall be reckoned from the 3rd day after issue of the letter of Award (LOA)/
Letter of Intent (LOI)by HPL.

26. The award of consultancy work, execution and completion of work shall be governed by tender
documents consisting of (but not limited to) NIT, General Conditions of Contract, Special Conditions
of Contract, Technical Evaluation, Price bid, etc. The tenderers shall be deemed to have gone through
the various conditions while making/preparing their technical & financial proposals & submitting the
Bid(s) including site conditions, topography of the land, drainage and accessibility etc. or any other
condition which in the opinion of tenderer will affect his price/rates before quoting their rates.

27. ORDER OF PRECEDENCE OF DOCUMENTS

In case of difference, contradiction, discrepancy, with regard to General Conditions of contract,
Special Conditions, Specifications, Corrigendum/Clarification(s) issued, Drawings, Bill of quantities
etc. forming part of the contract, the following shall prevail in order of precedence.

1. Letter of Award, along with statement of agreed variations and its enclosures, if any.

2. Corrigendum, Addendum, Clarifications etc.

3. Special Conditions of Contract.

4. Description of Bill of Quantity / Schedule of Quantities.

5. General Conditions of Contract.

6. Drawings

7. CPWD/ MORTH specifications (as specified in Technical Specification of the Tender) update with
correction slips issued up to last date of receipt of tenders.

8. Relevant B.1.S. Codes.

29. In case of any query please contact Phone No: 011-43149800 (Extn. 136)
Email Id: tendercellhpl@gmail.com during office hours.
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Important Note:-

(1) The tenders is being invited on “No Cost No Commitment Basis”. If because of any reason /
circumstances, the project does not take off, no payment shall be made to the A&E Consultant
and Consultant shall not have any claim what so ever.

(2) All the technical documents including other documents as per NIT should be uploaded at
tenderwizard portal within time and date mentioned in the NIT.

(3) The agency has to visit different site for collecting data“s before preparation of DPR documents at
his own cost.

(4) In case the work quantum as already stipulated in this NIT increased and same design is proposed
for the increased quantum rate of consultancy will be the half of quoted rates for original work.
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Section-2
INSTRUCTIONS TO
CONSULTANT



2.0 INSTRUCTIONS TO CONSULTANT
2.1.0 Introduction

2.1.1 The Architect firms / Consultants are invited to submit a Technical bid together with a Financial
bid. The tender will be the basis for technical discussions/negotiations if required and ultimately for a
signed Contract with the selected Architect firm /consultant.

2.1.2 Architect firms/consultants should familiarize themselves with local conditions and take them
into account in preparing their Proposals. To obtain first-hand information on the assignment and
local conditions, Architect firms/consultants are desired to visit the site before submitting a proposal.
Architect firms/Consultants or his authorised representative should contact the following regarding
site specific information and site visit enquiry.

@0 | - o1
AU ESS & et
FaSCIMIIE & o e
PONE NO & o
OBl ©

2.1.3 (a) HPL will provide the inputs to the Architect firms/consultants, if available. However, HPL
does not assume any responsibility for any loss or financial damages on account of use of such
information by consultant & consultants are advised to collect their own information for preparation,
submission of bids & execution of services after award of work.

2.1.3 (b) The Architect firms/consultants shall be responsible for obtaining licenses and permits to
carry out the services.

2.1.4 Architect firms/consultants shall bear all costs associated with the preparation and submission
of their proposals and contract negotiation, site visits etc. HPL / Client is not bound to accept any
proposal, and reserves the right to annul the selection process at any time prior to Contract award,
without thereby incurring any liability to the Architect firms/Consultants.

2.1.5 Conflict of Interest
2.1.5.1 HPL s policy requires that Architect firms/consultants provide professional, objective, and

impartial advice and at all times hold HPL’s interests paramount, strictly avoid conflicts with other
assignments or their own corporate interests and act without any consideration for future work.

14
Signature of Tenderer Signature of HPL



2.1.5.2 (i) Without limitation on the generality of the foregoing, Consultants, and any of their
affiliates, shall be considered to have a conflict of interest and shall not be recruited, under any of the
circumstances set forth below:

Conflicting assignments

(it) An Architect firm/consultant (including its Personnel and Sub- Consultants) or any of its affiliates
shall not be hired for any assignment that, by its nature, may be in conflict with another assignment of
the Consultant to be executed for the same or for another Employer.

Conflicting relationship

(iii) An Architect firm/consultant (including its Personnel and Sub- Consultants) that has a business
or family relationship with a member of HPL’s staff who is directly or indirectly involved in any part
of (a) the preparation of the Terms of Reference of the assignment, (b) the selection process for such
assignment, or (c) supervision of the Contract, may not be awarded a Contract, unless the conflict
stemming from this relationship has been resolved in a manner acceptable to HPL throughout the
selection process and the execution of the Contract.

2.1.5.3 Architect firms/consultants have an obligation to disclose any situation of actual or potential
conflict that impacts their capacity to serve the best interest of HPL, or that may reasonably be
perceived as having this effect. Failure to disclose said situations may lead to the disqualification of
the Architect firm/consultant or the termination of its Contract any time, throughout currency of the
work.

2.1.5.4 No agency of current employees of HPL shall work as Architect firms/consultants. Recruiting
former employees of HPL to work is acceptable provided no conflict of interest exists.

2.1.6 Fraud and Corruption
2.1.6.1 HPL requires that the Architect firms/consultants participating in selection process adhere to
the highest ethical standards, both during the selection process and throughout the execution of a
contract. In pursuance of this policy, HPL.:
@ defines, for the purpose of this paragraph, the terms set forth below:
Q) “corrupt practice” means the offering, promising, giving, receiving, or soliciting, directly
or indirectly, of anything of value which he is not legally entitled to, to influence the

action of a public official in the selection process or in contract execution;

(i1) “fraudulent practice” means a willful misrepresentation or omission of facts or submission of
fake/forged Documents in order to influence a selection process or the execution of a contract;
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(iii) “Collusive practices” means a scheme or arrangement whether formal or informal, between two
or more consultants with or without the knowledge of HPL, designed to establish prices at artificial,
non-competitive levels, submission or non-submission of Bids;

(iv) “Coercive practices” means harming or threatening to harm, directly or indirectly, persons or
their property to influence their participation in a procurement process, or affect the execution of a
contract.

(b) will reject a proposal for award if it determines that the Architect firm/consultant recommended
for award has, directly or through an agent, engaged in corrupt, fraudulent, collusive or coercive
practices in competing for the contract in question; and

(c) will sanction an Architect firm/consultant, including declaring the Architect firm/consultant
ineligible, either indefinitely or for a stated period of time, for award of a contract if at any time
determines that the Architect firm/consultant has, directly or through an agent, engaged in corrupt,
fraudulent, collusive or coercive practices in competing for, or in executing a contract.

2.1.7 The Architect firm/consultants should be aware of the provisions on fraud and corruption stated
in the specific clauses in the General Conditions of Contract.

2.1.8 Only One Proposal

The Architect /consultant firm shall only submit one proposal. If a Consultant submits or participates
in more than one proposal, such proposals shall be disqualified. However, this does not limit the
participation of the same Sub-Consultant, including individual experts, to more than one proposal.

2.1.9 Proposal Validity

The Architect firm /consultant tender must remain valid for 90 days after the last date fixed for
submission of tender including the extension(s) given, if any.

2.1.10 Association of Sub-Consultants (for specialised work)

Architect Firm/Consultant may associate with sub consultant(s) for specialized works such as HVAC,
Lift, Fire-fighting, Landscape etc.

2.2.0 Clarifications and Amendment of Bid Documents

2.2.1 Architect firms/consultants may request for a clarification on any clause(s) of the Bid
documents within 7 days from the date of uploading of Tender on website. Any request for
clarification must be sent in writing, or by standard electronic means to HPL’s address. HPL will
respond in writing, or by standard electronic means and will send written copies of the response
(including an explanation of the query but without disclosing theSource of query) to all Architect
firms/consultants. Should HPL deem it necessary to amend the bid document as a result of a
clarification or any other reasons it shall do so following the procedure under para. 2.2. However,
HPL reserves the right to respond the queries after cut-off date as mentioned above.
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2.2.2 At any time before the submission of tender, HPL may modify/ amend the bid document and
extend the last date of submission/ opening of the tender by issuing a corrigendum/addendum. Any
Corrigendum/Addendum thus issued shall form part of tender document and shall be posted only on
website www.tenderwizard.com/ HPL and www.hindprefab.in and the Consultants are thus advised
to update their information by using said website. To give the Consultant reasonable time to take an
amendment into account in their bids and on account of any other reasonable circumstances, HPL
may at its discretion, extend the deadline for the submission/ opening of the tender.

2.3.0 Preparation of Bid Proposal

2.3.1 In preparing their tender, Architect firms/consultants are expected to examine in detail the
tender document. The tender shall contain technical & financial Bids.

2.3.2 The bid proposals, all related correspondence exchanged by the Architect firms/consultants &
HPL and the contract to be signed with the winning consultant shall be written in the English
language

2.3.3 Technical Bid Proposal

a) The Technical bid shall not include any financial bid information. A Technical bid containing
financial bid information shall be declared non responsive / invalid.

b) The Technical bid may be declared non responsive / invalid, if the bid is not accompanied by the
requisite documents as stipulated in tender document.

2.3.4 Financial bid Proposals

1. The Financial bid shall not include any commercial or technical condition/information.
Financial offer shall be submitted as per Section-5 in Percentage Rate.

2.4.0 Submission, Receipt and Opening of bids

2.4.1 The original bids (Technical bid and Financial bid) shall contain no interlineations or
overwriting, except as necessary to correct errors made by the Consultants themselves. The person
who signed tender documents must initial such corrections. Letter for acceptance of tender condition
should be submitted in the prescribed format of Annexure-11, Section-6.

2.4.2 An authorized representative of the Architect firm/consultant shall sign the Technical &
Financial bids. The authorization shall be in the form of a legally enforceable written power of
attorney executed on non-judicial stamp paper of appropriate value duly notarized and shall be
submitted along with bid.

2.4.3 HPL shall open the Technical bid after the deadline for the submission of tender as per NIT.
The Financial bid shall remain securely stored.

2.4.4 The evaluation of bids shall be done as described in the Section-4 for tenders invited on Quality
and Cost based System.
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2.5.0 Confidentiality

Information relating to evaluation of tenders and recommendations concerning awards shall not be
disclosed to the Architect firms/consultants who submitted the tender or to other persons not
officially concerned with the process, until the publication of the award of Contract. The undue use
by any Consultant of confidential information related to the process may result in the rejection of its
tender and may be debarred from participating in future tenders.

Note: 1. Details of sanctioned letter provided by Client available at Engineering Division at Head Office
Jangpura, New Delhi-110014.
2.All the required documents as per eligibility criteria including the documents required as per list of
mandatory documents should be uploaded at tenderwizard portal within time and date mentioned in
the NIT.
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Section-3

CONDITIONS OF CONTRACT
FOR
ARCHITECTURAL &
ENGINEERING
CONSULTANCY SERVICES

HINDUSTAN PREFAB LIMITED
(A Govt. of India Enterprise)
Jangpura, New Delhi-110014
CIN: U74899DL1953G01002220
Ph- (011) 43149800-899, Fax: (011) 26340365
WEB: www.hindprefab.in, Email: :- hindprefab@gmail.com
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3.0 CONDITIONS OF CONTRACT
3.1. Definitions

For the purpose of the agreement, the following words and expressions shall have the meaning hereby
assigned to them except where the context otherwise requires:

a) Approved means approved by HPL’s Engineer-in-Charge in writing including subsequent
confirmation of previous approval and ‘Approval’ means approval by HPL’s Engineer-in-Charge in
writing as above said.

b) Applicable Law means the laws and any other instruments having the force of law in India.

c¢) Architect firm /Consultant mean any private or public entity that will provide the Services to
HPL under the Contract.

d) Building shall mean the Construction of proposed building.

e) Contract means the documents forming the tender and acceptance thereof and the formal
agreement executed between HPL and the contractor, together with the documents referred to therein
including these conditions, the specifications, design brief, basic drawings and instructions issued
from time to time by the Engineer-in-Charge and all these documents taken together, shall be deemed
to form one contract and shall be complementary to one another.

f) Contract Price means the price to be paid for the performance of the Services, in accordance with
Section-5.

g) Engineer-in-Charge means the Engineer as may be duly appointed and authorized in writing by
HPL to act as “Engineer-in-charge” on his behalf for the purpose of the contract, to perform the duty
set forth in this General condition of contracts and other contract documents.

h) Estimated Cost means estimated cost put to tender for inviting financial bid from the Architect
firm/Consultant for Architectural planning, designing , proof checking of design and detailing.

i) In writing means communicated in written form with proof of receipt.

j) Language means all documents and correspondence in respect of this contract shall be in English
Language.

k) Letter of Award (LOA)/Letter of Intent (LOI) shall mean HPL’s letter or notification conveying
his acceptance of the tender subject to such conditions as may have been stated therein.

I) Month means English Calendar month ‘Day’ means a Calendar day of 24 Hrs each.
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m) HPL shall means HPL , a company registered office at HPL (A Govt. of India Enterprise)
Jangpura, New Delhi-110014 CIN: U74899DL1953G01002220 Ph- (011) 43149800-899, Fax: (011)
26340365 WEB: www.hindprefab.in, Email: :- hindprefab@gmail.com or its Administrative
Officers or its engineer or other employees authorized to deal with any matter with which these
persons are concerned on its behalf.

n) Owner/Client means the Government, Organization, Ministry, Department, and Society,
Cooperative etc. which has awarded the work / project to HPL and on whose behalf HPL is entering
into the contract and getting the work executed.

0) Site shall mean the site of the contract/Architectural works including any building and erection
thereon and any other land adjoining thereto (inclusive) as aforesaid allotted by HPL or the Engineer
for the contract’s use.

p) Services means the work to be performed by the Consultant pursuant to this Contract, as described
in Bid Document.

g) Sub-Consultants means any person or entity to whom /which the Consultant subcontracts any part
of the Specialised Services.

r) Writing means any manuscript typed written or printed statement under or over signature and/or
seal as the case may be.

s) Words imparting the singular meaning only also include the plurals and vice versa where the
context requires. Words importing persons or parties shall include firms and corporations and
organizations having legal capacities.

t) The headings in the clauses/conditions of contract are for convenience only and shall not be used
for interpretation of the clause/ condition.

3.2.0 Scope of Work:

HPL would furnish the requirements and area schedule for various functions to the Architect firm
/Consultant, the Architect firm/Consultant shall, there upon, render the following services and
deemed to be included in their quoted price unless mentioned otherwise:

I. Preliminary Stage

A. Preliminary Concept Report:

The Consultant shall
a) Furnish a site evaluation and analysis report with basic approach to Circulation, activity,
distribution and interaction and external linkage.
b) The consultant shall provide the Topographic Survey Drawings & Soil Investigation Report to
the HPL. The Consultant is also responsible for collection of any data/information which he may
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need for his design from any relevant source including (but not limited to) statutory bodies, Power
Distribution companies, Flood Control department. Irrigation department or MET department etc.

c) Report on identification of Ultimate disposal point, intermediate rain water harvesting system and
Source/availability of electricity, water and other services.

d) In case of project requirement or as per the requirement of MOEF/State Govt. authorities, the
consultants shall Conduct Environmental Impact Assessment (EIA) & furnish preliminary report on
environmental impact of the project and finalize it after discussion with the client clearly outlining the
measures required for mitigating the adverse impact. Environment Clearances from MOEF/State
Govt. Authorities, etc. shall be obtained by the Consultant.

e) Prepare site plan (layout plan) showing contours, features and services and facilities available,
general layout of buildings and services, preliminary sketch and design with drawing, giving details
of useful areas, services areas, circulation area and total plinth area identifying soil condition, climatic
condition and preliminary estimate to provide information in respect of magnitude of work and its
component and service and cost of all such items involved. The Architect firm/Consultant should
submit the preliminary design and design basis Report and modify it if considered necessary by HPL.
Site inspections for finalization of above details shall be conducted by the Architect firm/Consultant.

f) Prepare plinth area rate estimate as per CPWD norms. The estimate shall also include the non-PAR
items on prevailing market rate along with justification, specification.

g) Obtain the approval of HPL /client of (e & f) above and supply 6 copies of approved site plan
(Layout Plan).

h) Preparation & submission of models (in the desired scale) and perspective views of the complete
scheme as per requirement of HPL /Client.

i) The consultant shall prepare and give presentations on the schemes as and when required by HPL
/Client and shall incorporate the changes desired by HPL / Clients without any extra cost.

B. Preliminary Planning:
a) Prepare Master Plan of entire complex/site and its approval from all statutory authorities.

b) The Consultant shall coordinate between various state agencies and other stakeholders in order to
incorporate requirements and considerations. The Consultant shall coordinate preliminary design of
all components of proposed structures with other agencies.

c) Preliminary planning of all internal and external utility services like water supply, sewerage, storm
water drainage, electrical, HVAC (Heating, Ventilation and Air-conditioning) Fire Alarm & Fire-
fighting appliances acoustics, telephone conduit, street/compound lighting landscaping, Rain water
harvesting, development plans showing roads, paths, parks, paved areas, drains, culverts, compound
walls, external lighting, Electrical sub-station, DG sets, Lifts, interior design and graphic signage,
security system, telecommunication system etc. indicating scope, specifications and costs separately
of such sub-head. The scope of work shall be as defined above, however, HPL reserves the right to
exclude any of the above services from the scope of the Consultants’ work.
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d) Collection of all data regarding existing services in the area like Sewer, Power, Water supply,
Metro, Rail/ Roads.

e) Integration of Site Services with existing services in the area like Sewer, Power, Water supply,
Metro, Rail/ Roads. This requires liasoning with statutory authorities.

f) Prepare the DPR covering the following:
i) Detailed Architectural & flowchart drawings.

i) The Consultant shall prepare a Design Basis Report for all components including services that are
part of this agreement. The Consultant shall identify necessary existing conditions, soil condition,
climatic condition and usage requirement in considerations while formulation the design basis report.

iii) The Consultant shall provide Detailed Technical Specification of each work as a part of the
Preliminary Design Report which will act as a reference for the Contractor(s) to carry out detailed
design activities.

iv) Bills of quantities based on preliminary design of various components duly priced along with
take-off sheets. All estimates shall be prepared on the basis of Central/state schedule of rates, norms
wherever applicable and on the basis of market rate analysis where Central/state schedule of rates etc.
are not applicable. These estimates should be comprehensive and should include all items as per
drawings and specifications. Detailed analysis for the item not included in state schedule of
rates/DSR etc. shall have to be submitted.

v) The Consultant may include provision for physical and price contingencies, interest during
construction and other financing costs, pre-construction expenses etc. The Consultant shall prepare
the Cost estimates and Bow for the purpose of assistance in tendering process for contractor(s). The
Consultant shall be responsible for accuracy of the BoQ items. The consultant shall supply six copies
of the same with the preliminary drawings to HPL.

g) Submit market rate analysis for Non Schedule Items supported with Quotations.

h) Submit the proposal to local body complete as per requirement of local bodies including
preparation of Model/Presentation of Model etc. if any.

i) Obtain the approval of layout plan & drawing from the competent authority, statutory body, if
necessary, according to the local Acts, laws, Regulations etc. and make any changes desired by such
authorities. The approved/modified layout plan and drawings are to be submitted to HPL.

J) The consultant will incorporate eco-friendly building materials like fly ash bricks, low VOC paints
energy efficient equipment & fixtures etc. as per prevailing government rules.

k) to prepare & submit required set of Tender Documents to call tender on EPC/ Design & build basis
for appointment of Contractor, Scope of work, Tender Drawings, BOQ, Estimates, Specifications,
Design Basis Report, Stage Payment schedule, Schedule of Finishes, List of makes etc. The payment
schedule shall include all the items of work which are required to be executed as per the scope of
work of the project.
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I) Preliminary Electrical/Mechanical Drawings/ Design Calculations for all the components of the
schemes including getting approvals from the concerned authorities.

m) Detailed Technical specifications for all the non-scheduled items proposed in the schemes.

n) Any other drawings/information’s/details required for completion and execution of work but not
mentioned above.

0) The consultant shall discuss all the points/shortcomings/new requirements, if any with the Local
bodies/ Govt/ Authorities/ HPL /State/Central Govt. and shall take their concurrence on all the
observations.

p) If any new component is to be added to the scheme, the consultant shall collect all the data, shall
get done all the surveys/investigations/tests required for the planning/designing of additional
component and nothing extra shall be payable on this account.

g) Undertake site visits or to attend meetings to collect details/data/information required for planning
purposes, holding necessary discussions with HPL /Clients representatives/local bodies and obtaining
requirements of the Project and attending meetings with officials of Local bodies/Govt.
Authorities/State/ HPL /Central Govt. or any other agency, as and when required.

r) Preliminary Design Services are required for reviewing the alignment, locations, construction
methodology, finalize packaging of civil work and other works, prequalification of contractor for
civil works, preparation of tender documents for civil and other works including preliminary designs
and bid process management.

s) Interaction and Coordination with Client team on preliminary designs and tender documents etc.

t) Preliminary designs for civil work must be consistent with system designs and be good for tender
document. This will cover all scope as defined in tender documents including Estimation of cost of all
packages/works.

Il Working Drawing Stage:
The preparation of detailed working drawings with details incorporating services and schedule of
quantities. This will include:

a) Preparation of Design basis Report including working and detailed architectural drawings and
detailed estimate as per the latest Delhi Schedule of Rates of CPWD(DSR) or any other
Standard Schedule orates (SOR) for civil work, electrical works and CPWD specifications for
civil works, General specifications for electrical works Part I(Internal), Part 1l (External), Part
Il (Lifts and escalators), Part 1VV(Substation), Part VV (Wet riser and sprinklers system), Part
VI (HVAC works), Part VII (DG sets) and other CPWD specifications for services like
substation, Air conditioning etc. for all items of the above work, including internal and
external utility services, along with details of quantities (Bill of quantities), supporting
calculations and Preliminary structural design / for whole of the work or in part of to facilitate
call of tender in stages by HPL.For items not covered by the schedule of rates the
Architect/Consultant would provide details specifications, description of the item and market
rates.
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b) To prepare & submit good for construction architectural drawings &visit the sites of work
regularly as per requirement of Local bodies Authorities/ HPL /State/Central Govt. to solve
the problems of site &issue necessary clarifications/details of the Project.

c) Analysis of rates for Schedule and non-schedule items on current market rates of materials,
labour and POL.

d) Obtaining approval of local authorities and make changes required by them, if any.

e) Preparation & submission of Detailed specifications & list of makes for all the equipments to
be installed at site.

f) Structural designs of various components of buildings / structures provided by contractors shall
be proof checked by the Engineering consultant on behalf of HPL. He shall also sign over the
Good for construction structural/MEP/Services drawings. The proof shall be done by Govt.
Technical Institution of repute.

. Construction Stage:

a) The Consultant shall provide all technical assistance in providing any further clarifications,
details, designs and drawings required by the contractor(s) during the Detailed Design Stage
and address any quires raised by the contractor(s) for all components & services/utilities. The
Consultant shall act as an interface or coordination agency between Client and the contractor(s)
during the handholding period for the Detailed Design Stage.

b) The Consultant shall review and approve Detailed Design and GFCs prepared by the
contractor(s) and ensure that all the preliminary design aspects and parameter have been
adhered to.

c) Supply to HPL Six copies of the detailed working architectural drawings free of charge for use
during execution of work.

d) Supply to HPL such further drawings, specifications or details which may be required for
proper execution of work.

e) Obtaining approval from any statutory body/local Govt. Body like Pollution Control Board,
Environmental clearance etc. as applicable to this project for execution of work or for
designs/drawings of the scheme.

f) Obtain HPL’s approval for any material deviation in design, cost, working drawings, schedule
and specifications from the approved scheme.

g) Carrying out all modifications /deletions /additions / alterations /in design/drawing/documents
as required by Local Bodies Authorities/State / HPL /Central Govt. or any other authorities as
applicable for proper execution of works at site till completion and handing over of the project
to the client.

h) Provide BOQ, Specifications, detailed analysis for any extra /substituted items and its
justification.

1) Undertaking site visits or to attend meetings during execution of the project to ensure adherence of
execution as per detailed drawings and specifications, including sorting out problems and issue
necessary clarifications at site including preparation & submission of additional drawings and details
for proper execution of work at site shall have to be borne by the consultant and shall be covered
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within his quoted/negotiated fees and nothing extra shall be payable on this account. After each site
visit the Architect should confirm that the work is being executed as per drawings & specifications
and deviations if any shall be brought to the notice of HPL. The authorised representative has also to
attend site meetings as when require with any extra cost.

IV. Completion Stage:

a) Obtaining completion and occupation certificates, wherever necessary from the local bodies after
completion of work and inspection by Municipal/Fire/Electrical Inspectors and supply the same to
HPL. For this purpose, any assistance required from HPL / its Contractor will be extended to the
consultant. Any statutory fee payable to local bodies for issue of completion certificate shall be
borne by HPL.

b) Prepare completion drawings; including 1:100 scale plans elevations and cross sections etc.
indicating the details of the building and all internal and external services as completed and supply
4 sets of completion drawings to HPL and also hand over the original of the completion drawings
to HPL. The changes, if any during the execution of work will be intimated by HPL to the
consultants for preparation of above drawings.

c) Preparation & submission of completion reports, Operation &maintenance manual, completion of
as built drawings and documents for the project as required and acceptable to HPL and
Clients/local bodies/or any other authorities applicable including getting ‘completion certificate’
from concerned authorities, if required.

d) Assist HPL in Arbitration/Litigation case(s) that may arise out of the contract entered into, in
respect of above work, regarding clarifications/interpretations, supply of drawings, designs,
specifications as and when required. The consultants’ role will be limited to these clarifications
only and unless specifically required by Arbitrator/Court, he shall not be required to participate in
actual Arbitration/Litigation proceedings.

3.3.0 Payment of Remuneration:

3.3.1 Remuneration
The fee includes planning, preliminary designing and periodical supervision during construction of
the project, travel expenses towards periodical supervision, for attending meetings with
HPL/Clients visits to local authorities, etc. by the consultant and or by their technical persons.

a) The Consultancy Fee: HPL agrees to pay the Architect firm/Consultant fees for the professional
services to be rendered by them as herein above described at 2(1), Il, 111,& 1V in clause - 2 “Scope
of Work” of section-3. The payment of fee to the Architect firm/consultant shall be restricted to the
project cost. For the purpose of payment of fees, the project cost shall be lowest of the following:

1. The actual cost of the project on completion; or
2. DPR /preliminary cost approved by HPL /Client; or
3. Estimated cost of the project put to tender.

The actual completion cost of the project or DPR /preliminary cost approved by HPL /Client or
Estimated cost of the project put to tender shall not include the following:
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* Cost of land, if any.
 Payment to statutory bodies/local authorities/Green Building Certification Authorities/State/Central
Government.
* Any fee, deposit and payment towards services rendered by local Authorities/State/Central Govt.
« HPL agency charges.
* Contingencies charges
* Escalation in tendered cost of work due to variations in the cost of labour, material, specifications
etc. shall not be paid
* Extra/substituted items, deviations (plus/minus)

(b) The above fee at 3.1 (a) is inclusive of fee payable by the consultant to any other
consultant/Associate(s) and nothing extra shall be payable by HPL for this purpose.

3.4.0 Mode of Payment:
i) Milestone payment schedule for various activities are as under:

Stag Description of Work Percentage
1. Preparation and approval of preliminary scheme and estimates and .
obtaining statutory/ local body/municipal approvals. 5%
2. Preparations of detailed drawings and estimates, then approval of
HPL & Owner. 5%
3. Soil Testing /Topographical Survey. 5%
Structural vetting from Govt. Institution of Repute with approval of 59
Engineer In-charge °
5. Preparation of full tender documents, issue of NIT & award of
works to executing agencies for construction works & approval from 10%
all Client/Statutory Authorities & submission of 6 Set of Good for °
Construction drawings
6. During execution of work by contractors/ vendors (on pro-rata
basis) commensurate with the value of work executed, etc.
including monthly site visit and also visit as & when required for 925%
timely execution of work based on %age rate (Percentage rate) of value 0
of work done against total project cost excluding Deviations/ Extra
items.
7. After successful completion & taking over of project and on acceptance
. . . . . 0
by Owner and on submission of as-built Completion drawings. 20%
8. Final handing over, Certificate and approval from Local/Statutory 20%
authorities.
9. On Completion of Defect Liability Period. 5%
Note:-

1. The part payment against above stages on part completion of required scope of work under a
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2. All the payments due to the consultant shall be made online and no cheques/ draft shall be
issued.
3. (i) The tender is being invited on “No Cost No Commitment Basis”. If because of any
reason / circumstances, the project does not take off, no payment shall be made to the
A&E Consultant and Consultant shall not have any claim what so ever.

(it) All the documents including other documents as per NIT should be uploaded at tender
wizard portal within time and date mentioned in the NIT.

(ii) The agency has to visit different site for collecting data’s before preparation of DPR
documents at his own cost.

(iii)In case the work quantum as already stipulated in this NIT increased and same design is
proposed for the increased quantum rate of consultancy will be the half of quoted rates for
original work.

3.5 Additions, Alterations and Variation:

i. HPL shall have the right to request in writing for additions alterations, modifications or deletions in
the design and drawing of any part of the work and to request in writing for additional work in
connection therewith and the consultants shall comply with such requests without any extra cost.

No extra payment shall be made to Consultant by HPL on account of such Additions & Alterations
as enumerated above, provided the total built up area remains same.

ii. The consultant shall not make any material deviation, alteration, addition to or omission from the
work except without first obtaining the written consent of HPL.

3.5.1 If the work in full or part is withdrawn from HPL by the Client, the same shall be withdrawn
from the scope of consultant and proportionate consultancy fee shall be paid only upto the stage for
which the consultancy work has been completed subject to if it has been paid to HPL by Client and
the consultant shall have no further claim whatsoever on this account on HPL /Client.

3.5.2 If any additional works are awarded by the client, and if HPL desires, the consultant shall carry
out additional work. However, this will be considered subject to the satisfactory performance of the
consultant and the consultancy fee shall be calculated as per payments decided by HPL /Client and
the consultant shall have no further claim whatsoever on this account of HPL /client.

3.5.3 Notwithstanding anything stated anywhere else, the milestone linked payment to the consultant
as per table under Clause 4.0(i) shall be payable subject to the condition of project getting sanctioned
from the clients only. However, in case the project is not sanctioned by the client, the payment
liability of HPL to the consultant shall be limited to the extent as provided in the Clause 4.1
mentioned above and no claim, whatsoever of the consultant shall be admissible in this regard.

3.6.0 Taxes and duties

3.6.1 The contract price is inclusive of all taxes, GST, duties, cess and statutory levies payable under
any law by the consultant in connection with execution of the contract. The contract price will be
adjusted prospectively for any increase/decrease in the GST rate on works contract notified by
Government of India.
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3.6.2 Notwithstanding anything contained in clause 6.1 the consultant shall ensure payment of
appropriate tax on the supplies made under the contract. The consultant shall take registration under
the applicable enactment levying tax on supply of goods or services under the contract and issue
invoice having all the particulars prescribed under the applicable provisions of the law, including
description of goods/services, rate and amount of tax paid or payable on the supplies made under the
contract, so that HPL can avail credit of such tax, wherever applicable. The consultant shall comply
with all applicable provision of Goods and Service Tax (GST)levied by Union Government and State
Governments (CGST, UTGST, SGST and IGST). The consultant shall get himself registered and
discharge his obligations for payment of taxes, filing of returns etc. under the appropriate provisions
of law in respect of all the tax, duties, levies, cess, etc. HPL would have right to seek necessary
evidence that the consultant is registered under the law and duly discharging its obligations under the
tax law, enabling HPL to avail input tax credit.

3.6.3. In case any law requires HPL to pay tax on the contract price on reverse charge basis, the
amount of tax deposited by HPL would be considered as paid to the consultant and, accordingly, the
price payable to the consultant would stand reduced to that extent.

3.6.4. In case the consultant does not deposit the tax payable on execution of the contract, or has not
provided the tax invoice to HPL showing the amount of tax, or has not uploaded the document in
computerized tax network as per prevailing law, leading to non-availability of inputs credit of the tax
to HPL, the amount equivalent to such tax shall be deducted from the contract price.

3.6.5. Stamp duty and registration charges, if any, payable on the executed contract document, shall
be borne by the consultant.

3.6.6. Tax deduction at source, if any, shall be made by HPL as per law applicable from time to time
from the amount payable to the consultant.

3.6.7 The consultant has to register himself in GST Act as per applicable law and submit the details
as per annexure-XI1I under Section-6.

3.7.0 Performance Security/ Guarantee

3.7.1 For the due performance of the contract in accordance with the terms and conditions specified,
the consultant shall on the day or before signing the contract which shall not be later than 45 (Forty
five) days of the issue of the Letter of Award/ Letter of Intent, furnish performance security /
Guarantee on the Performa of HPL . from a Nationalized/Scheduled Bank to the extent of 5% of the
value of total consultancy fees of consultant (at this stage it shall be worked out considering the
estimated project cost). The Bank Guarantee shall remain valid till stipulated time for completion of
work plus 90 days. The EMD paid by the Consultant shall be returned to the consultant after receipt
of Performance Guarantee.

3.7.2 The Bank Guarantee shall be in favour of HPL, payable at New Delhi. The Bank Guarantee
should be (in the prescribed format of HPL as per Section-6) issued from any Nationalized Bank
/Scheduled Bank.

3.7.3 It is expressly understood and agreed that the performance security is intended to secure the
performance of entire contract. It is also expressly understood and agreed that the performance
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security is not to be construed to cover any damages detailed/ stipulated in various clauses in the
Contract document.

3.7.4 The performance security will be discharged by HPL and returned to the Architect
firm/consultant after successful physical completion of the project at site and submission of
completion drawings and documents to HPL and statutory bodies.

3.7.5 HPL reserve the right of forfeiture of the performance guarantee in additions to other claims and
penalties in the event of the consultant’s failure to fulfill any of the contractual obligations or in the
event of termination of contract as per terms and conditions of contract.

3.7.6 Should the stipulated time for completion of work, for whatever reason be extended, the
consultant, shall at his own cost, get the validity period of Bank Guarantee in respect of performance
security furnished by him extended and shall furnish the extended / revised Bank Guarantee to HPL
before the expiry date of the Bank Guarantee originally furnished.

3.8.0 Retention Money

5% of the fee payable to the consultant shall be retained from each running bill as “Retention
Money”, in addition to the performance guarantee. The retention money will be discharged by HPL
and returned to the Architect firm/consultant after successful physical completion of the project at site
and submission of completion drawings and documents to HPL and statutory bodies and after
completion of Defect Liability Period of the Contractor.HPL reserve the right of forfeiture of the
performance guarantee in additions to other claims and penalties in the event of the consultant’s
failure to fulfill any of the contractual obligations or in the event of termination of contract as per
terms and conditions of contract.

3.9.0 Completion period:

a. The overall completion period for the execution of this project from the date of commencement of
work shall be mentioned in NIT.

b. If at any stage, the Project has been delayed by the acts of Client/funding authorities or by the
deployed contractor for the work, nothing extra shall be payable to the consultant. However suitable
extension of time for completion of work shall be granted accordingly.

c. Escalation/Price Variation

No claim / additional fees on account of any price variation/Escalation on whatsoever ground shall be
entertained at any stage of works.Quoted fees shall be firm and fixed for entire contract period as well
asextended period for completion of the works.

3.10.0 Commencement of Work:

The commencement of work will be considered from 3rd day of issuance of LOA. The
architect/Consultant has to submit detailed program of the work as per the below mentioned
guidelines within 10 days from the date of commencement of the work. The time schedule submitted
by the architects shall include time for obtaining required approvals, completion certificated. from
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local bodies. However, if delay is caused by the local bodies beyond reasonable control of the
consultant, the department may consider such delays favorably.

3.11.0 Compensation for Delay:

The time allowed for carrying out the work as specified in clause 9.0 (a)shall be strictly observed by
the consultants and shall be deemed to be the essence of the contract on the part of the consultants.
The work shall throughout, the stipulated period of the contract, be processed with all diligence. The
Consultant will be required to complete the entire job within stipulated time. No extension of time for
completing the same shall be given owing to any variations made in the works by the orders of the
clients, unless the clients in consequences of such variations extends the time allowed to HPL for the
completion of the works. In case the Consultant fails to complete the work within the Contract period
or extended period as above owing to reasons attributable to Consultant, liquidated damages @ 1%
per week of the total fees subject to a maximum of 10% of the total fees payable shall be levied on
the Consultant. HPL shall be entitled to deduct such damages from the dues that may become payable
to the consultant. If the work is held up at site due to non availability of
Drawings/Specifications/Other Details as per mutually agreed schedule penalty, proportionate to the
value of the work which is held up, shall be imposed on the consultant.

3.12.0 Abandonment of Work:

1) That if the consultant abandons the work for any reason whatsoever or become incapacitated from
acting as consultants as aforesaid, HPL may make full use of all or any of the drawings prepared by
the consultants and that the consultants shall be liable to refund any excess fees paid to them up to
that date plus such damages as may be assessed by HPL.

ii) If at any time after start of work, the client decides to abandon or reduce the scope of work for any
reason whatsoever and hence not required the whole or any part of the works to be carried out, HPL
shall give notice in writing to this effect to the Consultant and the consultant shall have no claim for
any payment of compensation, or otherwise whatsoever, on account of any profit or advance which
he might have derived from the execution of works in full but which he did not derive in
consequence of the foreclosure of the whole or part of the work.

3.13.0 Termination:

HPL without any prejudice to its right against the consultants in respect of any delay or otherwise or
to any claims or damages in respect of any breaches of the contract and without prejudice to any right
or remedies under any of the provisions of this contract may terminate the contract by giving one
month’s notice in writing to the consultants and in the event of such termination, the consultants shall
be liable to refund the excess payment, if any, made to them over and above what is due in terms of
this agreement on the date of termination. HPL may make full use of all or any of the drawings
prepared by the consultants.

In case due to any circumstances, HPL decides to curtail the scope of work or totally abandon the
work, the payment to the consultants would be made based on Clause 3.0 above and approved
preliminary estimate or estimated cost or awarded cost whichever is less up to the stage of work
executed by him immediately before taking such a decision, provided equivalent payment is made by
the client to HPL.

3.14.0 Number of Drawing Sets etc. and Copyright:
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The Consultant shall supply free of charge to HPL, the adequate no. as specified elsewhere of
following documents in soft as well as hard copy.

i) Detail Project Reports with colored drawings.

ii) All the Drawings and estimates to be submitted to clients.

iii) All working architectural drawings for all the components (Good for Construction Drawings)
-Six sets.

iv) Detailed estimates and rate analysis of all works.

v) Completion drawings and detailed documents.

vi) Tender documents/tender drawings as per HPL requirements.
vii) As built drawings after completion of project-Six sets.

The Consultant shall supply free of charge to HPL all the estimates, details of quantities (BOQ),
reports and any other details envisaged under this agreement, including architectural drawings as
indicated above. Any extra sets of drawings, if required HPL shall be supplied at mutually

agreed cost. All these drawings will become the property of HPL. The drawing cannot be issued to
any other person, firm or authority or used by the consultants for any other project. No copies of any
drawing or document shall be issued to anyone except HPL and authorized representative of HPL.

3.15.0 Determination or Rescission of Agreement:

HPL without any prejudice to its right against the consultant in respect of any delay by notice in
writing absolutely may determine the contract in any of the following cases:

i. If the consultants being a company shall pass a resolution or the court shall make an order that the
company shall be wound up or if a receiver or a manager on behalf of the creditor shall be appointed
or if circumstances shall arise which entitle the court or creditor to appoint a receiver or a manager
which entitles the court to make up a winding order.

ii. If the consultants commit breach of any of the terms of agreement. When the consultants have
made themselves liable for action under any of the clauses aforesaid, HPL shall have powers a) to
determine or rescind the agreement b) to engage another consultant(s) to carry out the balance work
at the risk and cost of the consultant and debiting the consultant(s) the excess amount, if any, so spent
. In case contract of consultant is determined, the performance Guarantee and Security Deposit of the
consultant shall stand forfeited. The decision of HPL in this regard shall be final and binding on the
consultant.

3.16.0 Responsibilities for Accuracy of Project Proposals

a. The Consultant shall be responsible for the accuracy of the technical / financial data collected and
the designs, drawings, quantities and estimates prepared by him as a part of the project. He shall
indemnify HPL & Client against any inaccuracy in the work, which might surface out at the time of
ground implementation of the project. In such an eventuality, the consultant will be responsible to
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correct the drawings including re-investigations etc. as required without any extra cost implication on
HPL.

b. The Consultant shall fully indemnify HPL from and against all claims and proceedings for or on
account of any infringement of any patent right, design, trade mark or name or other protected rights
in respect of any construction plant, machinery work or material used for or in connection with the
work or temporary works.

c. HPL reserves the right to award the work of one or more sectors/area to one or more consultant.
Nothing extra shall be paid on this account. Further the payment of consultancy fees shall be
regulated as mentioned under the Clause 4.0 “Mode of Payment”.

3.17.0 Force Majeure Clause

Consultant/Consultancy Firm shall be granted extension of the completion date without any financial
repercussion to cover the delay caused by the circumstances viz. incidence of war, invasion,
revolution, sabotage, work shutdown imposed by Govt. agencies or legislature or other authorities,
act of God, epidemics, fires, earth quakes, floods explosions, accidents, sea navigation blockages or
any other acts or events whatsoever which are beyond the control of HPL and which shall directly or
indirectly prevent completion of the works within the time specified in the agreement. This Force
Majeure Clause shall be applicable only if extension of the completion date is granted to HPL by
client.

3.18.0 Withholding and Lien of Payment

Whether any claim or claims for payment of money arises out of or under the contract against the
Consultant, HPL shall be entitled to withhold and also to have a lien to retain in whole or in part, the
security deposit, performance guarantee and or to withhold and have a lien to retain in part or in full
the payments due to the consultant, or any claims of the consultant, so as to cover the claimed amount
till the claim arising out of or under the contract is determined by the competent court.

3.19.0 Jurisdiction

The agreement shall be governed by the Indian Law for the time being in force and the Courts in
Delhi alone will have jurisdiction to deal with matter arising there from.

3.20.0 General:

3.20.1. The scrutiny of the drawing, and designs by HPL’s own supervisory staff, if any, does not
absolve the Architects of their responsibility under the agreement. The Architects shall remain solely
responsible for structural soundness of the design and other services for all provisions of the contract
S0 as to satisfy the particular requirement of the Architectural specifications.

3.20.2. The Architect firms/Consultant shall supply to HPL copies of all documents, instructions
issued to Architect firms/Consultants, if any, relating to the work, drawings, specifications, bill of
quantities and also other documents as may be required.

3.20.3. The Architects hereby agree that the fees to be paid as provided herein (clause 3.0) will be in
full discharge of function to be performed by him and no claim whatsoever shall be against HPL in
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respect of any proprietary rights or copy rights on the part of any party relating to the plans, models
and drawings.

3.20.4. While providing consultancy services, the consultant shall ensure that there is no infringement
of any patent or design rights and he shall be fully responsible for consequences/any actions due to
any such infringement. Consultant shall keep HPL indemnified all the times and shall bear the losses
suffered by HPL in this regard.

3.20.5. Consultant shall appoint and notify a team of two senior officials of his organization as nodal
officers to represent the consultant in all the meetings/presentations with Local Municipal
Corporation Authorities/State/ Client / HPL /Central Govt. or any other agency.

3.50.6. All designs and drawings shall be the property of HPL. The name and logo of HPL shall be
predominantly displayed on all the drawings and documents. The consultant shall not put his name or
firms name on any of the documents/drawings on the DPR. The name of consultant shall be written
as Associate Consultant on all drawings/documents only after DPR is approved from all the
concerned authorities.

3.20.7. The originals of approved completion drawings shall be on good quality reproducible tracing
paper and soft copy of all the drawings & design shall have to be given on compact disc (CD). The
proprietary rights of all the design shall remain with HPL.

3.20.8. The consultant shall be required to sign an Agreement with HPL within 15-days of the receipt
of LOA Dbased on these terms & conditions.

3.20.9. Recovery/Penalties can be recovered from the consultancy fee/EMD/BG of the other works
that the consultant is doing or would be doing for HPL at that time.

3.21.0 FORECLOSURE OF CONTRACT BY HPL /OWNER

If at any time after the commencement of the work HPL shall for any reason whatsoever if required to
foreclose the work or is not require the whole work thereof as specified in the tender to be carried out,
the Engineer-in-Charge shall give notice in writing of the fact to the consultant, who shall have no
claim to any payment of compensation whatsoever on account of any profit or advantage which he
might have derived from the work in full, but which he did not derive in consequence of the
foreclosure of the whole or part of the works.

3.22.0 SUSPENSION OF WORKS
(a) The consultant shall, on receipt of the order in writing of the Engineer-in-charge, suspend the
progress of the works or any part thereof for such time and in such manner as the Engineer--in-

charge may consider necessary for any of the following reasons:

i) On account of any default on part of the consultant,
or
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i) For proper execution of the works or part thereof for reason other than the default of the
consultant,

or
iii) If the work is partly or fully abandoned/suspended by HPL /clients for any reasons The consultant
shall, during such suspension, properly protect and secure the works to the extent necessary and carry
out the instructions given in that behalf by the Engineer-in-charge.

(b) If the suspension is ordered for reasons (ii) and (iii) in sub-Para (a) above.

i) The consultant shall be entitled to an extension of the time equal to the period of every such
suspension plus 25%. No adjustment of contract price will be allowed for reasons of such suspension.

ii) In the event of the consultant treating the suspension as an abandonment of the Contract by HPL,
he shall have no claim to payment of any compensation on account of any profit or advantage which
he may have derived from the work in full or part.
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Section-4
CRITERIA AND EVALUATION

(For tenders invited on Quality cum cost based System) The detailed criteria for evaluation of tenders
invited on Quality and Cost based system shall be as under:

4.1.0 Technical Evaluation:
4.1.1 Design Concept Presentation

To become eligible for Technical Evaluation, the bidder must meet the minimum eligibility criteria as
prescribed in NIT. Under this stage, the tenderers short listed after meeting the minimum eligibility
criteria, shall be invited for participating in the design concept Competition by way of presentation
before the Committee constituted for the purpose by HPL.The Architect firm/Consultant shall bring
Soft & hard copy of their Design concept and related details at the time of presentation. The concept
design shall incorporate all the parameters as mentioned below under Evaluation Criteria. The time
and venue for presentation will be intimated separately. The committee shall evaluate the presentation
on design concept and would assign the marks independently and then the assigned marks would be
averaged out. The consultant shall have no right to challenge the marks assigned by the individual
member of the committee and, individual member of the committee shall have no liability to
applicant in this regard. No correspondence would be entertained challenging or contesting the
marking by the individual member of the committee. The committee shall evaluate the design concept
of consultants by applying the evaluation criteria, sub-criteria, and point system as stipulated here in
under. Evaluation Criteria of the Design Concept Presentation

Master Planning & Zoning 25 Marks

A.
1. | Cost effective Site Utilization & Grouping of Functions, | 10
Economical design.

2. | Site Orientation: Massing (Compactness), Circulation | 15
(integration), Landscape blending with existing profile

B. | Design Concept Planning 50 Marks

1 | Aesthetics, Environmental friendly considerations like use | 25
of environment

friendly materials, etc., Green Building Features, Disaster
resistant methods /

Technologies, Infrastructure for persons with disabilities.

2. | New Technologies (other than conventional 17
Technologies) and New/ Materials & Finishes
(other than conventional materials) proposed
to be used in the Project. The proposed new
technology (ies) should demonstrate the time
and /or cost effectiveness.

3. | Innovative Modern and/or Contemporary, 8
State of the Art Architectural features.
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C. Presentation 25 Marks
1. | Knowledge of Building Bylaws and Statutory 10
Requirements of respective local
bodies/Municipalities, etc for which the bidder
should visit the site (s) before submission of
Bid.

2. | Overall Presentation, Interpretation of Design 15
Concept, Interaction on concept and response
to queries of the committee members.

Total Marks 100 Marks

The bidders securing 75% & above marks in Design Concept Presentation will qualify for Opening of
Financial Bid.

Technical score of Design Concept Presentation shall be “St” as under:
St = Total marks of bidder in Design Concept Presentation

4.2.0 Final Evaluation of Bid

The final selection shall be based on QCBS i.e Quality and Cost based Selection.

The Financial bid of those tenderers whose documents are found to be in order and who qualify in
Technical evaluation i.e. Design concept presentation will be opened at 5 PM on the date of the
Design Concept Presentation. If the Financial Bids are not opened on the date of Design Concept
Presentation next date of opening of financial bid will be informed to the bidders by Fax / E mail.

The lowest Financial Bid (Fm) will be given a financial score (Sf) of 100 points. The financial scores
(Sf) of the other Financial Bids will be determined using the following formula:

Sf=100 x Fm/F;

In which Sf is the financial score, Fm is the lowest Financial Bid, and F is the Financial Bid under
consideration.

Bids will finally be ranked in accordance with their combined technical (St) and financial (Sf) scores:

S=Stx Tw+ Sfx Fw;

Where S is the combined score, and Tw and Fw are weights assigned to Technical Bid and Financial
Bid that will be 0.70:0.30 respectively.

The bidder achieving the highest combined technical and financial score will be considered to be the
successful Applicant and work shall be awarded to the bidder.
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Financial Bid

“Please refer Excel format file attached with the NIT”
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HINDUSTAN PREFAB LIMITED

(A Govt. of India Enterprise)
PROFORMA OF BANK GUARANTEE IN LIEU OF E M D (BID BOND)

(Judicial Stamp paper of appropriate value as per Stamp Act - of
Respective state)

HPL, (Address as mentioned in Notice Inviting Tender)

In consideration of HPL, having its Registered Office at HPL, (hereinafter called “HPL” which
expression shall unless repugnant to the subject or context include its successors and assigns) having
issued Notice Inviting Tender No.......... and M/s.............. having its Registered Head Office
at......... (hereinafter called the “TENDERER”) is to participate in the said tender
for............. Whereas HPL, as a special case, has agreed to accept an irrevocable and unconditional
Bid Bond Guarantee for an amount of Rs....... valid up to........from the tenderer in lieu of Cash
Deposit of Rs.........required to be made by the tenderer, as a condition precedent for participation in
the said tender. We the.........(hereinafter called the “BANK”) having its Registered, Office at.........
and branch office at...... do hereby unconditionally and irrevocably undertake to pay to HPL on
demand in writing and without demur/protest any amount but not exceeding Rs..........

Any such demand made by HPL shall be conclusive and binding on us irrespective of any dispute or
differences that may be raised by the tenderer. Any change in the constitution of the tenderer or the
Bank shall not discharge our liability under the guarantee.

We, the....... Bank; lastly undertake not to revoke this guarantee during its currency without the prior
consent of HPL in writing and upon expiry of which, we shall be relieved of our liability under this
guarantee thereafter.

FOR AND ON BEHALF OF BANK
PLACE :

DATED:
WITNESS.
1.

2.
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HINDUSTAN PREFAB LIMITED

(A Govt. of India Enterprise)
PROFORMA OF BANK GUARANTEE (PERFORMANCE)
(Judicial Stamp per Stamp Act - paper of appropriate value as respective
state)

HPL, (Address as mentioned in Notice Inviting Tender)

Whereas the HPL (hereinafter called “HPL” which expression shall include its successors and
assigns) having awarded a work order/contract / supply order No. dated (herein after called the
contract) t0 M/S. ....ocevvieeiis v (hereinafter called the Architect / Consultant firm)
at a total price of Rs............... subject to the terms and conditions contained in the contract.

WHEREAS, the terms and conditions of the contract require the Architect / Consultant firm to
furnish a bank guarantee for Rs............... (Rupees......ccceeuuenee. ) being ............ % of the total value of
the contract for proper execution and due fulfillment of the terms and conditions contained in the
Contract.

We, the Bank, (hereinafter called the “Bank”) do hereby unconditionally and irrevocably undertake to
pay to HPL immediately on demand in writing and without protest/or demur all moneys payable by
the Architect / Consultant firm to HPL in connection with the execution/supply of and performance of
the works/equipment, inclusive of any loss, damages, charges, expenses and costs caused to or
suffered by or which would be caused to or suffered by HPL by reason of any breach by the Architect
/ Consultant firm of any of the terms and conditions contained in the contract as specified in the
notice of demand made by HPL to the bank. Any such demand made by HPL on the bank shall be
conclusive evidence of the amount due and payable by the bank under this guarantee. However, the
Bank’s liability under this guarantee shall be limited to Rs.............. in the aggregate and the bank
hereby agrees to the following terms and conditions:-

(i) This guarantee shall be a continuing guarantee and irrevocable for all claims of HPL as specified
above and shall be valid during the period specified for the performance of the contract.

(if) We, the said bank further agree with HPL that HPL shall have the fullest liberty without our
consent and without affecting in any manner our obligations and liabilities hereunder to vary any of
the terms and conditions of the said contract or to extend time for performance of contract by the
Architect / Consultant firm from time to time or to postpone for any time or from time to time any of
the powers exercisable by HPL against the Architect / Consultant firm under the contract and forbear
or enforce any of the terms and conditions relating to the said contract and we shall not be relieved
from our liability by reason of any such variations or extension being granted to the Architect /
Consultant firm or for any forbearance, act or omission on the part of HPL or any indulgence by HPL
to the Architect/Consultant firm or by any such matter or thing whatsoever, which under the law
relating to the sureties would, but for this provision, have effect of so relieving us.

43
Signature of Tenderer Signature of HPL



(iii) This guarantee/undertaking shall be in addition to any other guarantee or security whatsoever
HPL may now or at any time have in relation to the performance of the works/equipment and the
company shall have full recourse to or enforce this security in performance to any other security or
guarantee which HPL may have or obtained and there shall be no forbearance on the part of the
company in enforcing or requiring enforcement of any other security which shall have the effect of
releasing the Bank from its full liability. It shall not be necessary for HPL to proceed against the said
Architect / Consultant firm before proceeding against the Bank.

(iv) This guarantee/ undertaking shall not be determined or affected by the liquidation or winding up,
dissolution or change of constitution or insolvency of the Architect / Consultant firm, but shall in all
respects and for all purposes be binding and operative until payment of all moneys payable to HPL in
terms thereof are paid by the Bank.

(v) The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee and
the obligations of the bank in terms hereof, shall not be otherwise effected or suspended by reasons of
any dispute or disputes having been raised by the Architect / Consultant firm (whether or not pending
before any Arbitrator, Tribunal or Court) or any denial of liability by the Architect / Consultant firm
stopping or preventing or purporting to stop or prevent any payment by the Bank to HPL in terms
hereof. We, the said Bank, lastly undertake not to revoke this guarantee during its currency except
with the previous consent of HPL in writing upon expiry of which, we shall be relieved from all
liabilities under this guarantee thereafter.

Signed this ......cccc..c.... dayof ...ccoooiiienn at..........
For and on behalf of Bank
WITNESS.

1.

2.
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AGREEMENT FORM

This agreement made this day of ---------- (Month)-------- (Year)-------- ,between the HPL Registered
Office at HPL (hereinafter referred to as the “HPL” which expression shall include its administrators,
successors, executors and assigns) of the onepart and -------------------- (hereinafter referred to as the

“Consultant” which expression shall unless the context requires otherwise include its administrators,
successors, executors and permitted assigns) of the other part.

WHEREAS, HPL, has desirous of construction of “-----==--======--=emm--- ” (hereinafter referred to as
the “PROJECT”) on behalf of the - (hereinafter referred to as “Client”) as Project
Management Consultant (PMC), had invited tenders as per Tender documents vide NIT No. -----------
-- Date ---- ------ and Corrigendum No. ------ & Amendment No. ----- dated -------- uploaded on website
for Engaging Architects / Architectural Firms for Architectural planning, Designing and Detailing ----

AND WHEREAS ----------mmmmmmmeemeeee had participated in the above referred tender vide their
TECHNICAL & Financial Bid ----------------- dated ----------- and subsequent clarifications vide letter
--------------------- dated ---------------- -- in response to HPL’s letter No. ----------------- dated ---------,

HPL has accepted their aforesaid tender and awarded the contract for Consultancy Services for
Architectural planning, Designing and Detailing of ------ ----------=-omcmmmrmme - vide Letter of Award
NO. ------m-mmmmm oo dated ------------------- which have been unequivocally accepted by ----------

------- vide their acceptance dated ------------------
NOW THEREFORE THIS DEED WITNESSETH AS UNDER:
ARTICLE 1.0 - AWARD OF CONTRACT

1.1 SCOPE OF WORK
HPL has awarded the contract to ------------------- for the work of Architectural planning, Designing
and Detailing of -------------=---- - - as per contract document defined in Article 2.0

below. The award has taken effect from 10thday of issue of aforesaid Letter of Award (LOA).
The terms and expressions used in this agreement shall have the same meanings as are assigned to
them in the “Contract Documents” referred to in the succeeding Acrticle.

ARTICLE 2.0 - CONTRACT DOCUMENTS

2.1 The contract shall be performed strictly as per the terms and conditions stipulated herein and in
the following documents attached herewith (hereinafter referred to as “Contract Documents™).

a) HPL’s Notice Inviting Tender vide NIT No. --------------- Dated ------------------ comprising tender
document (Section --- t0 ------------- ).
b) Corrigendum No. ----------- & Amendment No. ----------- dated --------------
C) ------m-mmm oo vide Technical & Financial Bid --------------- dated -----------
d) HPL letter No. ------------------- dated -
) clarifications vide letter -------------- dated -------
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2.2 HPL’s Letter of Award-----------=-=--------- dated ------------------
2.3 Minutes of the kick off meeting held on ----------------------—---- .

2.4 All the aforesaid contract documents referred to in Para 2.1 to 2.3 above shall form an integral
part of this Agreement, in so far as the same or any part thereof column, to the tender documents and
what has been specifically agreed to by HPL. Any matter inconsistent therewith, contrary or
repugnant thereto or deviations taken by the Consultant in its “TENDER” but not agreed to
specifically by HPL in its Letter of Award, shall be deemed to have been withdrawn by the
Consultant without any cost implication to HPL. For the sake of brevity, this Agreement along with
its aforesaid contract documents and Letter of Award shall be referred to as the “Contract”.

ARTICLE 3.0 - CONDITIONS & CONVENANTS

3.1 The scope of Contract, Consideration, terms of payments, advance, security deposits, taxes
wherever applicable, insurance, agreed time schedule, compensation for delay and all other terms and
conditions contained in aforesaid contract documents. The contract shall be duly performed by the
Consultant strictly and faithfully in accordance with the terms of this contract.

3.2 The scope of work shall also include all such items which are not specifically mentioned in the
Contract Documents but which are reasonably implied for the satisfactory completion of the entire
scope of work envisaged under this contract unless otherwise specifically excluded from the scope of
work in the contract documents.

3.3 Consultant shall adhere to all requirements stipulated in the Contract documents.

3.4 Time is the essence of the Contract and it shall be strictly adhered to. The progress of work shall
conform to agreed works schedule/contract documents.

3.5 This agreement constitutes full and complete understanding between the parties and terms of the
presents. It shall supersede all prior correspondence to the extent of inconsistency or repugnancy to
the terms and conditions contained in Agreement. Any modification of the Agreement shall be
effected only by a written instrument signed by the authorized representative of both the parties.

3.6 The total Consultancy fee for the entire scope of this contract as detailed in Letter of Award
(LOA) is --=-====mmmmmmem % ((---mmmmmmmmm e percent only) is inclusive of GST on actual cost of the
project on completion or cost approved as per DPR or Estimated cost whichever is Lower, which
shall be governed by the stipulations of the contract documents.
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ARTICLE 4.0 - NO WAIVER OF RIGHTS

4.1 Neither the inspection by HPL or the Engineer-in-Charge or Client or any of their officials,
employees or agents nor order by HPL or the Engineering- Charge for payment of money or any
payment for or acceptance of, the whole or any part of the work by HPL or the Engineer-in-Charge
nor any extension of time nor any possession taken by the Engineer-in-Charge shall operate as waiver
of any provisions of the contract, or of any power herein reserved to HPL, or any right to damage
herein provided, nor shall any waiver of any breach in the contract be held to be a waiver or any other
or subsequent breach.

ARTICLE 5.0 - GOVERNING LAW AND JURISDICTION

5.1 The Laws applicable to this contract shall be the laws in force in India and jurisdiction of Delhi
Court (s) only.

5.2 Notice of Default

Notice of default given by either party to the other party under the Agreement shall be in writing and
shall be deemed to have been duly and properly served upon the parties hereto, if delivered against
acknowledgment due or by FAX or by registered mail duly addressed to the signatories at the address
mentioned herein above.

IN WITNESS WHEREOF, the parties through their duly authorized representatives have executed
these presents (execution whereof has been approved by the Competent Authorities of both the
parties) on the day, month and year first above mentioned at ----------------------

For and on behalf of: For and on behalf of:
(Name of Architect firm/Consultant) M/s HPL.
WITNESS: WITNESS:
1. 1.
2. 2.
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ANNEXURE -1
AFFIDAVIT

(To be submitted by bidder on non-judicial stamp paper of Rs. 100/-
(Rupees Hundred only) duly attached by Notary Public)
(To be submitted in Envelope-1)
Affidavit of MI i SIO it R/o

ereby solemnly affirm and declare as under:

1. That I am the Proprietor/Authorized signatory of M/s ..............coceiiiiiiinn..n. Having its Head
Office/Regd. Office at .....ooueieii e

2. That the information/documents/Experience certificates submitted by M/s..................ooooinnil.
along with the tender for ........................ (Name of work)............ To HPL. are genuine and true
and nothing has been concealed.

3. I shall have no objection in case HPL verifies them from issuing authority (ies). I shall also have no
objection in providing the original copy of the document(s), in case HPL demand so for verification.

4. | hereby confirm that in case, any document, information & / or certificate submitted by me found
to be incorrect / false / fabricated, HPL at its discretion may disqualify / reject / terminate the
bid/contract and also forfeit the EMD / All dues.

5. | shall have no objection in case HPL verifies any or all Bank Guarantee(s) under any of the
clause(s) of Contract including those issued towards EMD and Performance Guarantee from the
Zonal Branch /office issuing Bank and I/We shall have no right or claim on my submitted EMD
before HPL receives said verification.

6. That the Bank Guarantee issued against the EMD issued by (name and address of the Bank) is
genuine and if found at any stage to be incorrect / false / fabricated, HPL shall reject my bid, cancel
pre-qualification and debar me from participating in any future tender for three years.

7. 1 hereby confirm that our firm /company is not blacklisted/ barred /banned from tendering by HPL.
If this information is found incorrect, HPL at its discretion may disqualify / reject / terminate the
bid/contract.

8. The person who has signed the tender documents is our authorized representative. The Company is
responsible for all of his acts and omissions in the tender.
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L , the Proprietor / Authorised signatory of M/S.........cccoccvniiiiiiiiiinnnnns do
hereby confirm that the contents of the above Affidavit are true to my knowledge and nothing has

been concealed there from.................... and that no part of it is false.
Verified at ................ this.....ccoceeenne day of ..ocoevvviiene
DEPONENT

ATTESTED BY (NOTARY PUBLIC)
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ANNEXURE-II

ACCEPTANCE OF TENDER CONDITIONS
From: (To be submitted in ORIGINAL on the letter head of the company by the authorized officer
having power of attorney)

To
HPL,

Sub: Name of the work & NIT No.:
Sir,

1 This has reference to above referred tender. I/We are pleased to submit our tender for the above
work and 1/We hereby unconditionally accept the tender conditions and tender documents in its
entirety for the above work.

2 l/we are eligible to submit the bid for the subject tender and I/We are in possession of all the
documents required.

3 I/We have viewed and read the terms and conditions of HPL carefully. I/We have downloaded the
following documents forming part of the tender document:

a) Notice Inviting E-Tender

b) Quoting Sheet for Tenderer

c) General Conditions of Contract

d) Special conditions of contract (SCC), if applicable

e) Integrity Pact

f) Site Layout/Plan, Drawings if available

g) Annexure-I to Annexure-XIl1I

h) Corrigendum / Addendum / Other documents, if any.

4 l/we have uploaded the mandatory scanned documents such as cost of bid document, EMD, e-
tendering Processing Fee and other documents as per Notice Inviting e-tender.

Yours faithfully,
(Signature of the tenderer)

With rubber stamp
Dated
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Annexure-I111
INTEGRITY PACT
BETWEEN

HPL hereinafter referred to as “The Principal” (which expression, unless repugnant to the context
thereof, shall mean and include its legal representatives, heirs and assigns)

AND

................................................ hereinafter referred to as “The Bidder/Architect
Firm/Consultant” (which expression, unless repugnant to the context thereof, shall mean and
include its legal representatives, heirs and assigns)

Preamble

The Principal intends to award, under laid down organizational procedures, contract(s) for (Name of
the contract)............... (hereinafter referred to as the ‘Project’). The Principal necessarily requires
full compliance with all relevant laws of the land, rules, regulations, economic use of resources and of
fairness/ transparency in its relations with its Bidder(s) and/or Architect Firm(s)/Consultant(s).

In order to achieve these goals, the Principal will appoint an Independent External Monitor (IEM),
who will monitor the tender process and the execution of the contract for compliance with the
Integrity Pact by all parties concerned, for all works covered in the Project.

To meet the purpose aforesaid both the parties have agreed to comply this Integrity Agreement
(hereinafter referred to as "Integrity Pact” or "Pact™), the terms and conditions of which shall also be
read as integral part and parcel of the Tender/Bid documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby
agree as follows and this Pact witnesses as under:

Section 1 — Commitments of the Principal Obligations on Principal

The Employer is committed to follow the principle of Transparency, Equity and Competitiveness in
Public Procurement.

(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe
the following principles:-

a. No employee of the Principal, personally or through family members or hrough any other channel,
will in connection with the tender for or the execution of a contract, demand, take a promise for or
accept, for self or third person, any material or immaterial benefit, which the person is not legally
entitled to.
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b. The Principal will, during the tender process treat all Architect Firm(s)/ Consultant(s)/Bidder(s)
with equity and reason. The Principal will in particular, before and during the tender process, provide
to all Architect Firm(s)/ Consultant(s)/Bidder(s) the same information and will not provide to any
Architect Firm(s)/ Consultant(s)/Bidder(s), confidential/additional information through which the
Architect Firm(s)/ Consultant(s)/Bidder(s) could obtain an advantage in relation to the tender process
or the contract execution.

c. The Principal will exclude from the process all known prejudiced persons. The Principal shall
obtain bids from only those parties who have been short-listed or pre-qualified or through a process
of open advertisement/ web publishing or any combination thereof.

(2) If the Principal obtains information on the conduct of any of its employees, Architect Firm(s)/
Consultant(s) or Bidder(s), which is a criminal offence under the IPC/PC Act, or if there be a
substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer or the
principal will take remedial actions as per department/conduct rules and subject to its discretion, can
additionally initiate disciplinary actions.

(3) The Principal will enter into agreements with identical conditions with all Architect
Firm(s)/Consultant(s)/Bidder(s) for the different Work Packages in the aforesaid Project.

(4) The Principal will disqualify from the tender process all Architect Firm(s)/ Consultant
(s)/Bidder(s) with estimated cost of work put to tender of Rs 5.0 crores and above, who do not sign
this Pact or violate its provisions.

Section 2 — Commitments of the Bidder(s) / Architect Firm(s)/Consultant(s)
Obligations on Bidder(s)/Architect Firm(s)/ Consultant(s)

To accept and comply with the Integrity Agreement in letter and spirit and further agree that
execution of the said Integrity Agreement shall be separate and distinct from the main contract, which
will come into existence when tender/bid is finally accepted by Employer. Duration of the Integrity
Agreement shall be in the line with section 8 of the Integrity Agreement.

Bidder/Architect Firm/Consultant acknowledge that in the event of breach of the Integrity Agreement
Employer shall have unqualified, absolute and unfettered right to take action under section 3.

(1) It is required that each Bidder/Architect Firm / Consultant (including their respective officers,
employees and associate consultants) adhere to the highest ethical standards, and report to the
Government / Department all suspected acts of fraud or corruption or Coercion or Collusion of which
it has knowledge or becomes aware, during the tendering process and throughout the negotiation or
award of a contract.

(2) The Bidder(s) / Architect Firm(s)/ Consultant(s) commit(s) itself/themselves to take all measures
necessary to prevent corruption. He commits himself to observe the following principles during his
participation in the tender process and during the contract execution.
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(a) The Bidder(s) /Architect Firm(s)/Consultant(s) will not, directly or through any other person or
firm offer, promise or give to any of the Principal’s employees involved in the tender process or the
execution of the contract any material or other benefit which he/she is not legally entitled to, in order
to obtain in exchange any advantage, of any kind whatsoever, during the tender process or during the
execution of the contract.

(b) The Bidder(s)/Architect Firm(s)/Consultant(s) will not enter with other Bidders into any
undisclosed agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-submission of bids or
any other actions to restrict competitiveness or to introduce cartelization in the bidding process.

(c) The Bidder(s)/Architect Firm(s)/Consultant(s) will not commit any offence under the relevant
IPC/PC Act. Further the Bidder(s)/Architect Firm(s)/Consultant(s)will not use improperly, for
purpose of competition or personal gain, or pass on to others, any information or document provided
by the Principal as part of the business relationship, regarding plans, technical proposals and business
details, including information contained or transmitted electronically.

(d) The Bidder(s)/Architect Firm(s)/ Consultant(s) of foreign origin shall disclose the name and
address of the Agents/representatives in India, if any. Similarly, the Bidder(s)/Architect Firm(s)/
Consultant(s) of Indian Nationality shall furnish the name and address of the foreign principals, if
any. Either the Indian agent on behalf of the foreign principal or the foreign principal directly could
bid in a tender but not both. It shall be incumbent on the Indian agent and the foreign principal to
Adhere to the relevant guidelines of Government of India, issued from Time to time regarding
availing services of Indian Agents for foreign Suppliers.

Further details as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” shall be
disclosed by the Bidder(s)/Architect Firm(s)/Consultant(s). Further, as mentioned in the Guidelines
all the payments made to the Indian agent/representative have to be in Indian Rupees only.

(e) The Bidder(s)/Architect Firm(s)/Consultant(s)will, when submitting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers or any other
intermediaries in connection with the award of the contract.

(F) The Bidder(s)/Architect Firm(s)/Consultant(s) to disclose any transgression ith any other company
that may impinge on the anti-corruption principle.

(3) The Bidder(s)/Architect Firm(s)/Consultant(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

(4) The Bidder(s)/Architect Firm(s)/Consultant(s) will not, directly or through any other person or
firm indulge in fraudulent practice means a willful misrepresentation or omission of facts or
submission of fake/forged documents in order to induce public official to act in reliance thereof, with
the purpose of obtaining unjust advantage by or causing damage to justified interest of others and/or
to influence the procurement process to the detriment of the Government interests.
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(5) The Bidder(s)/Architect Firm(s)/Consultant(s) will not, directly or through any other person or
firm use Coercive Practices (means the act of obtaining something, compelling an action or
influencing a decision through intimidation, threat or the use of force directly or indirectly, where
potential or actual injury may befall upon a person, his/ her reputation or property to influence their
participation in the tendering process).

(6) The Bidder(s)/Architect Firm(s)/Consultant(s) signing IP shall not approach the Courts while
representing the matters to IEM and he/she will await their decision in the matter.

(7) The Bidder(s)/Architect Firm(s)/Consultant(s), shall take the responsibility of the adoption of IP
by its associate consultants also.

Section 3- Disqualification from tender process and/or exclusion from future contracts.

Without prejudice to any rights that may be available to the Employer under law or the Contract or its
established policies and laid down procedures, the Employer shall have the following rights in case of
breach of this Integrity Pact by the Bidder(s)/ Architect Firm(s)/Consultant(s) and the
Bidder/Architect Firm/Consultant accepts and undertakes to respect and uphold the Employer
absolute right:

(1) If the Bidder(s)/Architect Firm(s)/Consultant(s), before awarding the Project or during execution
has committed a transgression by violating Section 2 above or in any other form so as to put his
reliability or credibility in question, the Principal, at its sole discretion, after giving proper
opportunity to the bidderis entitled to disqualify the Bidder(s) /Architect Firm(s)/Consultant(s) from
the tender process or terminate the contract, if already awarded or exclude the Bidder/Architect
Firm/Consultant from future contract award processes, for that reason, without prejudice to any other
legal rights or remedies available to the Principal under the relevant clauses of GCC/SCC of the
tender/contract. The imposition and duration of the exclusion will be determined by the severity of
transgression and determined by the Principal. Such exclusion may be forever or for a limited period
as decided by the Principal.

(2) If the Architect Firm(s)/Consultant(s)/Bidder(s) has committed a transgression through a violation
of any of the terms under Section 2 above or in any other form such as to put his reliability or
credibility into question, the Principal will also be entitled to exclude such Architect
Firm(s)/Consultant(s)/Bidder(s) from future tenders/contract award processes. The imposition and
duration of the exclusion will be determined by the Principal, keeping in view the severity of the
transgression. The severity will be determined by the circumstances of the case, in particular, the
number of transgressions and/or the amount of the damage.

(3) If it is observed after payment of final bill but before the expiry of validity of Integrity Pact that
the consultant has committed a transgression, through a violation of any of the terms under Section 2
above or any other term(s) of this Pact, during the execution of contract, the Principal will be entitled
to exclude the consultant from further tender/contract award processes.

(4) The exclusion will be imposed for a minimum period of six (6) months and a maximum period of
three (3) years.
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(5) If the Architect Firm(s)/ Consultant(s)/Bidder(s) can prove that he has restored/recouped the
damage to the Principal caused by him and has installed a suitable corruption prevention system, the
Principal may, at its sole discretion, revoke or reduce the exclusion period before the expiry of the
period of such exclusion.

Section 4- Compensation for Damages

(1) If the Principal has disqualified the Bidder(s)/Architect Firm(s)/Consultant(s) from the tender
process prior to the awarding of the Project according to Section 3, the Earnest Money
Deposit (EMD)/ Bid Security furnished, if any, along with the offer, as per terms of the
Invitation of Tender, shall also be forfeited. The Bidder(s)/ Architect Firm(s)/ Consultant(s)
understands and agrees that this will be in addition to the disqualification and exclusion of the
Architect Firm(s)/Consultant(s)/Bidder(s) as may be imposed by the Principal, in terms of
Section 3 above.

(2) If, at any time after the awarding of the Project, the Principal has terminated the contract
according to Section 3, or if the Principal is entitled to terminate the contract according to Section 3,
the Security Deposit/Performance Bank Guarantee furnished by the consultant, if any, as per the
terms of the NIT/Contract shall be forfeited without prejudice to any other legal rights and remedies
available to the Principal under the relevant clauses of General/ Special Conditions of Contract. The
Architect Firm(s)/Consultant(s)/Bidder(s) understands and agrees that this will be in addition to the
disqualification and exclusion of the Bidder(s)/Architect Firm(s)/ Consultant(s), as may be imposed
by the Principal in terms of Section 3 above.

Section 5- Previous transgression

(1) The Bidder(s)/Architect Firm(s)/ Consultant(s) herein declares that it has committed no
transgressions in the last 5 years with any other Company in any country conforming to the anti-
corruption approach as detailed herein or with government/ Central Government or State Government
or any other Public Sector Enterprise in India that could justify its exclusion from the tender process.

(2) If at any point of time during the tender process or after the awarding of the Contract, it is found
that the Bidder(s)/Architect Firm(s)/ Consultant(s) has made an incorrect statement on this subject, he
can be disqualified from the tender process or if, as the case may be, that the Contract, is already
awarded, it will be terminated for such reason and the Bidder(s)/Architect Firm(s)/ Consultant(s) can
be black listed in terms of Section 3 above.

(3) If the Bidder/ Architect Firm/ Consultant can prove that he has resorted / recouped the damage
caused by him and has installed a suitable corruption prevention system, the Employer may, at its
own discretion, revoke the exclusion prematurely.

Section 6- Independent External Monitor / Monitors

(1) The Principal shall, in case where the Project Value is in excess of Rs 5.0 crorer and above,
appoint competent and credible Independent External Monitor(s) with clearance from Central
Vigilance Commission. The Monitor shall review independently, the cases referred to it to assess
whether and to what extent the parties concerned comply with the obligations under this Integrity
Pact.
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(2) In case of non-compliance of the provisions of the Integrity Pact, the complaint/ non-compliance
is to be lodged by the aggrieved party with the Nodal Officer only, as shall be appointed by the CMD,
HPL. The Nodal Officer shall refer the complaint/ non-compliance so received by him to the
aforesaid Monitor.

(3) The Monitor will not be subject to any instructions by the representatives of the parties and will
perform its functions neutrally and independently. The Monitor shall report to the Chairman-cum-
Managing Director, HPL.

(4) The Bidder(s) /Architect Firm(s)/ Consultant(s) accepts that the Monitor shall have the right to
access, without restriction, all Project documentation of the Principal including that provided by the
consultant. The consultant will also grant the Monitor, upon his/her request and demonstration of a
valid interest, unrestricted and unconditional access to its project documentation. The Monitor is
under contractual obligation to treat the information and documents of the Bidder(s) /Architect
Firm(s)/ Consultant(s) with confidentiality.

(5) The Principal will provide to the Monitor, sufficient information about all meetings among the
parties related to the Project, provided such meetings could have an impact on the contractual
relations between the Principal and the consultant.

(6) As soon as the Monitor notes, or believes to note, a violation of this Pact, he will so inform the
Principal and request the Principal to discontinue and/or take corrective action, or to take other
relevant action(s). The Monitor can in this regard submit non-binding recommendations. However,
beyond this, the Monitor has no right to demand from the parties that they act in a specific manner
and/or refrain from action and/or tolerate action.

(7) The Monitor will submit a written report to the CMD, HPL within 4 to 6 weeks from the date of
reference or intimation to it and, should the occasion arise, submit proposals for corrective actions for
the violation or the breaches of the provisions of the agreement noticed by the Monitor.

(8) If the Monitor has reported to the CMD, HPL, of a substantiated suspicion of an offence under
relevant IPC/PC Act, and the CMD, HPL, has not, within the reasonable time taken visible action to
proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor may also
transmit this information directly to the Chief Vigilance Officer, HPL.

(9) The word ‘Monitor’ means Independent External Monitor and includes both singular and plural
forms.

(10) For ensuring the desired transparency and objectivity in dealing with the complaints arising out
of any tendering process, the matter should be examined by the full panel of IEMs jointly as far as
possible, who would look into the records, conduct an investigation, and submit their joint
recommendations to the Management.

(11) IEM should examine the process integrity; they are not expected to concern themselves with
fixing of responsibility of officers. Complaints alleging malafide on the part of any officer of the
organization should be looked into by the CVVO of the concerned organisation.
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(12) The role of IEM is advisory, would not be legally binding and it is restricted to resolving issued
raised by an intending bidder regarding any aspect of the tender which allegedly restricts competition
or bias towards some bidders. At the same time, it must be understood that IEMs are not consultants
to the Management. Their role is independent in nature and the advice once tendered would not be
subject to review at the request of the organisations.

(13) Issues like warranty / guarantee etc. should be outside the purview of IEMs.

(14) The role of the CVO of the organization shall remain unaffected by the presence of IEMs. A
matter being examined by the IEMs can be separately investigated by the CVO in terms of the
provisions of the CVC Act or Vigilance Manual, if a complaint is received by him/her or directed to
him/her by the commission.

Section 7 — Criminal charges against violating Bidder(s)/Architect
Firm(s)/Consultant(s)/Associate consultant(s)

If the Principal obtains knowledge of conduct of a Bidder/ Architect Firm/ Consultant or any
employee or a representative or an associate of a Bidder/Architect Firm/ Consultant, which
constitutes a criminal offence under the IPC/PC Act, or if the Principal has substantive suspicion in
this regard, the Principal will forthwith inform the same to the Chief Vigilance Officer, HPL.

Section 8 — Duration of the Integrity Pact

This Pact shall come into force when both parties have legally signed it. The Pact shall expire, in
case of the Architect Firm(s)/Consultant(s), 3 (three) months after the last payment under the Contract
is made and in case of the unsuccessful Bidder(s), 2 (two) months after the contract for the project has
been awarded. If any claim is made / lodged during this time, the same shall be binding and continue
to be valid despite the lapse of this pact as specified above, unless it is discharged / determined by
CMD of HPL.

The Bidder(s)/ Architect Firm(s)/ Consultant(s), however, understands and agrees that even upon the
completion of the Project and/or the last payment under the Contract having been made, if any
transgression/violation of the terms of this Pact comes/is brought to the notice of the Principal, it
may, subject to its discretion, blacklist and/or exclude such Bidder(s)/ Architect Firm(s)/
Consultant(s) as provided for in Section 3, without prejudice to any other legal right or remedy so
available to the Principal.

Section 9 — Other provisions

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered
Office of the Principal, i.e. New Delhi.

(2) Changes and supplements as well as termination notices need to be made in writing.

(3) If the Bidder/Architect Firm/ Consultant is a partnership or a consortium, this agreement must be
signed by all partners or consortium members.
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(4) Should one or several provisions of this agreement turn out to be invalid, the remainder of this
agreement shall remain valid and binding. In such a case, the parties will strive to come to an
agreement in accordance to their original intentions.

(5) Wherever he or his as indicated in the above sections, the same may be read as he/she or his/her,
as the case may be.

(6) It is agreed term and condition that any dispute or difference arising between the parties with
regard to the terms of this Integrity Agreement / Pact, any action taken by the Principal in accordance
with this Integrity Agreement! Pact or interpretation thereof shall not be subject to arbitration

(For & On behalf of the Principal) (For & On behalf of Bidder/ Architect Firm/ Consultant)
(Office Seal) (Office Seal)

Place

Date

Witness 1:

(Name & Address)

Witness 2:
(Name & Address)
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GENERAL INFORMATION

Annexure-1V

1 | Name of Applicant/Company

2 | Address for correspondence

3 | Official e-mail for communication

4 | Contact Person:

Telephone Nos.
Fax Nos.
Mobile
5 | Type of Organization:
a) An individual
b) A proprietary firm
c) A firm in partnership (Attach copy of Partnership)
d) A Limited Company
(Attach copy of Article of Association)
e) Any other (mention the type)

6 | Place and Year of Incorporation

7 | Details of Registration of Proprietor/Partners/Directors with various
Institutions

8 | Name of Directors/Partners in the organization and their status along
with their qualifications.

9 | Name(s) of the persons along with their qualification and
designation, who is authorized to deal with HPL (Attach copy of
power of Attorney)

10 | Organization Chart of Key Personnel

11 | Details of Awards/Appreciations supported with
document to be submitted.

12 | Bank Details

Name of the Bank:

Account Number:

IFS Code:

Name & Address of the Branch:
MICR Code:

Signature of Bidder with Seal
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Organization setup of the company

Annexure-V

(Details to be furnished in the following format)

S. Name Designation | Qualification | Professional | Years Remarks
No. Experience | with
and details | firm
of work
carried out
Signature of Bidder with Seal
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Annexure-VI

Tender for: —----mmmmmmmmm e

DETAILS OF EXPERIENCE CERTIFICATES FOR THE WORK EXECUTED
DURING LAST 07 YEARS

(Detalils to be filled online)

S. Name | Name | Date and Date | Date of Cost of the | Value | Reference
N. of of No. of of Completion | Work on of TDS | and Page No.
work | Client | Completion | Start completion | in case | of
and Certificate of Documentary
its Private | Proof of the
locati Work | detalil
on missing
in completion
certificate
1
2
3
4
5
6

1. Certified that the Completion Certificates of above works are enclosed with the Tender
Documents.

2. Details mentioned in the above Form are as per Completion Certificates and have not been
presumed. If any detail is not mentioned in the Work Completion Certificate, documentary proof

of detail is to be submitted and uploaded on Tender Website along with the Completion
Certificate.

Signature of Bidder with Seal

Annexure-VI1I
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Name of the Client with Address, email & phone no.

PROFORMA FOR WORK EXPERIENCE CERTIFICATE FROM CLIENTS

Name of Consultant:--------------------=------

1 | Name of work/project location
2 | Name and Address of Clients
3 | Agreement Amount

4 | Cost of work on Completion

5 | Date of Start

6 | Stipulated date of completion
7 | Actual date of completion

Amount of compensation levied
for delayed completion, if any

Type of work :Residential/ Non-
Residential Building

10

Built Up Area of Residential
Component

11

Built Up Area of Non Residential
Component

12

Total Built Up Area (Residential
+ Non Residential)

13

Maximum Height of any Building
of this work

14

Maximum no of storey’s of any
building of this work
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15 | Performance Report Outstanding | Very Good Good Poor

Quiality of work

Resourcefulness

Financial soundness

Technical Proficiency

D0 (Tl

General behavior

Date, Name & Designation,
Signature with Seal of the Issuing Authority
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Annexure-VIII

PROFORMA FOR ON ROLL MANPOWER
(Detalils to be filled online)

Sr. Manpower Name of Designation | No. of Total

No. Employee Years Experience
with the in years
Company

Architects: B Arch
with minimum 10
1. | yrs of experience in
the Consultancy (on
roll).

Architects: B Arch
with minimum 04
2. | yrs of experience in
the Consultancy (on
Roll).

Structural Engineer:
B. tech with 10 year
experience or M.

3. | Tech with 5 year
experience in
structural Design.
(on roll)

Graduate
Mechanical,

4. | Electrical, Plumbing
(MEP) Engineer (on
roll)

e Attach Copies of CVs.
e Attach Copies of Qualification.
e Zero marks will be given if CVs and Certificates of Qualification are not found enclosed.
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Tender for; -------

Signature of Bidder with Seal

Annexure-1X

DETAILS OF SIMILAR WORKS EXECUTED DURING LAST 07 YEARS
(Details to be filled online)

S. | Name of | Name | Dateand | Type of No. of No. Height | Ref. &
No | Work for | of No. of Work i.e. | Basemen | of of Page
which Client | Completio | Residenti | ts Store | Buildin | No. of
Experien |s n al y g Documenta
ce Certificat | or Non ry
Certificat e Residenti Proof of
e al the
has been detail
submitted missing
in
completion
certificate
1
2
3
4
5
6

If any detail is not mentioned in the Work Completion Certificate, documentary proof of detail is to
be submitted and uploaded on Tender Website along with the Completion Certificate.

Signature of Tenderer
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Annexure-X

Name of Bidder e -

TURN OVER FOR LAST THREE YEARS
(Details to be filled online)

I.  Financial Analysis: This certificate is to be submitted in original along with the Bid documents.

1st FY Rs. 2nd FY 3rd FY (ending | Average Annual

(In Rs. (In 31% March of Turnover Rs. (In
Lacs) Lacs) preceding FY) Lacs)
Rs. (In Lacs)
a b C (a+b+c)/3

Annual Turnover
(i) | for the Financial
Year (FY)

I. Summarised page of Profit & Loss Account of previous three Financial Years is to be enclosed.

I11. Provisional Balance Sheets/Profit & Loss Account for FY (ending 31st March of preceding FY),
duly certified by Chartered Accountants is also permitted in case the Audited Balance Sheet is not

available.

Signature of Chartered Accountant Signature of the Bidder
with Seal with Seal
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TDS DETAILS FOR PRIVATE SECTOR PROJECTS
(Details to be filled online)

Annexure-XI

No.

Name of
work

Name
of
Clients

Project
Cost

in
Crores

Ref. No.
and Date
of issue

of
Completion
Certificate

Cost of the
work on
Complete on
in crores

Total
Consultancy
Fee for

the

Project

In Lakhs

Paymen
ts
receive
d as per
TDS in
Lakhs

TDS
Correspondi
ng to the
payments

Year
wise
TDS
asper
Form-
26AS
relating
to the
work

Note: Value of Work done will be considered commensurate with TDS Certificates In case of
multiple contracts undertaken from a Client, details of TDS/Form 26AS for each work mentioned
above need to be segregated and given separately. This form need to be supported with Form-26AS
taken in HTML Format or Form-16A

Signature of Charted
Accountant with Stamp and
Membership Number

Signature of Tenderer
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Details of Associate Consultants

S. No. Description Details
1 Structural Consultant
2 Facade Designer
3 Interior Designer
4 Electrical Consultant
5 Plumbing & Fire Consultant
6 Acoustic Consultant
7 Traffic & Parking Consultant
8 Environment Consultant
9 Green Building Consultant
10 Lighting Consultant
11 HVAC Consultant
12 Landscape Consultant
13 Audio Visual Consultant
14 System Consultant
15 Consultant for any other special Work

Signature of Tenderer
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GST Registration Details

Sr.No. | Consultant / Vender Details

1 Entity Name

2 Address (As per registration with GST)

3 City

4 Postal Code

5 Region/ State (Complete state Name)

6 Permanent Account Number

7 GSTN/ ARN/ UID/ Provisional ID No. (Copy of
Acknowledgement required)

8 Type of Business (As per registration with GST)

9 Service Accounting Code/ HSN Code

10 Contact Person

11 Phone Number and Mobile Number

12 E-mail ID

13 | Compliance Rating (If updated by GSTN)
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