Buddhist Circuit and Ramayana Circuit, UP & Bihar Hindustan Prefab Limited

i

TENDER DOCUMENT

(Through e-Tendering)

Planning & Designing, Conceptual layout, Estimating, Preparation
& Submission of Drawings, Bill of Quantities and all other allied
Architectural & Engineering Consultancy Services for the work of
“Development of Wayside Amenities in Buddhist Circuit and
Ramayana Circuit under Swadesh Darshan Scheme”

NIT No. HPL/DGM/TC/ MT/UP&Bihar/2018-19/23 Dt: 23.06.18

ISSUED TO :-

HINDUSTAN PREFAB LIMITED
(A Govt. of India Enterprise)
Jangpura, New Delhi-110014
CIN: U74899DL1953G01002220
Ph- (011) 43149800-899, Fax: (011) 26340365
WEB: www.hindprefab.in, Email: :- hindprefab@gmail.com
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Buddhist Circuit and Ramayana Circuit, UP & Bihar

HINDUSTAN PREFAB LIMITED
JANGPURA, NEW DELHI- 110014

NOTICE INVITING E-TENDER

1. NIT No. HPL/DGM/TC/MT/UP&Bihar/2018-19/23 Dt: 23.06.18

2.  Sealed e-tenders are invited from technically & financially sound and experienced A&E
Consultants / Architects to render their professional services for the following work in two bid

system as detailed below:-

Tendering Document No.

Name of the Work

HPL/DGM/TC/MT/UP&Bihar/2018-19/23Dt: 23.06.18

Planning & Designing, Conceptual layout, Estimating,
Preparation & Submission of Drawings, Bill of Quantities
and all other allied Architectural & Engineering
Consultancy Services for the work of “Development of
Wayside Amenities in Buddhist Circuit and Ramayana
Circuit under Swadesh Darshan Scheme”.

Project Duration 12 Months
Estimated Cost of Project Rs. 18.00 Cr.
Estimated Cost of A&E Consultancy

work Rs. 18 Lakh

Earnest Money Deposit

Rs. 36,000/- in the shape of DD only in favour of Hindustan
Prefab Limited and, payable at New Delhi (Bank Guarantee
will not be accepted)

Rs. 2,000/- (Non Refundable) in the shape of DD in favour of
Hindustan Prefab Limited and, payable at New Delhi

Non-refundable cost of Tender
document
Non-refundable cost of e-tender

processing fee

Rs 1,062/- (Non Refundable) through e-payment gateway to
ITI Ltd.

Last date & time of submission of
online tender

Up to 02.07.18 by 15.00 Hrs.

Period during which hard copy in
Original of EMD, Cost of Tender
Document, proof of e-tender
processing fee, letter of Acceptance
of tender conditions/ enlistment order
of the Architect/Consultant and other
documents as per NIT (Eligibility
criteria) shall be submitted. (Do not
submit hard copy of financial bid)

Before and up to 15.00 Hrs. on 02.07.18 in the office of Dy.
General Manager(C)-TC at Hindustan Prefab Limited,
Jangpura, New Delhi-110014.

Date & Time of Opening of technical
tender

02.07.18 at 15.30 Hrs.

Validity of offer

180 days from the date of opening of tender

Presentation Date, Time & Venue

03.07.18 at 12:00 Hrs. in the Head Office, HPL, New Delhi

Opening of price bid

To be intimated later on via email only
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Buddhist Circuit and Ramayana Circuit, UP & Bihar Hindustan Prefab Limited

Financial Bid : Financial Bid shall be opened only of those agencies who have qualified the technical
evaluation and presentation by the committee.

The tender document can be downloaded from website www.tenderwizard.com/HPL and
www.eprocure.gov.in. “Any Corrigendum/addendum, if any, would appear only on the HPL web site
and not to be published in any News paper”.

2.0 The intending tenderer must read the terms and conditions of HPL carefully. He should only
submit his tender if he considers himself eligible as per eligibility criteria and he is in possession
of all the documents required.

3.0 Those intending tenderers/Architect/Consultant not registered on the website i.e.
www.tenderwizard.com/HPL mentioned above with M/s. ITI, are required to get registered
beforehand. If needed they can be imparted training on online tendering process as per
details available on the website i.e.www.tenderwizard.com/HPL.

4.0 The intending tenderer must have class-111 digital signature to submit the tender.

5.0 The Tender Document as uploaded can be viewed and downloaded free of cost by anyone
including intending tenderer. But the tender can be submitted only after uploading the mandatory
scanned documents such as (a) Demand Draft of any Scheduled/ Nationalized towards cost of
tender document, (b) proof of deposit of e-Tender Processing Fee, (¢) Demand Draft of any
Scheduled/ Nationalized against EMD & all other documents as per Notice Inviting e-tender.

6.0 Set of Contract / Tender Documents:
The following documents will constitute set of tender documents:-
a) Notice Inviting e-Tender
b) Conditions of contract
¢) Financial Bid
d) Acceptance of Tender Conditions
e) Integrity Pact
f) Corrigendum, if any

7.0 If any problem related to online filling, please contact help desk no. 011-49424365. If not satisfied
with help desk response, kindly contact Tender Cell : 011 43149800 (136)

8.0  HPL will not responsible for any type of failure of network at Architect/Consultant end. So you are
advised to fill tender with sufficient time in hand to avoid last moment rush.

9.0 E-tendering processing fees can be seen on www.tenderwizard.com/HPL
10.0 Joint ventures are not accepted.

11.0 HPL reserves the right to accept any or reject all the tenders and split up the work among more than
one parties without assigning any reasons thereof. HPL reserve the right to terminate the work in
between by giving one month notice without any financial liability.

12.0 The tenderers are required to quote strictly as per terms and conditions, specifications, standards
given in the tender documents and not to stipulate any deviations.

13.0 After submission of the tender the tenderer can re-submit revised tender any number of times but
before last time and date of submission of tender as notified
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14.0 When it is desired by HPL to submit revised financial tender then it shall be mandatory to submit
revised financial tender. If not submitted then the tender submitted earlier shall become invalid.

15.0 On opening date, the tenderers can login and see the tender opening results as per schedule.
16.0  Architect/Consultant can upload documents in the form of JPG and PDF format.

17.0  Architect/Consultant to upload scanned copies of all the documents including valid GST
registration/EPF registration. PAN No. as stipulated in the tender document.

18.0  If the Architect/Consultant is found ineligible after opening of tender, his tender shall become
invalid and cost of bid document and processing fee shall not be refunded.

19.0 If any discrepancy is noticed between the documents as uploaded at the time of submission of
tender and hard copies as submitted physically by the Architect/Consultant the tender shall become
invalid and cost of tender document and processing fee shall not be refunded.

20.0  Notwithstanding anything stated above, HPL reserves the right to assess the capabilities and
capacity of the tenderers to perform the contract, in the overall interest of HPL. In case, tenderers
capabilities and capacities are not found satisfactory, HPL reserves the right to reject the tender.

21.0 In case of Percentage Rate Tender, Architect/Consultant must ensure to quote single percentage
rate. The column meant for quoting rate in figures appears in pink color and the moment rate is
entered, it turns sky blue, The Rate shall be quoted upto 2 Decimals.

22.0 In case of Item Rate Tender, price shall be entered against each item in the Bill of Quantities /
Schedule of Quantities. The cost of item against which the Architect/Consultant has failed to enter
a rate or price shall be deemed to be covered by rates and prices of other items in Bill of Quantities
/ Schedule of Quantities and no payment shall be made for the quantities executed for items against
which rate has not been quoted by the Architect/Consultant. The column meant for quoting rate in
figures appears in pink/yellow colour and the moment rate is entered, it turns sky blue. The Rate
shall be Quoted up to 2 Decimals.

23.0 Inaddition to this, while selecting any of the cells a warning appears that if any cell is left blank the
same shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted by the
tenderers, rate of such item shall be treated as “0” (ZERO).

24.0 The tenderer if required may submit questions in writing by e-mail at
tendercellhpl@gmail.com to seek clarifications latest by 30.06.18 to the office of DGM-TC at
Hindustan Prefab Limited, Jangpura, New Delhi : 110 014. The tenderers are requested to submit
their technical and commercial queries separately so that those could be replied suitably.

25.0 The tender document submitted/uploaded by the Architect/Consultant should be self attested.

26.0 Hindustan Prefab Limited (HPL) reserves the right to accept or reject all tenders in part or full
without assigning any reason thereof. HPL also reserve the right to award the work amongst more
than one bidder at L-1s’s accepted rates terms and conditions, if required.

27.0 HPL will not be responsible for ignorance of corrigendum
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Important Note:-

(1) The tenders are being invited on “No Cost No Commitment Basis”. If because of any reason /
circumstances, the project does not take off, no payment shall be made to the A&E Consultant
and Consultant shall not have any claim what so ever.

(2) All the uploaded documents including other documents as per NIT should be submitted in hard
copy as per time and date mentioned in the NIT.

(3) The agency has to visit different site for collecting data’s before preparation of DPR documents
at his own cost.

(4) In case the work quantum as already stipulated in this NIT increased and same design is

proposed for the increased quantum rate of consultancy will be the half of quoted rates for
original work.
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HINDUSTAN PREFAB LIMITED
JANGPURA, NEW DELHI-110014
Annexure-|

ACCEPTANCE LETTER
TO BE ENCLOSED ALONGWITH EMD IN ENVELOPE — |

Hindustan Prefab Limited
(Address of submission as mentioned in “Notice Inviting Tender”)

NAME OF WORK : Planning & Designing, Conceptual layout, Estimating, Preparation &
Submission of Drawings, Bill of Quantities and all other allied Architectural & Engineering
Consultancy Services for the work of “Development of Wayside Amenities in Buddhist Circuit and
Ramayana Circuit under Swadesh Darshan Scheme”.

NIT No. HPL/DGM(C)/TC/ MT/UP&Bihar/2018-19/23 Dated 23.06.18
Sir,
ACCEPTANCE OF TENDER CONDITIONS

1. The tender documents for the work as mentioned in “NIT” have been sold to me/us by Hindustan
Prefab Limited and | / we hereby unconditionally accept the tender conditions and tender
documents in its entirety for the above work.

2. The contents of the Tender documents (Instructions to the Tenderers) have been noted wherein it is
clarified that after unconditionally accepting the tender condition in its entirety, it is not permissible
to put any remark(s)/ conditions (s) (except unconditional rebate on price, if any) in the tender
enclosed in “Envelope-1” and the same has been followed in present case.

In case this provision of the tender is found violated at any time after opening “Envelope-I" , I/ We
agree that the tender shall be summarily rejected and HPL shall, without prejudice to any other
right or remedy be at liberty to forfeit the full said earnest money absolutely.

3. The required earnest money for this work is enclosed herewith.

4. It is to confirm that we have seen all the corrigendum’s / addendums issued by HPL upto the last
date and time of submission of tenders.

Yours faithfully,

(Signature of the tenderer)
With rubber stamp
Dated:
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Instructions to Tenderer (ITT)

1.0  Online sealed open e-tenders on behalf of Ministry of External Affairs are invited for the work of
Planning & Designing, Conceptual layout, Estimating, Preparation & Submission of Drawings,
Bill of Quantities and all other allied Architectural & Engineering Consultancy Services for
the work of “Development of Wayside Amenities in Buddhist Circuit and Ramayana Circuit
under Swadesh Darshan Scheme”

2.0  The estimated cost of the project is Rs. 18 Cr. (approx). These estimates however are given for
merely as a rough guide.

3.0 The tender document as uploaded can be seen on website www.tenderwizard.com/HPL or
www.eprocure.gov.in and can be downloaded free of cost.

4.0  Mode of Submission.
Earnest Money Deposit

Earnest Money Deposit of amount as mentioned in "NIT" required to be submitted along with the
tender shall be in the form of Demand Draft payable at place as mentioned in NIT in favour of
Hindustan Prefab Limited from any Nationalised/Scheduled Bank. The EMD (DD) shall be valid for
minimum period of 180 (One Hundred Eighty) days from last day of submission of Tender. The
EMD shall be scanned and uploaded to the e-Tendering website within the period of tender
submission and original should be deposited in office of HPL.

The EMD of all unsuccessful tenderers will be returned within thirty (30) days of the declaration of
successful tenderer (L-1). The EMD of L-2 party shall be returned after award of work to L-1
agency. No interest will be payable by the HPL on the said amount covered under EMD/Any other
Security Deposit. EMD of L1 party will be adjusted in SD on award of work

5.0 Interested bidders who wish to participate in the tender has also to make following payments in the
form of Demand Draft of any Nationalised/Scheduled Bank and to be scanned and uploaded to the
e-Tendering website within the period of bid submission :

Cost of Bid Document- Rs. 2,000/- in the shape of DD in favour of Hindustan Prefab Limited
payable at New Delhi.

E-Tendering processing fee- Rs. 1,062/- through e-payment only.

Demand Draft against EMD and Cost of tender Document & Acceptance Letter shall be placed in
single sealed envelope superscripted as "Earnest Money”, Cost of Tender Document" with hame of
work and due date of opening of the tender also mentioned thereon.

Certificate of work experience (if required) and other documents as specified in the tender and
Technical Bid shall be scanned and uploaded to the e-Tendering website within the period of tender
submission and certified & self attested with stamp copy of each shall be deposited in a separate
envelope marked as "Technical Bid”.

6.0 Both the envelopes shall be placed in another envelope with due mention of Name of work, date &
time of opening of tenders and to be submitted in the office of HPL after last date & time of
submission of tender on 02.07.18 and up to 15.00 Hrs. The documents submitted shall be opened on
the same day
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Online Technical tender documents submitted by intending tenderers shall be opened only of those
tenderers, whose Earnest Money Deposit, Cost of tender Document and e-Tender processing fee and
other documents placed in the envelope are found in order. The Price tender of those tenderers whose
documents found to be in order shall be opened. The date of opening of price tender shall be
informed to the tenderer subsequently.

7.0 The tender submitted shall become invalid if:-

i) The tenderer is found ineligible.

ii) The tenderers do not upload all the documents (including GST registration/PAN No.) as
stipulated in the tender document.

iii) If any discrepancy is noticed between the documents as uploaded at the time of submission of
tender and hard copies as submitted physically in the office of tender opening authority.

8.0 VALIDITY OF TENDER

The Tender for the works shall remain open for acceptance for a period of One Eighty (180) days
from the date of opening of financial Bid. If any tenderer withdraws his tender before the said
period or issue of letter of acceptance, whichever is earlier, or makes any modifications in the terms
and conditions of the tender which are not acceptable to the HPL, then the HPL shall, without
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money as aforesaid.
Further the tenderers shall not be allowed to participate in the retendering process of work.

9.0 ACCEPTANCE OF TENDER

HPL reserves the right to reject any or all the tenders in part or full without assigning any reason
whatsoever. HPL does not bind itself to accept the lowest tender. The HPL reserves the right to
award the work to a single party or split the work amongst two or more parties as deemed necessary
without assigning any reason thereof. The Contractor is bound to accept the part work as offered by
HPL after split up at the quoted/negotiated rates.

10.0 The tenders shall be strictly as per the conditions of contract. Tenders with any additional
condition(s)/modifications shall be rejected.

11.0  The witnesses to the Tender/Contract Agreement shall be other than the tenderer(s) competing for
this work and must indicate full name, address, and status/occupation with dated signatures.

12.0  The acceptance of tender will rest with the HPL who does not bind itself to accept the lowest tender
and reserves to itself the right to reject any or all the tenders received without assigning any reason
thereof. Tenders in which, any of the prescribed conditions are not fulfilled or found incomplete in
any respect are liable to be rejected.

13.0  On acceptance of tender, the name of the accredited representative(s) of the contractor who would
be responsible for taking instructions from Engineer-in-Charge or its authorised representative shall
be intimated by the contractor within 07 days of issue date of letter of awards by HPL.

14.0 The tenderer shall not be permitted to tender for works if his near relative is posted in the project
office or concerned Zonal Office of the HPL. The contractor shall also intimate the names of
persons who are working with him in any capacity or are subsequently employed by him and who
are near relatives to any of the officers in HPL. Any breach of this condition by the tenderer would
render him liable to the withdrawal of the work awarded to him and forfeiture of Earnest Money
and Security Deposit. This may also debar the contractor from tendering for future works under
HPL.

15.0 The time of completion of the entire work, as contained in contract shall be as mentioned in "NIT”,
which shall be reckoned from the 10th day after issue of the letter of Award by the HPL.
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16.0 Canvassing whether directly or indirectly, in connection with tenderers is strictly prohibited and
the tenders submitted by the contractors who resort to canvassing will be liable for rejection.

17.0 The tender award, execution and completion of work shall be governed by tender documents
consisting of (but not limited to) Letter of Award/Letter of work order, Bill of Quantities,
Conditions of Contract.

18.0 ADDENDA/CORRIGENDA

Addenda/ Corrigenda to the tender documents may be issued prior to the date of submission of the
Addenda/ Corrigenda to the tender documents may be issued up to the date of submission of the
tender to clarify or effect modification in specification and/ or contract terms included in various
tender documents. The tenderer shall suitably take into consideration such Addenda/ Corrigenda
while submitting his tender. The tenderer shall return such Addenda/ Corrigenda duly signed and
stamped as confirmation of its receipt & acceptance and submit along with the tender document.
All Addenda/ Corrigenda shall be signed and stamped on each page by the tenderer and shall
become part of the tender and contract documents. In case of non working of websites,
addendum/corrigendum shall be uploaded immediately on its working

19.0 CLARIFICATION AFTER TENDER SUBMISSION
Tenderer’s attention is drawn to the fact that during the period, the tenders are under consideration,
the tenderers are advised to refrain from contacting by any means, the HPL and/or his employees/
representatives on matters related to the tender under consideration and that if necessary, HPL will
obtain clarifications in writing or as may be necessary. The tender evaluation and process of award
of works is done by duly authorized Tender Scrutiny Committee and this committee is authorized
to discuss and get clarification from the tenderers.

19.01 Consultant firm or Engineering firm which fulfils the eligibility criteria in the NIT shall be
permitted to take part in bidding process.

20.0 ELIGIBLITY CRITERIA

20.01 Either at least One Director or Partner of the agency shall be an Architect with valid
registration from Council of Architecture should have at least 20 years of
experience.

20.02 Either at least one Director/Partner of the agency must be Structural Engineer with

minimum 15 years of experience or Agency must have at least one Structural
Engineer with minimum 15 years of experience on its roll or agency must have the
minimum 15 years association with sub consultant of structural engineering firm. Proof
of this aspect is to be submitted.

20.03 Either at least one Director/Partner of the agency must be an Electrical Engineer
with minimum 10 years of experience or Agency must have at least one Electrical
Engineer with minimum 10 years of experience on its roll or agency must have the
minimum 05 years association with sub consultant of Electrical engineering firm.
Proof of this aspect is to be submitted.

20.04 Agency must have Registration for PAN and GST registration & other taxes as applicable
as per Government Rules (Documentary evidence is to be submitted).

20.05 Average Annual Financial Turnover of Architect firms/Engg. Consultancy should
be not less than 18 Lacs put to tender during the immediate last 3 consecutive financial
years (i.e. 2014-2015, 2015-2016 and 2016-2017). Applicant has to attach the balance
sheet along with profit & loss statement duly certified by Chartered Accountant for last
three years.
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20.06 Joint ventures are not permitted.

20.07 Agency must have EPF Registration and shall submit proof of having valid EPF registration
certificate.

Note: Details of sanctioned letter provided by Tourism Dept. available at Engineering Division at
Head Office Jangpura, New Delhi-110014.

List of Mandatory Documents to be scanned and uploaded within the period of tender submission.

Demand Draft against EMD

Demand Draft of any Scheduled Bank towards cost of Bid Document.

Certificates of work experience and documents pertaining to eligibility criteria/Technical Bid/NIT.

GST registration, PAN No.

Copy of Power of Attorney / Partnership Deed duly self attested by the owner of the firm

Letter of Acceptance of tender condition unconditional as per tender documents Annexure -1 of this

NIT

e Average Annual Financial Turnover of Architect firms/Engg. consultancy should be not

less than 18 Lacs put to tender during the immediate last 3 consecutive financial years (i.e. 2014-
2015, 2015-2016 and 2016-2017). Applicant has to attach the balance sheet along with profit &
loss statement duly certified by Chartered Accountant for last three years.

Note: All the uploaded documents including other documents as per NIT should be submitted in hard

copy as per time and date mentioned in the NIT.

21.0 Technical Qualification

The details of the buildings to be constructed are given in scope of work in General Conditions of
Contract (GCC) of the tender document.

The eligible tenderers are required to participate in the presentation before the Committee
constituted for the purpose by HPL. The Architect firm/Consultant shall bring hard & soft copy of
related details at the time of presentation. The date, time and venue for presentation is 03.07.18 at
11:00 Hrs. in HPL Conference Hall, Jangpura.

The committee shall evaluate the presentation and would assign the marks independently and then
the assigned marks would be included in the marks obtained by the bidder in technical bid as per
NIT.

The consultant shall have no right to challenge the marks assigned by the individual member of
the committee and, individual member of the committee shall have no liability to applicant in this
regard. No correspondence would be entertained challenging or contesting the marking by the
individual member of the committee.

The committee will select the Architects firms/Consultant on the basis of their Technical
evaluation. The financial bid of that Architect firm/consultant shall only be opened who secure
minimum 70% out of total marks in the Technical evaluation.

The committee shall evaluate the Technical evaluation of consultants by applying the evaluation
criteria, sub-criteria, and point system as stipulated here in under.
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22.0  Tender Evaluation
22.01 The bid document of the participating Architects will be evaluated by a duly constituted/authorized

committee of HPL based on the following criteria for Technical Bid (based on information
provided by the bidders). Therefore the bidders are requested to provide authenticate, updated
documentary evidential information along with their bid. No request for subsequent production of

documents will be allowed.

22.02 Technical Evaluation Methodology:

Eligible bidders shall be evaluated for a score (A) to short list the qualified bidders for financial bid

on the basis of project experience, manpower & infrastructure as follow:-

SN | Items Marks
1. Projects Designed & completed (subject to maximum 15 marks):- 15
Rendering consultancy for Tourism with central /state government organization of value (within the
last 5 years)
@) Rs. 14 Crores will carry 3 marks each for a maximum of 12 marks
(b) Rs. 18 Crores and above will carry 4 marks each subject to maximum marks.
2. Completion Certificates of last 5 Five years obtained from clients. (subject to maximum 10 10
marks)
(a) Each certificate of value Rs. 14 Crores will carry 2 marks each for a maximum of 6 marks.
(b) Each certificate of value above Rs. 14 Crores shall carry 1 additional marks for every
Rs. 02 Crores in excess of Rs. 02 Crores subject to maximum marks.
3. | Architectural & Engineering Consultancy Services for the work of Interior works /tourism/
tourist complex completed (within the last 5 years) each. (subject to maximum 15 marks) 15
(@) Each project valued Rs. 14 Crores will carry 7 marks each.
(b) Project valued above Rs. 18 Crores shall carry 2 additional mark for every
Rs. 04 Crores in excess of Rs. 18 Crores.
4. | Technical Manpower & in-house Infrastructures(subject to maximum 10 marks) 10
The Technical Staff with the consultant on full time basis (10 marks)
i.  Either at least one Director/Partner of the agency are the architect with valid registration
from council of Architect with at least 20 Years of experience subject to maximum 05
marks.
ii.  For each graduate Architect/ Engineer with at least 2 yrs. service with the firm and
minimum 15yrs of experience overall, 2 marks each subject to maximum 02 marks.
iii. For each post graduate Architect/ Engineer in Structural, Electrical, PHE, Air-
conditioning etc. with at least 2 yrs. service with the firm and minimum 5yrs of
experience overall, 2 marks each subject to maximum 02 marks.
iv.  Interior Designer with at least 2 yrs. service with the firm and minimum 5yrs of
experience overall, 1 mark each subject to maximum 01 mark.
5. | Quality of the Concept Plan and design concept in the form of Power Point Presentation and
L 30
hard copy as detailed in Table- 1
Total — (Score A) 80
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Table -1

Evaluation criteria of the Design Concept presentation.(In Reference to Draft Project Report)

2

Items Marks

Master Planning and Zoning 10

Cost effective Site Utilization & Grouping of Functions. 3

Site Orientation

Massing (Compactness)

e [N

Circulation (integration)

Landscape blending with existing profile

Design Concept Planning

Aesthetics & Environmental friendly considerations

Energy efficient building design

Disaster resistant methods/ technologies

Innovative Modern Global and Contemporary Architectural features

Economical Design

Presentation

Overall Presentation

Over all understanding, Planning & Design of Project

= =
wlan g NN N N SN N w

NI S I EN Y DI R e S A A DN Y b 3

Interpretation of Design Concept & Interaction on concept and response to queries of the committee
members.

w
o

Total

Note:-

The Tenderers / firms in addition to the experience in Interior design works should be fully equipped
with complete infrastructure and in house capability in preparing working drawings including
Architectural, internal/external water supply, sewerage drainage, internal and External Electrification,
land development, landscaping and all other services. They should also be adequately equipped with
computers, plotters and latest licenced Software programmers of design, and drawings.

The markings shall be based on the supporting documents submitted along with the Technical Bid.
The bidders are also required to submit a self evaluation sheet along with the Technical Bid. The
supporting documents should be numbered and referred in the self evaluation sheet to support the self
marking.

21.03 Opening of Financial Bids :

The Financial bids of only those agencies will be opened who are qualified in the Technical evaluation
by the committee.

The date of opening of financial bid shall be intimated accordingly and shall be opened in the presence
of selected bidders /Architect Consultants or their representatives who wish to attend.

21.04 Quality of Planning & Design Works:

The Selection Committee shall also evaluate the Quality of Planning & Design Works Done by the
bidders (Based on Photographs, Drawings etc. of Completed Projects submitted and inspection of
project sites, where necessary). Therefore, bidders are requested to submit and present their
documentations in the most diligent manner. The Final Selection shall be made by the Selection
Committee based on the above scores A, and, B, from the Prices Quoted in the Financial Bid.
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The financial bids of only those Architects will be opened who score more than or equal to 56 out of
80 in the above rating points in the above mentioned Technical Evaluation. The Bidders(s) may please
note that 80% weightage will be given to the Technical Bid i.e. Technical Evaluation and 20%
weightage will be given to the financial bid (Rates quoted in the enclosed proforma) and composite
score shall be worked out.

As per the example below, the weightage of 80% on Technical Bid and 20% on Financial Bid will be
applied.

Let us assume the 3 participating Architects scoring more than or equal to 56 out of 80 scoring points
in the technical evaluation (technical bid) and their quoted fee is as under:

S.No | Description

Scoring Points

Quoted Fee (in %)

1 Architect A 60 1.50
2 Architect B 70 2.00
3 Architect C 75 2.50

Since the technical scoring points is out of 80 and the weightage in technical bid is also 80%,
therefore percentage wise the technical scores will remain as it is i.e. for Architect A scoring points
will be 60 (60/80*80%=60%) and similarly for Architects B & C it will be 70 and 75 respectively.

For the financial bid the minimum fee i.e. 1.50% will be given 100 percentage and percentage of
the other Architects will be worked out on proportionate basis and thereafter weightage of 20% will
be applied on marks so obtained. The marks so obtained by all the Architects will be added to the
technical bid marks and the composite score shall be worked out.

Marks obtained by Architect A: 60 + 1.50/1.50 x 20 = 80 marks
Marks obtained by Architect B : 70 + 1.50/ 2.00 x 20 = 85 marks
Marks obtained by Architect C : 75 + 1.50 / 2.50 x 20 = 87 marks

As per the combined scoring, the Architect C gets the maximum overall marks and will be
considered for appointment.

22.0 Selection of Architect:

The assignment shall be awarded at the lowest quoted fee of the technically eligible bidders.
However, the first opportunity shall be given to the bidder with the highest composite score to work
at the L1 fees. If the bidder with the highest composite score refuses, the option will be given to
next highest composite score bidder to work at the L1 fees. The award will be given to the bidder
willing to works at the L1 fees in the order of composite scores.

23.0 Even though the applicant may satisfy the above requirements, he/she would be liable to
disqualification, if he/she has made misleading or false representation or deliberately suppressed
the information in the forms, statements and enclosures.

24.0 The successful consultant(s) for the purpose of execution of the services, progress review and
monitoring, shall submit, a detailed work schedule and PERT network / CPM indicating
completion of all major activities as per the milestones indicated for completion of such activities
in the RFP Document for consideration and approval by the HPL. This approved schedule /
network shall be pre-requisite for signing of the Contract Agreement and shall form part of the
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Contract Agreement. Further the consultant shall also submit another schedule, which is the most
detailed schedule depicting all activities involved for each of the major milestones/ activities
involved in consultation with the HPL for approval by the Engineer in- Charge at the site.

25.0 Confidentiality

Information relating to evaluation of tenders and recommendations concerning awards shall not be
disclosed to the Architect firm/consultants who submitted the tender or to other persons not
officially concerned with the process, until the publication of the award of Contract. The undue use
by any Consultant of confidential information related to the process may result in the rejection of
its tender and may be debarred from participating in future tenders

Dy. General Manager (C)

Issued to:

M/s.
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UNDERTAKING
(To be enclosed along with EMD in Envelope-I)

I/We of M/s. bidder for Planning & Designing, Conceptual layout,
Estimating, Preparation & Submission of Drawings, Bill of Quantities and all other allied
Architectural & Engineering Consultancy Services for the work of “Development of Wayside
Amenities in Buddhist Circuit and Ramayana Circuit under Swadesh Darshan Scheme” with M/s.
Hindustan Prefab Limited do hereby undertake that 1/We agree to unconditionally accept all the terms and
conditions mentioned in the tender documents.

Further, we have noted that after unconditionally accepting the tender conditions in its entirety, it is not
permissible to put any remarks/conditions in the Price Bid and the same has been followed in the present
case. In case this provision of the tender is found violated at any time after opening of Financial bid, we
agree that the tender shall be summarily rejected and HPL shall without prejudice to any other right or

remedy be at liberty to forfeit the full said earnest money absolutely.

Signature of the Bidder
or Authorised Person

Name of the Firm

Seal of the Firm

Seal & Signature of Tenderer 15 HPL



Buddhist Circuit and Ramayana Circuit, UP & Bihar Hindustan Prefab Limited

GENERAL CONDITIONS OF CONTRACT

(These general conditions of contract shall supersede the relevant general conditions of GCC. 2014
(CPWD) / Form 7/8)

1.0 Brief description of the proposed project:

Detailed Architectural Consultancy services, viz. Topographical survey, soil investigation, collection of all
required data’s, deign, preparation of Drawings of structure considering, the local bye-laws & regulations,
Preliminary/detailed estimate, Preparation of detailed Project Report (DPR) including its approval from
concerned & statutory authorities, preparation of BOQ, Technical Specifications and market rate
justification along with rate analysis & quotations for fixing of Construction/executing agencies, providing
technical assistance during execution etc. complete for Development of Wayside Amenities at VVaranasi-
Gaya, Lucknow-Ayodhya, Ayodhya-Lucknow, Gorakhpur-Kushinagar, Kushinagar-Gaya Road,
Gaya-Kushinagar Road in Buddhist Circuit and Ramayana Circuit in Uttar Pradesh and Bihar
under Swadesh Darshan Scheme by the Ministry of Tourism.

The proposed refurbishing includes Civil, Electrical, Fire Fighting, Air-Conditioning, CCTV which should
be carried out as per sound engineering practice and following standard Indian code of practices.

2.0 SCOPE OF WORK:

Planning & Designing, Conceptual layout, Estimating, Preparation & Submission of
Drawings, Bill of Quantities and all other allied Architectural & Engineering Consultancy
Services for the work of “Development of Wayside Amenities in Buddhist Circuit and
Ramayana Circuit under Swadesh Darshan Scheme”

S.No Route NH State Description
1. Varanasi-Gaya NH-2 Bihar Model 17
2. a. Lucknow-Ayodhya NH-28 Uttar Pradesh Model 2°

b. Ayodhya-Lucknow NH-28 Model 2°
3. Gorakhpur-Kushinagar NH-28 Uttar Pradesh Model 1
4 a. Kushinagar-Gaya Road NH-28 Uttar Pradesh Model 17
b. Gaya-Kushinagar Road NH-28 Model 1*

Model 1 (Restaurant Block, Toilet Block, Parking and 4 Shops)
Model 2 (Toilet Block, Parking and 4 Shops)

The work includes complete Civil works, Electrical works, Fire fighting, Plumbing, Sanitary, DG
Set, Air-Conditioning, Interior and Furnishing work and external developments including all services
required for the proposed project within the Assessed cost of work.

The scope of work shall include preparation of following:-
1. Master Plan of the infrastructure and site development work including site survey & Soil testing

etc.
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2. The work involves preparation of Concept Plans, Design, Drawings, Specifications, Architectural
& Structural, Fire Fighting, Plumbing, Sanitary, Interior & Furnishing, Solar Panel, Air-
conditioning and External development works, Site visits, preparation of BOQs & bid documents,
Rate Analysis, detailed Engineering of all Services.

3. Approval of shop drawings, weekly meetings on site as required to resolve the issues and
implement any changes or take specified data for revision of drawings or for providing additional
details including getting all approvals / NOC / Clearances from various local authorities for start of
work and to occupy the building after completion of work i./c getting completion & occupancy
certificates and all other required works for “Planning & Designing, Conceptual layout,
Estimating, Preparation & Submission of Drawings, Bill of Quantities and all other allied
Architectural & Engineering Consultancy Services for the work of “Development of Wayside
Amenities in Buddhist Circuit and Ramayana Circuit under Swadesh Darshan Scheme”

4. Preparation & submission of preliminary design / drawings based on the Concept provided by the
Ministry.

5. Preparation & submission of detailed drawings.

6. Any other item that may be required for overall design, change/alteration/modification during the
project.

7. The agency shall submit the preliminary design incorporating the specific requirements apart from
general project details.

A - PLANNING STAGE

1.01 Undertaking visits to HPL/ Client office & to site to collect details/data/information required for
planning purpose, holding necessary discussions with the Clients and HPL and obtaining
requirements of project and attending meetings at site of work or HPL*s Office, Client"s Office
as and when required by HPL, to carryout detailed survey of the project location including
detailed site survey i/c recording RL‘s, contour and site map preparation with physical
dimensions of the Site / Plot. The Consultant must visit the site of work and must meet the
MERD officials before preparation of concept plans. A photograph of the site visit is to be
enclosed by the A&E Consultant.

1.02 Preparation and submission of “Detailed Plan” of entire complex and obtaining necessary
approvals from client and statutory bodies including submission of photographs and other
documents required in connection with approval from clients and Statutory Bodies.

1.03 The Architect / Consultant will make the presentation related to the project as and when
required by the client / HPL

1.04 The Consultant shall be fully responsible for evolving safe, economic, technically sound and
correct design and shall ensure that the planning and designing of the project as per
specifications of clients, latest ISI codes of practices, legislation, other relevant bye-laws and
good engineering practices.

1.05 The Consultant will give undertaking that the estimate / design and other documents related to
the projects will be prepared and furnished to suit the particular local conditions of the site in
the most economical manner. The Consultant will work out economic design and adopt
specification so as to ensure that the estimate approved by clients at initial stages is not
exceeded on completion of work.
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The Consultant will submit the detailed BOQ and DPR complete in all respect within one week
of award of work.

B - Implementation of project.

1.06 To carryout Soil Investigation for the project and submission of complete data / Test Report.
Soil Investigation shall be carried out by the Consultant. Site photographs showing Soil
Investigation being carried out at site with dates for each and every bore hole shall have to be
submitted by the A&E Consultant. Soil Investigation have to be got done through a reputed and
expert Soil Investigation Agency immediately within 03 days of approval of concept plans. Soil
Test Reports are to be got vetted / proof checked by the A&E Consultant from any reputed
Institute like I1Ts, NITs, CBRI-Roorkee or as approved by Engineer-in-Charge.

1.07 Preparation and submission of preliminary drawings, designs, specifications and preliminary
cost estimates for each and every building/ structure including internal services complete and
including getting all necessary approvals, NOC*s / Clearances from clients/ Statutory Bodies
for start of work including preparation and submission of 02 Nos. Models of appropriate size as
approved by Engineer-in-Charge.

The Concept plans, Walk thru & 3 D- views shall have to be submitted by the A&E Consultant
within 02 days of award of work and Models as per the approved concept plans & 3 D-views
shall have to be submitted by the A&E Consultant within 03 days of approval of Concept plans.

1.08 Preparation and submission of detailed Architectural drawings, designs and specifications for
building / structures suitable for construction and releasing to site including getting necessary
approval from clients wherever required.

1.09 Preparation and submission of detailed structural designs & drawings, fabrication and erection
drawings and detailed bar bending schedule based on approved Architectural drawings, for
various buildings/ structures complete, suitable for construction and release to site including
getting approvals from clients wherever required including getting vetting / proof checking of
the structural design / drawings from any reputed Institutes like 1ITs / NITs / CBRI-Roorkee as
directed / approved by the Engineer-in-Charge.

1.10 Preparation and submission of detailed designs, drawings and documents for all internal utility
services like plumbing, Sanitary, fire-fighting, electrification, Air-conditioning etc. as per the
requirements of the project suitable for construction and release to site including getting
necessary approval from clients, wherever required.

1.11 Preparation of designs drawings and documents pertaining to external utility services like water
supply, sewerage system, storm water drainage, fire fighting system, water supply system,
external electrical works and any other specialized extra services as per project requirement
suitable for construction and release to site including getting necessary approvals from clients,
wherever required.

1.12 Preparation and submission of detailed bills of quantities, detailed estimate including
preparation and submission of detailed take off calculations sheets, analysis of rates and tender
documents for all works covered under clauses 1.05 to 1.11 including issue of adequate number
of tender documents along with necessary drawings for the purposes of inviting tenders.
Separate tender documents may be required to be submitted for different works as decided by
HPL.

1.13 Carrying out all modifications / deletions / additions / alteration in design/ drawings / documents
as required by client and HPL for proper execution of works at site till completion and handing
over of the project to the client.
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1.14

1.15

3.0

Periodic supervision of works to ensure adherence on the part of the contractor”s execution of
work as per detailed drawings and specifications, including sorting out problems and issue of
necessary clarifications at site including preparation of additional drawings and details for
proper execution of work at site. The visit to the site at Construction stages will be as and when
required in the exigencies of work but the consultant will adhere the below schedule:

The A&E Consultant shall have to visit the construction site at an interval of every 15 days from
the start of work to upto completion of work.

For the site visits, the Consultant has to make the entries in respect of site visits to the site in
the register maintained at project site and has to submit his report along with photographs of
the each site visit.

Preparation and submission of completion reports, completion drawings/ as built drawings and
maintenance schedules and documents for the project as required and acceptable to clients
including getting all necessary approval / NOC*s / Clearances and Completion Certificates &
Occupancy Certificate from Municipality/ Statutory Bodies.

Hindustan Prefab Limited

MODE OF PAYMENT
Below mentioned stages for payments will be applicable after the award of work from the Client:

Stage No. Description of Work Percentage of Quoted Fee

1. Preparation and approval of preliminary
scheme and estimates and obtaining
statutory/ local body/municipal approvals.

2. Preparations of detailed drawings and
estimates, then approval of HPL & Owner.

3. Soil Testing /Topographical Survey

4, Structural vetting from Govt. Institution of 30%
Repute with approval of Engineer In-charge

5. Preparation of full tender documents, issue
of NIT & award of works to executing
agencies for construction works & approval
from all Client/Statutory Authorities &
submission of 6 Set of Good for Construction
drawings

6. During execution of work by contractors/ 25%
vendors (on pro-rata basis) commensurate
with the wvalue of work executed, etc.
including monthly site visit and also
visit as & when required for timely
execution of work.

7. After successful completion & taking over of 25%
project and on acceptance by Owner and on
submission of as-built Completion
drawings.
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8. Final handing over, Certificate and approval 15%
from Local/Statutory authorities.

9. On Completion of Defect Liability Period. 05%

NOTE: -  The final payment will be based on actual work executed or the estimated cost of work
whichever is less.

HPL shall release running payments on pro-rata basis after receiving the payment from the client for
various stages depending upon extent of their completion and decision of HPL in this regard shall be
final

4.0 TERMS AND CONDITIONS

4.01 The Consultant shall furnish an unconditional and irrevocable performance guarantee on the
Performa of HPL from a Nationalised Bank equivalent 5% of the value of total consultancy fees of
Consultant at this time or before signing of contract agreement. This bank guarantee shall remain
valid till twelve months after execution of work and handing over all works of the project to clients
by HPL including getting issued all the NOCs / Clearances / Approvals/ Occupancy Certificates/
Completion Certificate from the concerned local authorities.

4.02 5% of the fees payable to the Consultant shall be retained from the Running bills as ‘Retention
Money’ in addition to the performance guarantee and the same shall be released to the Consultant
three months after completion of defect liability period of one year from the date of receiving of
occupancy certificate.

4.03 Payment of running bills shall be made to the Consultant based on the contract value at which work
is awarded by HPL to contractor or approved estimated cost (excluding HPL’s agency charges),
whichever is lower. The payment shall however be made from the Registered Office of HPL situated
in New Delhi through RTGS / NEFT. In case the payment is required by D.D., the charges shall be
borne by the Consultant.

Notwithstanding what is stated in para 3.0 above, the payment of fees to the Consultant shall be
released only after the financial sanction of project is received by the HPL from clients and money
released by the clients to HPL against this project. The Consultant shall have no claim on HPL in
case release of money is delayed by clients or project is not sanctioned to HPL. The work is on\

“NO COST — NO COMMITTMENT BASIS”

4.04 The final fees payable to the consultant shall be determined on the basis given in para 2.0 para 3.0
and difference in GCC, if any, in the fees payable and already paid at various stages shall be
adjusted at the last stage of the payment given under para clause 3.0 in GCC.

4.05 The Consultant shall design, redesign, modify and make changes in the design, drawings, details
etc. till they are finally approved by clients and as required for completion trial run, defect liability
period and handing over of the project to clients, within the fees agreed by the Consultant in para
2.0 and 3.0 in GCC and nothing extra shall be payable to Consultant in this regard.
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406 PAYMENT TOWARDS VISITS

All expenses for visits to the sites (before/ during execution of work and after completion of work)
by the Consultant in connection with planning, designing, detailing, obtaining approval from clients
/ HPL / Statutory bodies and during construction and completion stage of work shall be borne by the
Consultant and deemed to be included in his quoted fees.

The Consultant shall prepare necessary models, as mentioned, in connection with approvals of
scheme prepared by them from clients/ statutory bodies etc. at his own cost.

4.07 If at any time after award/ start of work, the client decides to abandon or reduce the scope of work
for any reason whatsoever and hence not require the whole or any part of the works to be carried
out, the HPL shall give notice in writing to this effect to the Consultant and the Consultant shall
have no claim for any payment of compensation, or otherwise whatsoever, on account of any profit
or advance which he might have derived from the execution of the works in full but which he did
not derive in consequence of the foreclosure of the whole or part of the work.

4.08 The Consultant shall supply free of charge to the HPL, the following documents:

a) Six sets of complete detailed design calculations (Interior and other services) including
supply of drawings incorporating subsequent modifications / revision, if any.

b) Six sets of each of all working drawings for Office Seating Plan, detailed drawings,
material specification, service drawing, cost estimation, Electrical, Fire Fighting, Air-
Conditioning, CCTV, Queue Management System, Lift, Furniture and Interior Works,
power back-ups and IT networking, LAN Cabling and other Ancillary works based on the
approved drawings including supply of drawings incorporating modifications / revision, if

any.
c) Six sets of detailed estimates and rate analysis of all works.
d) Adequate number of tender documents and drawings.
e) Adequate number of additional design, drawings and other documents needed for proper

execution of works.

f) Six sets of completion drawings (cloth mounted) and detailed documents duly approved by
local authorities.

4.09 The Consultant shall provide the documents, drawings, design, details as required for timely
completion of works within the time period mentioned against each activity and the same is part of
this agreement. The consultant shall complete the said works within this agreed time schedule. No
extension of time for completing the same shall be made owing to any variations made in the works
by the orders of the clients/HPL, unless the clients in consequences of such variations extends the
time allowed to HPL for the completion of the works, in which case HPL may extend the time for
completion under this agreement for a proportionate period but not greater than the time allowed to
HPL for the completion of the whole works.

4.10 All designs and drawings shall be the property of HPL and the name of HPL shall be predominantly
displayed on all the drawings and documents as “Executing Agency”. The originals of approved
completion drawings shall be on good quality re-producible on tracing paper. The proprietary rights
of design shall remain with Consultant.
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4.11 The Consultant shall be fully responsible for evolving safe, economic, technically sound and correct
design and shall ensure that the planning and designing of the work is carried out based on the
tender documents and specifications of clients, latest ISl codes of practices, legislation, other
relevant bye-laws and good engineering practices and Consultant shall guarantee the performance of
all the structures, conveyances system and services after completion. The bill of quantities and
specifications shall be as per CPWD, BIS, MOST, HPL norms as desired by HPL and / or clients.

4.12 The Consultant will give undertaking that all drawings, design, specifications, plans, estimates and
other documents will be prepared and furnished to suit the particular local conditions of the site in
the most economical manner. The Consultant will work out economic design and adopt
specification so as to ensure that the estimates approved by clients at initial stages are not exceeded
on completion of work. At any stage. during the progress of execution of the work, if any defect is
noticed in the drawings, designs, specifications, plans, estimates or other documents, the consultant
shall provide free of cost to HPL fresh designs / drawings / specifications / estimates and other
documents within a period of the seven days from the date of notice issued by HPL in this regard.
The consultant shall also indemnify the HPL due to such defective drawings/ designs/ specifications
/ estimates / other documents supplied by the consultant subject to a maximum of the consultancy
fees.

4.13 The Consultant shall ensure at detailed design stage that the project is completed within approved
project cost and the actual quantities of works executed at site based on details / drawings given by
the Consultant, should not exceed by 3% (three percent) of the quantities given by him at
preliminary project report stage on the basis of which the project cost is approved by the clients. In
case HPL has to incur extra expenses due to execution of extra quantities / additional work to
complete the project, the same shall be recovered from the Consultant upto the extent of maximum
15% (fifteen percent) of total consultancy fees.

4.14 While providing consultancy services, the Consultant shall ensure that there is no infringement of
any patent or design rights and he shall be fully responsible for consequence / any actions due to
any such infringement. Consultant shall keep HPL indemnified all the times and shall bear the
losses suffered by HPL in this regard.

4.15 The statutory deduction of income tax, or other taxes, duties, levies, cess including services tax etc.
as applicable shall be made from the payment released to Consultant from time to time and same
are deemed to be included in the Consultants fees and nothing extra shall be payable to Consultant
in this regard.

4.16 Concept plan / Preliminary drawings & Preliminary estimate (estimates based on DSR-2016 rates +
updated Cost Index for the location and market rates for the Non-schedule items if, any) shall be
submitted by the Consultant within two weeks of assignment of work for approval. On approval of
concept plan / Preliminary drawings & Preliminary estimate, the Consultant shall prepare and
submit the building plans for approval of the local authority within 07 days and shall get the same
approved within next one month from all the concerned local authorities. Side by side on approval
of concept plan / Preliminary drawings & Preliminary estimate, the Consultant shall submit detailed
estimate with justification of rates within 15 days of approval of the concept plan including the
detailed BOQ’s, technical specifications, drawings of all the items for inviting tenders. All this
process should be completed by the A&E agency within one month of award of work to the agency.
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5.0 TERMINATION OF WORK

5.1  The work may be terminated at any time by HPL upon one month’s notice in writing being given to
Consultant, if the Consultant’s work is not found to be satisfactory according to the terms of the
agreement. In case the agreement is terminated on account of Consultant’s work not being
satisfactory. HPL will get the work done at the risk and cost of the consultant.

5.2  If the scope of work is reduced by the client and the consultant approaches to the client to get the
same work for rendering the consultancy services than the performance guarantee, security money,
earnest money deposited by the consultant to HPL will be forfeited.

6.0 LIQUIDATED DAMAGES

In case the Consultant fails to complete the work within the contract period or extended period
mentioned in clause 4.09 above owing to reasons attributable to Consultant, liquidated damages @
1% per week of the total fees subject to a maximum of 10% of the total fees payable shall be levied
on the consultant. HPL shall be entitled to deduct such damages from the dues that may be payable
to the Consultant.

7.0 FORCE MAJEURE CLAUSE

The HPL will not be responsible for any delay / stoppage of work due to force majeure conditions
like natural calamities, civil disturbances, strikes, war etc. and losses suffered, if any, by the
consultant on this account. The HPL shall not be liable in any way to bear such losses and no
compensation of any kind whatsoever will be payable by the HPL to the consultant.

8.0 JURISDICTION

The Courts in Delhi/New Delhi alone will have the jurisdiction to deal with matters arising under
this work.

9.0 Period of Completion
12 Months

10. The successful bidder would have to furnish time schedule for the below mentioned
subheads A to E.

A) Surveying :—
Topographical survey including recording of reduced levels, preparation of Contour map,
Recording of Physical dimensions of the plot, Indicating /Recording of Land marks & Directions of

the plots.
Geological Survey i.e. Soil testing as required including submission of the Soil testing report.

B) Estimating :- Preparation and submission of Estimates including required documents - PAR
estimate

Detailed estimate including Market rates justifications.

C) Structural Design :-
Structural Design of the building including proof checking / vetting of the same from any reputed
Institutes like 1ITs/ NITs / CBRI-Roorkee/ from Govt. Institution of Repute with approval of
Engineer In-charge.

D) Drawings :-
Preparation and submission of Architectural and structural drawings of all the components of work
as per scope of work

E) Models :-
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Providing and submission of 02 No. model.

11. ARBITRATION :

Any or all disputes, differences, or questions which may at any time arise between the parties
hereto or any person claiming under them, touching or arising out of or in respect of this agreement
or the subject matter thereof shall first be endeavored to be amicably resolved at the top
management level of the parties. However, in the event of such dispute, difference or question, etc.
remaining unsolved, the same shall be referred to the arbitration by a Sole Arbitrator to be
nominated by the Chairman & Managing Director, HPL and the provisions of the Arbitration &
Conciliation Act, 1996 shall be applicable. The place of such arbitration shall be at New Delhi.
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PROFORMA OF BANK GUARANTEE (PERFORMANCE)

Hindustan Prefab Limited,
Jangpura,
New Delhi 110014

Whereas the Hindustan Prefab Limited, (hereinafter called “HPL” which expression shall include its

successors and assigns) having awarded the Consultancy Contract for hereinafter
called the Contract) to M/s. (hereinafter called the Consultant) at a total
price of Rs. subject to the terms and conditions contained in the contract.

Whereas, the terms and conditions of the contract require the contractor to furnish a bank guarantee for Rs.
(Rupees ) being % of the total value of contract for proper execution
and due fulfillment of the terms and conditions contained in the contract.

We, the Bank, (hereinafter called the “Bank’) do hereby unconditionally and irrevocably undertake to pay
to HPL immediately on demand in writing and without protest / or demur all moneys payable by the
Consultant to HPL in connection with the performance of the Contract inclusive of any loss, damages,
charges, expenses and costs caused to or suffered by or which would be caused to or suffered by HPL by
reason of any breach by the Consultant of any of the terms and conditions contained in the contract as
specified in the notice of demand made by HPL to the bank. Any such demand made by HPL on the bank
shall be conclusive evidence of the amount due and payable by the bank under this guarantee. However, the
Bank’s liability under this guarantee, shall be limited to Rs. in the aggregate and the bank hereby
agrees to the following terms and conditions.

i) This guarantee shall be continuing guarantee and irrevocable for all claims of HPL as specified
above and shall be valid during the period specified for the performance of the contract
including the period of maintenance i.e. upto

i) We, the said bank further agree with HPL that HPL shall have the fullest liberty without our
consent and without affecting in any manner our obligations and liabilities hereunder to vary
any of the terms and conditions of the said contract or to extend time for performance of
contract by the contractor from time to time or to postpone for any time or from time to time
any of the powers exercisable by HPL against the Consultant under the contract and forebear
or enforce any of the terms and conditions relating to the said contract and we shall not be
relieved from our liability by reason of any such variations or extension being granted to the
Consultant or for any forbearance, act or omission on the part of HP or any other indulgence by
HPL to the contractor or by any such matter or thing whatsoever, which under the law relating
to the sureties would, but for this provision, have effect of so relieving us.

iii) This guarantee / undertaking shall be in addition to any other guarantee or security whatsoever
HPL may now or at any time have in relation to the performance of the works/equipment and
the company shall have full recourse to or enforce this security in performance to any other
security or guarantee which the HPL may have or obtained and there shall be no forbearance
on the part of the HPL in enforcing or requiring enforcement of any other security which shall
have the effect of releasing the Bank from its full liability. It shall not be necessary for HPL to
proceed against the said Consultant before proceeding against Bank.
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iv) This guarantee / undertaking shall not be determined or affected by the liquidation or winding
up, dissolution or change of constitution or insolvency of the Consultant, but shall in all
respects and for all purposes be binding and operative until payment of all moneys payable to
HPL in terms thereof are paid by the Bank.

V) The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee and
the obligations of the bank in terms hereof, shall not be otherwise effected or suspended by
reasons of any dispute or disputes having been raised by the Consultant (whether or not
pending before any Arbitrator, Tribunal or Court) or any denial of liability by the Consultant
stopping or preventing or purporting to stop or prevent any payment by the Bank to HPL in
terms hereof.

We, the said Bank, lastly undertake not to revoke this guarantee during its currency except with the
previous consent of HPL in writing. Unless a claim is made in writing within three months, i.e. from
the date of expiry of the guarantee (three months after the date of expiry) we shall be relieved
from all liabilities under this guarantee thereafter.

Signed this day of at

For and on behalf of the Bank

WITNESS :
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G.C.C. 2014 (CPWD)

Form 7/8 ( Edition 2014 with up to date corrections
and amendments)
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