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CORRIGNEDUM TO GENERAL CONDITIONS OF CONTRACT (CPWD FORM 7/8) 
 

 

S. No. For Read As 

   

1 Chief  Engineer/  DG   works/  Chief CMD,  HPL  for  &  on  behalf  of 
 Engineer (Zone)  

  

The Principal, Government Ayurveda 

College, Kannur 

   

2 Superintending Engineer DGM (C) 
   

3 Engineer –in –charge Project In charge 

   

4 Department Hindustan Prefab Limited 

   

5 Administrative Head C.M.D., HPL 

   

6. Owner 

 
The Principal, Government Ayurveda 
College,Kannur 

   

7. C.P.W.D. H.P.L. 
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SCHEDULE ‘B’ TO ‘F’ 

 

 

SCHEDULE – B : 

 

Schedule of materials to be issued to the contractor. 
 

S.No. Description  of Quantity  Rates in figures & Place of Issue 
 Item   words at which the  

    material will be  

    charged  to the  

    contractor    

1 2 3    4  5 

  NOT APPLICABLE    

         
 
 
 
 

SCHEDULE ‘C’ 

 

Tools and plants to be hired to the contractor 

S.No. Description Hire charged per day Place of Issue 

    

1 2 3 4 

    

  NOT APPLICABLE  

    
 
 
 
 

SCHEDULE ‘D’ 

 

Extra schedule for specific requirements/ document for the work, if any. 

 

Not applicable. 
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SCHEDULE ‘E’ 

 

Reference to General Conditions of contract. 

 

Name of work :  Supplying, Installation, Testing and Commissioning of  62.5KVA DG Set  

with roof and fencing at STP area with barbed wire at Pariyaram 

Ayurveda College, Kannur. 

  
 

NIT NO :  HPL/PM (C)/TC/ 2018-19/116 Dated: 16.03.2019  
 
 
 

Estimated cost of work : Rs. 6.50 Lakh 

   

i) Earnest money : Rs.0.13 Lakh 

   

ii) Performance Guarantee : 5% of tendered value. 

   

iii) Security Deposit : 5.0% of awarded contract 

  amount. 
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 SCHEDULE ‘F’ 

GENERAL RULES :  Officer inviting tender: Deputy General Manager, (C), HPL 

& DIRECTION  

 

Maximum percentage for quantity of items of work to be executed beyond which rates are to be 
determined in accordance with Clauses 12.2 & 12.3 See below 

 

Definitions: 
 

2(v) Engineer-in-Charge Project Incharge, HPL 

   

2(viii) Accepting Authority Chairman of Tender Approval Committee. 

   

2(x) Percentage on cost of material  

 and  labour  to  cover  all   over  

 needs and profits 15% 

   

2(xi) Standard Schedule of Rates DSR 2016 

   

2(xii) Department Hindustan Prefab Limited 

   

9(ii) Standard CPWD contract Form CPWD form 7/8 edition 2014 with up to 
  date corrections and amendments.& CVC 

  guidelines. 
   

 
 

Clause 1    

i) Time allowed for submission At the time or before 

 of Performance Guarantee from the signing of contract 

 date of issue of letter of acceptance, agreement but max within 

 in days 15 days of award of work 
    

ii) Maximum allowable extension   

 beyond period provided in i)   

 above in days       :   please    refer    (i) 

  above  

    

Clause 2    

 Authority for fixing compensation   

 Under clause 2. : CMD (HPL)     C.M.D, HPL 
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Clause 2A Whether Clause 2A shall be applicable  : Not applicable  

    

Clause 5    

 Number of days from the date of issue   

 of letter of acceptance or from the   

 first date of handing over of site   

 ( whichever is later) for reckoning : 110 days 

 date of start   

Clause 6,6A    

 Clause applicable – (6 or 6A)  6 A 

    

 

Mile Stone(s) as per table given below: 
 

Sl. Financial Progress Time   Allowed   (from Amount to be with- held in 

No  date of start) case of non- achievement of 

   milestone   

1 1/8
th

 (of whole work) ¼ 
th

 (of whole work) In   the   event   of   not 

2 3/8
th

 (of whole work) ½ (of whole work) achieving the   necessary 

3 3/4
th

 (of whole work) ¾ 
th

 (of whole work) progress  as assessed  from 
4 Full Full the  running payments,  5% 

 

 

   of  the  tendered  value  of  

   work  will  be  withheld  for  

   failure of each milestone.  
 

Time allowed for execution of work 1 Month 

   

Authority to give fair and reasonable C.M.D., HPL 
Extension of time for completion of work  

   

Clause 7  

Gross work to be done together with net payment  

/ adjustment of advances for material collected,  

if any, since the last such payment for being Rs.50 lacs except in last two bills for 

eligible to interim payment. which amount can be reduced. 
   

Clause A 

List of testing equipment to be provided by the contractor  

At site lab but not limited to the followings.  

1. Theodolite, Dumpy level , Steel level.  

2. Plumb bobs, Sprit level, Hammers.  

3. Weighing machine (Electronic)  

4. Thermometers, stoves.  

5. Hydraulic   test   machine   (compressive   testing  

 machine)  

6. Smoke test machine.  

7. Wire gauge, micro meter & toung tester and others  



Signature of the Tenderer 6 HPL 

 
 
Note :- All India Wholesale Price Index issued by Govt. of India and Base Price for the 

materials covered under Clause 10CA & their corresponding period as issued under the 
Authority of DG(works ) CPWD as valid on last stipulated date of receipt of tender i/c 

extensions If any shall be applicable.  
Base Price of all the materials covered under Clause 10CA is to be mentioned at the time of 
approval of NIT 

 

Clause 10CC & 10C     

Clause 10CC to be applicable in contracts with    

Stipulated period of completion exceeding the  Not Applicable 

Period shown in next column. – exceeding 12 months    

Xm  :- 75%     

Ym  :- 25%     
     

     

Clause 11   CPWD specifications  

   with all latest  

Specifications to be followed for execution  amendments and  

of work( all works)   corrections up to date  

     

Clause 12     

12.2 & 12.3 Deviation Limit beyond which    

clauses 12.2 & 12.3. shall apply  30 %  

for building work :    

 as required at site.  

8. Sieves Set  

9. All  other  lab  equipments  as  required  to  conduct  

 field lab tests  

  

Clause 10B Whether Clauses 10 B (ii) shall be applicable Yes 

    

  Modified Provision  

Clause 10CA   

Materials  covered  under   

this clause   

  Not Applicable. 

1. Cement   
2. Reinforcement   

 Bars   

3. Structural Steel.   
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12.5   Deviation Limit beyond which    

clauses12.2 & 12.3. shall apply    

for foundation work   100%  

Clause 16 Competent Authority for    

Deciding reduced rates.  C.M.D., HPL  

     

Clause 18     

List of mandatory machinery, tools & plaint to be deployed    

by the contractor at site but not limited to the followings    

Excavators (various size)     

Concrete batching plant, concrete pump    

Concrete transit mixer     

Needle vibrator (Petrol) Table Vibrator elect./petrol)    

Bar bending machine  Bar cutting machine.    

Drilling machine,  Grinding/polishing Machines.    

Steel shuttering & Steel scaffolding, Stone cutting    

Machine.     
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Clause 36(i) Requirement of Technical Representative (s) and recovery rate. 
 

   Minimum        M
in

im
um

Ex
pe

rie
nc

e  N
u

m be r Rate  at which  
 SI.  qualification  Discipline  Designation   recovery  shall   be   
          

 No.  of  technical    (principal     made  from the  

   Representative    Technical/technical    contractorin the  

          Representative )    event of not fulfilling  

                 provision  of clause  

                 36(i)       

                 Figures   Words   
 1.  Graduate Engineer  Civil  Principal Technical 05 01 25,000/-   Twenty Five   

          Representative  year   Per month  thousands  

                    Per month  
                 

 2.  Graduate Engineer  Civil   Technical NIL   15,000/-   Fifteen   

     Or    Representative     Per month  thousands  

   Diploma  Engineer        05 01    Per month  

   (Civil)       -Do-  year   For each   For each  

                 -Do-   -Do-    

                   
 3.  Graduate Engineer  Electrical    -Do-  Nil   15,000/-   fifteen   

     Or           Per month  thousands  

   Diploma Electrical      -Do-  05 01    Per month  

   Engineer         year   For each   For each  

                 -Do-   -Do-    

          

 Assistant Engineer‟s retired from Government service that are holding Diploma will be treated  

 at per with Graduate Engineers.               

 Clause 42                   

 i) (a) Schedule /statement for determining             

   theoretical quantity of cement &             

   bitumen on the basis of Delhi      2016 printed by CPWD    

   Schedule of Rates               
            

 ii)  Variations permissible on theoretical quantities.           

    (a) Cement                 

              2% Plus/ Minus       

    ( b) Bitumen       2.5% Plus only and Nil on minus   

              side          

    ( c)   Steel reinforcement and structural steel           

      section for each diameter, section and 2% Plus/ Minus       

      category                 

    ( d) All other Materials     Nil          
            

 RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION    

Sl. No.    Description of Item  Rates in figures and words at which recovery shall be  

           made from the Contractor        
                      

           Excess beyond  Less use beyond the  

           permissible variation  permissible variation    

1.      Cement    Nil     Rs. 600 per bag of 50 kg  
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HINDUSTAN PREFAB LIMITED 
JANGPURA, NEW DELHI - 110 014 

 

SPECIAL CONDITIONS OF CONTRACT 

 

These special conditions shall supersede/ supplement the relevant conditions given in CPWD Form 
7/8( Edition 2014 with up to date corrections and amendments) in the tender document. 

 

1. The EMD of all unsuccessful tenderers will be returned within thirty (30) days of the declaration of 
successful tenderer (L-1). The EMD of L-2 party shall be returned after award of work to L-1 agency. 

No interest will be payable by the HPL on the said amount covered under EMD/Any other Security 
Deposit. 

 
2. Contractor shall submit the complete program of construction along with CPM/PERT Chart proposed 

to be followed for construction within 7 days of award of work. 
 

3. RAW  MATERIAL : All materials and labour  required  for  the  execution  of  work  shall  be 

arranged by the contractor including cement & reinforcement steel. 

 

4. i)The contractor shall procure 43 grade (conforming to IS:8112) ordinary Portland cement, as 

required in the work, of approved makes as approved by Engineer In- charge Supply of cement shall 

be taken in 50 kg. bags bearing manufacturer's name and ISI marking, Samples of cement arranged 

by the contractor shall be taken by the Engineer-in-Charge and got tested in accordance with 

provisions of relevant BIS codes. In case test results indicate that the cement arranged by contractor 

does not conform to the relevant BIS codes, the same shall stand rejected and shall be removed from 

the site by the contractor at his own cost within a week's time of written order from the Engineer-in-

Charge to do so. 

 

ii) The cement go-down of the capacity to store a minimum of 500 bags of cement shall be 

constructed by the contractor at site of work for which no extra payment shall be made. Double lock 

provision shall be made to the door of the cement go-down. The keys of one lock shall remain with 

the Engineer-in-Charge or his authorized representative and the key of the other lock shall remain 

with the contractor. The Contractor shall be responsible for the watch and ward and safety of the 

cement go-down. The contractor shall facilitate the inspection of the cement go-down by the 

Engineer-in-charge at any time. 

 

iii) The cement shall be got tested by Engineer-in-charge and shall be used on work, only after 
test results have been received. The contractor shall supply free of charge the cement required for 
testing. The cost of tests shall be borne by the contractor. 
 
iv) The actual issue and consumption of cement on work shall be regulated and proper accounts 

maintained as provided in clause 10 and 10A of the contract. The theoretical consumption of 
cement shall be worked out as per procedure prescribed in clause 42 of the contract and shall be 

governed by conditions laid therein. 

 

v) Cement brought to site and cement remaining unused after completion of work shall not be 
removed from site without written permission of the Engineer-in-charge. 
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vi) Damaged cement shall be removed from site immediately by the contractor on receipt of a 

notice in writing from the Engineer-in-charge. If he does not do so within three days of the receipt 
of such notice, the Engineer-in-charge shall get it removed at the risk & cost of the contractor. 
 

5. i)The contractor shall procure TMT steel reinforcement bars of Fe500 grade conforming to relevant 
BIS codes of the approved makes / as approved by Engineer In- charge. The contractor shall have to 
obtain, and furnish test certificates to the Engineer-in-charge in respect of all supplies of steel 
brought by him to the site of work. Samples shall also be taken and got tested by the Engineer-in-
charge as per the provisions in this regard in relevant BIS codes. In case the test results indicate that 
the steel arranged by the contractor does not conform to BIS codes, the same shall stand rejected and 

shall be removed from the site of work by the contractor at his cost within a week time from written 
orders from the Engineer-in-charge to do so. 

 

ii)The steel reinforcement shall be stored by the contractor at site of work in such a way as to prevent 
distortion and corrosion and nothing extra shall be paid on this account. Bars of different sizes and 
lengths shall be stored separately to facilitate easy counting and checking. 

 

iii)For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of sufficient 
length shall be cut from each size of the bar at random at frequency not less than that specified 
below :-  

Size of bar For   consignment   below For   consignment   above 

 100 tonnes 100 tonnes. 

Under 10mm dia bars One  sample  for  each  25 One  sample  for  each  40 
 tonnes or part thereof tonnes or part thereof 

10mm to 16mm dia bars One  sample  for  each  35 One  sample  for  each  45 
 tonnes or part thereof tonnes or part thereof 

Over 16mm dia bars One  sample  for  each  45 One  sample  for  each  50 

 tonnes or part thereof tonnes or part thereof  
iv) The contractor shall supply free of charge the steel required for testing. The cost of tests 

shall be borne by the contractor. 

 

v) The actual issue and consumption of steel on work shall be regulated and proper accounts 

maintained as provided in clause 10 and 10 A of the contract. The theoretical consumption of steel 
shall be worked out as per procedure prescribed in clause 42 of the contract and shall be governed 

by conditions laid therein. 

 

i) Steel brought to site and steel remaining unused shall not be removed from site without the 
written permission of the Engineer-in-charge. 
 

6. All material used in the work shall be confirming to IS Specification and as per approved 

make/brands list and shall be ISI marked unless otherwise specified. In the event for items for which 
either the brands not specified and ISI marked items not available, the sample of the item before use 

shall be got approved from Engineer –in-charge. However in either cases the samples of materials / 
fixtures shall be got approved from Engineer –in-charge before use in the work. 

 

(a) Contractor shall be required to produce samples of all materials and fittings sufficiently in 

advance for approval. The  Contractor  when  called upon shall   provide "make" of samples as 

per approved list for approval before execution free of  cost  and also  will  make  arrangements 

for  transportation of samples to the designated test house as per the direction of Engineer-in- 

charge of the work at his own cost. Cost of testing will also be borne by the contractor. 
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(b) Any notice to be given under this contract shall be sent by registered post, Speed post at the last 
known registered or head office address of the contractor and shall be deemed to have been  
effected at the time at which the letter would be  delivered in the ordinary course of post. 

 

7. The  contractor  shall have to provide 5 (five)  years  guarantee  bond in the form of Indemnity 

Bond for water proofing works from the date of completion of work. 

 

8. The contractor shall be supplied drawings required for execution of work like architectural, 

structural ,all service plans and other detailed drawings in a phased manner. If any particular 

drawing is required for execution of work, contractor shall inform the Engineer-in-Charge in 

writing at least 15 days in advance. 

 

9. The contractor shall be responsible for obtaining necessary clearances for start of work and on 

completion of work executed by him from various local bodies, Chief Electrical inspector & Chief 

Fire Officer for occupation of the building. Necessary laisoning with other working agencies & 

local bodies shall be his responsibility. Any statutory fees to be paid on account of said clearances 

shall be reimbursed to contractor by HPL/ Client. 

 

10. The payment to the contractor shall be made from the registered office of HPL at Jangpura, New 

Delhi through RTGS. If the contractor desires the payment through Banker Cheque/ Demand Draft, 

charges on account of this shall be debited to the contractor. The contractor shall not claim anything 

extra on this account. 

 

11. The Contractor should be registered under GST for works in the State of work and submit a copy of 

registration along with tender. The said GST shall be deducted as per laws at source as applicable. 

The contractor shall submit the bills as required under GST as applicable. 

 

12. The contractor should have valid PF Code , PAN, TIN and ESI No., GST Registration. & should 

provide a copy of PF, ESI and GST Registration. The contractor shall provide the copies of challans 

as a proof of remittance of PF & ESI amount. The contractor should also maintain the PF records, 

labour records i.e copies of wage sheets, attendance sheets, monthly returns, annual returns and any 

other record in this regard for inspection and should provide as and when required by the Engineer-

in-charge. 

 

13. Defect Liability & Maintenance Period : The contractor shall be fully responsible for the quality, 

workmanship and structural safety of the construction. The contractor shall be fully responsible for 

liability of defects in the work executed by him for a period of one year from the date of successful 

handing over of the work to Client on rectifying the list of defects/ deficiencies observed by HPL/ 

Client before taking over. The defect liability period shall start from the date the project is handed 

over to Client including getting issued the completion and occupancy certificates  
from the local bodies. All defects observed during the defect liability period shall be rectified by the 
contractor at his own cost and expenses. Any major and minor repair will be done by the contractor 

free of cost for one year after handing over the building. In the event of failure on the  
part  of  the  contractor to rectify the defects, the same may, without prejudice to any other right 

available to it in  law, be rectified  by  HPL for and on behalf  of contractor.  HPL shall have 

the right to deduct or set off  the  expenses  incurred by it in rectifying  the defects  as aforesaid 

from/against any amount due  and payable or becoming due and payable by  HPL  to  the 
contractor  under this agreement or any other contract what-so-ever. During the Defect- liability 

period  contractor has to depute an engineer (if required) to look after the defects for which nothing 

extra would be payable to the contractor. 
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14. The contractor will be responsible for obtaining “Contractor All Risk Policy" 

towards entire cost of the work and will obtain “Workmen compensation policy” at his own cost. 

The policy should cover entire tenure of contract inclusive of extended period, if any. 

 

15. The decision of Chairman& Managing Director, HPL ,regarding the quantum of rates reduction as 

well as justification thereof  in respect of final for sub standard work will be and would not be open 

to arbitration and adjudication. 

 

16. The contractor has to control noise and air pollution at site as per norms of Pollution Control 

Board/Local Authorities. 

 

17. The contractor will be responsible to get register himself under labour cess in “Building and other 

construction workers” welfare board. 

 

18. No extra payment shall be made to the contractor for laying of concrete by ready mixed concrete 

(R.M.C) plant. 

 

19. No advance shall be paid to the contractor against any Tools & Plants, equipment & machinery etc. 

brought at site by the contractor. 

 

20. The contractor shall build and complete a mock up room, within the limits of area of the building 

under construction before progressing for further finishing/ works. 

 

21. The work may be inspected by Central Vigilance Commission and any deductions/compensation 

proposed by CVC or HPL or ESIC in regard to defective work or work not confirming to 

specification, loss of time, amount shall be deducted from his dues. 

 

22. Settlement of Disputes and Arbitration:  
Any or all Disputes, differences, or questions which may at any time arise between the parties 

hereto or any person claiming under them, touching or arising out of or in respect of this agreement 

or subject matter thereof shall first be endeavored to be amicably resolved at the top management 

level of the parties. However, in event of such dispute, difference or question etc. remaining 

unsolved, the same shall be referred to the arbitration by Sole Arbitrator to be nominated by The 

Chairman And Managing Director of Hindustan Prefab Limited, and provisions of the Arbitration 

and conciliation Act, 1996 shall be applicable. The place of such arbitration shall be at New Delhi 

 

23. It is clearly agreed and understood by the tenderers/ contractors that notwithstanding any thing to   

the contrary that may be stated in the agreement between HPL & the contractor, the contractor  

shall become entitled to payment only after H.P.L. received the corresponding payment(s) from  

the client / owner. Any delay in the release of payment by the client / owner to HPL leading to a  

delay in the release of the corresponding payment by HPL to the contractor, shall not entitle the  

contractor any compensation / interest from HPL. 

 

24. The contractor will have to submit a no claim / final claim certificate, duly notarized on a stamp 

paper of appropriate value, as per the prescribed format of HPL, while release of security deposit. 

 

25. Secured advance payment shall be released to the contractor as per relevant clause 10 B (i) of 

CPWD G.C.C. against submission of bank guarantee of equivalent amount by the contractor for the 

period till such advance remains outstanding. However, if such material is not incorporated in the 

work within 03 months, outstanding secured advance shall be recovered at the end of such specified 

period. 
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TAXES AND DUTIES 
 

26.  The bidder should quote the rates inclusive of all taxes as applicable in the State like, GST, sales 

tax, Work Contract Tax, value Added Tax (VAT) on work contract, Forest Royalty, Labour cess 

etc. and all other taxes, as applicable. In the event of non payment / default in payment of any 

octroi, royalty, cess, turnover tax, sales tax, including the purchase tax, consignment tax or any 

labour dues and E.P.F. etc, by contractor, the HPL reserves the right to withhold the dues / 

payments of contractor and make payment to local / state / Central Government authorities or to 

labours as may be applicable 

 

27. The contractor shall be responsible for obtaining Completion Certificate and Occupancy Certificate 

from the local body / bodies. The project shall be deemed to have been completed in relation to 

contractor only when these certificates are obtained from the local body/ bodies and handed over to 

the Owner. The contractor shall send completion report alongwith above certificates as well as “As 

Built” drawings and maintenance schedules to the office of the HPL / Owner within 15 days from 

completion of work. 

 

28. The contractor shall not stake any claim in case the HPL / Owner decides for foreclosure of the 

work at any of the stages subsequent to start of work in respect of the services based on the 

agreement. 

 

29. The EMD of successful bidder will be treated as a part of security deposit on award of work. 

 

30. Security deposit @5% shall be deducted from the bills of the Contractor in cash. EMD deposited by 

the contractor shall be adjusted against the security deposit amount. Security deposit shall be 

refunded to the contractor after satisfactory completion of defects liability period and obtaining of 

labour clearance certificate from the labour department office. 

 

31. The contractor shall obtain the labour license, within one month of award of work. 

 

32. The specialized items of work are to be got executed by the contractor engaging the agencies who 

are experienced in carrying out those specialized items of work duly approved by Engineer-In-

charge. 

 

33. For deviation in quantities beyond the limit specified in Schedule „F‟, the rates of the deviated 

quantities payable to the contractor shall be lowest of the rates of contract items, market rate of the 

item worked out based on market rate analysis and the DSR‟2016 rate updated with applicable cost 

index in case of scheduled items. For Non-schedule items, it shall be lower of the contract item rate 

and market rate as analysed. 

 

34. For extra items, the rates payable to the contractor shall be lower of the market rate of item as per 

analysis of rates based on market rate and DSR‟2016 item rate updated with applicable cost index 

(in case of scheduled items). For Non-schedule items, it shall be based on the market rate analysis 

as worked out. 

 

35. Performance Guarantee @ 5% (Five percent) of awarded contract value shall be submitted by the 

contractor within the time schedule as specified in the tender document in the shape of Performance 

Bank Guarantee issued by any Nationalised Bank or ICICI, IDBI, HDFC & Axis Bank of India. 

Performance Guarantee in any other shape shall not be accepted. 
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36. The estimate is based on DSR-2016 rates and market rates for the some of the Non-schedule items. 

 

37. For schedule items, items no‟s, description or nomenclature of the items or unit of the items given 

in financial bids are based on DSR‟2016. If there is any error or discrepancy in the above w.r.t as 

given in DSR‟2016, the same shall be regulated as given in DSR‟2016. 

 

38. During the various stages of execution, the Contractor shall submit monthly progress report along 

with six or more different photographs of the project/work. The photographs must be of good 

quality and its size should not be less than 4” X 6”. 

 

39. The contractor shall be solely responsible for execution of work with proper workmanship and as 

per the specifications. 

 

40. On completion of the work, the work shall be handed over to the client including all services and 

facilities constructed in accordance with the approved plans, specification fulfilling all techno 

functional requirement along with inventory, “As Built drawings”, maintenance manual/standard 

operating procedure(SOP) for equipments and plants and all clearance/certificates from statuary 

authorities, local bodies complete in all respects. 

 

41. Any amount/Penalty imposed/deducted by client for whatsoever reason will be automatically liable 

to be deducted/ recovered from the contractor dues. 
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Annexure - X 

Notice for appointment of Arbitrator  
To 
 

CMD 
 
Dear Sir, 
 

In terms of clause --- of Special Condition of Contract (SCC), I/we hereby give notice to you to 
appoint an arbitrator for settlement of disputes mentioned below: 

 
1. Name of applicant 

 
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

 
3. Full address of the applicant 

 
4. Name of the work and contract number in which arbitration sought 

 
5. Contract amount in the work 

 
6. Date of contract 

 
7. Stipulated date of initiation of work 

 
8. Stipulated date of completion of work 

 
9. Actual date of completion of work (if completed) 

 
10. Total number of claims made 

 
11. Total amount claimed 

 
12. Date of submission of final bill (if work is completed) 

 
13. Date of payment of final bill (if work is completed) 

 
14. Amount of final bill (if work is completed) 

 
15. Date of request made to DGM for decision 

 
16. Date of receipt of DGM decision 

 
17. Date of appeal to you 

 
18. Date of receipt of your decision. 

 

Specimen signatures of the applicant (only the 
person/authority who signed the contract should sign) 

 
I/We certify that the information given above is true to the best of my/our knowledge. I/We 
enclose following documents. 

 
1. Statement of claims with amount of claims.  
2. 
3. 
4. 

Yours faithfully, 

(Signatures) 

  
Copy in duplicate to:  

1. The Engineer-in-charges 
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PROFORMA FOR BANK GUARANTEE IN LIEU OF EARNEST MONEY 
 
 
 

 

(On Non-Judicial Stamp Paper to be stamped in accordance with stamp act, the stamp paper to be in 
the name of Executing Bank) 
 
 
 
 

 

Ref. : Date : 

 

Bank Guarantee No. …………………. 
 

 

To, 

 

Hindustan Prefab Limited, 

Jangpura, 

New Delhi : 110 014. 
 
 
 
 

Dear Sirs, 

 

In consideration of Hindustan Prefab Limited having its Head Office at Jangpura, New Delhi : 110 
014 (hereinafter called the “Employer” which expression shall unless repugnant to the subject or 
context include its successors and assigns) having issued Notice Inviting Tender  
No…………………………………………………………………………………………………. 
M/s ………………………………………………………………………………………………..  
having  its  Registered  /Head  Office  at  ……………………………………………………………. 

(hereinafter called the “Tenderer” who wishes to participate in the said tender for  
………………………………………. and you, have agreed to accept an irrevocable and 
unconditional Bank Bid Guarantee for and amount of Rs…………………. valid up to  
………………………… on behalf of the tenderer in lieu of cash Deposit required to be made by 
the tenderer, as a condition precedent for participation in said tender. 

 

We, the …………………………………………………………………… Bank incorporated under  
………………………………………………………………………… law and having one of our 
branches at ………………………….. and having our Registered office/ Head office at  
………………………………… do hereby unconditionally and irrevocable guarantee and 
undertake to pay to the “Employer“ immediately on demand without any demur reservation, protest, 

contest, and recourse to be extent of the said sum of Rs……………………………… 

(Rs…………………………………………………………………only). 
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Any such claim/ demand made by the said “Employer” on us shall be conclusive and binding on us 
irrespective of any dispute or difference raised by the tenderer. This guarantee shall be irrevocable 
and shall remain valid up to ……………………………….. If any further extension of this 

guarantee is required, the same shall be granted to such required period on receiving instructions 
from M/s ……………………………………………………… on whose behalf this guarantee is 

issued. 

 

We the said Bank undertake not to revoke this guarantee during its currency except with the 
previous consent of the employer in writing and agree that any change in the constitution of the said 
tenderer or the said Bank shall not discharge our liability hereunder. In witness whereof the  
Bank, through its authorized officer, has set its hand and stamp on this …………………… day of 

…………………. 2006 at……………………….. 
 

 

WITNESS :  

1. (SIGNATURE) (SIGNATURE) 

(NAME)……………………………….. (NAME)………………………… 

  (Designation with Bank Stamp)…………….. 

(OFFICIAL ADDRESS) ATTORNEY AS PER 

  POWER OF ATTORNEY NO…………………… 

………………………………… DATE ………………………………….. 

2. (SIGNATURE)  

 (NAME)  
 

 

(OFFICIAL ADDRESS) 

 

…………………………………. 

 

…………………………………. 

 

NOTE : 

 

1. The stamp papers of appropriate value shall be purchased in the name of “Issuing Bank”. 

The Guarantee shall be valid up to 90 days from the date of opening of Financial Bid.. 
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