CORRIGNEDUM TO GENERAL CONDITIONS OF CONTRACT (CPWD FORM 7/8)

S. No. For Read As
1 Chief Engineer/ DG works/ Chief | CMD, HPL
Engineer (Zone)

2 Superintending Engineer General Manager

3 Engineer —in —charge Project Incharge

4 Department Hindustan Prefab Limited

5 Administrative Head C.M.D., HPL

6. Owner UNIVERSITY OF HEALTH
SCIENCES

7. C.P.W.D. H.P.L.

Signature of tenderer

HPL



SCHEDULE ‘B’ TO ‘F’

SCHEDULE-B :

Schedule of materials to be issued to the contractor.

S.No. | Description of | Quantity Rates in figures & | Place of Issue
Iltem words at which the
material will be
charged to the
contractor
1 2 3 4 5
NOT APPLICABLE

SCHEDULE ‘C’

Tools and plants to be hired to the contractor

S.No. | Description Hire charged per day Place of Issue

1 2 3 4

NOT APPLICABLE

SCHEDULE ‘D’
Extra schedule for specific requirements/ document for the work, if any.

Not applicable.

Signature of tenderer 2 HPL



SCHEDULE ‘E’

Reference to General Conditions of contract.

NAME OF WORK: External Electrification work for College of Physiotherapy &

College of Nursing in the Campus of University of Health Sciences at village Kutail,
Karnal, Haryana.

NIT NO: HPL/PM(C)/TC/KRNL/2018-19/67 Dated: 05/11/2018

i) Estimated cost of work : Rs 161.88 Lacs

i) Earnest money : Rs. 3.24 Lacs

iii)  Performance Guarantee : 5% of tendered value.

iv) Security deposit 5% of gross value of work done.
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SCHEDULE ‘F’

GENERAL RULES : Officer inviting tender Deputy General Manager, (C), HPL
& DIRECTION

Maximum percentage for quantity of items of work to be executed beyond which rates are to be
determined in accordance with Clauses 12.2 & 12.3  See below

Definitions:
2(v)  Engineer-in-Charge Project Incharge, HPL
2(viii) Accepting Authority Chairman of Tender Approval Committee.

2(x)  Percentage on cost of material
and labour to cover all over

needs and profits 15%
2(xi) Standard Schedule of Rates DSR 2016
2(xii) Department Hindustan Prefab Limited

9(ii)  Standard CPWD contract Form CPWD form 7/8 edition 2014 with up to date
corrections and amendments.& CVC guidelines.
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Clause 1

Q) Time allowed for submission At the time or before

of Performance Guarantee from the signing of contract

date of issue of letter of acceptance, agreement but max within

in days 15 days of award of work

(i) Maximum allowable extension

beyond period provided in (1)

above in days 07 days
Clause 2

Authority for fixing compensation

Under clause 2. C.M.D, HPL
Clause 2A

Whether Clause 2A shall be applicable

Not applicable.

Clause 5

Number of days from the date of issue

of letter of acceptance or from the

first date of handing over of site

(' whichever is later) for reckoning 07 days

date of start
Clause 6,6A

Clause applicable — (6 or 6A) 6A
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Time allowed for execution of work

90 days

Authority to give fair and reasonable
Extension of time for completion of work

C.M.D., HPL

Clause 10A
List of testing equipment to be provided by the contractor
At site lab but not limited to the followings.

Nogak~whE

®

Theodolite, Dumpy level , Steel level.

Plumb bobs, Sprit level, Hammers.

Weighing machine (Electronic)

Thermometers, stoves.

Hydraulic test machine (compressive testing machine)
Smoke test machine.

Wire gauge, micro meter & toung tester and others as
required at site.

Sieves Set

All other lab equipments as required to conduct field lab
tests

Clause 10B
Whether Clauses 10 B (ii) shall be applicable

Yes

Modified Provision

Clause 10CA
Materials covered under this
clause

1.
2.
3.

Cement

Reinforcement Bars Not Applicable.

Structural Steel.

Note :- All India Wholesale Price Index issued by Govt. of India and Base Price for the materials

covered under Clause 10CA & their corresponding period as issued under the Authority of DG
(works ) CPWD as valid on last stipulated date of receipt of tender i/c extensions If any shall be
applicable.
Base Price of all the materials covered under Clause 10CA is to be mentioned at the time of approval

of NIT
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Clause 10CC & 10C

Clause 10CC to be applicable in contracts with
Stipulated period of completion exceeding the
Period shown in next column.

Not Applicable

Note : The awarded rates of the contractor shall be firm & fixed for the entire contract period

including extended period if any.

Clause 11

Specifications to be followed for execution
of work( all works)

CPWD specifications
with all latest
amendments and
corrections up to date

Clause 12

12.2 & 12.3 Deviation Limit beyond which
clauses 12.2 & 12.3. shall apply
for building work :

30 %

12,5 Deviation Limit beyond which
clausesl12.2 & 12.3. shall apply
for foundation work

100%

Clause 16
Competent Authority for
Deciding reduced rates.

C.M.D., HPL

Clause 18

List of mandatory machinery, tools & plaint to be deployed by
the contractor at site but not limited to the followings
Excavators (various size)

Concrete batching plant, concrete pump Concrete transit mixer
Needle vibrator (Petrol) Table Vibrator elect./petrol)

Bar bending machine Bar cutting machine.

Drilling machine, Grinding/polishing Machines.

Steel shuttering & Steel scaffolding, Stone cutting Machine.

Signature of tenderer 7

HPL




Clause 36(i) Requirement of Technical Representative (S) and recovery rate.

Minimum Rate at which recovery
Sl. | qualification Discipline | Designation shall be made from the
No. | of technical (principal . contractor in the event
Representative Technical/technical ® £ of not fulfilling
Representative ) % % 3 provision of clause
E 36(i)
£ o
S X .
Figures | Words
1. Graduate Engineer | Electrical Principal Technical | 05 01 25,000/- Twenty Five
Representative year Per month | thousands Per
month
2. Graduate Engineer | Electrical Technical NIL 15,000/- Fifteen
Or Representative Per month | thousands Per
Diploma Engineer 05 02 month
-Do- year For each For each
-Do- -Do-
3. Graduate Engineer Civil -Do- 05 15,000/- fifteen
Or Year Per month | thousands Per
Diploma Engineer -Do- 01 month
For each For each
-Do- -Do-

Assistant Engineer’s retired from Government service that are holding Diploma will be treated

at per with Graduate Engineers.

Clause 42

i) (a) Schedule /statement for determining
theoretical quantity of cement &
bitumen on the basis of Delhi
Schedule of Rates

2016 printed by CPWD

i) Variations permissible on theoretical quantities.
(@) Cement

2% Plus/ Minus

(b) Bitumen

2.5% Plus only and Nil on minus side

(c¢) Steel reinforcement and structural steel
section for each diameter, section and
category

2% Plus/ Minus

(d) All other Materials

Nil

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

SI. No. Description of Item Rates in figures and words at which recovery shall be
made from the Contractor
Excess beyond | Less use beyond the
permissible variation permissible variation
Cement Nil Rs. 600 per bag of 50 kg
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HINDUSTAN PREFAB LIMITED
JANGPURA, NEW DELHI - 110 014

SPECIAL CONDITIONS OF CONTRACT

These special conditions shall supersede/ supplement the relevant conditions given in CPWD
Form 7/8 ( Edition 2014 with up to date corrections and amendments) in the tender document.

1

2.

3.

EMD of tenderers, who do not qualify in technical bid after evaluation of technical bid, shall
be returned within 07 days of receipt of request of refund from them. The tenderers can
collect the un-opened financial bid, if they desire, from the office of the Tender Cell.

EMD of tenderers, who qualify in technical bid but unsuccessful in financial bid after
opening of financial bid, shall be returned after award of work within 07 days of receipt of
request of refund from them.

EMD of the successful tenderer shall be adjusted in security deposit.

Contractor shall submit the complete program of construction along with CPM/PERT Chart
proposed to be followed for construction within 07 days of award of work and shall also
submit mile stones chart, base line programme regarding fixing time line for completion of
the project with mutual consent of HPL/UNIVERSITY OF HEALTH SCIENCES keeping in
view the time allowed in days from the date of start of work and percentage of financial value
of work to be done of the awarded contract amount for each mile stone as given in the
schedule B to F of tender document.

RAW MATERIAL : All materials and labour required for the execution of work shall be
arranged by the contractor including cement & reinforcement steel.

4. (i) The contractor shall procure 43 grade (conforming to 1S:8112) ordinary Portland

cement/PPC, as required in the work, of approved makes or as approved by Engineer-
Incharge. Supply of cement shall be taken in 50 kg. bags bearing manufacturer's name
and ISl marking, Samples of cement arranged by the contractor shall be taken by the
Engineer-in-Charge and got tested in accordance with provisions of relevant BIS codes. In
case test results indicate that the cement arranged by contractor does not conform to the
relevant BIS codes, the same shall stand rejected and shall be removed from the site by the
contractor at his own cost within a week's time of written order from the Engineer-in-
Charge to do so.

i) The cement go-down of the capacity to store a minimum of 200 bags of cement shall be

constructed by the contractor at site of work for which no extra payment shall be made.
Double lock provision shall be made to the door of the cement go-down. The keys of one
lock shall remain with the Engineer-in-Charge or his authorized representative and the
key of the other lock shall remain with the contractor. The Contractor shall be responsible for
the watch and ward and safety of the cement go-down. The contractor shall facilitate the
inspection of the cement go-down by the Engineer-in-charge at any time.
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ii)

v)

Vi)

5.

The cement shall be got tested by Engineer-in-charge and shall be used on work, only after
test results have been received. The contractor shall supply free of charge the cement
required for testing. The cost of tests shall be borne by the contractor.

The actual issue and consumption of cement on work shall be regulated and proper accounts
maintained as provided in clause 10 and 10A of the contract. The theoretical consumption of
cement shall be worked out as per procedure prescribed in clause 42 of the contract and shall
be governed by conditions laid therein.

Cement brought to site and cement remaining unused after completion of work shall not be
removed from site without written permission of the Engineer-in-charge.

Damaged cement shall be removed from site immediately by the contractor on receipt of a
notice in writing from the Engineer-in-charge. If he does not do so within three days of the
receipt of such notice, the Engineer-in-charge shall get it removed at the risk & cost of the
contractor.

i)  The contractor shall procure TMT steel reinforcement bars of Fe500 grade conforming to
relevant BIS codes of the approved makes / as approved by Engineer In- charge. The
contractor shall have to obtain, and furnish test certificates to the Engineer-in-charge in
respect of all supplies of steel brought by him to the site of work. Samples shall also be
taken and got tested by the Engineer-in-charge as per the provisions in this regard in
relevant BIS codes. In case the test results indicate that the steel arranged by the contractor
does not conform to BIS codes, the same shall stand rejected and shall be removed from
the site of work by the contractor at his cost within a week time from written orders from
the Engineer-in-charge to do so.

i) The steel reinforcement shall be stored by the contractor at site of work in such a way as to
prevent distortion and corrosion and nothing extra shall be paid on this account. Bars of
different sizes and lengths shall be stored separately to facilitate easy counting and
checking.

iii) For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of

sufficient length shall be cut from each size of the bar at random at frequency not less than
that specified below :-

Size of bar

For consignment below
100 tonnes

For consignment above
100 tonnes.

Under 10mm dia bars

One sample for each 25
tonnes or part thereof

One sample for each 40
tonnes or part thereof

10mm to 16mm dia bars

One sample for each 35
tonnes or part thereof

One sample for each 45
tonnes or part thereof

Over 16mm dia bars

One sample for each 45
tonnes or part thereof

One sample for each 50
tonnes or part thereof

iv) The contractor shall supply free of charge the steel required for testing. The cost of tests
shall be borne by the contractor.
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v) The actual issue and consumption of steel on work shall be regulated and proper accounts

Vi)

maintained as provided in clause 10 and 10 A of the contract. The theoretical consumption
of steel shall be worked out as per procedure prescribed in clause 42 of the contract and
shall be governed by conditions laid therein.

Steel brought to site and steel remaining unused shall not be removed from site without the
written permission of the Engineer-in-charge.

6. (@) All material used in the work shall be confirming to IS Specification and as per approved

10.

11.

make/brands list and shall be ISI marked unless otherwise specified. In the event for items
for which either the brands not specified and ISI marked items not available, the sample of
the item before use shall be got approved from Engineer —in-charge. However in either
cases the samples of materials / fixtures shall be got approved from Engineer —in-charge
before use in the work.

(b) Contractor shall be required to produce samples of all materials and fittings sufficiently in

advance for approval. The Contractor when called upon shall provide "make" of
samples as per approved list for approval before execution free of cost and also will
make arrangements for transportation of samples to the designated test house as per the
direction of Engineer-in-charge of the work at his own cost. Cost of testing will also be
borne by the contractor.

Any notice to be given under this contract shall be sent by registered post, Speed post at
the last known registered or head office address of the contractor and shall be deemed to
have been effected at the time at which the letter would be delivered in the ordinary
course of post.

The contractor shall have to provide 5 (five) years guarantee bond in the form of
Indemnity Bond for water proofing works from the date of completion of work.

The contractor shall be supplied drawings required for execution of work like architectural,
structural ,all service plans and other detailed drawings in a phased manner. If any
particular drawing is required for execution of work, contractor shall inform the
Engineer-in-Charge in writing at least 15 days in advance.

The contractor shall be responsible for obtaining necessary clearances for start of work

and on completion of work executed by him from various local bodies, Chief Electrical
inspector & Chief Fire Officer for occupation of the building. Necessary liasoning with
other working agencies & local bodies shall be his responsibility. Any statutory fees to be
paid on account of said clearances shall be reimbursed to contractor by HPL/ Client.

The payment to the contractor shall be made from the registered office of HPL at Jangpura,
New Delhi through RTGS. If the contractor desires the payment through Banker Cheque/
Demand Draft, charges on account of this shall be debited to the contractor. The contractor
shall not claim anything extra on this account.
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12.

13.

14.

15.

16.

17.

18.

The quoted rates by the bidders shall be inclusive of all the taxes as applicable in the state at
the time of submission of tender like GST (Goods & Service Tax), excise duty, custom duty,
sales tax, value added tax (VAT), purchase tax, consignment tax, works contract tax, entry
tax, turnover tax, toll tax, octroi charges, royalty, labour cess, levy and other tax(es) or duty
(ies) of similar nature in the state levied by State Govt./Central Govt./ or any other statuary
body. The rates quoted by him in the tender in bill of quantities shall be inclusive of all such
taxes, duties, levies, cess etc. with respect to such goods/materials/articles to be used for the
works & as applicable to the contract.

Tax invoice & bills as required and applicable under GST shall be submitted by the contractor

and shall be uploaded on the relevant portal by the contractor.
GST as applicable shall be deposited by the contractor to the concerned authorities and
deposit challan shall be submitted to HPL alongwith bills.

Taking credit of the excess amount billed/tax paid shall b e the responsibility of the
contractor.
The bidders should have valid GST Registration and copy of the same shall have to be
submitted alongwith the tenders.

The contractor should have valid PF Code , PAN, ESI No. and should provide a copy of PF
& ESI Registration. The contractor shall provide the copies of challans as a proof of
remittance of PF & ESI amount. The contractor should also maintain the PF records, labour
records i.e copies of wage sheets, attendance sheets, monthly returns, annual returns and any
other record in this regard for inspection and should provide as and when required by the
Engineer-in-charge.

Defect Liability & Maintenance Period : The contractor shall be fully responsible for
the quality, workmanship and structural safety of the construction. The contractor shall
be fully responsible for liability of defects in the work executed by him for a period of one
year. All defects observed during the defect liability period shall be rectified by the
contractor at his own cost and expenses. Any major and minor repair will be done by the
contractor free of cost for one year after handing over the building. In the event of failure on
the part of the contractor to rectify the defects, the same may, without prejudice to any
other right available to it in law, be rectified by HPL for and on behalf of contractor.
HPL shall have the right to deduct or set off the expenses incurred by it in rectifying the
defects as aforesaid from/against any amount due and payable or becoming due and
payable by HPL to the contractor under this agreement or any other contract what-so-
ever. During the Defect- liability period contractor has to depute an engineer (if required) to
look after the defects for which nothing extra would be payable to the contractor.

19. The contractor will be responsible for obtaining “Contractor All Risk Policy" towards

20.

21.

entire cost of the work and will obtain “Workmen compensation policy” at his own cost.
The policy should cover entire tenure of contract inclusive of extended period, if any.

The decision of the Chairman & Managing Director, HPL, regarding the quantum of
reduction as well as justification thereof in respect of rates for substandard work
will be final and would not be open to arbitration and adjudication.

The contractor has to control noise and air pollution at site as per norms of Pollution
Control Board/Local Authorities.
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22.

23.

24,

25.

26.

27.

28.

29.

30.

31.

The contractor will be responsible to get register himself under labour cess in “Building and
other construction workers” welfare board.

No advance shall be paid to the contractor against any Tools & Plants, equipment &
machinery etc. brought at site by the contractor.

The work may be inspected by Central Vigilance Commission and any deductions/
compensation proposed by CVC or HPL or in regard to defective work or work not
confirming to specification, loss of time, amount shall be deducted from his dues.

The contractor shall make all arrangements for ground breaking Ceremony / inaugural function
etc. for the projects as required and the cost towards it is deemed to be included in his
rates/offer. Any expenditure already incurred /to be incurred by HPL shall be recovered from
the Contractor.

HPL shall not supply or procure any material for use on works and the contractor has to make
his own arrangements for supplying, procuring transportation and storage of all such materials
required for the work, at his own cost.

Settlement of Disputes and Arbitration:

Any or all Disputes, differences, or questions which may at any time arise between the parties
hereto or any person claiming under them, touching or arising out of or in respect of this
agreement or subject matter thereof shall first be endeavored to be amicably resolved at the top
management level of the parties. However, in event of such dispute, difference or question etc.
remaining unsolved, the same shall be referred to the arbitration by Sole Arbitrator to be
nominated by The Chairman And Managing Director of Hindustan Prefab Limited, and
provisions of the Arbitration and conciliation Act, 1996 shall be applicable. The place of such
arbitration shall be at New Delhi.

It is clearly agreed and understood by the tenderers/ contractors that notwithstanding any thing
to the contrary that may be stated in the agreement between HPL & the contractor, the
contractor shall become entitled to payment only after H.P.L. receives the corresponding
payment(s) from the client / owner. Any delay in the release of payment by the client / owner
to HPL leading to a delay in the release of the corresponding payment by HPL to the
contractor, shall not entitle the contractor any compensation / interest from HPL.

The contractor will have to submit a no claim / final claim certificate, duly notarized on a
stamp paper of appropriate value, as per the prescribed format of HPL, while release of
security deposit.

Secured advance payment shall be released to the contractor as per relevant clause 10 B (i) of
CPWD G.C.C. against submission of bank guarantee of equivalent amount by the contractor
for the period till such advance remains outstanding. However, if such material is not
incorporated in the work within 03 months, outstanding secured advance shall be recovered at
the end of such specified period. At a time, the total secured advance to be given to the
contractor including any earlier outstanding secured advance shall be limited up to 10% of the
awarded contract amount.

The accepted rates of the contractor shall be firm / fixed for the entire contract period
including extended period, if any. No escalation in rates shall be payable at all.
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32.

33.

34.

35.

36.

37.

38.

39.

40.

41.

42.

The contractor shall be responsible for obtaining Completion Certificate and Occupancy
Certificate from the local body / bodies. The project shall be deemed to have been
completed in relation to contractor only when these certificates are obtained from the local
body/ bodies and handed over to the Owner. The contractor shall send completion report
alongwith above certificates as well as “As Built” drawings and maintenance schedules to
the office of the HPL / Owner within 15 days from completion of work.

The contractor shall not stake any claim in case the HPL / Owner decides for foreclosure of
the work at any of the stages subsequent to start of work in respect of the services based on
the agreement.

The contractor shall obtain the labour license, within one month of award of work.

The specialized items of work are to be got executed by the contractor engaging the
agencies who are experienced in carrying out those specialized items of work duly approved
by Engineer-In-charge.

Performance Guarantee:

Performance Guarantee @ 5% (five percent) of awarded contract value shall be submitted
by the contractor within the time schedule as specified in the tender document in the shape
of Performance Bank Guarantee issued by any Nationalised Bank or ICICI, IDBI, HDFC &
Axis Bank of India. Performance Guarantee in any other shape shall not be accepted.

The Performance Guarantee shall be valid upto 60 (sixty) days after successfully handing
over of the project. On expiry of 60 days after successfully handing over of the project as
certified by the Engineer in charge, the Bank Guarantee will be returned to the contractor
without any interest.

The estimate is based on DSR-2016 rates and market rates for the Non-schedule items.

For schedule items, items no’s, description or nomenclature of the items or unit of the items
given in financial bids are based on DSR’2016. If there is any error or discrepancy in the
above w.r.t as given in DSR’2016, the same shall be regulated as given in DSR’2016.

During the various stages of execution, the Contractor shall submit monthly progress report
along with six or more different photographs of the project/work. The photographs must be
of good quality and its size should not be less than 4” X 6”.

The contractor shall be solely responsible for execution of work with proper workmanship
and as per the specifications.

The work is to be completed within specified completion period. If it is found that more
time has been taken by the contractor to complete the work/project, liquidated damages @
1.5% per month of delay (to be computed on per day basis) subject to 10% of the project
cost would be imposed on the contractor.

On completion of the work, the work shall be handed over to the client including all
services and facilities constructed in accordance with the approved plans, specification
fulfilling all techno functional requirement along with inventory, “As Built drawings”,
maintenance manual/standard operating procedure (SOP) for equipments and plants and all
clearance/certificates from statuary authorities, local bodies complete in all respects.
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43.0 Security Deposit/Retention Money:

44.0

The security deposit or the retention money shall be deducted from each running account
bill of the contractor @ 5% (Five percent only) of the gross value of each Running Account
Bill. The earnest money deposited by the tenderer in the form of DD only will be treated as
part of the Security Deposit.

If the amount of Security Deposit deduction in cash is more than Rs. 10.00 Lakh (Rupees
ten lakh only), the excess amount can be refunded to contractor against submission of Bank
Guarantee of equivalent amount of scheduled bank in the prescribed proforma of HPL.

Release of Security Deposit:
Security deposit will be released after one year of successful handing over of project.

While claiming the refund of security deposit, the contractor, shall submit the following:

i) Clearance certificate from labour department.

i)  Certificate of No claim/ Final Claim, duly notarized on a non judicial Stamp paper of
Rs. 200/-, as per prescribed format of HPL.

45 The electrical work shall be carried out by the contractor under the supervision of the

Electrical Contractor Licensee holder.

46.0 The agency will submit the running account bills with proper tax invoice for intermediate

payments during the execution.

47.0 Payment shall be made to the contractor only after receipt of the payment from the client.

49.0

Payments due to the contractor will be made only after verifying that the statutory P.F.
payment have been made to EPFO related to the employees deployed by the contractor on
the awarded project.

Employees wise details of deposit of P.F. will be submitted by the contractor along with the
bill/ invoice to HPL.

50 The contractor shall be responsible for obtaining necessary clearances for the works
executed by him from local bodies including Delhi Jal Board, DDA/MCD, Chief Electrical
inspector, Chief Fire Officer for occupation of the building. Necessary liasoning with other
working agency & local bodies shall be his responsibility. Any statutory fees to be paid on account
of said clearances shall be reimbursed to contractor by HPL/ University of Health Sciences
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Annexure - X

Notice for appointment of Arbitrator
To

CMD
Dear Sir,

In terms of clause --- of Special Condition of Contract (SCC), I/we hereby give notice to you to
appoint an arbitrator for settlement of disputes mentioned below:

Name of applicant
Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.
Full address of the applicant

M w0 D e

Name of the work and contract number in which arbitration sought

Contract amount in the work

Date of contract

Stipulated date of initiation of work
Stipulated date of completion of work

© © N o o

Actual date of completion of work (if completed)

10. Total number of claims made

11. Total amount claimed

12. Date of submission of final bill (if work is completed)
13. Date of payment of final bill (if work is completed)

14. Amount of final bill (if work is completed)
15. Date of request made to DGM for decision
16. Date of receipt of DGM decision

17. Date of appeal to you

18. Date of receipt of your decision.

Specimen signatures of the applicant
(only the person/authority who signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. 1/We enclose
following documents.

1. Statement of claims with amount of claims.
2.
3.
4,
Yours faithfully,

(Signatures)
Copy in duplicate to:
1. The Engineer-in-charges
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PROFORMA FOR BANK GUARANTEE IN LIEU OF EARNEST MONEY

(On Non-Judicial Stamp Paper to be stamped in accordance with stamp act, the stamp paper to be in
the name of Executing Bank)

Ref. : Date :

Bank Guarantee NO. .........ccoon.. ..

To,

Hindustan Prefab Limited,
Jangpura,
New Delhi : 110 014.

Dear Sirs,

In consideration of Hindustan Prefab Limited having its Head Office at Jangpura, New Delhi : 110
014 (hereinafter called the “Employer” which expression shall unless repugnant to the subject or
context include its successors and assigns) having issued Notice Inviting Tender

having its Registered /Head Office at ..........c.ooiiiiiiiiiiiii e,
(hereinafter called the “Tenderer” who wishes to participate in the said tender for
.............................................. and you, have agreed to accept an irrevocable and
unconditional Bank Bid Guarantee for and amount of Rs...................... valid up to
.............................. on behalf of the tenderer in lieu of cash Deposit required to be made by
the tenderer, as a condition precedent for participation in said tender.

W, T e e Bank incorporated under
.................................................................................... law and having one of our
branches at ... and having our Registered office/ Head office at

....................................... do hereby unconditionally and irrevocable guarantee and
undertake to pay to the “Employer* immediately on demand without any demur reservation, protest,
contest, and recourse to be extent of the said sum of Rs....................................
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Any such claim/ demand made by the said “Employer” on us shall be conclusive and binding on us
irrespective of any dispute or difference raised by the tenderer. This guarantee shall be irrevocable

and shall remain valid up to ..........cooiiiiiiiiiiiii If any further extension of this
guarantee is required, the same shall be granted to such required period on receiving instructions
rom M/S oo on whose behalf this guarantee is
issued.

We the said Bank undertake not to revoke this guarantee during its currency except with the
previous consent of the employer in writing and agree that any change in the constitution of the
said tenderer or the said Bank shall not discharge our liability hereunder. In witness whereof the

Bank, through its authorized officer, has set its hand and stamp on this ........................ day of
...................... 2000 At

WITNESS :

1. (SIGNATURE) (SIGNATURE)

(NAME). ..o, (NAME)....ccoiiiiiiiiiin

(Designation with Bank Stamp).................

(OFFICIAL ADDRESS) ATTORNEY AS PER
POWER OF ATTORNEY NO.......c.c.ccoevineen.

....................................... DATE .o
2. (SIGNATURE)

(NAME)
(OFFICIAL ADDRESS)
NOTE
1. The stamp papers of appropriate value shall be purchased in the name of “Issuing Bank”.

The Guarantee shall be valid up to 90 days from the date of opening of Financial Bid..
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G.C.C. 2014 (CPWD)

Form 7/8 ( Edition 2014 with up to date corrections and
amendments)
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