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(iv)

GENERAL

Unless otherwise mentioned elsewhere in the tender document, the work in general shall
be carried out as per the DSR 2012 plus prevailing cost index including subsequent
Addenda and Corrigenda issued from time to time / relevant BIS Codes or otherwise as
directed by the Engineer In-Charge. Being a Fixed Rate Contract no price escalation shall
be allowed after the work allotted to the Contractor.

The Special Conditions of Contract (SCC) shall be read in conjunction with the General
Conditions of contract (GCC), Specifications of the work i.e. particular specifications,
drawings, BOQ and any other document forming part of this contract. However, if there is
any variation from the GCC, SCC shall prevail over GCC.

Deleted.

The contractor shall make all arrangements for ground breaking Ceremony / inaugural
function etc. for the projects as required and the cost towards it is deemed to be included
in his rates/offer. Any expenditure already incurred /to be incurred by HPL shall be
recovered from the Contractor. Contractor has to make arrangements for day to day site
visits for HPL Staff nothing extra shall be paid on this account.

HPL shall not supply or procure any material for use on works and the contractor has to
make his own arrangements for supplying, procuring transportation and storage of all
such materials required for the work, at his own cost.

Sub-letting of Work

No part of the contract nor any share or interest therein shall in any manner or degree be
transferred, assigned or sublet by the Contractor directly or indirectly to any person, firm
or corporation whosoever except as provided for in the succeeding sub-clause, without
the consent in writing of the Employer.

Sub-Contracts for Temporary Works etc.

The Employer may give written consent to sub-contract for the execution of any part of
the works at the site, being entered into by the Contractor provided each individual sub-
contract is submitted to the Employer before entered into and is approved by the
Employer.

List of Sub-Contractors to be supplied

At the commencement of every month the Contractor shall furnish to the Engineer-in-
Charge list of all sub-Contractors or other persons or firms charged by the Contractor
(who must have been previously approved by the Employer as per 35(ii)) and working at
the site during the previous month with particulars of the general nature of the sub-
contract of works.

Contractor’s Liability not Limited by Sub-Contractors

Notwithstanding any sub-letting with such approval as aforesaid and notwithstanding that
the Employer shall have received copies of any sub-contracts, the Contractor shall be and
shall remain solely responsible for the quality and proper and expeditious execution of
works and the performance of all the conditions of the contract in all respects as if such
sub-letting or sub-contracting had not taken place and as if such work had been done
directly by the Contractor.



(v)

(vi)

6.0

Employer may Terminate Sub-Contracts

If any sub-Contractor engaged upon the works at the site executes any work which in the
opinion of the Employer is not in accordance with the contract documents, the Employer
may by written notice to the Contractor request him to terminate such sub-contract and
the Contractor upon the receipt of such notice shall terminate such sub-contract and the
latter forthwith leave the works, failing which the Employer shall have the right to remove
such sub-Contractors from the site.

No Remedy for Action Taken under this Clause

No action taken by the Employer under the clause shall relieve the Contractor of any of
his liabilities under the contract or give rise to any right to compensation, extension of time
or otherwise, failing which the Employer shall have the right to remove such sub-
Contractors from the site.

PAYMENT:

It is clearly agreed and understood by the contractor that notwithstanding anything to the
contrary that may be stated in the agreement between HPL and the contractor, the
contractor shall become entitled to payment only after HPL received the corresponding
payment(s) from the client / owner for the work done by the contractor. Any delay in the
release of payment by the client / owner to HPL leading to a delay in the release of the
corresponding payment by HPL to the contractor shall not entitle the contractor any
compensation / interest from HPL.

Records and measurements: The Engineer-in-charge shall accept as otherwise
stated, ascertain and determine by measurement the value of the works in
accordance with the contract.

The payment shall be made for building works on the basis of stage-wise
percentage payment as is being agreed with Assam Rifles and as per the MOU
signed between HPL and Assam Rifles. The terms and condition of the payments
and other conditions mentioned in the MOU between HPL and Assam Rifles hold
good in to-to in addition to the conditions specified in the General Condition,
Special Conditions and Additional Conditions mentioned in the NIT/Agreement.
The payment structure/terms for the building works only are given as under:



For Residential and Office Building:

Sl. No. | Description of stage Amount (% of total contract price)
Four Triple Double Single
Storey Storey | Storey Storey
1 Completion of work upto plinth level 11% 14% 18 26%
of building including DPC
2 Completion of RCC work up to 10% 13% 17 28%
ground floor / roof slab including
mumty
3 Completion of RCC work up to 1™ 10% 13% 19% --
floor/ roof slab including mumty
4 Completion of RCC work upto 2 11% 14% -- --
floor / roof slab including mumty.
5 Completion of RCC work upto 2 12% -- -- --
Floor/roof slab including mumty.
6 Completion of brick work including 10% 10% 10% 10%

internal partition wall, lintel beam,
chajjas etc. fixing door frames and
windows complete.

7 Complete of external and internal 6% 6% 6% 6%
plaster including ceiling plaster.
8 Completion of internal water supply 11% 11% 11% 11%

(overhead water tank of required
capacity with all internal connection),
sanitary fittings including sanitaryj
wires, internal electrification,
flooring/ skirting, dado etc.

9 Completion of fixing of window 12% 12% 12% 12%
glass and wire gauge, door shutters,
cub boards, plemet boxes, plinth
protection, MS railing, sewerage
disposal, septic tank including water
proofing treatment to roof slab.

10. Completion of Painting,  white 7% 7% 7% 7%
washing, distempering site clearance,
testing and commissioning of the
building / project.
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RELEASE OF SECURITY DEPOSIT:
While claiming the refund of security deposit, the contractor, shall submit the following:
i) Clearance certificate from labour department.

i) Certify from the client to the effect that all the defects have been rectified to their
(client) satisfaction and nothing is pending as such.

iif) An Indemnity Bond on Judicial Stamp paper of appropriate value indemnifying
HPL against any possible demand raised against the company on account of
taxes, duties, cess, royalty, trade mark, fees, fines, penalties, demand raised by
statutory bodies including court cases and arbitration etc.

iv) Certificate of No claim/ Final Claim - duly notarized on a Rs. 100 Stamp paper,
as per prescribed format of HPL, to the effect that contract should be closed
while release of security deposit.

Settlement of Disputes and Arbitration:

Any or all Disputes, differences, or questions which may at any time arise between the
parties hereto or any person claiming under them, touching or arising out of or in respect
of this agreement or subject matter thereof shall first be endeavored to be amicably
resolved at the top management level of the parties. However, in event of such dispute,
difference or question etc. remaining unsolved, the same shall be referred to the
arbitration by Sole Arbitrator to be nominated by The Chairman And Managing Director
of Hindustan Prefab Limited, and provisions of the Arbitration and conciliation Act, 1996
shall be applicable. The place of such arbitration shall be at New Delhi.

The price for the entire contract as will be offered by the L-1 will remain firm to complete
the scope of work given in NIT/BOQ and no price escalation shall be entertained for any
item mentioned in BOQ. AHR and ALR item will not be applicable in this tender.

The limit for plus deviation in quantity will be as under :-

0] For original Works upto any extent in plus or minus.

Rates of extra items and deviated items mentioned in this NIT shall be derived on the
basis of DSR 2012 plus prevailing cost index or BOQ rate or market rate and will be

considered for payment the lowest of three, and in case of Non DSR item same will be
derived on basis of prevailing market rates considering 15% CP & OH.

The work shall be carried out by the contractor on the same condition in all respects

including price on which he agreed to do the main work. Beyond these limits, the rates

determined on basis of market rates and the contractor shall be paid in accordance with

the rates so determined by the Engineer-in-Charge with approval of the owner.

12. The rate of compensation will be 1.5% (of tendered value) per month of delay to be computed
on per day basis .Subjected to maximum 10% of contract value. Other provisions of GCC clause
72 will remain same.

Seal & Signature of Tenderer 1 HPL
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13. Approval from Electrical department/Fire & Safety Directorate/Pollution Control Board &
Other Statutory body before start of work and necessary clearance after completion, if required
shall have to be obtained by the contractor at his own cost.

14. All guarantee/warranty Card/Documents for equipment’s/Units have to be submitted in
favour of HPL/AR.

15. The cost of necessary cutting and making good the walls of manholes is deemed to be
included in the quoted rates. Nothing shall be paid extra on this account.

16. Mobilization advance not applicable.
17. Secure advance not applicable.
18. EMD of L1 party will be adjusted in security deposit.

19. Best quality sand as per specification has to be used in project, most preferably Dimapur
sand.

20. All light fittings have to be provided LED as per Government norms.
21. Floor tiles have to be fixed 600x600 mm or as approved by Engineer Incharge.
22. Electrical work will be carried out in supervision of Electrical license holder.

23. The rates quoted by the bidder shall be inclusive of all the taxes including GST. Nothing
extra shall be payable.

Seal & Signature of Tenderer 2 HPL



