Hindustan Prefab Limited

i

TENDER DOCUMENT

(Through e-Tendering)

Architectural and Engineering Consultancy Services for the
Execution of Civil/ Electrical & allied works at different
locations all over India for Navodaya Vidyalaya Samiti.

NIT No. HPL/DGM(ENGG.)/TC/ 2019-20/23 Dt:22.08.2019

ISSUED TO :-

HINDUSTAN PREFAB LIMITED
(A Govt. of India Enterprise)
Jangpura, New Delhi-110014
CIN: U74899DL1953G01002220
Ph- (011) 43149800-899, Fax: (011) 26340365
WEB: www.hindprefab.in, Email: :- hindprefab@gmail.com
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Hindustan Prefab Limited

HINDUSTAN PREFAB LIMITED
JANGPURA, NEW DELHI- 110014

NOTICE INVITING E-TENDER

NIT No. HPL/DGM(ENGG.)/TC/ 2019-20/23 Dt: 22.08.2019

1.  Sealed e-tenders are invited from technically & financially sound and experienced A&E
Consultants to render their professional services for the following work in two bid system as
detailed below:-

NIT No. HPL/DGM(ENGG.)/TC/ 2019-20/23 Dt: 22.08.2019

Name of the Work Architectural and Engineering Consultancy Services for the
Execution of Civil/ Electrical & allied works at different
locations all over India for Navodaya Vidyalaya Samiti.

Period of Completion 12 Months from the 7" day of award of work

Estimated Cost of Project Rs. 100 Cr.

Estimate cost of A & E Consultancy | Rs. 80Lacs

Earnest Money Deposit Rs. 25,000/- in the shape of DD only in favour of Hindustan
Prefab Limited and, payable at New Delhi (Bank Guarantee will
not be accepted)

Non-refundable cost of  Tender | Rs. 5000/- (Non Refundable) in the shape of DD in favour of
document Hindustan Prefab Limited and, payable at New Delhi

Non-refundable cost of e-tender | Rs. 4720/- (Non Refundable) through e-payment gateway to ITI
processing fee Ltd.

Last date & time of submission of | Upto 29.08.2019by 3.00 PM

online tender
Period during which hard copy in | Before and up to 3.00 PM on 29.08.2019 in the office of Head-
Original of Cost of Tender Document, | Tender Cell at Hindustan Prefab Limited, Jangpura, New Delhi-
proof of e-tender  processing fee, | 110014

letter of Acceptance of tender
conditions/ enlistment order of the
Architect/Consultant  and  other
documents as per NIT (Eligibility
criteria) shall be submitted.

(Do not submit hard copy of financial

bid)

Date & Time of Opening of technical | 29.08.2019at 03.30 PM.

tender

Validity of offer 180 days from the date of opening of tender
Presentation Date, Time & Venue To be intimated later on via email only

The tender document can be downloaded from website www.tenderwizard.com/HPL and
www.eprocure.gov.in. “Any Corrigendum/addendum, if any, would appear only on the HPL web site
and not to be published in any News paper”.

2.0 The intending tenderer must read the terms and conditions of HPL carefully. He should only
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submit his tender if he considers himself eligible as per eligibility criteria and he is in possession
of all the documents required.

3.0 Those intending tenderers/Architect/Consultant not registered on the website i.e.
www.tenderwizard.com/HPL mentioned above with M/s. ITI, are required to get registered
beforehand. If needed they can be imparted training on online tendering process as per
details available on the website i.e.www.tenderwizard.com/HPL.

4.0 The intending tenderer must have class-111 digital signature to submit the tender.

5.0 The Tender Document as uploaded can be viewed and downloaded free of cost by anyone
including intending tenderer. But the tender can be submitted only after uploading the mandatory
scanned documents such as (a) Demand Draft of any Scheduled/ Nationalized towards cost of
tender document, (b) proof of deposit of e-Tender Processing Fee, (c) Demand Draft of any
Scheduled/ Nationalized against Earnest Money & all other documents as per Notice Inviting e-
tender.

6.0 Set of Contract / Tender Documents:

The following documents will constitute set of tender documents:-
a) Notice Inviting e-Tender

b) Conditions of contract

¢) Financial Bid

d) Acceptance of Tender Conditions

e) Integrity Pact

f) Corrigendum, if any

7.0 If any problem related to online filling, please contact help desk no. 011-49424365. If not satisfied
with help desk response, kindly contact Tender Cell : 011 43149800 (859)

8.0  HPL will not responsible for any type of failure of network at Architect/Consultant end. So you are
advised to fill tender with sufficient time in hand to avoid last moment rush.

9.0 E-tendering processing fees can be seen on www.tenderwizard.com/HPL

10.0 Joint ventures are not accepted.

11.0 HPL reserves the right to accept any or reject all the tenders and split up the work among more than
one parties without assigning any reasons thereof. HPL reserve the right to terminate the work in
between by giving one month notice without any financial liability.

12.0 The tenderers are required to quote strictly as per terms and conditions, specifications, standards
given in the tender documents and not to stipulate any deviations.

13.0 After submission of the tender the tenderer can re-submit revised tender any number of times but
before last time and date of submission of tender as notified.

14.0 When it is desired by HPL to submit revised financial tender then it shall be mandatory to submit
revised financial tender. If not submitted then the tender submitted earlier shall become invalid.

15.0 On opening date, the tenderers can login and see the tender opening results as per schedule
16.0  Architect/Consultant can upload documents in the form of JPG and PDF format.

17.0  Architect/Consultant to upload scanned copies of all the documents including valid GST
registration/EPF registration. PAN No. as stipulated in the tender document.

18.0 If the Architect/Consultant is found ineligible after opening of tender, his tender shall become
invalid and cost of bid document and processing fee shall not be refunded.

19.0 If any discrepancy is noticed between the documents as uploaded at the time of submission of
tender and hard copies as submitted physically by the Architect/Consultant the tender shall become
invalid and cost of tender document and processing fee shall not be refunded.

20.0  Notwithstanding anything stated above, HPL reserves the right to assess the capabilities and
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capacity of the tenderers to perform the contract, in the overall interest of HPL. In case, tenderers
capabilities and capacities are not found satisfactory, HPL reserves the right to reject the tender.

21.0 In case of Percentage Rate Tender, Architect/Consultant must ensure to quote single percentage
rate. The column meant for quoting rate in figures appears in pink color and the moment rate is
entered, it turns sky blue, The Rate shall be quoted upto 2 Decimals.

22.0 In case of Item Rate Tender, price shall be entered against each item in the Bill of Quantities /
Schedule of Quantities. The cost of item against which the Architect/Consultant has failed to enter
a rate or price shall be deemed to be covered by rates and prices of other items in Bill of Quantities
/ Schedule of Quantities and no payment shall be made for the quantities executed for items against
which rate has not been quoted by the Architect/Consultant. The column meant for quoting rate in
figures appears in pink/yellow colour and the moment rate is entered, it turns sky blue. The Rate
shall be quoted up to 2 Decimals.

23.0  Inaddition to this, while selecting any of the cells a warning appears that if any cell is left blank the
same shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted by the
tenderers, rate of such item shall be treated as “0” (ZERO).

240 The tenderer if required may submit questions in writing by e-mail at
tendercellhpl@gmail.com to seek clarifications latest 28.08.2019 to the office of DGM(Engg.)-
TC at Hindustan Prefab Limited, Jangpura, New Delhi : 110014. The tenderers are requested to
submit their technical and commercial queries separately so that those could be replied suitably.

25.0  The tender document submitted/uploaded by the Architect/Consultant should be self attested.

26.0  List of Mandatory Documents to be scanned and uploaded within the period of tender
submission. (FORM 8)

Demand Draft against Earnest Money.

Demand Draft of any Scheduled Bank towards cost of Bid Document.

Certificates of work experience and documents pertaining to eligibility criteria/Technical Bid/NIT.

GST registration, PAN No.

Copy of Power of Attorney / Partnership Deed duly self attested by the owner of the firm

Letter of Acceptance of tender condition unconditional as per tender documents Annexure -1 of this

NIT

e Average Annual Financial Turnover of Architect firms/ Engg. Consultancy should be not
less than 80 Lacs put to tender during the immediate last 3 consecutive financial years (i.e. 2016-
17, 2017-18 and 2018-19). Applicant has to attach the balance sheet along with profit & loss
statement duly certified by Chartered Accountant for last three years.

e Bank mandate form (for release of EMD of unsuccessful bidders)

Note: All the uploaded documents including other documents as per NIT should be submitted in hard
copy as per time and date mentioned in the NIT.

27.0 The estimated cost given above is tentative. The project is spreaded all India basis with its cost
varying from Rs. 10 Lakhs to Rs. 25 Crores. The total quantum of work may be approximately
Rs. 100 Crores subject to requirement of client and Letter of Intent will be issued to A&E Consultant
for each individual work separately assigned by Navodaya Vidayalaya Samiti to Hindustan Prefab
Limited.

28.0 Hindustan Prefab Limited (HPL) reserves the right to accept or reject all tenders in part or full

without assigning any reason thereof. HPL also reserve the right to award the work amongst more
than one bidder at L-1s’s accepted rates terms and conditions, if required.

29.0 HPL will not be responsible for ignorance of corrigendum

30.0  The payment of Arch. Consultant will be made on actual work done. (Final cost of work done of
each package varies and not on initial cost estimate.

Important Note:-

1. The tenders are being invited on “No Cost No Commitment Basis”. If because of any reason /
circumstances, the project does not take off, no payment shall be made to the A&E Consultant and
Consultant shall not have any claim what so ever.
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2. All the uploaded documents including other documents as per NIT should be submitted in hard
copy as per time and date mentioned in the NIT.

3. The agency has to visit different site for collecting data’s before preparation of DPR documents at
his own cost.

4. In case the work quantum as already stipulated in this NIT increased and same design is proposed
for the increased quantum rate of consultancy will be the half of quoted rates for original work.

5. The bidder should have office at Delhi NCT.

Seal & Signature of Tenderer 5 HPL



Hindustan Prefab Limited

HINDUSTAN PREFAB LIMITED
JANGPURA, NEW DELHI-110014
Annexure-|

ACCEPTANCE LETTER
TO BE ENCLOSED ALONGWITH EARNEST MONEY IN ENVELOPE — |

Hindustan Prefab Limited
(Address of submission as mentioned in “Notice Inviting Tender”)

NAME OF WORK : Architectural and Engineering Consultancy Services for the Execution of
Civil/ Electrical & allied works at different locations all over India for Navodaya Vidyalaya Samiti.

NIT No.:- HPL/DGM(ENGG.)/TC/ 2019-20/23
Dt:22.08.2019

Sir,
ACCEPTANCE OF TENDER CONDITIONS

1. The tender documents for the work as mentioned in “NIT” have been sold to me/us by Hindustan
Prefab Limited and | / we hereby unconditionally accept the tender conditions and tender
documents in its entirety for the above work.

2. The contents of the Tender documents (Instructions to the Tenderers) have been noted wherein it is
clarified that after unconditionally accepting the tender condition in its entirety, it is not permissible
to put any remark(s)/ conditions (s) (except unconditional rebate on price, if any) in the tender
enclosed in “Envelope-1” and the same has been followed in present case.

In case this provision of the tender is found violated at any time after opening “Envelope-1”, I/ We
agree that the tender shall be summarily rejected and HPL shall, without prejudice to any other
right or remedy be at liberty to forfeit the full said Earnest Money absolutely.

3. The required Earnest Money for this work is enclosed herewith.

4. It is to confirm that we have seen the entire corrigendum’s / addendums issued by HPL up to the
last date and time of submission of tenders.

Yours faithfully,

(Signature of the tenderer)
With rubber stamp
Dated:
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2.0

3.0

4.0

Hindustan Prefab Limited

Instructions to Tenderer (ITT)

Online sealed open e-tenders on behalf of Navodaya Vidyalaya Samiti are invited for the work of
Architectural and Engineering Consultancy Services for the Execution of Civil/ Electrical & allied
works at different locations all over India.

The estimated cost of work for providing A&E Consultancy works will be Rs.100 Crores the work
varies from Rs. 10 Lacs to Rs. 25 Cr. and the estimates however is given for merely as a rough
guidelines the total quantum of work may lies over Rs. 100 Cr. but depend on clients requirement.

The tender document as uploaded can be seen on website www.tenderwizard.com/HPL or
www.eprocure.gov.in and can be downloaded free of cost.

Mode of Submission.
Earnest Money Deposit:

4.1 Earnest Money of amount as mentioned in "NIT" required to be submitted along with the tender
shall be in the form of Demand Draft payable at place as mentioned in NIT in favour of Hindustan
Prefab Limited from any Nationalised/Scheduled Bank. The Earnest Money (DD) shall be valid for
minimum period of 180 (One Hundred Eighty) days from last day of submission of Tender. The
Earnest Money shall be scanned and uploaded to the e-Tendering website within the period of
tender submission and original should be deposited in office of HPL.

4.2 EMD of successful bidder will be returned after completion of contract agreement.

4.3 The EMD shall be payable to HPL without any condition(s), recourse or reservations.

I.  The Bid will be rejected by HPL as non-responsive and shall not be considered in case
EMD is not received in physical form.
II. The EMD of bidders other than L1 will be returned within 30 days, after opening of
Financial Bid.
IIl.  No interest shall be paid by HPL on the EMD.

V. The EMD may be forfeited:

a. If a consultant withdraws the bid after bid opening during the period of validity.

b. If, any unilateral revision in the offer is made by the tenderer during the validity of
the offer.

c.  Upon non acceptance of LOI/LOA, if and when placed In the case of a successful
consultant; if the consultant fails to Sign the Agreement with in the 30 days from
the date of issue of LOA or furnish the required performance security or fail to
commence the work within the stipulated time period prescribed in the contract.

d. If the bidder furnishes any incorrect or false statement/information/document.

e. If the bidder does not intimate the names of persons who are working with him in
any capacity or are subsequently employed by him who are near relatives to any
officers of HPL and/or name of bidder’s near relative who is posted in the project
office/concerned zonal/SBG/RBG office of HPL.

f.  If Consultant commits any breach of Integrity Pact.

5.0 Interested bidders who wish to participate in the tender has also to make following payments in the
form of Demand Draft of any Nationalised/Scheduled Bank and to be scanned and uploaded to the
e-Tendering website within the period of bid submission :
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Cost of Bid Document- Rs. 5000/- in the shape of DD in favour of Hindustan Prefab Limited
payable at New Delhi.

E-Tendering processing fee- Rs. 4720/- through e-payment only.

Demand Draft against Earnest Money and Cost of tender Document & Acceptance Letter shall
be placed in single sealed envelope superscripted as "Earnest Money”, Cost of Tender Document"
with name of work and due date of opening of the tender also mentioned thereon.

Certificate of work experience (if required) and other documents as specified in the tender and
Technical Bid shall be scanned and uploaded to the e-Tendering website within the period of tender
submission and certified & self attested with stamp copy of each shall be deposited in a separate
envelope marked as "Technical Bid”.

6.0 Both the envelopes shall be placed in another envelope with due mention of Name of work, date &
time of opening of tenders and to be submitted in the office of HPL after last date & time of
submission of tender on 29.08.2019and up to 03.00 PM. The documents submitted shall be opened
on the same day.

Online Technical tender documents submitted by intending tenderers shall be opened only of those
tenderers, whose Earnest Money, Cost of tender Document and e-Tender processing fee and other
documents placed in the envelope are found in order. The Price tender of those tenderers whose
documents found to be in order shall be opened. The date of opening of price tender shall be
informed to the tenderer subsequently.

7.0 The tender submitted shall become invalid if:-

i) The tenderer is found ineligible.

ii) The tenderers do not upload all the documents (including GST registration/PAN No.) as
stipulated in the tender document.

iii) If any discrepancy is noticed between the documents as uploaded at the time of submission of
tender and hard copies as submitted physically in the office of tender opening authority.

8.0 VALIDITY OF TENDER

The Tender for the works shall remain open for acceptance for a period of One Eighty (180) days
from the date of opening of financial bid. If any tenderer withdraws his tender before the said
period or issue of letter of acceptance, whichever is earlier, or makes any modifications in the terms
and conditions of the tender which are not acceptable to the HPL, then the HPL shall, without
prejudice to any other right or remedy, be at liberty to forfeit the said Earnest Money as aforesaid.
Further the tenderers shall not be allowed to participate in the retendering process of work.

9.0 ACCEPTANCE OF TENDER

HPL reserves the right to reject any or all the tenders in part or full without assigning any reason
whatsoever. HPL does not bind itself to accept the lowest tender. The HPL reserves the right to
award the work to a single party or split the work amongst two or more parties as deemed necessary
without assigning any reason thereof. The Contractor is bound to accept the part work as offered by
HPL after split up at the quoted/negotiated rates.

10.0 The tenders shall be strictly as per the conditions of contract. Tenders with any additional
condition(s)/modifications shall be rejected.

11.0  The witnesses to the Tender/Contract Agreement shall be other than the tenderer(s) competing for
this work and must indicate full name, address, and status/occupation with dated signatures.

12.0  The acceptance of tender will rest with the HPL who does not bind itself to accept the lowest tender
and reserves to itself the right to reject any or all the tenders received without assigning any reason
thereof. Tenders in which, any of the prescribed conditions are not fulfilled or found incomplete in
any respect are liable to be rejected.

13.0 On acceptance of tender, the name of the accredited representative(s) of the contractor who would
be responsible for taking instructions from Engineer-in-Charge or its authorised representative shall
be intimated by the contractor within 07 days of issue date of letter of awards by HPL.

14.0 The tenderer shall not be permitted to tender for works if his near relative is posted in the project
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office or concerned Zonal Office of the HPL. The contractor shall also intimate the names of
persons who are working with him in any capacity or are subsequently employed by him and who
are near relatives to any of the officers in HPL. Any breach of this condition by the tenderer would
render him liable to the withdrawal of the work awarded to him and forfeiture of Earnest Money
and Security Deposit. This may also debar the contractor from tendering for future works under
HPL

16.0  Canvassing whether directly or indirectly, in connection with tenderer is strictly prohibited and
the tenders submitted by the contractors who resort to canvassing will be liable for rejection.

17.0 The tender award, execution and completion of work shall be governed by tender documents
consisting of (but not limited to) Letter of Award/Letter of work order, Bill of Quantities,
Conditions of Contract.

18.0 ADDENDA/CORRIGENDA

Addenda/ Corrigenda to the tender documents may be issued prior to the date of submission of the
Addenda/ Corrigenda to the tender documents may be issued up to the date of submission of the
tender to clarify or effect modification in specification and/ or contract terms included in various
tender documents. The tenderer shall suitably take into consideration such Addenda/ Corrigenda
while submitting his tender. The tenderer shall return such Addenda/ Corrigenda duly signed and
stamped as confirmation of its receipt & acceptance and submit along with the tender document.
All Addenda/ Corrigenda shall be signed and stamped on each page by the tenderer and shall
become part of the tender and contract documents. In case of non working of websites,
addendum/corrigendum shall be uploaded immediately on its working

19.0 CLARIFICATION AFTER TENDER SUBMISSION

Tenderer’s attention is drawn to the fact that during the period, the tenders are under consideration,
the tenderers are advised to refrain from contacting by any means, the HPL and/or his employees/
representatives on matters related to the tender under consideration and that if necessary, HPL will
obtain clarifications in writing or as may be necessary. The tender evaluation and process of award
of works is done by duly authorized Tender Scrutiny Committee and this committee is authorized
to discuss and get clarification from the tenderers.

19.01 Consultant firm or Engineering firm which fulfils the eligibility criteria in the NIT shall be
permitted to take part in bidding process.

20.0 ELIGIBLITY CRITERIA

A. To be eligible for prequalification for Architectural Consultant, the Applicant should be an
Architectural firm and. The Architectural Consultant firm, must have a branch office in Delhi
INCR proof of address should be submitted with tender documents, and must have built in the past
five years at least the following:

i.  One Architectural Consultancy work costing not less than Rs.80 Cr for Government/Semi
Government/PSU’s.

OR
ii.  Two Architectural Consultancy work costing not less than Rs.60 Cr for Government/Semi
Government/PSU’s.

OR
iii.  Three Architectural Consultancy work costing not less than Rs.40 Cr for Government/Semi
Government/PSU’s.

In the above for the Architectural services, built means having the scope of work similar to
“Construction of buildings- Civil Work/Repair and Maintenance work & allied works .i.e.
providing comprehensive campus planning, architectural, and design services (including interior,
landscape, external services, PHE etc)”.
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B. Either at least One Director or Partner of the agency shall be an Architect with valid
registration from Council of Architecture should have at least 20 years of experience.

C. Either at least one Director/Partner of the agency must be Structural Engineer with minimum
15 years of experience or Agency must have at least one Structural Engineer with
minimum 15 years of experience on its roll or agency must have the minimum 15 years
association with sub consultant of structural engineering firm. Proof of this aspect is to be
submitted.

D. Either at least one Director/Partner of the agency must be an Electrical Engineer with
minimum 10 years of experience or Agency must have at least one Electrical Engineer with
minimum 10 years of experience on its roll or agency must have the minimum 05 years
association with sub consultant of Electrical engineering firm. Proof of this aspect is to be
submitted.

E. Agency must have Registration for PAN and GST registration & other taxes as applicable as per
Government Rules (Documentary evidence is to be submitted).

F. Average Annual Financial Turnover of Architect firms/Engg. Consultancy should be not
less than Rs. 80 Lacs put to tender during the immediate last 3 consecutive financial years (i.e.
2016-2017, 2017-2018 and 2018-2019). Applicant has to attach the balance sheet along with
profit & loss statement duly certified by Chartered Accountant for last three years.

G. Joint ventures are not permitted.

H. Foreign Certificates:

a. In case the work experience is for the work executed outside India, the bidders have to
submit the completion/experience certificate issued by the owner duly signed & stamped,
and affidavit to the correctness of the completion/experience certificates. The
Architect/Consultant shall also get the completion/experience certificate attested by the
Indian Embassy/consulate / High Commission in the respective country.

In the event of submission of completion /experience certificate by the Bidder in a
language other than English, the English translation of the same shall be duly
authenticated by Chamber of Commerce of the respective country and attested by the
Indian Embassy/consulate / High Commission in the respective country.

b. For the purpose of evaluation of Bidders, the conversion rate of such a currency into INR
shall be the daily representative exchange rate published by the IMF as on 7 (Seven)
days prior to the Last Date of Submission including extension(s) given if any.

21.0  Technical Qualification

The details of the buildings to be constructed are given in scope of work in General Conditions of
Contract (GCC) of the tender document.

The eligible tenderers who fulfill the criteria as mentioned in the NIT {(Form 5) (Mandatory)}
duly filled by A&E Consultant supported by duly self attested documents shall be invited for
participating in the presentation before the Committee constituted for the purpose by HPL. The
Architect firm/Consultant shall bring hard & soft copy of related details at the time of
presentation. The time and venue for presentation to be initimated later on via email only.

The committee shall evaluate the presentation and would assign the marks independently and then
the assigned marks would be included in the marks obtained by the bidder in technical bid as per
NIT.
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The consultant shall have to submit duly filled score card {(Form 5) (Mandatory)} supported by
duly self attested documents, individual member of the committee shall have no liability to
applicant in this regard. No correspondence would be entertained challenging or contesting the
marking in presentation by the individual member of the committee.

The committee will select the Architects firms/Consultant on the basis of their Technical
evaluation. The financial bid of that Architect firm/consultant shall only be opened who secure
minimum 75% out of total marks in the Technical evaluation in “A” given in 22.02 (A) and the
same shall only be qualified for presentation round.

The committee shall evaluate the Technical evaluation of consultants by applying the evaluation
criteria, sub-criteria, and point system as stipulated here in under.

22.0 Tender Evaluation

22.01 The bid document of the participating Architects will be evaluated by a duly constituted/authorized
committee of HPL based on the following criteria for Technical Bid (based on information
provided by the bidders). Therefore the bidders are requested to provide authenticate, updated
documentary evidential information along with their bid. No request for subsequent production of
documents will be allowed.

22.02 Technical Evaluation
(A) Technical Evaluation Methodology:

Bidders shall have to submit duly filled score card with supported by duly self attested documents
as below to short list the qualified bidders for financial bid on the basis of project experience,
manpower & infrastructure as follow:-

Marks
S.No ltems Scored

by
Bidder

1. Average annual turnover as per the audited accounts in last three years
(Subject to maximum 15 Marks)

(a) upto Rs. 80 Lakhs maximum 05 Marks
(b) upto Rs.120 Lakhs maximum 10 marks.
(c) more than Rs.150 Lakhs will carry 15 marks.

2. Completion Certificates (within the last 7 years) obtained from clients. Regarding

Institutional projects of (subject to maximum 15 marks)

@) Each certificate of value Rs. 50 Crores and above shall carry 02 marks each
subjected to maximum of 04 marks

(b) Each certificate of value Rs. 25 Crores and below Rs. 50 Crores will carry 02 marks
each subjected to maximum of 06 marks.

(c) Each certificate of value Rs. 15 Crores and below Rs. 25 Crores will carry 01 mark
each subjected to maximum of 05 marks.

3. Architectural & Engineering Consultancy Services for the ongoing work of Civil /
Electrical and allied Works (subject to maximum 15 marks)
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(a) Each project valued Rs. 50 Crores and above will carry 03 marks each subjected to
maximum of 06 marks

(b) Each certificate of value Rs. 25 Crores up to Rs. 50 Crores will carry 02 mark each
subjected to maximum of 06 marks.

(© Each project valued Rs. 15 Crores up to Rs. 25 Crores will carry 01 mark each
subjected to maximum of 03 marks.

4. | Technical Manpower & in-house Infrastructures (subject to maximum 35 marks)

i.  Either at least one Director/Partner of the agency are the architect with valid
registration from council of Architect with at least 20 Years of experience
subject to maximum 10 marks.

ii.  Either at least one Structural Engineer with minimum 15 years of

experience subject to maximum 05 marks.

iii.  Graduate Architect with work Experience of 05 Years and above:-
a) Above 10 Nos. subject to maximum 05 marks.
b) From 05 Nos. to 9 Nos. will carry 03 marks.
c) From 02 Nos. to 4 Nos. will carry 01 marks.
d) Below 02 Nos. will carry 00 marks

iv.  Graduate Civil Engineer with work Experience of 3 Years and Diploma in
Civil Engineer work Experience of 5 Years and above:-
a) Above 08 Nos. subject to maximum 05 marks.
b) From 05 Nos. to 07 Nos. will carry 03 marks.
¢) From 02 Nos. to 4 Nos. will carry 01 mark.

v.  Graduate Electrical Engineer with work Experience of 3 Years and Diploma
in Electrical Engineer work Experience of 5 Years and above:-
d) Above 08 Nos. subject to maximum 05 marks.
e) From 05 Nos. to 07 Nos. will carry 03 marks.
f) From 02 Nos. to 4 Nos. will carry 01 mark.

vi.  Interior Designer/PHE/Landscape Consultant with work Experience of 5
Years and above:-
a) Above 08 Nos. subject to maximum 05 marks.
b) From 05 Nos. to 07 Nos. will carry 03 marks.
¢) From 02 Nos. to 4 Nos. will carry 01 mark.

Total — (Score A) Maximum Marks 80

Note:-
1. Form 5 enclosed as Technical Evaluation sheet (A) is to be duly filled and signed by the bidder.
2. Above marks scored by the bidder shall be finally verified by HPL and evaluate bid accordingly.
3. The committee will select the Architects firms/Consultant on the basis of their Technical evaluation. The
bidders who scored 75% marks and above in “Score A” shall be qualified for presentation.
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Table -1

Evaluation criteria of the Design Concept presentation. (In Reference to Draft Project Report)

Please take assumption for complete residential school building which have small administrative
block, academic block with 5 classrooms and boys hostel spreaded in 20 acres of land. All allied
services to be provided as part of project including maintenance required assumption that existing
buildings are over 20 years old.

SN Items Max.
Marks
A Master Planning and Zoning 06
1 Cost effective Site Utilization & Grouping of Functions. 2
2 Site Orientation
a) Massing (Compactness) 2
b) Circulation (integration) 1
3 Landscape blending with existing profile 1
B Design Concept Planning 08
1 Aesthetics & Environmental friendly considerations 2
2 Energy efficient building design 1
3 Disaster resistant methods/ technologies 1
4 Innovative Modern Global and Contemporary Architectural features 2
5 Economical Design 2
C Presentation 06
1 Overall Presentation 2
2 Over all understanding, Planning & Design of Project 2
3 Interpretation of Design Concept & Interaction on concept and response to queries of 2
the committee members.
Total (B) 20
Note:

The Tenderers / firms in addition to the experience in Interior design works should be fully equipped
with complete infrastructure and in house capability in preparing working drawings including
Architectural, internal/external water supply, sewerage drainage, internal and External Electrification,
land development, landscaping and all other services. They should also be adequately equipped with
computers, plotters and latest licensed Software programmers of design, and drawings.

The evaluation shall be based on the supporting documents submitted along with the Technical Bid.
The bidders are also required to submit a self evaluation sheet along with the Technical Bid. The
supporting documents should be numbered and referred in the self evaluation sheet to support the self
marking.

21.03 Opening of Financial Bids:

The Financial bids of only those agencies will be opened who are qualified in the Technical evaluation
and in presentation by the committee.

The date of opening of financial bid shall be intimated accordingly and shall be opened in the presence
of selected bidders /Architect Consultants or their representatives who wish to attend.

21.04 Quality of Planning & Design Works:

The Selection Committee shall also evaluate the Quality of Planning & Design Works Done by the
bidders (Based on Photographs, Drawings etc. of Completed Projects submitted and inspection of
project sites, where necessary). Therefore, bidders are requested to submit and present their
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documentations in the most diligent manner. The Final Selection shall be made by the Selection
Committee based on the above scores A and B, from the Prices Quoted in the Financial Bid.

The financial bids of only those Architects will be opened who score more than or equal to 75 out of
100 (Technical Evaluation 80 Marks and Presentation 20 Marks) in the above rating points in the
above mentioned Technical Evaluation. The Bidders(s) may please note that 80% weightage will be
given to the Technical Bid i.e. Technical Evaluation and 20% weightage will be given to the financial
bid (Rates quoted in the enclosed performa) and composite score shall be worked out.

As per the example below, the weightage of 80% on Technical Bid and 20% on Financial Bid will be
applied.

Let us assume the 3 participating Architects scoring more than or equal to 75 out of 100 scoring points
in the technical evaluation (technical bid) and their quoted fee is as under:

S.No | Description Scoring Points Quoted Fee (in %)
1 Architect A 80 1.50
2 Architect B 87 2.00
3 Architect C 92 2.50

Since the technical scoring points is out of 100 and the weightage in technical bid is also 80%,
therefore percentage wise the technical scores will remain as it is i.e. for Architect A scoring points
will be 60 (80/100*80%=64%) and similarly for Architects B & C it will be 87 and 92
respectively.

For the financial bid the minimum fee i.e. 1.50% will be given 100 percentage and percentage of
the other Architects will be worked out on proportionate basis and thereafter weightage of 20% will
be applied on marks so obtained. The marks so obtained by all the Architects will be added to the
technical bid marks and the composite score shall be worked out.

Marks obtained by Architect A: 80 + 1.50/1.50 x 20 = 100 marks
Marks obtained by Architect B : 87 + 1.50/ 2.00 x 20 = 102 marks
Marks obtained by Architect C : 92 + 1.50/ 2.50 x 20 = 104 marks

As per the combined scoring, the Architect C gets the maximum overall marks and will be
considered for appointment.

22.0 Selection of Architect:

The assignment shall be awarded at the lowest quoted fee of the technically eligible bidders.
However, the first opportunity shall be given to the bidder with the highest composite score to work
at the L1 fees. If the bidder with the highest composite score refuses, the option will be given to
next highest composite score bidder to work at the L1 fees. The award will be given to the bidder
willing to works at the L1 fees in the order of composite scores.

23.0 Even though the applicant may satisfy the above requirements, he/she would be liable to
disqualification, if he/she has made misleading or false representation or deliberately suppressed
the information in the forms, statements and enclosures.
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24.0 The successful consultant(s) for the purpose of execution of the services, progress review and
monitoring, shall submit, a detailed work schedule and PERT network / CPM indicating
completion of all major activities as per the milestones indicated for completion of such activities
in the RFP Document for consideration and approval by the HPL. This approved schedule /
network shall be pre-requisite for signing of the Contract Agreement and shall form part of the
Contract Agreement. Further the consultant shall also submit another schedule, which is the most
detailed schedule depicting all activities involved for each of the major milestones/ activities
involved in consultation with the HPL for approval by the Engineer in- Charge at the site.

25.0 Confidentiality

Information relating to evaluation of tenders and recommendations concerning awards shall not be
disclosed to the Architect firm/consultants who submitted the tender or to other persons not
officially concerned with the process, until the publication of the award of Contract. The undue use
by any Consultant of confidential information related to the process may result in the rejection of
its tender and may be debarred from participating in future tenders

Dy. General Manager (C)
Issued to:

M/s.
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UNDERTAKING
(To be enclosed along with Earnest Money in Envelope-I)

I/We of M/s. bidder for Architectural and Engineering Consultancy
Services for the Execution of Civil/ Electrical & allied works at different locations all over India for
Navodaya Vidyalaya Samiti. with M/s. Hindustan Prefab Limited do hereby undertake that 1/We agree to
unconditionally accept all the terms and conditions mentioned in the tender documents.

Further, we have noted that after unconditionally accepting the tender conditions in its entirety, it is not
permissible to put any remarks/conditions in the Price Bid and the same has been followed in the present
case. In case this provision of the tender is found violated at any time after opening of Financial bid, we
agree that the tender shall be summarily rejected and HPL shall without prejudice to any other right or
remedy be at liberty to forfeit the full said Earnest Money absolutely.

Signature of the Bidder
or Authorised Person

Name of the Firm

Seal of the Firm
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GENERAL CONDITIONS OF CONTRACT

(These general conditions of contract shall supersede the relevant general conditions of GCC. 2014 (CPWD) /
Form 7/8)

1.0 Brief description of the proposed project:

Detailed Architectural Consultancy services, viz. Topographical survey, soil investigation, collection of all
required data’s, deign, preparation of Drawings of structure considering, the local bye-laws & regulations,
Preliminary/detailed estimate, Preparation of detailed Project Report (DPR) including its approval from
concerned & statutory authorities, preparation of BOQ, Technical Specifications and market rate
justification along with rate analysis & quotations for fixing of Construction/executing agencies, providing
technical assistance during execution etc. complete for Architectural and Engineering Consultancy
Services for the Execution of Civil/ Electrical & allied works at different locations all over India for
Navodaya Vidyalaya Samiti.

The proposed refurbishing includes Civil, Electrical, PHE, Fire Fighting, Air-Conditioning, CCTV,
Horticulture, Landscaping which should be carried out as per sound engineering practice and following
standard Indian code of practices. The works also includes major/minor repairs to building
structures/equipment etc. complete.

2.0 SCOPE OF WORK:

1. Scope of Services:

» The scope of Services to be performed relates to the design, construction and completion of the
project.

» The scope of services includes comprehensive Architectural and engineering design services
including but not limited to preparing all drawings, design basis reports, details, estimates,
specifications, bill of quantities, working drawings, as required for execution of the project and to
the complete satisfaction of the Client/PMC for each of the following components:

a) Architectural Designs and site development

b)  Civil and Structural Design

c) Heating, Ventilation and Air Conditioning (HVAC),

d) Electrical,

e) Plumbing and Sanitary and Sewerage, Water Supply,

f)  Fire Fighting, Acoustics, Illumination and all other Mechanical and Electrical, electronic
and communication systems.

g) Information  Technology = computer  related works also  necessary  for
Institutional/Residential buildings.

h) Landscape Designs

i) Interior Designs

j)  Graphic Designs and Signage

k) Rain Water Harvesting Scheme

)  Applying and obtaining with various submittals to Statutory/Municipal Authorities at
different stages of the project.

2. Preliminary Services:

a) The Architect shall take the Client/PMC instructions as to the Institute’s requirements and
brief, assessing them, giving advice and rendering services for the successful completion of
the Project.

b) The Architect shall examine the Site and its surroundings including the constraints thereof
and advise the Client/PMC on the manner by which these may affect the Project.
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c) The Architect shall advise on the need for any special surveys, investigations, model tests
or feasibility studies and propose the appropriate action.

d) The Architect shall carry out such studies as may be necessary pursuant to the Client
requirements, reviewing the client requirements and submitting applications and obtaining
planning permissions and building approvals from the relevant authorities and to comply
with other requirements.

3. Preliminary Design Phase:

a) The Architect shall consult with the Client/PMC to

e establish the design criteria, parameters and basic considerations with respect to
the general image and character desirable for the Project and

e Ascertain accurately the requirements of the Project, including timescale and any
financial limits, submittal dates and project phasing or schedule in relation to the
Project.

b) The Architect shall in consultation with the other professional architects and/or sub-
architects, prepare design studies on the Project and submit a preliminary designs
consisting of scaled drawings and design basis reports for all components of the project for
approval by the Client/PMC.

c) The preliminary design shall includes:-

I. The Architectural and interior design concept, furniture layout, selection of loose
furniture, finishes, colour scheme, light fixtures, reflected ceiling plan design intent and
perspective sketches.

1. Proposed concepts for indoor and outdoor landscaping, street furniture, signage etc
I11.Proposed structural systems including construction systems and methods

IV. Schematic layouts of all services and utilities including but not limited to Mechanical,
Electrical (both high and low voltage), and Plumbing (MEP), Networking, Fire-fighting,
security and alarm systems, building management services, etc.

d) The Architect shall prepare the preliminary sketch designs to interpret the design brief and
shall prepare preliminary estimates of the probable construction costs based on current
area, volume or other unit costs.

e) The Architect shall prepare all necessary drawings and finishes schedules and other
details as required for preparation of preliminary estimates and in consultation with the
guantity surveyor prepare and submit to the Client/PMC for approval of preliminary cost
estimate of the Project.

f)  Upon obtaining the approval of the Client/PMC for the said preliminary design and the
said preliminary cost estimate, the Architect shall prepare all calculations and prepare such
amendments and further drawings and documents as may be necessary to proceed with the
Works.
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4, Statutory Approvals:

a) In case any statutory approvals are required for development of buildings, the architect
will prepare specific drawings and documents and other application materials and
submit the same to the relevant authorities for the purpose of securing the outline
planning approval and planning guidelines for the Project. The Architect shall ensure
that all designs and drawings comply with the statutory provisions. The Architect shall
coordinate and provide in soft copy editable format like .dwg, .docx, .xIs or any other
format as required of all the basic drawings, calculations other documents sufficient
enough to obtain the requisite sanctions. The Architect if so required shall also attend
meetings with the relevant authorities.

b) The Architect shall prepare and submit all drawings and documents as may be required
to register the project for certification under Relevant Authority and undertake all
associated liaison with the certification authorities. The onus of obtaining the final
certification shall lie with the Architect and as such the Architect shall be duty bound to
ensure proper and complete documentation as required to be done during the
construction by the project management agencies.

5. Design Development Phase:

a) The Architect shall, on the basis of the preliminary design as approved by the Client/PMC and the
relevant authorities, prepare for the approval of the Client/PMC, the programme of services and the
design development documents of all components of the project which shall consist of drawings
showing plans, elevations and cross-sections and all other drawings necessary for the
implementation of the Project and which serve to illustrate the size and character of the entire
Project in sufficient details.

b) The Architect shall also submit detailed design basis reports of all components of the project to
enable the Institute to review / vet the designs internally or through professionals appointed by the
institute for the purpose. The Architect shall coordinate with such professionals, attend meetings
and provide all necessary information drawings and details sufficient enough for systematic
review/vetting of the design proposals.

c) The Architect shall prepare construction costs estimates at each stage of the design development
process. The Architect shall ensure that all the architects and sub-architects appointed for the
purpose by the Architect shall provide similar drawings, information and details in respect of
design and other specialist work undertaken by them along with the cost estimates. The Architect
shall also ensure that all the said drawings comply with the requirements of the relevant statutory
authorities and are in accordance with the cost estimates approved / budgeted by the Institute.

d) The design development phase may consist of numerous iterations and consultative meetings with
the Client various Committees. The Architect upon receiving comments / feedback from the Client
and/or the PMC on the said design development documents and cost estimates, shall make changes
amendments and again submit the same till the designs and details are approved by the Institute for
the purposes of preparing the drawings and documents in sufficient detail for preparation of the bill
of quantities and tender documents.
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6. Documentation and Tender Phase

I.  Upon receiving the approval of the Institute for the design development documents, the updated
costs estimates and the programme of services, the Architect shall co-ordinate the work of all the
other architects / sub-architects appointed by him and/or by the Institute to provide various services
under this arrangement and prepare and submit the following:

> Review the design and drawings to ensure compliance with the applicable laws and with
the requirements of the statutory authorities.

> Prepare a detailed bill of quantities based on the approved design;

» Prepare the technical specifications and drawings;

» Attend meetings and provide information to the Client/PMC to prepare, float and process
various tender documents for all components of the project;

» Co-ordinate the detailed design with the other professional architects if any appointed by
the Institute to achieve a fully integrated and co-ordinated design for the Project;

> Develop floor-by-floor and room-by-room data sheets and review with the Institute’s

requirements;

» Ensure that all documentation produced is clear, precise and unambiguous and is in a
simplified format easily comprehensible by the Institute, the other professional architects,
advisors, contractors and suppliers;

» Amend the design development documents as and when directed by the Institute and as
necessitated by any functional or financial requirements;

» Produce a time schedule using a professional project management software for execution
of various components of the project from start to commissioning;

» Produce, when required by the Institute, addenda relevant to the specific trade packages or
tender documents;

> Collate all schedules, information, technical data, etc on finishes, equipment, fittings,
products, colours and specification as required to enable the interpretation of the services
documentation and requirements to be integrated in the design;

» Ensure that the products and materials specified are readily available and obtainable to
achieve the requirements of the overall programme;

. The Architect shall further ensure that all the tender documents set forth, describe and prescribe in
detail the works to be performed so as to enable competitive quotations or tenders to be called. The
Architect shall furnish to the Client/PMC, such plans, details, specifications, special conditions of
contract and any other documents to enable the Client/PMC to prepare all tender and contract
documents. The Architect shall provide overall supervision to ensure that all the said drawings,
specifications, plans, details, specifications conditions of contract and documents comply with the
requirements of the relevant authorities and are in accordance with the approved cost estimates.

Ill.  The Architect shall reply, in the form of written instructions any queries raised during the tender
period in relation to the trade packages and/or the tender documents and attend all meetings
convened by the Client in relation to the opening and/or assessment of tenders received.

V. The Architect shall attend all project planning meetings to brief the contractors, sub-contractors
and suppliers and shall set forth the procedures for the administration of the Project. The Architect
shall provide all assistance as may be required by the Client/PMC for the commencement and
expeditious execution of the Works.

7. Construction Phase

a) The Architect shall provide all necessary information to the Client/PMC so as to enable the
main contractor, other contractors and suppliers to proceed with the Works. The Architect shall
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be available as and when required by the Institute for co-ordination of the works of the other
professional architects, contractors and suppliers throughout the construction period.

b) The Architect shall review and advise on the construction programme prepared by the main
contractor, and such other aspects of the construction program as may be requested by the
Client/PMC and shall clarify any ambiguities in the trade contract documents, specifications
and drawings.

c) The Architect shall, advise the Institute on all matters and claims raised or made by contractors
and suppliers in relation to any contract for works or supply of goods connected with the
Project, including the interpretation of the contract documents relating to the same.

d) The Architect shall when required assist the Client/PMC to check and approve all samples,
schedules, drawings and other submissions by the contractors, sub-contractors or suppliers to
ensure that the same are suitable for the purpose of the Project and that these comply with the
drawings, specifications and conditions stipulated in the contract documents.

e) The Architect shall visit the Site regularly at such frequency as may be necessary to determine
whether the Works are proceeding in accordance with the drawings, specifications and
conditions stipulated in the contract documents and with statutory and other requirements and
shall provide technical supervision and issue all necessary and appropriate instructions and
directions to be conveyed by the Client/PMC to the contractors and suppliers promptly so as to
enable the expeditious and proper execution of the Works under the Project.

f) The Architect shall provide the client with such additional sketches or drawings as are required
in relation to any variations or site instructions.

g) The Architect shall review all shop drawings, product data, samples, prototypes and mock-ups
and approve these in a timely fashion to ensure minimal disruption to the progress of the
Works on the Site.

h) The Architect shall provide advice on any alternatives and/or substitutions to the specifications
whenever required.

i) The Architect shall ensure that all construction solutions are cost effective and practical to
achieve and shall provide advice of a technical nature on any variations and site instructions.

i) The Architect shall provide all Architectural, engineering, landscape, services and all other
drawings showing the building and other development ‘as built’ and all services and equipment
‘as installed’ including detailed written narrative in the form of reports. Six sets of hard copy of
drawings as per the scales specified by the Client/PMC and two sets of soft copies in editable
format like .dwg, .docx, .xIs etc or as may be directed by the Client/PMC shall be provided.

k) The Architect shall perform all functions and duties required to be performed by him in
accordance with the contracts for the execution of the Works and which are required or
reasonably expected of the Architect whether the said functions and duties have been expressly
listed in this Arrangement or otherwise.

I) The Architect shall set up a site office for handling the project on a daily basis (Space and
facilities to be provided by the contractor).

m) The Architect shall arrange to depute a Project-in-Charge and appropriate support staff at site.

n) Obtain, and after approval, maintain a sample board of all critical components for ongoing
inspection.

Seal & Signature of Tenderer 21 HPL



Hindustan Prefab Limited

0) Plan daily activities of all works and services. Sequence operations so as to ensure that work
fronts are available for all contractors.

p) Discuss Time/Cost Over-runs and report the same to Client/PMC through a system of
appropriate Tables/Charts. Monitor management of manpower, material and financial resources
with the assistance of HPL’s authorized official of Works and sound precautionary warning
signals to HPL/Contractors.

g) Supervise the Quality of Work and ensure that it is done as per approved specifications and
drawings. Report any exceptions and problems, in a timely manner, to Client/PMC.

r) Identify witness and approve the various Tests as would be stipulated in the Tender documents
either at vendor’s factory or at site.

s) Review and Approve any New Items/ Extra Items or Change in Specifications in conjunction
with Client/PMC & Consultants. Prepare detailed Rate Analysis for this purpose.

t) Certify Contractors’ Running Bills and Final Bills with the assistance of HPL’s authorized
official of Works in Quantity Measurements and Log data.

u) Issue virtual work completion certificate and Final Bill in co-ordination with Client/PMC

v) Co-ordinate for applying and obtaining various certificates/documents from Statutory/
Municipal Authorities at different stages of the project.

Any other work including preparing brochures or models for various presentations (other than
required for approvals from Competent/Statutory Authorities), any other drawing required
(other than needed for approvals or completion of the project) etc. not specially mentioned but
which may be required for completing the building/project & making it habitable.

8. Post-Construction and Statutory Completion

a) The Architect shall attend all necessary interim and final inspections of the completed Project or
any part thereof by representatives of all relevant authorities and/or Client/PMC.

b) The Architect shall provide all drawings / documents and details sufficient to apply and obtain
for fire safety permissions and all statutory certificates as required for completion relating to the
Project and occupation and use of the building.

9. Specific Services

The following shall form the Services and to be read in conjunction with the above mentioned and
to be mutually explanatory of one another:

a) To prepare base drawings for all statutory approvals, permissions with Government
departments / agencies / boards/ undertakings/ local authority and assist the Client/PMC in
getting the necessary approvals.

b) To prepare necessary drawings for NOC'’s.

c) To prepare all drawings, specifications, bill of quantities, contract conditions and all other
documents for tender purposes for all components of the Project.

d) To prepare preliminary and detailed estimates at various stages of work for each of the
component and undertake value engineering to optimize the costs and minimize variation
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in costs. Keep the costs initial Bill of Quantities with tentative costing and submit the
same to the Project Management Team.

e) To prepare and submit scaled working drawings on suitable scale as specified by the client
for all interior, Architectural, landscape, civil, structural, mechanical electrical, engineering
services and all services and utilities and issue them for construction at least one month
before the requirement of such drawings and details for construction at site.

1j)] To prepare revised drawings after making corrections, modifications, amendments and
changes as directed by the client at all stages including after issue of the working drawings
and good for construction drawings and issue the same for construction / Client/PMC
record.

0) To prepare the coordinated drawings between Architectural, interiors, structural and all
other mechanical, electrical, plumbing and all other services’ drawings and issue them for
execution of the works.

h) To coordinate at site and to attend scheduled meetings at site other places during the course
of design development, construction and post construction stage.

i) On completion of structure, to prepare as-built Architectural, structural and mechanical,
electrical and all other services’ drawings for submission to PMC.

)i On completion of the building, to prepare necessary drawings for obtaining completion
certificates as required for commissioning the building as per CPWD norms and also
permissions if any from relevant statutory authorities.

K) On completion of Building, to obtain Occupation Certificate & Completion Certificate
from the Local Municipal Authority.

10.  Defect Liability Stage:

a) The defect liability period for this shall be one years to be reckoned from the date of issue
of taking over certificate or completion certificate by the client. The consultant shall visit
the site and provide all the drawing details for rectification of defect, if any.
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Below mentioned stages for payments will be applicable after the award of work from the Client:

Hindustan Prefab Limited

Stage No.

Description of Work

Percentage of Quoted Fee

1.

Preparation and approval of preliminary
scheme and estimates and obtaining
statutory/ local body/municipal approvals.

05%

Preparations of detailed drawings and
estimates, then approval of HPL & Owner.

02%

Soil Testing /Topographical Survey

02%

Structural vetting from Govt. Institution of
Repute with approval of Engineer In-charge

08%

Preparation of full tender documents, issue
of NIT & award of works to executing
agencies for construction works & approval
from all Client/Statutory Authorities &
submission of 6 Set of Good for Construction
drawings

08%

During execution of work by contractors/
vendors (on pro-rata basis) commensurate
with the wvalue of work executed, etc.
including monthly site visit and also
visit as & when required for timely
execution of work.

20%

After successful completion & taking over of
project and on acceptance by Owner and on
submission of as-built Completion
drawings.

28%

Final handing over, Certificate and approval
from Local/Statutory authorities.

22%

On Completion of Defect Liability Period.

05%

NOTE: - The final payment will be based on actual work executed or the estimated cost of work
whichever is less.

HPL shall release running payments on pro-rata basis after receiving the payment from the client for
various stages depending upon extent of their completion and decision of HPL in this regard shall be

final.
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4.0 () TERMS AND CONDITIONS:

A. Letter of Intent will be issued to A&E Consultant for each individual work separately assigned
by Navodaya Vidayalaya Samiti to Hindustan Prefab Limited.

B. In addition to the performance security/ guarantee payment @5% of the fees payable to
the Consultant shall be retained from the Running bills as ‘Retention Money’ in
addition to the performance guarantee and the same shall be released to the Consultant
three months after completion of defect liability period of one year from the date of
receiving of occupancy certificate including getting issued all the NOCs / Clearances /
Approvals/ Occupancy Certificates/ Completion Certificate from the concerned local
authorities.

C. Payment of running bills shall be made to the Consultant based on the contract value at which
work is awarded by HPL to contractor or approved estimated cost (excluding HPL’s agency
charges), whichever is lower. The payment shall however be made from the Registered Office of
HPL situated in New Delhi through RTGS / NEFT. In case the payment is required by D.D., the
charges shall be borne by the Consultant.

D. Notwithstanding what is stated in Para 3.0 above, the payment of fees to the Consultant shall be
released only after the financial sanction of project is received by the HPL from clients and
money released by the clients to HPL against this project. The Consultant shall have no claim
on HPL in case release of money is delayed by clients or project is not sanctioned to HPL. The
work is on
“NO COST — NO COMMITTMENT BASIS”

E. The final fees payable to the consultant shall be determined on the basis given in Para 2.0 Para
3.0 and difference in GCC, if any, in the fees payable and already paid at various stages shall be
adjusted at the last stage of the payment given under Para clause 3.0 in GCC.

F. The Consultant shall design, redesign, modify and make changes in the design, drawings, details
etc. till they are finally approved by clients and as required for completion trial run, defect
liability period and handing over of the project to clients, within the fees agreed by the
Consultant in Para 2.0 and 3.0 in GCC and nothing extra shall be payable to Consultant in this
regard.

(1) PERFORMANCE SECURITY/GUARANTEE:

A. For the due performance of the contract in accordance with the terms and conditions
specified, the consultant shall on the day or before signing the contract which shall not be
later than 45 (Forty five) days of the issue of the Letter of Award/ Letter of Intent, furnish
performance security / Guarantee on the Performa of HPL from a Nationalized/Scheduled
Bank to the extent of 2% of the value of total consultancy fees of consultant for each
individual work separately assigned by Navodaya Vidayalaya Samiti to Hindustan Prefab
Limited. (at this stage it shall be worked out considering the estimated project cost). The
Bank Guarantee shall remain valid till stipulated time for completion of work plus 90 days.
The EMD paid by the Consultant shall be returned to the consultant after receipt of
Performance Guarantee.

B. The Bank Guarantee shall be in favour of HPL, payable at New Delhi. The Bank Guarantee
should be (in the prescribed format of HPL as per FORM 6) issued from any Nationalized
Bank /Scheduled Bank

C. Iltis expressly understood and agreed that the performance security is intended to secure the
performance of entire contract. It is also expressly understood and agreed that the
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performance security is not to be construed to cover any damages detailed/ stipulated in
various clauses in the Contract document.

D. The performance security will be discharged by HPL and returned to the Architect
firm/consultant after successful physical completion of the project at site and submission of
completion drawings and documents to HPL and statutory bodies.

E. HPL reserve the right of forfeiture of the performance guarantee in additions to other
claims and penalties in the event of the consultant’s failure to fulfill any of the contractual
obligations or in the event of termination of contract as per terms and conditions of
contract.

F. Should the stipulated time for completion of work, for whatever reason be extended, the
consultant, shall at his own cost, get the validity period of Bank Guarantee in respect of
performance security furnished by him extended and shall furnish the extended / revised
Bank Guarantee to HPL before the expiry date of the Bank Guarantee originally furnished.

(1) PAYMENT TOWARDS VISITS

A. All expenses for visits to the sites (before/ during execution of work and after completion of
work) by the Consultant in connection with planning, designing, detailing, obtaining approval
from clients / HPL / Statutory bodies and during construction and completion stage of work shall
be borne by the Consultant and deemed to be included in his quoted fees.

B. The Consultant shall prepare necessary models, as mentioned, in connection with approvals of
scheme prepared by them from clients/ statutory bodies etc. at his own cost.

C. If at any time after award/ start of work, the client decides to abandon or reduce the scope of
work for any reason whatsoever and hence not require the whole or any part of the works to be
carried out, the HPL shall give notice in writing to this effect to the Consultant and the
Consultant shall have no claim for any payment of compensation, or otherwise whatsoever, on
account of any profit or advance which he might have derived from the execution of the works in
full but which he did not derive in consequence of the foreclosure of the whole or part of the
work.

D. The Consultant shall supply free of charge to the HPL, the following documents:

e Six sets of complete detailed design calculations (Interior and other services) including
supply of drawings incorporating subsequent modifications / revision, if any.

e Six sets of each of all working drawings for detailed drawings, material specification,
service drawing, cost estimation, Electrical, Queue Management System, Furniture and
Interior Works and other Ancillary works based on the approved drawings including supply
of drawings incorporating modifications / revision, if any.

e Six sets of detailed estimates and rate analysis of all works.

e Adequate number of tender documents and drawings.

e Adequate number of additional design, drawings and other documents needed for proper
execution of works.

e Six sets of completion drawings (cloth mounted) and detailed documents duly approved by
local authorities.

E. The Consultant shall provide the documents, drawings, design, details as required for timely
completion of works within the time period mentioned against each activity and the same is part
of this agreement. The consultant shall complete the said works within this agreed time schedule.
No extension of time for completing the same shall be made owing to any variations made in the
works by the orders of the clients/HPL, unless the clients in consequences of such variations
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extends the time allowed to HPL for the completion of the works, in which case HPL may extend
the time for completion under this agreement for a proportionate period but not greater than the
time allowed to HPL for the completion of the whole works.

F. All designs and drawings shall be the property of HPL and the name of HPL shall be
predominantly displayed on all the drawings and documents as “Executing Agency”. The
originals of approved completion drawings shall be on good quality re-producible on tracing
paper. The proprietary rights of design shall remain with Consultant.

G. The Consultant shall be fully responsible for evolving safe, economic, technically sound and
correct design and shall ensure that the planning and designing of the work is carried out based
on the tender documents and specifications of clients, latest 1SI codes of practices, legislation,
other relevant bye-laws and good engineering practices and Consultant shall guarantee the
performance of all the structures, conveyances system and services after completion. The bill of
quantities and specifications shall be as per CPWD, BIS, MOST, HPL norms as desired by HPL
and / or clients.

H. The Consultant will give undertaking that all drawings, design, specifications, plans, estimates
and other documents will be prepared and furnished to suit the particular local conditions of the
site in the most economical manner. The Consultant will work out economic design and adopt
specification so as to ensure that the estimates approved by clients at initial stages are not
exceeded on completion of work. At any stage. during the progress of execution of the work, if
any defect is noticed in the drawings, designs, specifications, plans, estimates or other
documents, the consultant shall provide free of cost to HPL fresh designs / drawings /
specifications / estimates and other documents within a period of the seven days from the date of
notice issued by HPL in this regard. The consultant shall also indemnify the HPL due to such
defective drawings/ designs/ specifications / estimates / other documents supplied by the
consultant subject to a maximum of the consultancy fees.

I. The Consultant shall ensure at detailed design stage that the project is completed within
approved project cost and the actual quantities of works executed at site based on details /
drawings given by the Consultant, should not exceed by 3% (three percent) of the gquantities
given by him at preliminary project report stage on the basis of which the project cost is
approved by the clients. In case HPL has to incur extra expenses due to execution of extra
quantities / additional work to complete the project, the same shall be recovered from the
Consultant upto the extent of maximum 15% (fifteen percent) of total consultancy fees.

J. While providing consultancy services, the Consultant shall ensure that there is no infringement
of any patent or design rights and he shall be fully responsible for consequence / any actions due
to any such infringement. Consultant shall keep HPL indemnified all the times and shall bear
the losses suffered by HPL in this regard.

K. The statutory deduction of income tax, or other taxes, duties, levies, cess including services tax
etc. as applicable shall be made from the payment released to Consultant from time to time and
same are deemed to be included in the Consultants fees and nothing extra shall be payable to
Consultant in this regard.

L. Concept plan / Preliminary drawings & Preliminary estimate (estimates based on DSR-2016
rates + updated Cost Index for the location and market rates for the Non-schedule items if, any)
shall be submitted by the Consultant within two weeks of assignment of work for approval. On
approval of concept plan / Preliminary drawings & Preliminary estimate, the Consultant shall
prepare and submit the building plans for approval of the local authority within 07 days and shall
get the same approved within next one month from all the concerned local authorities. Side by
side on approval of concept plan / Preliminary drawings & Preliminary estimate, the Consultant
shall submit detailed estimate with justification of rates within 15 days of approval of the
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concept plan including the detailed BOQ’s, technical specifications, drawings of all the items for
inviting tenders. All this process should be completed by the A&E agency within one month of
award of work to the agency.

5.0 TERMINATION OF WORK

A. The work may be terminated at any time by HPL upon one month’s notice in writing being
given to Consultant, if the Consultant’s work is not found to be satisfactory according to the
terms of the agreement. In case the agreement is terminated on account of Consultant’s
work not being satisfactory. HPL will get the work done at the risk and cost of the
consultant.

B. If the scope of work is reduced by the client and the consultant approaches to the client to
get the same work for rendering the consultancy services than the performance guarantee,
security money, Earnest Money deposited by the consultant to HPL will be forfeited.

6.0 LIQUIDATED DAMAGES

In case the Consultant fails to complete the work within the contract period or extended period
mentioned in clause 4.0 above owing to reasons attributable to Consultant, liquidated damages @
1% per week of the total fees subject to a maximum of 10% of the total fees payable shall be levied
on the consultant. HPL shall be entitled to deduct such damages from the dues that may be payable
to the Consultant.

7.0 FORCE MAJEURE CLAUSE

If at any time after the commencement of the work HPL shall for any reason whatsoever if required
to foreclose the work or is not require the whole work thereof as specified in the tender to be carried
out, the Engineer-in-Charge shall give notice in writing of the fact to the consultant, who shall have
no claim to any payment of compensation whatsoever on account of any profit or advantage which
he might have derived from the work in full, but which he did not derive in consequence of the
foreclosure of the whole or part of the works.

8.0 SUSPENSION OF WORKS

I.  The consultant shall, on receipt of the order in writing of the Engineer-in-charge, suspend
the progress of the works or any part thereof for such time and in such manner as the
Engineer--in-charge may consider necessary for any of the following reasons:

a) On account of any default on part of the consultant, or

b) For proper execution of the works or part thereof for reason other than the default of the
consultant, or

c) Ifthe work is partly or fully abandoned/suspended by HPL/clients for any reasons

The consultant shall, during such suspension, properly protect and secure the works to the
extent necessary and carry out the instructions given in that behalf by the Engineer-in-
charge.

I1.  If the suspension is ordered for reasons (b) and (c) in sub-para (I) above.

a) The consultant shall be entitled to an extension of the time equal to the period of every
such suspension plus 25%. No adjustment of contract price will be allowed for reasons of
such suspension.
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b) In the event of the consultant treating the suspension as an abandonment of the Contract
by HPL, he shall have no claim to payment of any compensation on account of any profit
or advantage which he may have derived from the work in full or part.

9.0 JURISDICTION

The Courts in Delhi/New Delhi alone will have the jurisdiction to deal with matters arising under
this work.

10.0  Period of Completion
12 Months

11.0  The successful bidder would have to furnish time schedule for the below mentioned subheads A to E.
A) Surveying -
Topographical survey including recording of reduced levels, preparation of Contour map,
Recording of Physical dimensions of the plot, Indicating /Recording of Land marks & Directions of
the plots.
Geological Survey i.e. Soil testing as required including submission of the Soil testing report.

B) Estimating :- Preparation and submission of Estimates including required documents - PAR
estimate detailed estimate including Market rates justifications.

C) Structural Design :-
Structural Design of the building including proof checking / vetting of the same from any reputed
Institutes like 11Ts/ NITs / CBRI-Roorkee/ from Gowt. Institution of Repute with approval of
Engineer In-charge.

D) Drawings :-
Preparation and submission of Architectural and structural drawings of all the components of work
as per scope of work

E) Models :-
Providing and submission of 02 No. model.

120 ARBITRATION:

Any or all disputes, differences, or questions which may at any time arise between the parties
hereto or any person claiming under them, touching or arising out of or in respect of this agreement
or the subject matter thereof shall first be endeavored to be amicably resolved at the top
management level of the parties. However, in the event of such dispute, difference or question, etc.
remaining unsolved, the same shall be referred to the arbitration by a Sole Arbitrator to be
nominated by the Chairman & Managing Director, HPL and the provisions of the Arbitration &
Conciliation Act, 1996 shall be applicable. The place of such arbitration shall be at New Delhi.
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SECTION-1

FORMS DULY FILLED AND SELF ATTESTED BY
ARCHITECTURAL AND ENGINEERING
CONSULTANCY
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FORM 1
Consultancy Work of Similar Nature
Successfully Completed Projects During Last 7 Years

S.No. Name of Name Name of Cost of Date of Date of Description

Consultancy of the Consultancy | Commencement | Completion/Likely of
Project | Employer date of Completion | Consultancy

provided
1 2 3 4 5 6 7 8
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FORM 2

Current /Ongoing Consultancy Work of Similar Nature

S.No. Name of Name | Name of Cost of Date of Date of Description
Consultancy of the Consultancy | Commencement | Completion/Likely of
Project | Employer date of Consultancy
Completion provided
1 2 3 4 5 6 7 8
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FORM 3

Annual Financial Turn Over of Last Three Year of the
Firm/Consultant.

S.No. Financial Year Turnover
(in Rs. Lacs)
1.
2.
3.

Seal & Signature of Tenderer 33 HPL



Hindustan Prefab Limited

FORM 4

Organization Chart/list of Technical Professional with Bio Data of Each Professional.

Technical

Name

Designation

Qualification

Total years

Professional

of

Experience

Experience

in the

Firm

Architect

Structural
Consultant

Electrical
Consultant

Plumbing &

Water Supply
Consultant

Landscape
Consultant

Interior Design
Consultant

Any Other
Professional
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FORM 5

Technical Evaluation Sheet

(A)

Marks Marks

S.No Items Scored | Verified
by by HPL
Bidder
1 Average annual turnover as per the audited accounts in last three years

(Subject to maximum 15 Marks)

(a) upto Rs. 80 Lakhs maximum 05 Marks

(b) upto Rs.120 Lakhs maximum 10 marks.

(c) more than Rs.150 Lakhs will carry 15 marks.

2. Completion Certificates (within the last 7 years) obtained from clients.
Regarding Institutional projects of (subject to maximum 15 marks)

@) Each certificate of value Rs. 50 Crores and above shall carry 02 marks
each subjected to maximum of 04 marks

(b)  Each certificate of value Rs. 25 Crores and below Rs. 50 Crores will carry
02 marks each subjected to maximum of 06 marks.

(c) Each certificate of value Rs. 15 Crores and below Rs. 25 Crores will carry
01 mark each subjected to maximum of 05 marks.

3. Architectural & Engineering Consultancy Services for the ongoing work of
Civil / Electrical and allied Works (subject to maximum 15 marks)

(@) Each project valued Rs. 50 Crores and above will carry 03 marks each
subjected to
maximum of 06 marks

(b) Each certificate of value Rs. 25 Crores up to Rs. 50 Crores will carry 02
mark each subjected to maximum of 06 marks.

(c) Each project valued Rs. 15 Crores up to Rs. 25 Crores will carry 01 mark
each subjected to maximum of 03 marks.

4, Technical Manpower & in-house Infrastructures (subject to maximum 35
marks)

vii.  Either at least one Director/Partner of the agency are the architect with
valid registration from council of Architect with at least 20 Years of
experience subject to maximum 10 marks.

viii.  Either at least one Structural Engineer with minimum 15 years
of experience subject to maximum 05 marks.

ix.  Graduate Architect with work Experience of 05 Years and above:-
e) Above 10 Nos. subject to maximum 05 marks.
f) From 05 Nos. to 9 Nos. will carry 03 marks.
g) From 02 Nos. to 4 Nos. will carry 01 marks.
h) Below 02 Nos. will carry 00 marks
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X.  Graduate Civil Engineer with work Experience of 3 Years and
Diploma in Civil Engineer work Experience of 5 Years and
above:-

g) Above 08 Nos. subject to maximum 05 marks.
h) From 05 Nos. to 07 Nos. will carry 03 marks.
i) From 02 Nos. to 4 Nos. will carry 01 mark.

xi.  Graduate Electrical Engineer with work Experience of 3 Years
and Diploma in Electrical Engineer work Experience of 5 Years
and above:-

j) Above 08 Nos. subject to maximum 05 marks.
k) From 05 Nos. to 07 Nos. will carry 03 marks.
I) From 02 Nos. to 4 Nos. will carry 01 mark.

xii.  Interior  Designer/PHE/Landscape Consultant with  work
Experience of 5 Years and above:-
d) Above 08 Nos. subject to maximum 05 marks.
e) From 05 Nos. to 07 Nos. will carry 03 marks.
f) From 02 Nos. to 4 Nos. will carry 01 mark.

Total — (Score A) Maximum Marks 80

Note:-
1. Form5 enclosed as Technical Evaluation sheet (A) is to be duly filled and signed by the bidder.
2. Above marks scored by the bidder shall be finally verified by HPL and evaluate bid accordingly.
3. The committee will select the Architects firms/Consultant on the basis of their Technical evaluation. The
bidders who scored 75% marks and above in “Score A” shall be qualified for presentation.
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FORM 6

PROFORMA OF BANK GUARANTEE (PERFORMANCE)

Hindustan Prefab Limited,
Jangpura,
New Delhi 110014

Whereas the Hindustan Prefab Limited, (hereinafter called “HPL” which expression shall include its

successors and assigns) having awarded the Consultancy Contract for hereinafter
called the Contract) to M/s. (hereinafter called the Consultant) at a total
price of Rs. subject to the terms and conditions contained in the contract.

Whereas, the terms and conditions of the contract require the contractor to furnish a bank guarantee for Rs.
(Rupees ) being % of the total value of contract for proper execution
and due fulfillment of the terms and conditions contained in the contract.

We, the Bank, (hereinafter called the “Bank™) do hereby unconditionally and irrevocably undertake to pay
to HPL immediately on demand in writing and without protest / or demur all moneys payable by the
Consultant to HPL in connection with the performance of the Contract inclusive of any loss, damages,
charges, expenses and costs caused to or suffered by or which would be caused to or suffered by HPL by
reason of any breach by the Consultant of any of the terms and conditions contained in the contract as
specified in the notice of demand made by HPL to the bank. Any such demand made by HPL on the bank
shall be conclusive evidence of the amount due and payable by the bank under this guarantee. However, the
Bank’s liability under this guarantee, shall be limited to Rs. in the aggregate and the bank hereby
agrees to the following terms and conditions.

i) This guarantee shall be continuing guarantee and irrevocable for all claims of HPL as specified
above and shall be valid during the period specified for the performance of the contract
including the period of maintenance i.e. upto

i) We, the said bank further agree with HPL that HPL shall have the fullest liberty without our
consent and without affecting in any manner our obligations and liabilities hereunder to vary
any of the terms and conditions of the said contract or to extend time for performance of
contract by the contractor from time to time or to postpone for any time or from time to time
any of the powers exercisable by HPL against the Consultant under the contract and forebear
or enforce any of the terms and conditions relating to the said contract and we shall not be
relieved from our liability by reason of any such variations or extension being granted to the
Consultant or for any forbearance, act or omission on the part of HP or any other indulgence by
HPL to the contractor or by any such matter or thing whatsoever, which under the law relating
to the sureties would, but for this provision, have effect of so relieving us.

iii) This guarantee / undertaking shall be in addition to any other guarantee or security whatsoever
HPL may now or at any time have in relation to the performance of the works/equipment and
the company shall have full recourse to or enforce this security in performance to any other
security or guarantee which the HPL may have or obtained and there shall be no forbearance
on the part of the HPL in enforcing or requiring enforcement of any other security which shall
have the effect of releasing the Bank from its full liability. It shall not be necessary for HPL to
proceed against the said Consultant before proceeding against Bank.
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iv) This guarantee / undertaking shall not be determined or affected by the liquidation or winding
up, dissolution or change of constitution or insolvency of the Consultant, but shall in all
respects and for all purposes be binding and operative until payment of all moneys payable to
HPL in terms thereof are paid by the Bank.

V) The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee and
the obligations of the bank in terms hereof, shall not be otherwise effected or suspended by
reasons of any dispute or disputes having been raised by the Consultant (whether or not
pending before any Arbitrator, Tribunal or Court) or any denial of liability by the Consultant
stopping or preventing or purporting to stop or prevent any payment by the Bank to HPL in
terms hereof.

We, the said Bank, lastly undertake not to revoke this guarantee during its currency except with the
previous consent of HPL in writing. Unless a claim is made in writing within three months, i.e. from
the date of expiry of the guarantee (three months after the date of expiry) we shall be relieved
from all liabilities under this guarantee thereafter.

Signed this day of at

For and on behalf of the Bank

WITNESS :
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FORM 7
AFFIDAVIT
(To be submitted by bidder on non-judicial stamp paper of Rs. 100/-
(Rupees Hundred only) duly attached by Notary Public)

(To be submitted in Envelope-1)

I, the deponent above named do hereby solemnly affirm and declare as under:
1. That T am the Proprietor/Authorized signatory of M/s ...........ccooviiiiiiiiiiann..

Having its Head Office/Regd. Office at
2.That the information/documents/Experience certificates submitted by
M/Seiiiiii along with the tender for ........................ (Name of
work)............ To HPL. are genuine and true and nothing has been concealed.
3. I shall have no objection in case HPL verifies them from issuing authority (ies). I shall also

have no objection in providing the original copy of the document(s), in case HPL demand so for
verification.
4. | hereby confirm that in case, any document, information & / or certificate submitted by me
found to be incorrect / false / fabricated, HPL at its discretion may disqualify / reject / terminate
the bid/contract and also forfeit the EMD / All dues.
5. 1 shall have no objection in case HPL verifies any or all Bank Guarantee(s) under any of
the clause(s) of Contract including those issued towards EMD and Performance Guarantee from
the Zonal Branch /office issuing Bank and I/We shall have no right or claim on my submitted
EMD before HPL receives said verification.
6.  That the Bank Guarantee issued against the EMD issued by (name and address of the Bank)
is genuine and if found at any stage to be incorrect / false / fabricated, HPL shall reject my bid,
cancel pre-qualification and debar me from participating in any future tender for three years.
7. | hereby confirm that our firm /company is not blacklisted/ barred /banned from tendering
by HPL. If this information is found incorrect, HPL at its discretion may disqualify / reject /
terminate the bid/contract.

8.The person who has signed the tender documents is our authorized representative. The

Company is responsible for all of his acts and omissions in the tender.

L , the  Proprietor /  Authorised signatory  of
M/S. .o do hereby confirm that the contents of the above Affidavit
are true to my knowledge and nothing has been concealed

there from.................... and that no part of it is false.
Verified at ................ this.....cccceeee. dayof....cccceevennns
DEPONENT

ATTESTED BY (NOTARY PUBLIC)
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FORM 8

List of Mandatory Documents to be scanned and uploaded within the
period of tender submission.

S.No. Discription Page No.
1. Demand Draft against Earnest Money.
2. Demand Draft of any Scheduled Bank towards cost of

Bid Document.

3. Certificates of work experience and documents pertaining
to eligibility criteria/Technical Bid/NIT.

4. | GST registration, PAN No.

S. Copy of Power of Attorney / Partnership Deed duly self
attested by the owner of the firm

6. Letter of Acceptance of tender condition unconditional as
per tender documents Annexure -l of this NIT

7. | Average Annual Financial Turnover of Architect
firms/ Engg. Consultancy should be not less than 80
Lacs put to tender during the immediate last 3
consecutive financial years (i.e. 2016-17, 2017-18 and
2018-19). Applicant has to attach the audited balance
sheet along with profit & loss statement duly certified by
Chartered Accountant for last three years.

8. Bank mandate form.

9. All necessary documents required as per Eligibility
Criteria (Clause No. 20.0) of NIT.
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G.C.C. 2014 (CPWD)

Form 7/8 (Edition 2014 with up to date corrections
and amendments)
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SECTION 2
FINANCIAL PROPOSAL
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FINANCIAL BID

(To be given on the letter pad in a separate envelope marked as Financial Bid)

SCOPE OF WORK.

Complete architectural consultancy services including detailed architectural,
Electrical, Water supply, Sanitary. All related services and complete design and

drawings.
Bill of Quantities
FEE
To be quoted in percentage (%) of
Description project cost/actual cost whichever is
S. No. .
lower as mentioned
(in fig.) (in words )
Architectural and Engineering

Consultancy Services for the Execution
1 of Civil/ Electrical & allied works at
different locations all over India for
Navodaya Vidyalaya Samiti.

Note :

1. The above BOQ is only indicative and bidder should consider scope of work as
mentioned in the tender document before quoting their rates.

2. Payment shall be made on the basis of % age given in ‘MODE OF
PAYMENT ’ separately.

3. The total percentage quoted for the scheme shall be considered to determine the
lowest bidder.
4. The rates quoted are inclusive GST and all other taxes.

Signature of the Consultant or
authorized person

(With full name) Seal

of Firm
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INTEGRITY PACT

To be signed by the bidder and same signatory competent / authorised to sign the relevant
contract on behalf of HPL.

INTEGRITY AGREEMENT

This Integrity Agreement is made at ........ on this ........ day of ........... 2017.

BETWEEN

Dy. General Manager (Engg.), Hindustan Prefab Limited, Jangpura, New Delhi-110014, on behalf
of Navodaya Viidyalay Samiti which expression shall unless repugnant to the meaning or context
hereof include its successors and permitted assigns)
AND
(Name and Address of the
Individual/firm/Company)

TRrOUGN....eeeie (Hereinafter referred to as the (Details of duly
authorized ignatory)

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or
context hereof include its successors and permitted assigns)

Preamble

WHEREAS the Principal / Owner has floated the Tender (NIT No. ...
................................................. ) (hereinafter referred to as “Tender/Bid”) and intends to
award, under  laid down organizational procedure, contract for :

NIT No. HPL/DGM(ENGG.)/TC/ 2019-20/23 Dt:22.08.2019

hereinafter referred to as the“Contract”.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the
land, rules, regulations, economic use of resources and of fairness/transparency in its
relation with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents and
Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties
hereby agree as follows and this Pact witnesses as under:
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Article 1: Commitment of the Principal/Owner

1)  The Principal/Owner commits itself to take all measures necessary to prevent corruption and to

2)

observe the following principles:

(@ No employee of the Principal/Owner, personally or through any of his/her family
members, will in connection with the Tender, or the execution of the Contract,
demand, take a promise for or accept, for self or third person, any material or immaterial
benefit which the person is not legally entitled to.

(b)  The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and
reason. The Principal/Owner will, in particular, before and during the Tender process,
provide to all Bidder(s) the same information and will not provide to any Bidder(s)
confidential / additional information through which the Bidder(s) could obtain an
advantage in relation to the Tender process or the Contract execution.

(c)  The Principal/Owner shall Endeavour to exclude from the E-Tender process any person,
whose conduct in the past has been of biased nature.

If the Principal/Owner obtains information on the conduct of any of its employees which is a
criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC
Act) or is in violation of the principles herein mentioned or if there be a substantive
suspicion in this regard, the Principal/Owner will inform the Chief Vigilance Officer and in
addition can also initiate disciplinary actions as per its internal laid down policies and
procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

1) It is required that each Bidder/Contractor (including their respective officers, employees
and agents) adhere to the highest ethical standards, and report to the Government /
Department all suspected acts of fraud or corruption or Coercion or Collusion of which it
has knowledge or becomes aware, during the tendering process and throughout the
negotiation or award of a contract.

2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to
prevent corruption. He commits himself to observe the following principles during his
participation in the Tender process and during the Contract execution:

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm,
offer, promise or give to any of the Principal/Owner’s employees involved in the
Tender process or execution of the Contract or to any third person any material or other
benefit which he/she is not legally entitled to, in order to obtain in exchange any
advantage of any kind whatsoever during the Tender process or during the
execution of the Contract.

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
rices, specifications, certifications, subsidiary contracts, submission or non-submission of
bids or any other actions to restrict competitiveness or to cartelize in the bidding process.
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c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act.
Further the Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition
or personal gain), or pass on to others, any information or documents provided by
the Principal / Owner as part of the business relationship, regarding plans, technical
proposals and business details, including information contained or transmitted electronically.

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of
agents / representatives in India, if any. Similarly Bidder(s)/ Contractor(s) of Indian
Nationality shall disclose names and addresses of foreign agents/representatives, if any.
Other the Indian agent on behalf of the foreign principal or the foreign principal directly
oould bid in a tender but not both. Further, in cases where an agent participate in a tender on
behalf of one manufacturer, he shall not be allowed to quote on behalf of another
manufacturer along with the first manufacturer in a subsequent/parallel tender for the same
item.

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he
has made, is committed to or intends to make to agents, brokers or any other intermediaries
in connection with the award of the Contract.

3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm
indulge in fraudulent practice means a willful misrepresentation or omission of
facts or submission of fake/forged documents in order to induce public official to act
in reliance thereof, with the purpose of obtaining unjust advantage by or causing
damage to justified interest of others and/or to influence the procurement process
to the detriment of the Government interests.

5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use
Coercive Practices (means the act of obtaining something, compelling an action or
influencing a decision through intimidation, threat or the use of force directly or
indirectly, where potential or actual injury may befall upon a person, his/ her reputation or
property to influence their participation in the tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/Owner under law or the
Contract or its established policies and laid down procedures, the Principal/Owner shall have the
following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the
Bidder/ Contractor accepts and undertakes to respect and uphold the Principal/Owner’s absolute
right:

1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has
committed a transgression through a violation of Article 2 above or in any other form,
such as to put his reliability or credibility in question, the Principal/Owner after giving 14
days notice to the contractor shall have powers to disqualify the Bidder(s)/
Contractor(s) from the Tender process or terminate/determine the Contract, if already
executed or exclude the Bidder/Contractor from future contract award processes. The
imposition and duration of the exclusion will be determined by the severity of
transgression and determined by the Principal/Owner. Such exclusion may be forever or
for a limited period as decided by the Principal/Owner.
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2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner
has disqualified the Bidder(s) from the Tender process prior to the award of the Contract
or terminated/determined the Contract or has accrued the right to terminate/determine the
Contract according to Article 3(1), the Principal/Owner apart from exercising any legal
rights that may have accrued to the Principal/Owner, may in its considered opinion
forfeit the entire amount of Earnest Money Deposit, Performance Guarantee and Security
Deposit of the Bidder/Contractor.

3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or
Contractor, or of an employee or a representative or an associate of a Bidder or Contractor
which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has
substantive suspicion in this regard, the Principal/Owner will inform the same to law
enforcing agencies for further investigation.

Article 4: Previous Transgression
1) The Bidder declares that no previous transgressions occurred in the last 5 years with
any other Company in any country confirming to the anticorruption approach or
with  Central Government or State Government or any other Central/State Public
Sector Enterprises in India that could justify his exclusion from the Tender process.

2) If the Bidder makes incorrect statement on this subject, he can be disqualified
from the Tender process or action can be taken for banning of business
dealings/ holiday listing of the Bidder/Contractor as deemed fit by the Principal/
Owner.

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused
by him and has installed a suitable corruption prevention system, the
Principal/Owner may, at its own discretion, revoke the exclusion prematurely.

icle 5. I  all Bidders/ Syl

1) The  Bidder(s)/Contractor(s) undertake(s) to demand from all
subcontractors a commitment in conformity with this Integrity Pact. The
Bidder/Contractor shall be responsible for any violation(s) of the principles laid
down in this agreement/Pact by any of its Sub- contractors/sub-vendors.

2) The Principal/Owner will enter into Pacts on identical terms as this one with all
Bidders and Contractors.

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed
Pact between the Principal/Owner and the bidder, along with the Tender or violate
its provisions at any stage of the Tender process, from the Tender process

Article 6- Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the
Contractor/Vendor 12 months after the completion of work under the contract or till the
continuation of defect liability period, whichever is more and for all other bidders, till the Contract
has been awarded.

If any claim is made/lodged during the time, the same shall be binding and continue to be valid
despite the lapse of this Pacts as specified above, unless it is discharged/determined by the
Competent Authority, HPL on behalf of The Director, Department of Museums and Zoo,
Thiruvananthapuram
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Article 7- Other Provisions

1) This Pact is subject to Indian Law, place of performance and jurisdiction
isthe Head quarters of the Division of the Principal/Owner, who has floated the
Tender.

2) Changes and supplements need to  be made in writing. Side agreements have not
been made.

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all

the partners or by one or more partner holding power of attorney signed by all
partners and consortium members. In case of a Company, the Pact must be signed by
a representative duly authorized by board resolution.

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of
this Pact remains valid. In this case, the parties will strive to come to an agreement
to their original intensions.

5) It is agreed term and condition that any dispute or difference arising between the
parties with regard to the terms of this Integrity Agreement / Pact, any
action taken by the  Owner/Principal in accordance with this Integrity
Agreement/ Pact or interpretation thereof shall not be subject to arbitration.

Article 8- LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and
remedies belonging to such parties under the Contract and/or law and the same shall be deemed to
be cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of
brevity, both the Parties agree that this Integrity Pact will have precedence over the Tender/Contact
documents with regard any of the provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place
and date first above mentioned in the presence of following witnesses:

............................................................... (For and
on behalf of Principal/Owner)
................................................................. (For and
on behalf of Bidder/Contractor)

WITNESSES:

L

(Signature, name and address)

Place
Dated
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