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TENDER  DOCUMENT 

(Through e-Tendering) 

 

              Name of Work: “Construction of Rain Water Harvesting for Navodaya 

Vidyalaya Samiti at Jawahar Navodaya Vidyalaya, 

Jaffarpurkalan, Delhi.” 

NIT NO:  HPL/DGM(ENGG.)/TC/NVS/2019-20/44              Dated: 23.12.2019 
   

 

 

ISSUED TO :- ______________________________________ 

___________________________________________ 

 

 

 

 

HINDUSTAN PREFAB LIMITED 
(A Govt. of India Enterprise) 

 Jangpura, New Delhi-110014 
         CIN: U74899DL1953GOI002220 

    Ph- (011) 43149800-899, Fax: (011) 26340365 
WEB: www.hindprefab.in, Email: :- hindprefab@gmail.com 

 

 

 

mailto:prefab@vsnl.com
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HINDUSTAN PREFAB LIMITED 

  JANGPURA, NEW DELHI- 110014 

 

    NOTICE INVITING  e-TENDER 

 

NIT NO:  HPL/DGM(ENGG.)/TC/NVS/2019-20/44        Dated: 23.12.2019 
 

1. HPL invites online percentage rate basis “E-tenders” in two bid system on behalf of “Navodaya Vidyalaya 

Samiti ” for the work of “Construction of Rain Water Harvesting for Navodaya Vidyalaya Samiti at 

Jawahar Navodaya Vidyalaya, Jaffarpurkalan, Delhi” 
 

2. From the reputed, experienced, technically and financially sound contractors / agencies as per the following 

details :-  
 

Tendering Document No. 

 
NIT NO:  HPL/DGM(ENGG.)/TC/NVS/2019-20/44        

Dated: 23.12.2019 
Name of Work Construction of Rain Water Harvesting for Navodaya Vidyalaya Samiti at 

Jawahar Navodaya Vidyalaya, Jaffarpurkalan, Delhi  
Estimated Cost Rs 2594476.35  

Period of Completion 60 Days to be reckoned from the 5
th
 day of issue of Award Letter.  

Earnest Money Deposit Rs. 51889.50 in the shape of DD in favour of Hindustan Prefab Limited 

and, payable at New Delhi-110014. 

Non-refundable cost  of  Tender document Rs. 1531/- in  the shape of DD in favour of Hindustan Prefab Limited 

and, payable at New Delhi-110014 

  

Last date & time of submission of online 

tender 

Up to 03.01.2020 by 3.00 PM. 

Period during which hard copy in Original of 

EMD, Cost of Tender Document,   e-tender   

processing fee, letter  of  Acceptance  of 

tender conditions, enlistment  order  of  the  

contractor and  other  documents  as  per  

NIT shall be submitted. 

 

 

Before and up to 3.00 PM on 03.01.2020 in the office of   “Hindustan 

Prefab Limited”, Jangpura,  New Delhi-110014 

Date & Time of Opening of technical bids At 3.30 PM on 04.01.2020  

Validity of offer 30 days from the date of opening of price tender 

Opening of price bid To be intimated later on 

 

*Earnest Money of Rs. 51889.50 in the shape of Demand draft shall be accepted from any Nationalised Bank or ICICI, 

IDBI, HDFC & Axis Bank of India.  

 

The tender document can be downloaded from website https://etenders.gov.in/eprocure/app and 

www.eprocure.gov.in. “Corrigendum/addendum, if any, would appear only on the HPL’ website, 

https://etenders.gov.in/eprocure/app and not to be published in any News paper”. 

 

3. The intending tenderer must read the terms and conditions of HPL carefully. He should only 

submit his tender if he considers himself eligible as per eligibility criteria and he is in possession 

of all the documents required.  
 

4. Those intending tenderers/contractors not registered on the website i.e. 

https://etenders.gov.in/eprocure/app mentioned above, are required to get registered 

beforehand. If needed they can be imparted training on online tendering process as per 

details available on the website i.e. https://etenders.gov.in/eprocure/app.  
 

5. The intending tenderer must have class-III digital signature to submit the tender.  
 

6. The Tender Document as uploaded can be viewed and downloaded free of cost by anyone 
intending tenderer. But the tender can be submitted only after uploading the mandatory scanned 
documents such as (a) Demand Draft towards cost of tender document, (b) proof of deposit of e-
Tender Processing Fee (c) Demand Draft of any Nationalized Bank or ICICI, IDBI, HDFC & 
Axis bank against EMD & all other documents as per Notice Inviting e-tender.  

 

https://etenders.gov.in/eprocure/app
http://www.tenderwizard.com/HPL
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7. Set of Contract / Tender Documents:  
The following documents will constitute set of tender documents: -  

a) Notice Inviting e-Tender   
b) Special Conditions of contract  

c) List of approved makes 

d) General Condition of Contract-CPWD 

e) Bill of Quantities 

f) Acceptance of Tender Conditions 

g) Bank Mandate Form 

h) Corrigendum, if any 
 

8. If any problem related to online filling, please contact help desk no.0120-4200462. If not satisfied 

with help desk response. Kindly contact 011-43149859 
 

9. HPL will not responsible for any type of failure of network at contractor‟s end. So you are advised 

to fill tender with sufficient time in hand to avoid last moment rush. 
 

10. Deleted. 
 

11. Joint ventures are not accepted. 
 

12. HPL reserves the right to accept any or reject all the tenders and split up the work among more 

than one parties without assigning any reasons thereof. HPL reserve the right to terminate the work 

in between by giving one month notice without any financial liability. 
 

13. The tenderers are required to quote strictly as per terms and conditions, specifications,   standards    

given in the tender documents and not to stipulate any deviations. 

 

14. After submission of the tender, the tenderer can re-submit revised tender any number of times but         

before last time and date of submission of tender as notified 

 

15. When it is desired by HPL to submit revised financial tender then it shall be mandatory to submit        

revised financial tender. If not submitted, then the tender submitted earlier shall become invalid. 

 

16. On opening date, the tenderers can login and see the tender opening results.  

 

17. Contractor can upload documents in the form of PDF format. 

 
18. Contractor to upload scanned copies of all the documents including valid GST No/ EPF 

Registration/PAN No. as stipulated in the tender document.  
 
19. If the contractor is found ineligible after opening of tender, his tender shall become invalid and cost 

of bid document and processing fee shall not be refunded.  
 
20. If any discrepancy is noticed between the documents as uploaded at the time of submission of 

tender and hard copies as submitted physically by the tenderer, the tender shall become invalid and 
cost of tender document and processing fee shall not be refunded.  

 
21. Notwithstanding anything stated above, HPL reserves the right to assess the capabilities and 

capacity of the tenderers to perform the contract, in the overall interest of HPL. In case, tenderer‟s 
capabilities and capacities are not found satisfactory, HPL reserves the right to reject the tender. 

 
22. In case of Percentage Rate Tender, Contractor must ensure to quote single percentage rate. The 

column meant for quoting rate in figures appears in pink color and the moment rate is entered, it 
turns sky blue, The Rate shall be quoted upto 2 Decimals. 
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23. In case of Item Rate Tender, price shall be entered against each item in the Bill of Quantities / 
Schedule of Quantities. The cost of item against which the contractor has failed to enter a rate or 
price, shall be deemed to be covered by rates and prices of other items in Bill of Quantities / 
Schedule of Quantities and no payment shall be made for the quantities executed for items against 
which rate has not been quoted by the contractor. The column meant for quoting rate in figures 
appears in pink / yellow colour and the moment rate is entered, it turns sky blue. The Rate shall be 
quoted up to 2 Decimals. 

 
24. In addition to this, while selecting any of the cells a warning appears that if any cell is left blank the 

same shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted by the 
tenderers, rate of such item shall be treated as “0” (ZERO). 
 

25. The   tenderer   if   required   may   submit   questions   in   writing   by   e-mail   at 
tendercellhpl@gmail.com to seek clarifications latest by 02.01.2020 to the office of Dy. General 
Manager (Engg.)-TC  at Hindustan Prefab Limited, Jangpura, New Delhi: 110 014. The tenderers 
are requested to submit their technical and commercial queries separately so that those could be 
replied suitably. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:tendercellhpl@gmail.com
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ELIGIBILITY CRITERIA 

 

1. INITIAL CRITERIA FOR ELIGIBILITY FOR TECHNICAL BID :- 

The applicant should have experience of having successfully completed works during the seven 

years ending pervious day of last date of submission of tenders: 
 

(i) Three similar completed works costing each not less than the amount equal to 40% of estimated 

cost put to tender,    

OR 

Two similar completed works, each of value not less than 60% of the estimated cost put to tender. 
 

OR 

One similar completed work of value not less than 80% of the estimated cost put to tender. 

 

(ii) Similar works shall means work of Civil and allied works etc. as mentioned in the NIT/Tender 

document. 

 

(iii) The value of executed works shall be brought to current costing level by enhancing the actual 

value of work at simple rate of 7% per annum; calculated from the date of completion to last date 

of receipt of applications for tenders  

  

2. The applicant should have had average annual financial turnover on construction works minimum 

of 50% of total estimated cost put to tender during the last three years ending 31 March 2018 or 

March 2019. This should be duly audited by a Chartered Accountant. Year in which no turnover is 

shown would also be considered for working out the average.   

 

3. The applicant should not have incurred any loss in more than two years during the last five years 

ending 31 March 2017 or March 2018 which should be duly certified by the Chartered Accountant. 

 

4. The applicant should have a solvency of 40% of estimated cost certified by his Bankers. The 

solvency certificate should not be more than 06 months old as on the last date of submission of 

tender. 

 

5. The applicant should have sufficient number of Technical and Administrative employees for the 

proper execution of the contract. The applicant shall have to submit a list of these employees 

stating clearly how these would be involved in this work within 15 days of award of work.  

 

6. The applicant‟s performance for each work completed in the last 07 years and in hand should be 

certified by an officer not below the rank of Executive Engineer or equivalent and should be 

obtained in sealed cover. 

 

7.0 EVALUATION CRITERIA FOR PRE-QUALIFICATION 

 

7.1 For the purpose of pre-qualification, applicants will be evaluated in the following manner: 

 

7.2 The initial criteria prescribed in para 01 to 04 above in respect of experience of similar class of 

works completed and financial turnover etc. will first be scrutinized and the applicant‟s eligibility 

for pre-qualification for the work be determined. 
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7.3 The applicants qualifying the initial criteria as set out in para 01 to 04 above will be evaluated for 

following criteria by scoring method on the basis of details furnished by them:  

 

a) Financial strength (Form „A‟) –         Max 20 Marks 

 

b) Experience in similar nature of works during  

last Seven years (Form „B‟) -     Max 20 Marks     

 

c) Performance on works (Form „D‟) -Time over run      Max 20 Marks 

 

d) Performance on works (Form „D‟) -Quality    Max 40 Marks 

 

             ----------------------- 

                     Total   100 Marks                                                                                     

                        ----------------------- 

To qualify, the applicant must secure at least fifty percent marks in each above & sixty percent 

marks in aggregate. 

 

The HPL, however, reserves the right to restrict the list of pre-qualified contractors to any number 

deemed suitable by it. 

 

8.0 FINANCIAL INFORMATION 

 

Applicant should furnish the following financial information: Annual financial statement for the 

last five year (in Form “A”) 

 

9.0 EXPERIENCE IN WORKS HIGHLIGHTING EXPERIENCE IN SIMILAR WORKS 

  

9.1 Applicant should furnish the following: 

a) List of all works of similar class successfully completed during the last seven years (in form“B”) 

 

9.2 Structure & Organization (in Form “E”) 

 

10.0      ORGANISATION INFORMATION 

 
Applicant is required to submit the following information in respect of his organization (in Form “D”) 

Number of Technical & Administrative Employees in parent company, subsidiary company and 

how these would be involved in this work (in Form “D”). 

 

11.0     The document uploaded by the contractor / construction agency in support of their work experience, 

financial credential, Income tax return, Turnover etc. should be self attested. 
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12. List of Mandatory Documents to be scanned and uploaded within the period of tender 
submission.  

 
a) Demand Draft and / or Bank Guarantee of any Nationalized Bank or approved scheduled Bank 

against EMD  
 
b) Demand Draft of any Scheduled Bank towards cost of Bid Document.  
 
c) Certificates of work experience and documents pertaining to Eligibility criteria/NIT. 
   
d) Should have valid EPF Certificate  

 

e) Letter of Acceptance of tender condition unconditional as per tender documents Annexure -I of 
this NIT. 

 
f) Power of Attorney of the person having Digital Signature for signing/Submitting the bid. 
 
g) GST registration/EPF registration, PAN No 

 
h) From A to E 

 

13.0      All the uploaded documents including other documents as per NIT should be submitted in hard  

 copy as per time and date mentioned in the NIT.  

 

14.0       Price bid will be submitted online only, do not submit hard copy of price bid. 

 

15.0       Bank Mandate Form. 
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MEMORANDUM TO FORM OF TENDER 

S.N Description GCC 

Clause 

No./NIT 

Values/ Description to be applicable for relevant 

clause(s) 

i) Name of work  Construction of Rain Water Harvesting for Navodaya 

Vidyalaya Samiti at Jawahar Navodaya Vidyalaya, 

Jaffarpurkalan, Delhi. 

NIT No:  NIT NO:  HPL/DGM(ENGG.)/TC/NVS/2019-20/44              

Dated: 23.11.2019 

ii) Client/ Owner  Navodaya Vidyalaya Samiti 

iii) Type of Tender  Percentage Rate  

iv) Earnest Money NIT Rs. 51889.50 

v) Estimated cost NIT Rs. 2594476.35 

vi) Time for completion of 

work 

NIT 60 Days  

vii) Mobilization advance 10 B(ii) NA 

viii) Interest rate of 

Mobilization advance 

10 B(iv) NA 

ix) Schedule of rates 

Applicable 

 Estimated cost is based on DSR 2016 rates for schedule items 

and market rates for some of the non schedule items 

including all taxes as applicable in state of work. 

x) Validity of tender  30 (Eighty) days 

xi) Performance Guarantee 1 5% (Five percent) of awarded contract amount at the time of 

signing of agreement in the shape of bank guarantee only 

from any Nationalized Bank or ICICI, IDBI, HDFC & Axis 

Bank of India.  

xii) Security  Deposit/ 

Retention  Money 

  5% (Five percent) of Gross value of work done. 

xiii) Time allowed for 

starting the work 

 The date of start of work shall be reckoned from 5
th
 day of 

issue of email/telegram/Letter/Telex/Fax of intent of 

Acceptance of tender or from the 1
st 

day of handing over of 

the site, whichever is later. 

xiv) Defect liability period  12 (Twelve) months from the date of handing over of the 

work to the client.  

xv) Escalation /Price 

variation 

10 CC Escalation /Price variation is not applicable/ payable in this 

contract. Rates are firm & fixed for the entire contract period 

including extended period, if any. 

xvi) Specifications to be 

followed for execution 

of work( all works)  

 The work shall be carried out as per latest CPWD 

specifications with upto date correction slips, which is being 

followed in state of work in general and as per direction of 

Engineer-in-charge in addition to the additional technical 

specifications given in the tender document. 
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Annexure-I 
 

 

ACCEPTANCE   LETTER 

TO BE ENCLOSED ALONGWITH EMD IN ENVELOPE – I  

 

Hindustan Prefab Limited 

(Address of submission as mentioned in “Notice Inviting Tender”) 

 

Name of work:    Construction of Rain Water Harvesting for Navodaya Vidyalaya Samiti at Jawahar 

Navodaya Vidyalaya, Jaffarpurkalan, Delhi . 

NIT NO:  HPL/DGM(ENGG.)/TC/NVS/2019-20/44              Dated: 23.12.2020 

 

Sir, 

 

ACCEPTANCE OF TENDER CONDITIONS 

 

1. The tender documents for the work as mentioned in “Memorandum to Form of Tender” have been 

sold to me/us by Hindustan Prefab Limited and I / we hereby unconditionally accept the tender 

conditions and tender documents in its entirety for the above work. 

 

2. The contents of the Tender documents (Instructions to the Tenderers) have been noted wherein it is 

clarified that after unconditionally accepting the tender condition in its entirety, it is not permissible 

to put any remark(s)/ conditions (s) (except unconditional rebate on price, if any) in the tender 

enclosed in “Envelope-1” and the same has been followed in present case. 

  

In case this provision of the tender is found violated at any time after opening “Envelope-I” , I/ We 

agree that the tender shall be summarily rejected and HPL shall, without prejudice to any other 

right or remedy be at liberty to forfeit the full said earnest money absolutely. 

 

3. The required earnest money for this work is enclosed herewith. 

 

4.        I/We, have seen all the corrigendums/Addendums uploaded by HPL on HPL‟s website upto the last 

date and time of submission of tenders for this work. 

 

 

 

 

        Yours faithfully, 

 

 

 

      (Signature of the tenderer) 

      With rubber stamp 

Dated:  
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Instructions to Tenderer (ITT) 

 
1. Online sealed Percentage Rate open tenders on behalf of Navodaya Vidyalaya Samiti are invited 

for the work of: Construction of Rain Water Harvesting for Navodaya Vidyalaya Samiti at Jawahar 

Navodaya Vidyalaya, Jaffarpurkalan, Delhi. The Pre-qualification / enlistment of the contractors 

should be valid on the last date of submission of tenders. In case the last date of submission of 

tender is extended, the pre-qualification of contractor should be valid on the original date of 

submission of tenders.  

 

2. The work is estimated to cost Rs. 2594476.35. This estimate, however, is given merely as a rough                                    

guide.  

 

3. The tender document as uploaded can be seen on website https://etenders.gov.in/eprocure/app or 
www.eprocure.gov.in and can be downloaded free of cost.  

 

4. Mode of Submission.  

1. Earnest Money Deposit  

Earnest Money Deposit of amount as mentioned in "NIT" required to be submitted along with 

the tender shall be in the form of Demand Draft and/ or Bank Guarantee. Demand drafts shall be 

payable at place as mentioned in NIT in favour of Hindustan Prefab Limited from any 

Nationalised /Scheduled Bank. The EMD (DD) and/ or Bank Guarantee shall be valid for 

minimum period of 90 days from last day of submission of Tender. The EMD shall be scanned 

and uploaded to the e-Tendering website within the period of tender submission and original 

should be deposited in office of HPL.  

 

The EMD of all unsuccessful tenderers will be returned within thirty (30) days of the 

declaration of successful tenderer (L-1). The EMD of L-2 party shall be returned after award of 

work to L-1 agency. No interest will be payable by the HPL on the said amount covered under 

EMD/Any other Security Deposit.  

 
Interested bidder who wish to participate in the tender has also to make following payments in 
the form of Demand Draft of any Scheduled Bank and to be scanned and uploaded to the e-
Tendering website within the period of bid submission :  

 
Cost of Bid Document- Rs. 1531/- in the shape of DD in favor of Hindustan Prefab Limited 
payable at New Delhi.  

 

Demand Draft against EMD and Cost of tender Document shall be placed in single sealed 
envelope superscripted as "Earnest Money”, Cost of Tender Document” with name of work and 
due date of opening of the tender also mentioned thereon.   

 
Copy of certificate of work experience (if required) and other documents as specified in the 
tender/eligibility criteria  shall be scanned and uploaded to the e-Tendering website within the 
period of tender submission and certified copy of each shall be deposited in a separate envelope 
marked as "Technical Bid” 

 
 
 

All the documents of Technical bid should be enclosed in spiraled single file and properly serial 
numbered & file shall be named as Annexure „Z‟. Loose papers/ documents if submitted, are 
likely not to be considered. The technical bid documents should be properly spiral binding / 
book binding. 
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5. Both the envelopes shall be placed in another envelope with due mention of Name of work, date & 
time of opening of tenders and to be submitted in the office of HPL upto the last date & time of 
submission of tender upto 03.01.2020at 03:00 PM. The documents submitted shall be opened on 
the same day. 
  
Online Technical tender documents submitted by intending tenderers shall be opened only of those 
tenderers, whose Earnest Money Deposit, Cost of tender Document and e-Tender processing fee 
and other documents placed in the envelope are found in order. The Price tenders of those tenderers 
who have qualified the technical bid shall be opened. The date of opening of price tender shall be 
informed to the tenderer subsequently. 
 

6. The tender submitted shall become invalid if:-  

 

i) The tenderer is found ineligible.  
 

ii) The tenderers do not upload all the documents as stipulated in the tender document.  
 

iii) If any discrepancy is noticed between the documents as uploaded at the time of submission of 

tender and hard copies as submitted physically in the office of tender opening authority.  

  
7. VALIDITY OF TENDER   

The Tender for the works shall remain open for acceptance for a period of thirty (30) days from the 
date of opening of financial tender. If any tenderer withdraws his tender before the said period or 
issue of letter of acceptance, whichever is earlier, or makes any modifications in the terms and 
conditions of the tender which are not acceptable to the HPL, then the HPL shall, without prejudice 
to any other right or remedy, be at liberty to forfeit the said earnest money as aforesaid. Further the 
tenderers shall not be allowed to participate in the retendering process of work.  
  

8. ACCEPTANCE OF TENDER   
HPL reserves the right to reject any or all the tenders in part or full without assigning any reason 
whatsoever. HPL does not bind itself to accept the lowest tender. The HPL reserves the right to 
award the work to a single party or split the work amongst two or more parties as deemed necessary 
without assigning any reason thereof. The Contractor is bound to accept the part work as offered by 
HPL after split up at the quoted/negotiated rates.  
  

9. The tenders shall be strictly as per the conditions of contract. Tenders with any additional 
condition(s)/modifications shall be rejected.  
  

10. The witnesses to the Tender/Contract Agreement shall be other than the tenderer(s) competing for 
this work and must indicate full name, address, and status/occupation with dated signatures.  
  

11. The acceptance of tender will rest with the HPL who does not bind itself to accept the lowest tender 
and reserves to itself the right to reject any or all the tenders received without assigning any reason 
thereof. Tenders in which, any of the prescribed conditions are not fulfilled or found incomplete in 
any respect are liable to be rejected.  

  
12. On acceptance of tender, the name of the accredited representative(s) of the contractor who would 

be responsible for taking instructions from Engineer-in-Charge or its authorized representative 

shall be intimated by the contractor within 07 days of issue date of letter of Awards by HPL. 

 

 
13. The tenderer shall not be permitted to tender for works if his near relative is posted in the project 

office or concerned Zonal Office of the HPL. The contractor shall also intimate the names of 
persons who are working with him in any capacity or are subsequently employed by him and who 
are near relatives to any of the officers in HPL. Any breach of this condition by the tenderer would 
render him liable to the withdrawal of the work awarded to him and forfeiture of Earnest Money 
and Security Deposit. This may also debar the contractor from tendering for future works under 
HPL.  
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14. The time of completion of the entire work, as contained in contract shall be as mentioned in 

“NIT”, which shall be reckoned from the 05th day after issue of the letter of Award by the HPL 

 

15. Canvassing whether directly or indirectly, in connection with tenderers is strictly prohibited and  
the tenders submitted by the contractors who resort to canvassing will be liable for rejection. 
  

16. The tender award, execution and completion of work shall be governed by tender documents 
consisting of (but not limited to) Letter of Award/Letter of work order, Bill of Quantities, 
Conditions of Contract.  
 

17. ADDENDA/CORRIGENDA  

 

Addenda/ Corrigenda to the tender documents may be issued prior to the date of submission of the 

Addenda/ Corrigenda to the tender documents may be issued up to the date of submission of the 

tender to clarify or effect modification in specification and/ or contract terms included in various 

tender documents. The tenderer shall suitably take into consideration such Addenda/ Corrigenda 

while submitting his tender. The tenderer shall return such Addenda/ Corrigenda duly signed and 

stamped as confirmation of its receipt & acceptance and submit along with the tender document. 

All Addenda/ Corrigenda shall be signed and stamped on each page by the tenderer and shall 

become part of the tender and contract documents. In case of non working of websites, 

addendum/corrigendum shall be uploaded immediately on its working 

 

18. CLARIFICATION AFTER TENDER SUBMISSION  

 

Tenderer‟s attention is drawn to the fact that during the period, the tenders are under consideration, 

the tenderers are advised to refrain from contacting by any means, the HPL and/or his employees/ 

representatives on matters related to the tender under consideration and that if necessary, HPL will 

obtain clarifications in writing or as may be necessary. The tender evaluation and process of award 

of works is done by duly authorized Tender Scrutiny Committee and this committee is authorized 

to discuss and get clarification from the tenderers. 

 

19. The quantities for some items are not given in the BOQs, those quantities may be considered as  

NIL & bidders need not to quote the rates for such items. 

 

20. The condition written elsewhere shall not be considered either for evaluation or as a part of 

eligibility criteria. 

 

21. The bidder shall submit schedule of completion of BOQ items costing more than 2% of the contract 

value. The schedule should incorporate date of placement of order of material, receipt of material, 

start of installation at site and completion of work. The schedule of the bidder whose bid has been 

selected would be reviewed and jointly agreed before the start of work and the final schedule would 

form part of the agreement. 
 



Instructions for Online Bid Submission 
 

(Department User may attach this Document as an Annexure in their Tender Document which provides 
complete Instructions for on line Bid submission for Bidders)  
 
The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using valid 
Digital Signature Certificates. The instructions given below are meant to assist the bidders in registering 
on the CPP Portal, prepare their bids in accordance with the requirements and submitting their bids 
online on the CPP Portal. 
More information useful for submitting online bids on the CPP Portal may be obtained at: 
https://etenders.gov.in/eprocure/app .  
 
 

REGISTRATION  
1) Bidders are required to enroll on the e-Procurement module of the Central Public Procurement Portal 
(URL: https://etenders.gov.in/eprocure/app) by clicking on the link “Online bidder Enrollment” on the 
CPP Portal which is free of charge.  

2) As part of the enrolment process, the bidders will be required to choose a unique username and 
assign a password for their accounts.  

3) Bidders are advised to register their valid email address and mobile numbers as part of the 
registration process. These would be used for any communication from the CPP Portal.  

4) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Class 
III Certificates with signing key usage) issued by any Certifying Authority recognized by CCA India (e.g. 
Sify / nCode / eMudhra etc.), with their profile.  

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to 
ensure that they do not lend their DSC’s to others which may lead to misuse.  

6) Bidder then logs in to the site through the secured log-in by entering their user ID / password and the 
password of the DSC / e-Token.  
 

SEARCHING FOR TENDER DOCUMENTS  
1) There are various search options built in the CPP Portal, to facilitate bidders to search active tenders 
by several parameters. These parameters could include Tender ID, Organization Name, Location, Date, 
Value, etc. There is also an option of advanced search for tenders, wherein the bidders may combine a 
number of search parameters such as Organization Name, Form of Contract, Location, Date, Other 
keywords etc. to search for a tender published on the CPP Portal.  

2) Once the bidders have selected the tenders they are interested in, they may download the required 
documents / tender schedules. These tenders can be moved to the respective ‘My Tenders’ folder. This 
would enable the CPP Portal to intimate the bidders through SMS / e-mail in case there is any 
corrigendum issued to the tender document.  

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to 
obtain any clarification / help from the Helpdesk.  



PREPARATION OF BIDS  
1) Bidder should take into account any corrigendum published on the tender document before 
submitting their bids.  

2) Please go through the tender advertisement and the tender document carefully to understand the 
documents required to be submitted as part of the bid. Please note the number of covers in which the 
bid documents have to be submitted, the number of documents - including the names and content of 
each of the document that need to be submitted. Any deviations from these may lead to rejection of the 
bid.  

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 
document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid documents 
may be scanned with 100 dpi with black and white option which helps in reducing size of the scanned 
document.  

4) To avoid the time and effort required in uploading the same set of standard documents which are 
required to be submitted as a part of every bid, a provision of uploading such standard documents (e.g. 
PAN card copy, annual reports, auditor certificates etc.) has been provided to the bidders. Bidders can 
use “My Space” or ‘’Other Important Documents’’ area available to them to upload such documents. 
These documents may be directly submitted from the “My Space” area while submitting a bid, and need 
not be uploaded again and again. This will lead to a reduction in the time required for bid submission 
process.  
 
Note: My Documents space is only a repository given to the Bidders to ease the uploading process. If 
Bidder has uploaded his Documents in My Documents space, this does not automatically ensure these 
Documents being part of Technical Bid.  
 
 

SUBMISSION OF BIDS  
1) Bidder should log into the site well in advance for bid submission so that they can upload the bid in 
time i.e. on or before the bid submission time. Bidder will be responsible for any delay due to other 
issues.  

2) The bidder has to digitally sign and upload the required bid documents one by one as indicated in the 
tender document.  

3) Bidder has to select the payment option as “offline” to pay the tender fee / EMD as applicable and 
enter details of the instrument.  

4) Bidder should prepare the EMD as per the instructions specified in the tender document. The original 
should be posted/couriered/given in person to the concerned official, latest by the last date of bid 
submission or as specified in the tender documents. The details of the DD/any other accepted 
instrument, physically sent, should tally with the details available in the scanned copy and the data 
entered during bid submission time. Otherwise the uploaded bid will be rejected.  

5) Bidders are requested to note that they should necessarily submit their financial bids in the format 
provided and no other format is acceptable. If the price bid has been given as a standard BoQ format 
with the tender document, then the same is to be downloaded and to be filled by all the bidders. 
Bidders are required to download the BoQ file, open it and complete the white coloured (unprotected) 
cells with their respective financial quotes and other details (such as name of the bidder). No other cells 
should be changed. Once the details have been completed, the bidder should save it and submit it 



online, without changing the filename. If the BoQ file is found to be modified by the bidder, the bid will 
be rejected.  
6) The server time (which is displayed on the bidders’ dashboard) will be considered as the standard 
time for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The 
bidders should follow this time during bid submission.  

7) All the documents being submitted by the bidders would be encrypted using PKI encryption 
techniques to ensure the secrecy of the data. The data entered cannot be viewed by unauthorized 
persons until the time of bid opening. The confidentiality of the bids is maintained using the secured 
Socket Layer 128 bit encryption technology. Data storage encryption of sensitive fields is done. Any bid 
document that is uploaded to the server is subjected to symmetric encryption using a system generated 
symmetric key. Further this key is subjected to asymmetric encryption using buyers/bid opener’s public 
keys. Overall, the uploaded tender documents become readable only after the tender opening by the 
authorized bid openers.  
 
7) The uploaded tender documents become readable only after the tender opening by the authorized 
bid openers.  

8) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid Submission” in the 
portal), the portal will give a successful bid submission message & a bid summary will be displayed with 
the bid no. and the date & time of submission of the bid with all other relevant details.  

9) The bid summary has to be printed and kept as an acknowledgement of the submission of the bid. 
This acknowledgement may be used as an entry pass for any bid opening meetings.  
 

ASSISTANCE TO BIDDERS  
1) Any queries relating to the tender document and the terms and conditions contained therein should 
be addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in 
the tender.  

2) Any queries relating to the process of online bid submission or queries relating to CPP Portal in 
general may be directed to the 24x7 CPP Portal Helpdesk.  
 
 
 
 

**** 
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Signature of contractor with seal                                                                Hindustan Prefab Limited 

 

          FORM „A‟ 

  

FINANCIAL INFORMATION 

 

Financial Analysis - Details to be furnished duly supported by figures in balance sheet/ profit & 

loss account for the last five years duly certified by the Chartered Accountant, as submitted by the 

applicant to the Income Tax Department (Copies to be attached) 

 

                                                   YEARS 

 

 

I. i) Gross Annual Turnover 

          on construction works 

 

ii) Profit/ Loss 

 

 

 

II. Financial arrangement with the Financial Institution like over drafts/loan, Bank 

Guarantee Limit etc. for carrying out the proposed work 

 

III       The following certificates are enclosed: 

a) Solvency Certificate (not older than six month) from Bankers of Applicant. 

 

b) Current Income Tax Return filed with Income Tax Dept. duly acknowledged 

(with seal). 

 

 

 

 

 

 

             Signature of Applicant(s) 

 

 

 

Signature of Chartered Accountant with Seal 

 
 

 

 

 

 

 

 

 

2013-14 2014-15 

 

2015-16 2016-17 2017-18 
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FORM –„B‟ 

 

 

DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST FIVE YEARS ENDING LAST 

DAY OF THE MONTH in which tender invited. 

 

S. 

No 

Name of 

work/ 

project 

and 

location 

Owner 

or 

sponso

ring 

organiz

ation 

Cost 

of 

work 

in 

crores 

Date of 

commen

cement 

as per 

contract 

Stipulated 

date of 

complet-

ion 

Actual 

Date of  

completio

n 

Litigation

/Arbitrati

on 

pending/ 

in 

progress 

with 

details* 

Name and 

address 

/telephone 

number 

of officer 

to whom 

reference 

may be 

made 

Remarks 

1 2 3 4 5 6 7 8 9 10 

 

 

 

 

 

   

 

 

 

 

 

 

 

 

 

 

      

 

 

 

 

 

   

 

 

 

 

 

 

 

 

      

 

*Indicate gross amount claimed and amount awarded by the Arbitrator. 

 

 

 

                   Signature of Applicant(s) 
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FORM „C‟ 

 

PERFORMANCE REPORT OF WORKS REFERRED TO IN FORM “B” & “C” 

 

1. Name of contractor- 

 

2.       Name of work/ 

 Project & Location 

 

3. Agreement No 

 

4. Estimated Cost 

 

5. Tendered Cost 

 

6. Date of Start 

 

7.       Date of complete 

 

8. Date of Completion 

i) Stipulated date of completion 

 

ii) Actual date of completion 

 

9. Amount of compensation levied for 

     delayed completion, if any 

 

10.     Amount of reduced rate items, if any 

 

11.     Performance Report     

(1) Quality of work                     Outstanding/Very Good/Good/Poor 

(2) Financial Soundness            Outstanding/Very Good/Good/Poor 

(3) Technical Proficiency            Outstanding/Very Good/Good/Poor 

 (4) Resourcefulness            Outstanding/Very Good/Good/Poor 

(5) General behavior            Outstanding/Very Good/Good/Poor 

 

 

 

 

 

Dated :                           Executive Engineer or Equivalent                             
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Signature of contractor with seal                                                                                    HPL 
 

 

 

FORM „D‟ 

 

 

 

DETAILS OF TECHNICAL & ADMINISTRATIVE PERSONNEL TO BE EMPLOYED FOR THE WORK 

 

S.NO. Design

ation 

Total 

number 

Number 

available 

for this 

work 

Name Qualifi

cation 

Professional 

experience 

and details of 

work carried 

out 

How 

these 

would be 

involved 

in this 

work 

Remarks 

1 2 3 4 5 6 7 8 9 

         

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signature of Applicant(s) 
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FORM “E” 

 

 

STRUCTURE & ORGANISATION 

 

1. Name of Address of the applicant 

2. Telephone No./Fax No. 

3. Legal status of the applicant 

(attach copies of original document defining the legal status) 

a) An individual 

b) A proprietary firm 

c) A firm in partnership 

d) A limited company or Corporation 

4. Particulars of registration with various Government bodies (attach attested  

Photocopy) 

        Organization/ Place of registration                             Registration No. 

   

 The applicant should have a solvency of 40% of estimated cost certified by his Bankers. 

The solvency certificate should not be more than 6 months old. 

 

5. Name and Titles of Directors & Officers with designation to be concerned with this 

  work. 

6.    Designation of individuals authorized to act for the organization. 

 

7. Was the applicant ever required to suspend construction for a period of more than six 

months continuously after you commenced the construction? If so, give the name of the 

project and reasons of suspension of work. 

 

8. Has the applicant or any constituent partner in case of partnership firm, ever abandoned 

the awarded work before its completion?  If so give name of the project and reasons for 

abandonment. 

 

9. Has the applicant or any constituent partner in case of partnership firm, ever been 

debarred/ black listed for tendering in any organization at any time? If so, give details. 

 

10. Has the applicant or any constituent partner in case of partnership firm, ever been     

convicted by a court of law? If so, give details. 

 

11. In which field of Civil Engineering construction the applicant has specialization and 

interest? 

 

12. Any other information considered necessary but not included above. 

 

 

Signature of Applicant(s) 
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CORRIGNEDUM TO GENERAL CONDITIONS OF CONTRACT (CPWD FORM 7/8) 

 

S. No. For Read As 

 

 

1 Chief Engineer/ DG works/ Chief 

Engineer (Zone) 

CMD, HPL  

 

2 Superintending Engineer General Manager,HPL 

 

3 Engineer –in –charge Project Incharge/ DGM (C) 

4 Department Hindustan Prefab Limited 

 

5 Administrative Head C.M.D., HPL 

 

6. Owner Navodaya Vidyalaya Samiti 

 

7. C.P.W.D. H.P.L. 
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SCHEDULE ‘B’ TO ‘F’ 

 

 

SCHEDULE – B : 

 

Schedule of materials to be issued to the contractor. 

 

S.No. Description of 

Item 

Quantity Rates in figures & 

words at which the 

material will be 

charged to the 

contractor 

Place of Issue 

1 2 3 4 5 

 

NOT   APPLICABLE 

    

 

 

 

SCHEDULE ‘C’ 

 

Tools and plants to be hired to the contractor 

S.No. Description Hire charged per day Place of Issue 

 

1 2 3 4 

 

 

NOT  APPLICABLE 

 

 

 

 

 

 

SCHEDULE ‘D’ 

 

Extra schedule for specific requirements/ document for the work, if any.  

 

Not Applicable. 
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SCHEDULE ‘E’ 

 

Reference to General Conditions of contract. 

 

Name of Work: Construction of Rain Water Harvesting for Navodaya Vidyalaya Samiti at 

Jawahar Navodaya Vidyalaya, Jaffarpurkalan, Delhi 

 
NIT NO:  HPL/DGM(Engg.)/TC/NVS/2019-20/44              Dated: 23.12.2019 

i)         Estimated cost of work : 

 

Rs 2594476.35 

 ii) Earnest money : 

 

Rs. 51889.50 

 iii) Performance Guarantee : 

 

5% of tendered value. 

 

iv)        Security deposit      5% of gross value of work done. 
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SCHEDULE ‘F’ 

 

 

GENERAL RULES:   Officer inviting tender       :             Deputy General Manager, (C), HPL                                                                             

 &  DIRECTION                                                                                            

 

 Maximum percentage for quantity of items of work to be executed beyond which rates are to be 

determined in accordance with Clauses 12.2 & 12.3    See below 

 

Definitions: 

 

2(v) Engineer-in-Charge 

 

Project Incharge,  HPL 

2(viii) Accepting Authority 

 

Chairman of Tender Approval Committee. 

 

2(x) Percentage on cost of material 

            and labour to cover all  over     

needs and profits 

 

 

 

15% 

 

2(xi) Standard Schedule of Rates 

 

DSR 2016 plus Cost Index@15.68% 

2(xii) Department 

 

Hindustan Prefab Limited 

 

9(ii) Standard CPWD contract Form 

 

CPWD form 7/8 edition 2014 with up to date 

corrections and amendments & CVC guidelines. 
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Clause 1 

 

 (i) Time allowed for submission 

                        of Performance Guarantee from the 

                       date of issue of letter of acceptance, 

                        in days 

 

 

At the time or before signing of 

contract agreement but max within 15 

days of award of work 

 

 (ii) Maximum allowable extension 

                        beyond period provided in  

( I )   above in days 

 

 

        :      07 days 

 

Clause 2 

  Authority for fixing compensation 

  Under clause 2. 

 

 

 

         :      C.M.D,  HPL 

 

 

Clause 2A 

   

 

Whether Clause 2A shall be applicable 

 

 

 

 

 

 

        

:      Not applicable. 

 

 

 

 

Clause 5 

  Number of days from the date of issue 

                        of letter of acceptance or from the 

                        first date of handing over of site  

                        ( whichever is later) for reckoning 

                        date of start 

Clause 6,6A 

                       Clause applicable – (6 or 6A) 

 

 

 

 

 

    :      07 days 

 

 

                       6 A 
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Time allowed for execution of work 

 

90 days 

 

Authority to give fair and reasonable 

Extension of time for completion of work  

 

C.M.D., HPL 

 

 

Clause 10A 

List of testing equipment to be provided by the contractor 

At site lab but not limited to the followings. 

1. Theodolite, Dumpy level, Steel level. 

2. Plumb bobs, Sprit level, Hammers. 

3. Weighing machine (Electronic) 

4. Thermometers, stoves. 

5. Hydraulic test machine (compressive testing machine) 

6. Smoke test machine. 

7. Wire gauge, micro meter & toung tester and others as 

required at site.  

8. Sieves Set 

9. All other lab equipments as required to conduct field lab 

tests 

 

Clause 10B 

Whether Clauses 10 B (ii) shall be applicable 

 

 

Yes 

Modified Provision 
Clause 10CA  

Materials covered under this 

clause  

 

1. Cement  

2. Reinforcement Bars 

3. Structural Steel. 

 

 

 

 

 

                                        

                                              Not Applicable. 

Note: - All India Wholesale Price Index issued by Govt. of India and Base Price for the materials 

covered under Clause 10CA & their corresponding period as issued under the Authority of DG 

(works) CPWD as valid on last stipulated date of receipt of tender i/c extensions If any shall be 

applicable.  

Base Price of all the materials covered under Clause 10CA is to be mentioned at the time of approval 

of NIT 
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Note : The awarded rates of the contractor shall be firm & fixed for the entire contract period 

including extended period if any.  

  

 

 

 

 

 

 

Clause 10CC & 10C 

 

Clause 10CC to be applicable in contracts with 

Stipulated period of completion exceeding the 

Period shown in next column. 

 

 

             Not Applicable 

 

 

Clause 11 

 

Specifications to be followed for execution  

of work( all works) 

 

CPWD specifications 

with all latest 

amendments and 

corrections up to date 

 

Clause 12  

12.2 & 12.3 Deviation Limit beyond which  

                    Clauses 12.2 & 12.3. shall apply 

                    for building work   : 

 

 

30 % 

 

12.5     Deviation Limit beyond which  

            clauses12.2 & 12.3. shall apply 

            for foundation work 

 

 

 

 

 

 

100% 

 

 

Clause 16 

  Competent Authority for  

  Deciding reduced rates. 

 

 

 

 

C.M.D., HPL 

 

Clause 18 

List of  mandatory machinery, tools & plaint to be deployed  by 

the contractor  at site but not limited to the followings 

Excavators (various size) 

Concrete batching plant, concrete pump Concrete transit mixer 

Needle vibrator (Petrol) Table Vibrator elect./petrol) 

Bar bending machine  Bar cutting machine. 

Drilling machine,  Grinding/polishing Machines. 

Steel shuttering  & Steel scaffolding, Stone cutting Machine. 
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 Clause 36(i) Requirement of Technical Representative (s) and recovery rate. 

 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

 

Sl. No. Description of Item Rates in figures and words at which recovery shall be 

made from the Contractor  

Excess beyond 

permissible variation 

Less use beyond the 

permissible variation 

1. Cement Nil Rs. 600 per bag of 50 kg  

 

 

 

 

 

 

 

SI. 

No. 

Minimum 

qualification      

of technical 

Representative 

 

Discipline 

 

Designation 

(principal 

Technical/technical 

Representative ) 

 M
in

im
u
m

 

E
x
p
er

ie
n
ce

  

 

N
u
m

b
er

 

Rate at which recovery 

shall be made from the 

contractor in the event 

of not fulfilling 

provision of clause 

36(i) 

 

Figures 

 

Words 

1. Graduate Engineer        Civil Principal Technical 

Representative 

05 

year 

01 25,000/- 

Per month 

 

 

 

Twenty Five 

thousands Per 

month 

2. Graduate Engineer         

Or 

Diploma  Engineer 

(Civil) 

 

 Civil              Technical 

Representative 

 

-Do- 

NIL 

 

05 

year 

 

 

02 

15,000/- 

Per month 

 

For each 

-Do- 

 

Fifteen 

thousands Per 

month 

For each 

-Do- 

 

Assistant Engineer’s retired from Government service that are holding Diploma will be treated 

at per with Graduate Engineers. 

Clause 42 

i) (a)  Schedule /statement for determining 

         theoretical quantity of cement & 

          bitumen on the basis of Delhi 

          Schedule of Rates 

 

 

 

         DSR 2016 printed by CPWD 

ii)   Variations permissible on theoretical  quantities.  

      (a) Cement   

 

2% Plus/ Minus 

                ( b)   Bitumen   2.5% Plus only and Nil on minus side 

               ( c)    Steel reinforcement and structural  steel 

                        section for each diameter, section and 

                        category  

 

2% Plus 

               ( d)   All other Materials                                           Nil 
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HINDUSTAN PREFAB LIMITED 
JANGPURA, NEW DELHI - 110 014 

 

SPECIAL CONDITIONS OF CONTRACT 

These special conditions shall supersede/ supplement the relevant conditions given in CPWD Form 

7/8 (Edition 2014 with up to date corrections and amendments) in the tender document. 

 

1      EMD of tenderers, who do not qualify in technical bid after evaluation of technical bid, shall 

be returned within 07 days of receipt of request of refund from them. The tenderers can 

collect the un-opened financial bid, if they desire, from the office of the Tender Cell. 

 

EMD of tenderers, who qualify in technical bid but unsuccessful in financial bid after 

opening of financial bid, shall be returned after award of work within 07 days of receipt of 

request of refund from them.      

 

EMD of the successful tenderer shall be adjusted in security deposit. 

 

2.     Contractor  shall submit the complete program  of  construction  along with CPM/PERT Chart 

proposed to be followed for  construction  within 07 days of award of work and shall also 

submit mile stones chart, base line programme regarding fixing time line for completion of 

the project with mutual consent of HPL/NVS keeping in view the time allowed in days from 

the date of start of work and percentage of financial value of work to be done of the awarded 

contract amount for each mile stone as given in the schedule B to F of tender document. 

 

3.     RAW  MATERIAL : All materials and labour  required  for  the  execution  of  work  shall  be  

arranged  by   the contractor including cement & reinforcement steel.  

  

4. (i)  The  contractor shall procure  43 grade (conforming  to IS:8112)  Ordinary Portland 

Cement/PPC, as required in  the  work, of approved makes or as approved by Engineer-In 

charge. Supply of cement shall be taken in 50 kg.  bags bearing  manufacturer's  name  and   

ISI marking,  Samples of cement arranged by the  contractor shall be taken by the Engineer-

in-Charge and got tested in accordance with provisions of relevant BIS codes. In case test 

results indicate that the cement arranged  by contractor does not conform to the relevant BIS  

codes, the same shall stand rejected and shall be removed from  the  site  by the contractor at 

his own cost  within  a week's  time  of written order  from  the  Engineer-in-Charge to do so. 

 

     ii) The cement go-down of the capacity to store a minimum of 200  bags  of  cement  shall  be  

constructed  by  the contractor  at site of work for which no extra  payment shall  be made. 

Double lock provision shall be made to the door of the cement go-down. The keys of one  

lock shall   remain  with  the  Engineer-in-Charge  or   his authorized representative and the 

key of the other lock shall remain with the contractor. The Contractor shall be responsible for 

the watch and ward and safety of the cement go-down.  The contractor shall facilitate the 

inspection of the cement go-down by the Engineer-in-charge at any time. 
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iii) The cement shall be got tested by Engineer-in-charge and shall be used on work, only after 

test results have been received.  The contractor shall supply free of charge the cement 

required for testing.  The cost of tests shall be borne by the contractor. 

  

iv) The actual issue and consumption of cement on work shall be regulated and proper accounts 

maintained as provided in clause 10 and 10 A of the contract. The theoretical consumption of 

cement shall be worked out as per procedure prescribed in clause 42 of the contract and shall 

be governed by conditions laid therein. 

 

v)    Cement brought to site and cement remaining unused after completion of work shall not be 

removed from site without written permission of the Engineer-in-charge. 

 

vi) Damaged cement shall be removed from site immediately by the contractor on receipt of a 

notice in writing from the Engineer-in-charge.  If he does not do so within three days of the 

receipt of such notice, the Engineer-in-charge shall get it removed at the risk & cost of the 

contractor. 

  

5.      i)   The contractor shall procure TMT steel reinforcement bars of Fe 500 grade conforming to 

relevant BIS codes of the approved makes / as approved by Engineer In- charge.  The 

contractor shall have to obtain, and furnish test certificates to the Engineer-in-charge in 

respect of all supplies of steel brought by him to the site of work.  Samples shall also be 

taken and got tested by the Engineer-in-charge as per the provisions in this regard in 

relevant BIS codes.  In case the test results indicate that the steel arranged by the contractor 

does not conform to BIS codes, the same shall stand rejected and shall be removed from 

the site of work by the contractor at his cost within a week time from written orders from 

the Engineer-in-charge to do so. 
 

       ii) The steel reinforcement shall be stored by the contractor at site of work in such a way as to 

prevent distortion and corrosion and nothing extra shall be paid on this account.  Bars of 

different sizes and lengths shall be stored separately to facilitate easy counting and 

checking. 

 

      iii) For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of 

sufficient length shall be cut from each  size of the bar at random at frequency not less than 

that specified below :- 

Size of bar For consignment below 

100 tonnes 

For consignment above 100 

tonnes. 

Under 10mm dia bars One sample for each 25 

tonnes or part thereof 

One sample for each 40 tonnes or 

part thereof 

10mm to 16mm dia bars One sample for each 35 

tonnes or part thereof 

One sample for each 45 tonnes or 

part thereof 

Over 16mm dia bars One sample for each 45 

tonnes or part thereof 

One sample for each 50 tonnes or 

part thereof 
 

     

       iv) The contractor shall supply free of charge the steel required for testing.  The cost of tests 

shall be borne by the contractor.  
 

        v) The actual issue and consumption of steel on work shall be regulated and proper accounts 

maintained as provided in clause 10 and 10 A of the contract.  The theoretical consumption 
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of steel shall be worked out as per procedure prescribed in clause 42 of the contract and 

shall be governed by conditions laid therein. 
 

      vi) Steel brought to site and steel remaining unused shall not be removed from site without the 

written permission of the Engineer-in-charge. 
 

6. (a)  All material used in the work shall be confirming to IS Specification and as per approved 

make/brands list and shall be ISI marked unless otherwise specified.  In the event for items 

for which either the brands not specified and ISI marked items not available, the sample of 

the item before use shall be got approved from Engineer –in-charge.  However in either 

cases the samples of materials / fixtures shall be got approved from Engineer –in-charge 

before use in the work. 

 

     (b) Contractor shall be required to produce samples of all materials and fittings sufficiently in 

advance for approval. The  Contractor  when  called  upon   shall   provide "make" of 

samples as per approved list for approval before execution  free  of  cost  and also  will  

make  arrangements  for  transportation of samples to the designated test  house  as per the 

direction of Engineer-in-charge of the work at his own cost. Cost of testing will also be 

borne by the contractor. 

 

7.      Any  notice  to  be given under this contract shall  be  sent  by  registered post, Speed post at 

the last known registered or  head  office address of the contractor and shall be deemed to 

have been effected  at the time at which the letter would be  delivered  in  the ordinary 

course of post. 

 

8.       The contractor shall have to provide 5 (five) years guarantee bond in the form of Indemnity 

Bond for water proofing works from the date of completion of work. 

 

9.    The contractor shall be supplied drawings required for execution of work like architectural, 

structural, all service plans and other detailed drawings in a phased manner. If any particular 

drawing is required for execution   of work, contractor shall inform the Engineer-in-Charge 

in writing at least 15 days in advance. 

 
10.      The  contractor  shall  be responsible  for  obtaining  necessary clearances for start of work 

and on completion of work executed by him from various local bodies, Chief Electrical 

inspector & Chief Fire Officer for occupation of the building.  Necessary liasoning with 

other working agencies & local bodies shall be his responsibility. Any statutory fees to be 

paid on account of said clearances shall be reimbursed to contractor by HPL/ Client. 

 
11.  The payment to the contractor shall be made from the registered office of HPL at Jangpura, 

New Delhi through RTGS. If the contractor desires the payment through Banker Cheque/ 

Demand Draft, charges on account of this shall be debited to the contractor. The contractor 

shall not claim anything extra on this account.  

 

 

 

 
12.   The quoted rates by the bidders shall be inclusive of all the taxes as applicable in the state at 

the time of submission of tender like GST (Goods & Service Tax), excise duty, custom duty, 

sales tax, value added tax (VAT), purchase tax, consignment tax, works contract tax, entry 
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tax, turnover tax, toll tax, octroi charges, royalty, labour cess, levy and other tax(es) or duty 

(ies) of similar nature in the state levied by State Govt./Central Govt./ or any other statuary 

body. The rates quoted by him in the tender in bill of quantities shall be inclusive of all such 

taxes, duties, levies, cess etc. with respect to such goods/materials/articles to be used for the 

works & as applicable to the contract.  

 

13.     Tax invoice & bills as required and applicable under GST shall be submitted by the 

contractor and shall be uploaded on the relevant portal by the contractor. 

 

14.    GST as applicable shall be deposited by the contractor to the concerned authorities and 

deposit challan shall be submitted to HPL along with bills. 

 

15.     Taking credit of the excess amount billed/tax paid shall be the responsibility of the contractor. 

 

16.    The bidders should have valid GST Registration and copy of the same shall have to be 

submitted along with the tenders. 

 

17.  The contractor should have valid PF Code, PAN, and ESI No. and should provide a copy of 

PF & ESI Registration. The contractor shall provide the copies of challans as a proof of 

remittance of PF & ESI amount. The contractor should also maintain the PF records, labour 

records i.e copies of wage sheets, attendance sheets, monthly returns, annual returns and any 

other record in this regard for inspection and should provide as and when required by the 

Engineer-in-charge. 

 

18.   Defect Liability & Maintenance Period:  The contractor shall be fully responsible for the 

quality, workmanship and structural safety of the construction.  The contractor shall  be 

fully responsible for liability of defects in the  work  executed by him for a period of one 

year.  All defects observed during   the defect liability period shall be rectified by the 

contractor at his own cost and  expenses. Any major and minor repair will be done by the 

contractor free of cost for one year after handing over the building. In the event of failure on 

the part  of  the  contractor to rectify the defects, the  same  may, without prejudice to any 

other right available to it in  law,  be  rectified  by  HPL  for  and  on  behalf   of contractor.  

HPL shall have the right to deduct or  set off  the  expenses  incurred by it  in  rectifying  the 

defects  as aforesaid from/against any amount  due  and payable  or  becoming  due and 

payable by  HPL  to  the contractor  under this agreement or any other  contract what-so-

ever. During the Defect- liability period contractor has to depute an engineer (if required) to 

look after the defects for which nothing extra would be payable to the contractor. 
 

 19.   The contractor will be responsible for   obtaining “Contractor All Risk Policy” towards entire 

cost of the work and will obtain “Workmen compensation policy” at his own  cost.  The 

policy should cover entire tenure of contract inclusive of extended period, if any. 
 

20.  The decision of the Chairman & Managing Director, HPL, regarding   the quantum of 

reduction as   well   as justification   thereof   in respect of   rates   for substandard work will 

be final and would not be open to arbitration and adjudication.  

  

21.    The contractor has to control noise and air pollution at site as per norms of  Pollution          

Control Board/Local Authorities.  
 

22. The contractor will be responsible to get register himself under labour cess in “Building and 

other construction workers” welfare board. 
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23.   No advance shall be paid to the contractor against any Tools & Plants, equipment & 

machinery etc. brought at site by the contractor. 

 

24.   The   work  may  be  inspected  by  Central   Vigilance Commission and any deductions/ 

compensation proposed  by  CVC or HPL or NVS in regard to defective work or  work  not  

confirming to specification, loss of time,  amount shall be deducted from his dues. 
 

25.  The contractor shall make all arrangements for ground breaking Ceremony / inaugural function 

etc. for the projects as required and the cost towards it is deemed to be included in his 

rates/offer. Any expenditure already incurred /to be incurred by HPL shall be recovered from 

the Contractor. 
 

26.   HPL shall not supply or procure any material for use on works and the contractor has to make 

his own arrangements for supplying, procuring transportation and storage of all such materials 

required for the work, at his own cost. 
 

27.   Settlement of Disputes and Arbitration: 

       Any or all Disputes, differences, or questions which may at any time arise between the parties 

hereto or any person claiming under them, touching or arising out of or in respect of this 

agreement or subject matter thereof shall first be endeavored to be amicably resolved at the top 

management level of the parties. However, in event of such dispute, difference or question etc. 

remaining unsolved, the same shall be referred to the arbitration by Sole Arbitrator to be 

nominated by The Chairman And Managing Director of Hindustan Prefab Limited, and 

provisions of the Arbitration and conciliation Act, 1996 shall be applicable. The place of such 

arbitration shall be at New Delhi.  

 

28.  It is clearly agreed and understood by the tenderers/ contractors that notwithstanding anything 

to the contrary that may be stated in the agreement between HPL & the contractor, the 

contractor shall become entitled to payment only after H.P.L. receives the corresponding 

payment(s) from the client / owner.  Any delay in the release of payment by the client / owner 

to HPL leading to a delay in the release of the corresponding payment by HPL to the 

contractor, shall not entitle the contractor any compensation / interest from HPL. 

 

29. The contractor will have to submit a no claim / final claim certificate, duly notarized on a 

stamp paper of appropriate value, as per the prescribed format of HPL, while release of 

security deposit. 

 

30. Secured advance payment shall be released to the contractor as per relevant clause 10 B (i) of 

CPWD G.C.C. against submission of bank guarantee of equivalent amount by the contractor 

for the period till such advance remains outstanding. However, if such material is not 

incorporated in the work within 03 months, outstanding secured advance shall be recovered at 

the end of such specified period. At a time, the total secured advance to be given to the 

contractor including any earlier outstanding secured advance shall be limited up to 10% of the 

awarded contract amount. 

 

 

31.  The accepted rates of the contractor shall be firm / fixed for the entire contract period                

including extended period, if any. No escalation in rates shall be payable at all. 
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32. The contractor shall be responsible for obtaining Completion Certificate and Occupancy 

Certificate from the local body / bodies. The project shall be deemed to have been 

completed in relation to contractor only when these certificates are obtained from the local 

body/ bodies and handed over to the Owner. The contractor shall send completion report 

alongwith above certificates as well as “As Built” drawings and maintenance schedules to 

the office of the HPL / Owner within 15 days from completion of work. 
 

33. The contractor shall not stake any claim in case the HPL / Owner  decides for foreclosure of 

the work at any of the stages subsequent to start of work in respect of the services based on 

the agreement.    
 

34. The contractor shall obtain the labour license, within one month of award of work. 
 

35. The specialized items of work are to be got executed by the contractor engaging the 

agencies who are experienced in carrying out those specialized items of work duly approved 

by Engineer-In-charge. 
 

36. Performance Guarantee:  

 

Performance Guarantee @ 5% (five percent) of awarded contract value shall be submitted 

by the contractor within the time schedule as specified in the tender document in the shape 

of Performance Bank Guarantee issued by any Nationalised Bank or ICICI, IDBI, HDFC & 

Axis Bank of India. Performance Guarantee in any other shape shall not be accepted. 

 

The Performance Guarantee shall be valid upto 60 (sixty) days after successfully handing 

over of the project. On expiry of 60 days after successfully handing over of the project as 

certified by the Engineer in charge, the Bank Guarantee will be returned to the contractor 

without any interest. 
 

37. The estimate is based on DSR-2016 rates and market rates for the Non-schedule items. 
 
 

38. For schedule items, items no’s, description or nomenclature of the items or unit of the items 

given in financial bids are based on DSR’2016. If there is any error or discrepancy in the 

above w.r.t as given in DSR’2016, the same shall be regulated as given in DSR’2016. 
 

39. During the various stages of execution, the Contractor shall submit monthly progress report 

along with six or more different photographs of the project/work. The photographs must be 

of good quality and its size should not be less than 4” X 6”. 
 

40.  The contractor shall be solely responsible for execution of work with proper workmanship 

and as per the specifications. 

 
 

41. The work is to be completed within specified completion period. If it is found that more 

time has been taken by the contractor to complete the work/project, liquidated damages @ 

1.5% per month of delay (to be computed on per day basis) subject to 10% of the project 

cost would be imposed on the contractor. 
 

42.  On completion of the work, the work shall be handed over to the client including all 

services and facilities constructed in accordance with the approved plans, specification 

fulfilling all techno functional requirement along with inventory, “As Built drawings”, 

maintenance manual/standard operating procedure (SOP) for equipments and plants and all 

clearance/certificates from statuary authorities, local bodies complete in all respects.    
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43.0    Security Deposit/Retention Money: 

            The security deposit or the retention money shall be deducted from each running account 

bill of the contractor @ 5% (Five percent only) of the gross value of each Running Account 

Bill. The earnest money deposited by the tenderer in the form of DD only will be treated as 

part of the Security Deposit. 

 

If the amount of Security Deposit deduction in cash is more than Rs. 10.00 Lakh (Rupees 

ten lakh only), the excess amount can be refunded to contractor against submission of Bank 

Guarantee of equivalent amount of scheduled bank in the prescribed proforma of HPL. 

 

44.0   Release of Security Deposit: 

 

Security deposit will be released after one year of successful handing over of project. 

 

While claiming the refund of security deposit, the contractor, shall submit the followings: 

1.         Certificate from the client to the effect that all the defects have been rectified to their 

(client) satisfaction and nothing is pending as such. 

2. An Indemnity Bond on Judicial Stamp paper of appropriate value indemnifying HPL 

against any possible demand raised against the company on account of taxes, duties, cess, 

royalty, trade mark, fees, fines, penalties, demand raised by statutory bodies including court 

cases and arbitration etc. 

3. Certificate of No claim/ Final Claim, duly notarized on a non judicial Stamp paper of Rs. 

200/-, as per prescribed format of HPL.  

 
 

45.0   45.0   Facilities to be provided by the contractor to HPL:- 

 On acceptance of tender, the contractor at his own cost will provide furnished office 

accommodation appx. 450 Sqft area at site of work with functional toilet facility, drinking 

water supply, electricity, office chairs, tables, record keeping almirahs, internet, one 

computer, one printer & scanner and one staff carrying Vehicle like indigo Car with 

driver including fuel charges, toll tax & parking charges etc complete. Charges of these 

facilities are considered included in the rates quoted by the contractor and nothing extra 

shall be payable on this account. The maintenance charges are to be borne by the 

contractor. 

 

46.0 In case of inauguration of the project all the expenses will be borne by the contractor. 

 

 

47.0 The agency will submit the running account bills with proper tax invoice for intermediate 

payments during the execution. The amount of RA bill should not be less than 4.0 Lacs. 

 

48.0 Payment shall be made to the contractor only after receipt of the payment from the client. 

 

49.0 Payments due to the contractor will be made only after verifying that the statutory P.F. 

payment have been made to EPFO related to the employees deployed by the contractor on 

the awarded project.  

 

Employees wise details of deposit of P.F. will be submitted by the contractor along with the 

bill/ invoice to HPL. 
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Annexure - X 

                  Notice for appointment of Arbitrator 

To 
 

CMD 
 
Dear Sir, 
 

In terms of clause --- of Special Condition of Contract (SCC), I/we hereby give notice to you to 
appoint an arbitrator for settlement of disputes mentioned below: 

 
1. Name of applicant 

 
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

 
3. Full address of the applicant 

 
4. Name of the work and contract number in which arbitration sought 

 
 

5. Contract amount in the work 
 

6. Date of contract 
 

7. Stipulated date of initiation of work 
 

8. Stipulated date of completion of work 
 

9. Actual date of completion of work (if completed) 
 

10. Total number of claims made 
 

11. Total amount claimed 
 

12. Date of submission of final bill (if work is completed) 
 

13. Date of payment of final bill (if work is completed) 
 

14. Amount of final bill (if work is completed) 
 

15. Date of request made to DGM for decision 
 

16. Date of receipt of DGM decision 
 

17. Date of appeal to you 
 

18. Date of receipt of your decision. 
 
 

Specimen signatures of the applicant 
(only the person/authority who signed the contract should sign) 

 
I/We certify that the information given above is true to the best of my/our knowledge.  I/We  enclose 
following  documents. 

 
1. Statement of claims with amount of claims. 

 
Yours faithfully, 

 

                                                                            (Signatures) 

Copy in duplicate to: 

1. The Engineer-in-charges 
 

 

 

 

 

 

 

 



                                                                                         Rain Water Harvesting,Jaffarpurkalan-Delhi 

 

Signature of tenderer  HPL 

 

PROFORMA FOR BANK GUARANTEE IN LIEU OF EARNEST MONEY 

 

 

 

(On Non-Judicial Stamp Paper to be stamped in accordance with stamp act, the stamp paper to be in 

the  name of Executing Bank) 

 

 

 

Ref. :       Date : 

 

       Bank Guarantee No. …………………. 

 

 

To, 

 

Hindustan Prefab Limited, 

Jangpura,  

New Delhi:110 014. 

 

 

 

Dear Sirs, 

 

In consideration of Hindustan Prefab Limited having its Head Office at Jangpura, New Delhi : 110 

014 (hereinafter called the “Employer” which expression shall unless repugnant to the subject  or 

context include its successors and assigns) having issued Notice Inviting Tender 

No…………………………………………………………………………………………………. 

M/s ……………………………………………………………………………………………….. 

having its Registered /Head Office at ……………………………………………………………. 

(hereinafter called the “Tenderer” who wishes to participate in the said tender for 

………………………………………. and you, have agreed to accept an irrevocable and 

unconditional Bank Bid Guarantee for and amount of Rs…………………. valid up to 

………………………… on behalf of the tenderer in lieu of cash Deposit required to be made by 

the tenderer, as a condition precedent for participation in said tender. 

 

We, the …………………………………………………………………… Bank incorporated under 

………………………………………………………………………… law and having one of our 

branches at ………………………….. and having our Registered office/ Head office at 

………………………………… do hereby unconditionally and irrevocable guarantee and 

undertake to pay to the “Employer“ immediately on demand without any demur reservation, protest, 

contest, and recourse to be extent of the said sum of Rs……………………………… 

(Rs…………………………………………………………………only). 
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Any such claim/ demand made by the said “Employer” on us shall be conclusive and binding on us 

irrespective of any dispute or difference raised by the tenderer.  This guarantee  shall be irrevocable 

and shall remain valid up to ……………………………….. If any further extension of this 

guarantee is required, the same shall be granted to such required period on receiving instructions 

from M/s ……………………………………………………… on whose behalf this guarantee is 

issued. 

 

We the said Bank undertake not to revoke this guarantee during its currency except with the 

previous consent of the employer  in writing and agree that any change in the constitution of the 

said tenderer or the said Bank shall not discharge our liability hereunder.  In witness whereof the 

Bank, through its authorized officer, has set its hand and stamp on this …………………… day of 

…………………. 2006 at……………………….. 

 

 

WITNESS : 

 

1. (SIGNATURE)       (SIGNATURE) 

 

 

(NAME)………………………………..                                   (NAME)………………………… 

 

                         (Designation with Bank Stamp)…………….. 

 

 

(OFFICIAL ADDRESS)                            ATTORNEY AS PER  

                                                                      POWER  OF ATTORNEY NO…………………… 

 

…………………………………   DATE ………………………………….. 

 

2. (SIGNATURE) 

 

(NAME) 

 

 

(OFFICIAL ADDRESS) 

 

…………………………………. 

 

…………………………………. 

 

NOTE : 

 

1. The stamp papers of appropriate value shall be purchased in the name of “Issuing Bank”. 

The Guarantee shall be valid up to 90 days from the date of opening of Financial Bid. 
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INTEGRITY PACT 

 

BETWEEN 

 

Shri Nand Lal Singh, Spl. (DG) CPWD (Retd.), (Mobile No. 09830121650 and Email- 

nlsingh@gmail.com ) on behalf of  HINDUSTAN PREFAB LIMITED(HPL) hereinafter 

referred to as “The Principal” (which expression, unless repugnant to the context 

thereof, shall mean and include its legal representatives, heirs and assigns) 
 

AND 
 

………………………………………...hereinafter referred to as “The Bidder/Contractor” 

(which expression, unless repugnant to the context thereof, shall mean and include its legal 

representatives, heirs and assigns) 

Preamble 

 
 

The Principal intends to award, under laid down organizational procedures, contract(s) for 

“Construction of Rain Water Harvesting for Navodaya Vidyalaya Samiti at Jawahar 

Navodaya Vidyalaya, Jaffarpurkalan, Delhi.”(hereinafter   referred   to   as   the ‘Project’). 

The Principal necessarily requires full compliance with all relevant laws of the land, rules, 

regulations, economic use of resources and of fairness/ transparency in its relations with its 

Bidder(s) and/or Contractor(s). 

In order to achieve these goals, the Principal will appoint an Independent External Monitor 

(IEM), who will monitor the tender process and the execution of the contract for compliance 

with the Integrity Pact by all parties concerned, for all works covered in the Project. 

To meet the purpose aforesaid both the parties have agreed to comply this Integrity 

Agreement (hereinafter referred to as "Integrity Pact" or "Pact"), the terms and conditions of 

which shall also be read as integral part and parcel of the Tender/Bid documents and Contract 

between the parties. 

 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 

parties hereby agree as follows and this Pact witnesses as under: 

Section 1 – Commitments of the Principal 

Obligations on Principal 
The Employer is committed to follow the principle of Transparency, Equity and 
Competitiveness in Public Procurement. 

 

(1) The Principal commits itself to take all measures necessary to prevent corruption and to 

observe the following principles:- 

 

a. No employee of the Principal, personally or through family members or through any other 

channel, will in connection with the tender for or the execution of a contract, demand, 

take a promise for or accept, for self or third person, any material or immaterial benefit, 

which the person is not legally entitledto. 

 

b. The Principal will, during the tender process treat all Contractor(s)/Bidder(s) with equity 

and reason. The Principal will in particular, before and during the tender process, provide 

to all Contractor(s)/Bidder(s) the same information and will not provide to any 

Contractor(s)/Bidder(s), confidential/additional information through which the 

Contractor(s)/Bidder(s) could obtain an advantage in relation to the tender process or the 

contractexecution. 
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c. The Principal will exclude from the process all known prejudiced persons. The Principal 

shall obtain bids from only those parties who have been short-listed or pre-qualified or 

through a process of open advertisement/ web publishing or any combination thereof. 

 

(2) If the Principal obtains information on the conduct of any of its employees, Contractor(s) 

and/or Bidder(s), which is a criminal offence under the IPC/PC Act, or if there be a 

substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer 

or the principal will take remedial actions as per department/conduct rules and subject to 

its discretion, can additionally initiate disciplinaryactions. 

 

(3) The Principal will enter into agreementswith identical conditions with all 

Contractor(s)/Bidder(s) for the aforesaid Project. 

 

(4) The Principal will disqualify from the tender process all Contractor(s)/Bidder(s) with 

estimated cost of work put to tender of Rs 1.0 crore and above, who do not sign this Pact 

or violate itsprovisions. 

Section 2 – Commitments of the Bidder(s) /Contractor(s) 

Obligations onBidder/Contractor 

To accept and comply with the Integrity Agreement in letter and spirit and further agree that 

execution of the said Integrity Agreement shall be separate and distinct from the main 

contract, which will come into existence when tender/bid is finally accepted by Employer. 

Duration of the Integrity Agreement shall be in the line with section 8 of the Integrity 

Agreement. 

 

Bidder/Contractor acknowledge that in the event of breach of the Integrity Agreement 

Employer shall have unqualified, absolute and unfettered right to take action under section 3. 

 

(1) It is required that each Bidder/Contractor (including their respective officers, employees 

and sub-contractors) adhere to the highest ethical standards, and report to the Government 

/ Department all suspected acts of fraud or corruption or Coercion or Collusion of 

which it has knowledge or becomes aware, during the tendering process and throughout 

the negotiation or award of acontract. 

 

(2) The Bidder(s) / Contractor(s) commit(s) itself/themselves to take all measures necessary 

to prevent corruption. He commits himself to observe the following principles during his 

participation in the tender process and during the contract execution. 

 

(a) The Bidder(s) / Contractor(s) will not, directly or through any other person or firm 

offer, promise or give to any of the Principal’s employees involved in the tender 

process or the execution of the contract any material or other benefit which he/she is 

not legally entitled to, in order to obtain in exchange any advantage, of any kind 

whatsoever, during the tender process or during the execution of thecontract. 

 

(b) The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed 

agreement or understanding, whether formal or informal. This applies in particular to 

prices, specifications, certifications, subsidiary contracts, submission or non-

submission of bids or any other actions to restrict competitiveness or to introduce 

cartelization in the biddingprocess. 



(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 

Act. Further the Bidder(s)/Contractor(s) will not use improperly, for purpose of 

competition or personal gain, or pass on to others, any information or document 

provided by the Principal as part of the business relationship, regarding plans, 

technical proposals and business details, including information contained or 

transmittedelectronically. 

 

(d) The Bidder(s) / Contractor(s) of foreign origin shall disclose the name and address of 

the Agents/representatives in India, if any. Similarly, the Bidder(s) / Contractor(s) of 

Indian Nationality shall furnish the name and address of the foreign principals, if 

any. Either the Indian agent on behalf of the foreign principal or the foreign principal 

directly could bid in a tender but not both. It shall be incumbent on the Indian agent 

and the foreign principal to Adhere to the relevant guidelines of Government of 

India, issued from Time to time regarding availing services of Indian Agents for 

foreignSuppliers. 

 

Further details as mentioned in the “Guidelines on Indian Agents of Foreign 

Suppliers” shall be disclosed by the Bidder(s) / Contractor(s). Further, as mentioned 

in the Guidelines all the payments made to the Indian agent/representative have to be 

in Indian Rupees only. 

 

(e) The Bidder(s) / Contractor(s) will, when submitting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or any 

other intermediaries in connection with the award of thecontract. 

 

(f) The Bidder(s) / Contractor(s) to disclose any transgression with any other company 

that may impinge on the anti corruptionprinciple. 

 

(3) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined 

above or be an accessory to suchoffences. 

 

(4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge 

in fraudulent practice means a willful misrepresentation or omission of facts or 

submission of fake/forged documents in order to induce public official to act in reliance 

thereof, with the purpose of obtaining unjust advantage by or causing damage to justified 

interest of others and/or to influence the procurement process to the detriment of the 

Governmentinterests. 

 

(5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or 

influencing  a  decision  through  intimidation,  threat  or  the  use   of   force   directly or 

indirectly, where potential or actual injury may  befall  upon  a  person, his/ her reputation 

or property to influence their participation in the tendering process). 

 

(6) The Bidder(s)/Contractor(s) signing IP shall not approach the Courts while representing 

the matters to IEM and he/she will await their decision in thematter. 

 

(7) The Bidder(s)/Contractor(s), in case of sub-contracting, the Principal contractor shall take 

the responsibility of the adoption of IP by thesub-contractor. 

 

Section 3: Disqualification from tender process and/or exclusion from future contracts. 

 



Without prejudice to any rights that may be available to the Employer under law or     the 

Contract or its established policies and laid down procedures, the Employer shall have the 

following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the 

Bidder/ Contractor accepts and undertakes to respect and uphold the Employer absoluteright: 

(1) If the Bidder(s) / Contractor(s), before awarding the Project or during execution has 

committed a transgression by violating Section 2 above or in any other form so as to put 

his reliability or credibility in question, the Principal, at its sole discretion, after giving 

proper opportunity to the bidders entitled to disqualify the Bidder(s) / Contractor(s) from 

the tender process or terminate the contract, if already awarded or exclude the 

Bidder/Contractor from future contract award processes, for that reason, without prejudice 

to any other legal rights or remedies available to the Principal under the relevant clauses 

of GCC/SCC of the tender/contract. The imposition and duration of the exclusion will be 

determined by the severity of transgression and determined by the Principal. Such 

exclusion may be forever or for a limited period as decided by thePrincipal. 

(2) If the Contractor(s)/Bidder(s) has committed a transgression through a violation of any of 

the terms under Section 2 above or in any other form such as to put his reliability or 

credibility into question, the Principal will also be entitled to exclude such 

Contractor(s)/Bidder(s) from future tenders/contract award processes. The imposition and 

duration of the exclusion will be determined by the Principal, keeping in view the severity 

of the transgression. The severity will be determined by the circumstances of the case, in 

particular, the number of transgressions and/or the amount of thedamage. 

(3) If it is observed after payment of final bill but before the expiry of validity of Integrity 

Pact that the contractor has committed a transgression, through a violation of any of the 

terms under Section 2 above or any other term(s) of this Pact, during the execution of 

contract, the Principal will be entitled to exclude the contractor from further 

tender/contract awardprocesses. 

(4) The exclusion will be imposed for a minimum period of six (6) months and a maximum 

period of three (3)years. 

(5) If the Contractor(s)/Bidder(s) can prove that he has restored/recouped the damage to the 

Principal caused by him and has installed a suitable corruption prevention system, the 

Principal may, at its sole discretion, revoke or reduce the exclusion period before the 

expiry of the period of suchexclusion. 

Section 4: Compensation for Damages 

 

(1) If the Principal has disqualified the Bidder(s)/Contractor(s) from the tender process prior 

to the awarding of the Project according to Section 3, the Earnest Money Deposit (EMD)/ 

Bid Security furnished, if any, along with the offer, as per terms of the Invitation of 

Tender, shall also be forfeited. The Bidder(s)/Contractor(s) understands and agrees that 

this will be in addition to the disqualificationand exclusion of the Contractor(s)/Bidder(s) 

as may be imposed by the Principal, in terms of Section 3above. 

(2) If, at any time after the awarding of the Project, the Principal has terminated the contract 

according to Section 3, or if the Principal is entitled to terminate the contract according to 

Section 3, the Security Deposit/Performance Bank Guarantee furnished by the contractor, 

if any, as per the terms of the NIT/Contract shall be forfeited without prejudice to any 

other legal rights and remedies available to the Principal under the relevant clauses of 

General/ Special Conditions ofContract. 

 



The Contractor(s)/Bidder(s) understands and agrees that this will be in addition to the 

disqualification and exclusion of the Bidder(s)/Contractor(s), as may be imposed by the 

Principal in terms of Section 3above. 

Section 5: Previoustransgression 

 

(1) The Bidder(s)/Contractor(s) herein declares that it has committed no transgressions in the 

last 5 years with any other Company in any country conforming to the anti- corruption 

approach as detailed herein or with government/ Central Government or State 

Government or any other Public Sector Enterprise in India that could justify its exclusion 

from the tenderprocess. 

(2) If at any point of time during the tender process or after the awarding of the Contract, it is 

found that the Bidder(s)/Contractor(s) has made an incorrect statement on this subject, he 

can be disqualified from the tender process or if, as the case may be, that the Contract, is 

already awarded, it will be terminated for such reason and the Bidder(s)/Contractor(s) can 

be black listed in terms of Section 3 above. 

(3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by 

him and has installed a suitable corruption prevention system, the Employer may, at its 

own discretion, revoke the exclusionprematurely. 

Section6: Independent External Monitor / Monitors 

 

(1) The Principal shall, in case where the Project Value is in excess of Rs 1.0 crore and 

above, appoint competent and credible Independent External Monitor(s) with clearance 

from Central Vigilance Commission. The Monitor shall review independently, the cases 

referred to it to assess whether and to what extent the parties concerned comply with the 

obligations under this IntegrityPact. 

(2) In case of non-compliance of the provisions of the Integrity Pact, the complaint/ non- 

compliance is to be lodged by the aggrieved party with the Nodal Officer only, as shall be 

appointed by the CMD, HPL. The Nodal Officer shall refer the complaint/ non-

compliance so received by him to the aforesaidMonitor. 

(3) The Monitor will not be subject to any instructions by the representatives of the parties 

and will perform its functions neutrally and independently. The Monitor shall report to 

the Chairman-cum-Managing Director,HPL. 

(4) The Bidder(s) / Contractor(s) accepts that the Monitor shall have the right to access, 

without restriction, all Project documentation of the Principal including that provided by 

the Contractor. The Contractor will also grant the Monitor, upon his/her request and 

demonstration of a valid interest, unrestricted and unconditional access to its project 

documentation. The Monitor is under contractual obligation to treat the information and 

documents of the Bidder(s) / Contractor(s) withconfidentiality. 

(5) The Principal will provide to the Monitor, sufficient information about all meetings 

among the parties related to the Project, provided such meetings could have an impact on 

the contractual relations between the Principal and theContractor. 

 

(6) As soon as the Monitor notes, or believes to note, a violation of this Pact, he will so 

inform the Principal and request the Principal to discontinue and/or take corrective action, 

or to take other relevant action(s). The Monitor can in this regard submit non- binding 

recommendations. However, beyond this, the Monitor has no right to demand from the 

parties that they act in a specific manner and/or refrain from action and/or tolerateaction. 

 



(7) The Monitor will submit a written report to the CMD, HPL within 4 to 6 weeks    from 

the date of reference or intimation to it and, should the occasion arise, submit proposals 

for corrective actions for the violation or the breaches of the provisions of the agreement 

noticed by theMonitor. 

(8) If the Monitor has reported to the CMD, HPL, of a substantiated suspicion of an offence 

under relevant IPC/PC Act, and the CMD, HPL, has not, within the reasonable time taken 

visible action to proceed against such offence or reported it to the Chief Vigilance 

Officer, the Monitor may also transmit this information directly to the Chief Vigilance 

Officer,HPL. 

(9) The word ‘Monitor’ means Independent External Monitor and includes both singular and 

pluralforms. 

(10) For ensuring the desired transparency and objectivity in dealing with the complaints 

arising out of any tendering process, the matter should be examined by the full panel of 

IEMs jointly as far as possible, who would look into the records, conduct an 

investigation, and submit their joint recommendations to theManagement. 

(11) IEM should examine the process integrity; they are not expected to concern themselves 

with fixing of responsibility of officers. Complaints alleging malafide on the part of any 

officer of the organization should be looked into by the CVO of the 

concernedorganization. 

(12) The role of IEM is advisory, would not be legally binding and it is restricted to resolving 

issued raised by an intending bidder regarding any aspect of the tender which allegedly 

restricts competition or bias towards some bidders. At the same time, it must be 

understood that IEMs are not consultants to the Management.  Their role is independent 

in nature and the advice once tendered would not be subject to review at the request of 

theorganizations. 

(13) Issues like warranty / guarantee etc. should be outside the purview ofIEMs. 

(14) The role of the CVO of the organization shall remain unaffected by the presence of 

IEMs. A matter being examined by the IEMs can be separately investigated by the CVO 

in terms of the provisions of the CVC Act or Vigilance Manual, If a complaint is 

received by him/her or directed to him/her by thecommission 

Section 7 – Criminal charges against violating Bidder(s)/Contractor(s)/ 

Subcontractor(s) 

If the Principal obtains knowledge of conduct of a Bidder/Contractor or any employee or a 

representative or an associate of a Bidder/Contractor, which constitutes a criminal offence 

under the IPC/PC Act, or if the Principal has substantive suspicion in this regard, the 

Principal will forthwith inform the same to the Chief Vigilance Officer,HPL. 

Section 8 – Duration of the Integrity Pact 

 

This Pact shall come into force when both parties have legally signed it. The Pact shall 

expire, in case of the Contractor(s), 2 (two) months after the completion of defect liability 

period and in case of the unsuccessful Bidder(s), 2 (two) months after the contract for the 

project has been awarded. 

If any claims is made / lodged during this time, the same shall be binding and continue to be 

valid despite the lapse of this pact as specified above, unless it is discharged / determined by 

CMD ofHPL. 



The Bidder(s)/Contractor(s), however, understands and agrees that even upon the completion 

of the Project and/or the last payment under the Contract having been made, if any 

transgression/violation of the terms of this Pact comes/is brought to the notice of the 

Principal, it may, subject to its discretion, blacklist and/or exclude such 

Bidder(s)/Contractor(s) as provided for in Section 3, without prejudice to any other legal right 

or remedy so available to the Principal. 

Section 9 – Other provisions 

 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the 

Registered Office of the Principal, i.e. NewDelhi. 

(2) Changes and supplements as well as termination notices need to bemade inwriting. 

(3) If the Bidder/Contractor is a partnership or a consortium, this agreement must be signed 

by all partners or consortiummembers. 

(4) Should one or several provisions of this agreement turn out to be invalid, the remainder 

of this agreement shall remain valid and binding. In such a case, the parties will strive to 

come to an agreement in accordance to their originalintentions. 

(5) Wherever he or his as indicated in the above sections, the same may be read as he/she or 

his/her, as the case maybe. 

(6) It is agreed term and condition that any dispute or difference arising between the parties 

with regard to the terms of this Integrity Agreement / Pact, any action taken by the 

Principal in accordance with this Integrity Agreement! Pact or interpretation thereof shall 

not be subject toarbitration 

 

 

(For & On behalf ofthePrincipal) (For & On behalf of Bidder/ Contractor) 

(Office Seal)  (OfficeSeal) 

 

Place- 

Date-                       

 
Witness 1:     

(Name &Address)   

 

 __________________________ 

 __________________________ 

  
 

Witness 2: 

(Name &Address)   

 

 



S No DESCRIPTION Unit Quantity
DSR 2016

Rate
(IN Rs)

Add Cost Index 
@15.68% Market Rate Total  Amount

(IN Rs)

1.00 RAIN WATER HARVESTING-TYPE A Nos 2.00 198477.00 229598.19 2712.00 464620.39

2.00 RAIN WATER HARVESTING-TYPE B Nos 1.00 231222.00 267477.61 4881.00 272358.61

3.00 RAIN WATER HARVESTING-TYPE C Nos 1.00 228970.00 264872.50 4881.00 269753.50

4.00 EXTERNAL DRAINAGE 1372531.00 1587743.86 0.00 1587743.86

5.00 RAIN WATER PIPE 211811.00 245022.96 0.00 245022.96

SUB-TOTAL 2594476.35

2594476.35

GRAND SUMMARY

Name of work- Construction of Rain Water Harvesting at Jawahar Navodaya Vidyalaya,Jaffarpurkalan,Delhi

GRAND TOTAL



1.00 Rs. 1372531 /-

2.00 Rs. 211811 /-
Rs. 1584342 /-Total     

Rain water pipe

External Drainage System

ABSTRACT  OF  COST

S. No. ITEM OF CIVIL WORK AMOUNT

Name of work: Proposed External Drainage for Navodaya Vidyalaya Samiti at JNV
Jaffarpur Kalan, Delhi

Page 1 of 1



Item Rate Amount
No. Rs. Rs.

1.00 External Drainage system

1.01 2.8

Earth work in excavation by
mechanical means (Hydraulic
excavator) / manual means in
foundation trenches or drains (not
exceeding 1.5 m in width or 10 sqm on
plan), including dressing of sides and
ramming of bottoms, lift upto 1.5 m,
including getting out the excavated soil
and disposal of surplus excavated soil
as directed, within a lead of 50 m.

2.8.1 All kinds of soil. 420.00 Cum 166.40 69888 /-

1.02 4.1

Providing and laying in position
cement concrete of specified grade
excluding the cost of centering and
shuttering - All work up to plinth level :

4.1.8
1:4:8 (1 Cement : 4 coarse sand (zone-
III) : 8 graded stone aggregate 40 mm
nominal size) 10.00 Cum 4478.15 44782 /-

1.03 19.6

Providing and laying non-pressure
NP2 class (light duty) R.C.C. pipes
with collars jointed with stiff mixture of
cement mortar in the proportion of 1:2
(1 cement : 2 fine sand) including
testing of joints etc. complete :

19.6.3 250 mm dia. R.C.C. pipe 2000.00 metre 482.05 964100 /-

1.04 19.28

Constructing brick masonry road gully
chamber 45x45x77.5 cm with bricks in
cement mortar 1:4 (1 cement : 4
coarse sand ) with precast R.C.C.
vertical grating complete as per
standard design :

19.28.1
With common burnt clay F.P.S. (non
modular) bricks of class designation
7.5 67.00 each 4384.50 293762 /-

Total External Drainage Work  : 1372531
2.00 Rain Water pipe 

2.01 12.41
Providing and fixing on wall face
unplasticised Rigid PVC rain water
pipes conforming to IS : 13592 Type A,

12.41.2 110 mm diameter 500.00 Metre 236.35 118175 /-

2.02 12.42
Providing and fixing on wall face
unplasticised - PVC moulded fittings/
accessories for unplasticised Rigid

12.42.1 Coupler
12.42.1.2 110mm 167.00 Each 102.65 17143 /-
12.42.3 Single tee with door

12.42.3.2 110x110x110 mm 25.00 Each 181.55 4539 /-
12.42.5 Bend 87.5°

12.42.5.2 110 mm bend 50.00 Each 113.10 5655 /-

2.03 12.43
Providing and Fixing on wall face
unplasticised - PVC pipe clips of
approved design to unplasticised -

12.43.2 110 mm dia 334.00 Each 181.40 60588 /-

SCHEDULE  OF  QUANTITIES

DSR 2016

Name of work  :  Proposed External Drainage for Navodaya Vidyalaya Samiti at JNV Jaffarpur Kalan, 
Delhi

Description of Item Quantity Unit

Page 1 of 2



Item Rate Amount
No. Rs. Rs.

DSR 2016 Description of Item Quantity Unit

2.04 12.22
Making khurras 45x45 cm with
average minimum thickness of 5 cm
cement concrete 1:2:4 (1 cement : 2 25.00 Each 187.60 4690 /-

2.05 12.44
Providing and fixing to the inlet mouth
of rain water pipe cast iron grating 15
cm diameter and weighing not less 25.00 Each 40.90 1023 /-

Total Rain Water pipe  Work  : 211811

Page 2 of 2



1.00 Rs. 25763 /-

2.00 Rs. 8956 /-

3.00 Rs. 40425 /-

4.00 Rs. 69235 /-

5.00 Rs. 56810 /-

Rs. 201189 /-

Earth Work

Concrete  Work 

ABSTRACT  OF  COST

S. No. ITEM OF CIVIL WORK AMOUNT

Name of work: Construction of Rain Water Harvesting -Type A for Navodaya Vidyalaya
Samiti at JNV Jaffarpur Kalan, Delhi

Total    

RCC Work

Brick  Work

Rain water harvesting

Page 1 of 1



Item Rate Amount
No. Rs. Rs.
1.00 2.0 EARTH  WORK

1.01 2.6

Earth work in excavation by
mechanical means (Hydraulic
excavator) / manual means over areas
(exceeding 30cm in depth. 1.5m in
width as well as 10 sqm on plan)
including disposal of excavated earth,
lead up to 50m and lift up to 1.5m,
disposed earth to be levelled and
neatly dressed. 

2.6.1 All kinds of soil 79.00 Cum 125.95 9950 /-

1.02 2.25

Filling available excavated earth
(excluding rock) in trenches, plinth,
sides of foundations etc. in layers not
exceeding 20cm in depth,
consolidating each deposited layer by
ramming and watering, lead up to 50
m and lift upto 1.5 m.

14.00 Cum 125.75 1761

/-

1.03 1.1

Carriage of lime, moorum, building
rubbish and debris including refractory/
insulation debris etc. by mechanical
transport for following leads or part
thereof including
loading, unloading and stacking all
complete as per the direction of the
Engineer-in-Charge. (The rates will be
applicable to net quantities after
deduction for voids of 20%).

1.1.1 Upto a lead of 5 Km. 66.00 Cum 119.33 7876 /-
Extra for lead beyond 5 Kms. and upto
10 Kms. (Per Km.) 66.00 Cum 8.68 2864

1.05 2.26

Extra for every additional lift of 1.5 m
or part thereof in excavation / banking
excavated or stacked materials.

1.04 2.26.1 All kinds of soil. 64.00 Cum 51.75 3312 /-
Total Earth Work  : 25763

2.00 4.0 CONCRETE  WORK

2.01 4.1

Providing and laying in position 
cement concrete of specified grade 
excluding the cost of centering and 
shuttering - All work upto plinth level.

4.1.8
1:4:8 (1 Cement : 4 coarse sand (zone-
III) : 8 graded stone aggregate 40 mm 
nominal size) 2

Cum 4478.15 8956
/-

Total Cement Concrete work  : 8956

SCHEDULE  OF  QUANTITIES

DSR 2016

Name of work: Construction of Rain Water Harvesting -Type A for Navodaya Vidyalaya Samiti at JNV
Jaffarpur Kalan, Delhi

Description of Item Quantity Unit

Page 1 of 4



Item Rate Amount
No. Rs. Rs.

DSR 2016 Description of Item Quantity Unit

3.00 5.0 R.C.C.  WORK

3.01 5.1

Providing and laying in position
specified grade of reinforced cement
concrete, excluding the cost of
centering, shuttering, finishing and
reinforcement - All work up to plinth
level :

5.1.2
1:1.5:3 (1 cement : 1.5 coarse sand
(zone-III): 3 graded stone aggregate
20 mm nominal size).

3.00 Cum 6215.35 18646
/-

3.02 5.22

Steel reinforcement for R.C.C. work
including straightening, cutting,
bending, placing in position and
binding all complete up to plinth level.

5.22.6 Thermo-Mechanically Treated bars of
grade Fe-500D or more. 234 Kg 56.60 13244 /-

3.03 5.9
Centering and shuttering including
strutting, propping etc. and removal of
form for :

5.9.3 Suspended floors, roofs, landings,
balconies and access platform. 9 Sqm 422.30 3801 /-

5.9.5 Lintels, beams, plinth beams, girders,
bressumers and cantilevers. 7 Sqm 342.90 2400 /-

5.9.2
Walls (any thickness) including
attached pilasters, butteresses, plinth
and string courses etc. 1

Sqm 378.60 379
/-

5.9.16 Edges of slabs and breaks in floors
and walls

5.9.16.1 Under 20 cm wide 16 metre 122.20 1955 /-
Total R.C.C. Work  : 40425

4.00 6.0 BRICK  WORK

4.01 6.1

Brick work with common burnt clay
F.P.S. (non modular) bricks of class
designation 7.5 in foundation and
plinth in:

6.1.2 a) Cement mortar 1:6 (1 cement : 6
coarse sand) 14.00 Cum 4751.65 66523 /-

4.02 MR

Providing and laying 300 mm thick
broken brick bat of 75-40 mm thick
nominal size including spreading, well
ramming, consolidating and grouting
with coarse and fine sand in the ratio
of 2:1, including finishing smooth etc.
complete as per direction of Engineer-
in-Charge. 

5.00 Sqm 542.30 2712

/-
Total Brick Work  : 69235
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Item Rate Amount
No. Rs. Rs.

DSR 2016 Description of Item Quantity Unit

5.00 23.0 RAIN WATER HARVESTING

5.01 23.1

Boring/drilling bore well of required dia 
for casing/ strainer pipe, by suitable 
method prescribed in IS: 2800 (part I), 
including collecting samples from 
different strata, preparing and 
submitting strata chart/ bore log, 
including hire & running charges of all 
equipments, tools, plants & 
machineries required for the job, all 
complete as per direction of Engineer-
in-charge, upto 90 metre depth below 
ground level

23.1.1 All types of soil
23.1.1.1 300mm dia 30 Metre 370.7 11121 /-

5.02 23.3

Supplying, assembling, lowering and 
fixing in vertical position in bore well, 
unplasticized PVC medium well casing 
(CM) pipe of required dia, conforming 
to IS: 12818, including required hire 
and labour charges, fittings & 
accessories etc. all complete, for all 
depths, as per direction of Engineer -in-
charge.

23.3.2 150 mm nominal size dia 4 Metre 572.3 2289 /-

5.03 23.4

Supplying, assembling, lowering and 
fixing in vertical position in bore well 
unplasticized PVC medium well screen 
(RMS) pipes with ribs, conforming to 
IS: 12818, including hire & labour 
charges, fittings & accessories etc. all 
complete, for all depths, as per 
direction of Engineer-in-charge.

23.4.2 150 mm nominal size dia 35 Metre 529.35 18527 /-

5.04 23.5

Supplying, filling, spreading & leveling 
stone boulders of size range 5 cm to 
20 cm, in recharge pit, in the required 
thickness, for all leads & lifts, all 
complete as per direction of Engineer-
in-charge. 2

Cum 921.9 1844

/-

5.05 23.6

Supplying, filling, spreading & leveling 
gravels of size range 5 mm to 10 mm, 
in the recharge pit, over the existing 
layer of boulders, in required 
thickness, for all leads & lifts, all 
complete as per direction of Engineer-
in-charge. 3

Cum 1038.05 3114

/-

5.06 23.7

Supplying, filling, spreading & leveling 
coarse sand of size range 1.5 mm to 2 
mm in recharge pit, in required 
thickness over gravel layer, for all 
leads & lifts, all complete as per 
direction of Engineer -incharge. 2

Cum 1038.05 2076

/-

5.07 23.8

Gravel packing in tubewell 
construction in accordance with IS: 
4097, including providing gravel fine/ 
medium/ coarse, in required grading & 
sizes as per actual requirement, all 
complete as per direction of Engineer-
in-charge. 3

Cum 1175.6 3527

/-
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Item Rate Amount
No. Rs. Rs.

DSR 2016 Description of Item Quantity Unit

5.08 23.13

Providing and fixing suitable size 
threaded mild steel cap or spot welded 
plate to the top of bore well housing/ 
casing pipe, removable as per 
requirement, all complete for borewell 
of:

23.13.2 150 mm nominal size dia 1 Each 182.95 183 /-

5.09 19.15

Providing M.S. foot rests including 
fixing in manholes with 20x20x10 cm 
cement concrete blocks 1:3:6 (1 
cement : 3 coarse sand : 6 graded 
stone aggregate 20 mm nominal size) 
as per standard design :

19.15.1 With 20x20 mm square bar 3 Each 267.95 804 /-

5.10 19.19

Providing and fixing in position pre-
cast R.C.C. manhole cover and frame 
of required shape and approved quality

19.19.3 HD - 20

19.19.3.1 H.D. -20- Circular shape 560mm 
internal diameter 3 Each 1300.95 3903 /-

5.11 13.4 12 mm cement plaster of mix :
13.4.2 1:6 (1 cement: 6 fine sand) 56 Sqm 168.25 9422 /-

Total Rain water harvesting  : 56810
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1.00 Rs. 31677 /-

2.00 Rs. 13434 /-

3.00 Rs. 45999 /-

4.00 Rs. 85659 /-

5.00 Rs. 59334 /-

Rs. 236103 /-Total     

Earth Work

Concrete  Work 

ABSTRACT  OF  COST

S. No. ITEM OF CIVIL WORK AMOUNT

Name of work: Construction of Rain Water Harvesting -Type B for Navodaya Vidyalaya
Samiti at JNV Jaffarpur Kalan, Delhi

R.C.C. Work

Brick  Work

Rain water harvesting
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Item Rate Amount
No. Rs. Rs.

1.00 2.0 EARTH  WORK

1.01 2.6

Earth work in excavation by
mechanical means (Hydraulic
excavator) / manual means over areas
(exceeding 30cm in depth. 1.5m in
width as well as 10 sqm on plan)
including disposal of excavated earth,
lead up to 50m and lift up to 1.5m,
disposed earth to be levelled and
neatly dressed. 

2.6.1 All kinds of soil 99.00 Cum 125.95 12469 /-

1.02 2.25

Filling available excavated earth
(excluding rock) in trenches, plinth,
sides of foundations etc. in layers not
exceeding 20cm in depth,
consolidating each deposited layer by
ramming and watering, lead up to 50
m and lift upto 1.5 m.

17.00 Cum 125.75 2138 /-

1.03 1.1

Carriage of lime, moorum, building
rubbish and debris including refractory/
insulation debris etc. by mechanical
transport for following leads or part
thereof including
loading, unloading and stacking all
complete as per the direction of the
Engineer-in-Charge. (The rates will be
applicable to net quantities after
deduction for voids of 20%).

1.1.1 Upto a lead of 5 Km. 82.00 Cum 119.33 9785 /-
Extra for lead beyond 5 Kms. and upto
10 Kms. (Per Km.) 82.00 Cum 8.68 3559

1.05 2.26

Extra for every additional lift of 1.5 m
or part thereof in excavation / banking
excavated or stacked materials.

1.04 2.26.1 All kinds of soil. 72.00 Cum 51.75 3726 /-
Total Earth Work  : 31677

2.00 4.0 CONCRETE  WORK

2.01 4.1

Providing and laying in position 
cement concrete of specified grade 
excluding the cost of centering and 
shuttering - All work upto plinth level.

4.1.8
1:4:8 (1 Cement : 4 coarse sand (zone-
III) : 8 graded stone aggregate 40 mm 
nominal size)

3 Cum 4478.15 13434 /-

Total Cement Concrete work  : 13434

SCHEDULE  OF  QUANTITIES

DSR 2016

Name of work: Construction of Rain Water Harvesting -Type B for Navodaya Vidyalaya Samiti at JNV
Jaffarpur Kalan, Delhi

Description of Item Quantity Unit
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Item Rate Amount
No. Rs. Rs.

DSR 2016 Description of Item Quantity Unit

3.00 5.0 R.C.C.  WORK

3.01 5.1

Providing and laying in position
specified grade of reinforced cement
concrete, excluding the cost of
centering, shuttering, finishing and
reinforcement - All work up to plinth
level :

5.1.2
1:1.5:3 (1 cement : 1.5 coarse sand
(zone-III): 3 graded stone aggregate
20 mm nominal size).

3.00 Cum 6215.35 18646 /-

3.02 5.22

Steel reinforcement for R.C.C. work
including straightening, cutting,
bending, placing in position and
binding all complete up to plinth level.

5.22.6 Thermo-Mechanically Treated bars of
grade Fe-500D or more. 294 Kg 56.60 16640 /-

3.03 5.9
Centering and shuttering including
strutting, propping etc. and removal of
form for :

5.9.3 Suspended floors, roofs, landings,
balconies and access platform. 13 Sqm 422.30 5490 /-

5.9.5 Lintels, beams, plinth beams, girders,
bressumers and cantilevers. 7 Sqm 342.90 2400 /-

5.9.2
Walls (any thickness) including
attached pilasters, butteresses, plinth
and string courses etc.

1 Sqm 378.60 379 /-

5.9.16 Edges of slabs and breaks in floors
and walls

5.9.16.1 Under 20 cm wide 20 metre 122.20 2444 /-
Total R.C.C. Work  : 45999

4.00 6.0 BRICK  WORK

4.01 6.1

Brick work with common burnt clay
F.P.S. (non modular) bricks of class
designation 7.5 in foundation and
plinth in:

6.1.2 a) Cement mortar 1:6 (1 cement : 6
coarse sand) 17.00 Cum 4751.65 80778 /-

4.02 MR

Providing and laying 300 mm thick
broken brick bat of 75-40 mm thick
nominal size including spreading, well
ramming, consolidating and grouting
with coarse and fine sand in the ratio
of 2:1, including finishing smooth etc.
complete as per direction of Engineer-
in-Charge. 

9.00 Sqm 542.30 4881 /-

Total Brick Work  : 85659
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Item Rate Amount
No. Rs. Rs.

DSR 2016 Description of Item Quantity Unit

5.00 23.0 RAIN WATER HARVESTING

5.01 23.1

Boring/drilling bore well of required dia 
for casing/ strainer pipe, by suitable 
method prescribed in IS: 2800 (part I), 
including collecting samples from 
different strata, preparing and 
submitting strata chart/ bore log, 
including hire & running charges of all 
equipments, tools, plants & 
machineries required for the job, all 
complete as per direction of Engineer-
in-charge, upto 90 metre depth below 
ground level

23.1.1 All types of soil
23.1.1.1 300mm dia 30 Metre 370.7 11121 /-

5.02 23.3

Supplying, assembling, lowering and 
fixing in vertical position in bore well, 
unplasticized PVC medium well casing 
(CM) pipe of required dia, conforming 
to IS: 12818, including required hire 
and labour charges, fittings & 
accessories etc. all complete, for all 
depths, as per direction of Engineer -in-
charge.

23.3.2 150 mm nominal size dia 4 Metre 572.3 2289 /-

5.03 23.4

Supplying, assembling, lowering and 
fixing in vertical position in bore well 
unplasticized PVC medium well screen 
(RMS) pipes with ribs, conforming to 
IS: 12818, including hire & labour 
charges, fittings & accessories etc. all 
complete, for all depths, as per 
direction of Engineer-in-charge.

23.4.2 150 mm nominal size dia 35 Metre 529.35 18527 /-

5.04 23.5

Supplying, filling, spreading & leveling 
stone boulders of size range 5 cm to 
20 cm, in recharge pit, in the required 
thickness, for all leads & lifts, all 
complete as per direction of Engineer-
in-charge. 

2 Cum 921.9 1844 /-

5.05 23.6

Supplying, filling, spreading & leveling 
gravels of size range 5 mm to 10 mm, 
in the recharge pit, over the existing 
layer of boulders, in required 
thickness, for all leads & lifts, all 
complete as per direction of Engineer-
in-charge.

3 Cum 1038.05 3114 /-

5.06 23.7

Supplying, filling, spreading & leveling 
coarse sand of size range 1.5 mm to 2 
mm in recharge pit, in required 
thickness over gravel layer, for all 
leads & lifts, all complete as per 
direction of Engineer -incharge.

2 Cum 1038.05 2076 /-

5.07 23.8

Gravel packing in tubewell 
construction in accordance with IS: 
4097, including providing gravel fine/ 
medium/ coarse, in required grading & 
sizes as per actual requirement, all 
complete as per direction of Engineer-
in-charge.

3 Cum 1175.6 3527 /-

Page 3 of 4



Item Rate Amount
No. Rs. Rs.

DSR 2016 Description of Item Quantity Unit

5.08 23.13

Providing and fixing suitable size 
threaded mild steel cap or spot welded 
plate to the top of bore well housing/ 
casing pipe, removable as per 
requirement, all complete for borewell 
of:

23.13.2 150 mm nominal size dia 1 Each 182.95 182.95 /-

5.09 19.15

Providing M.S. foot rests including 
fixing in manholes with 20x20x10 cm 
cement concrete blocks 1:3:6 (1 
cement : 3 coarse sand : 6 graded 
stone aggregate 20 mm nominal size) 
as per standard design :

19.15.1 With 20x20 mm square bar 3 Each 267.95 804 /-

5.10 19.19

Providing and fixing in position pre-
cast R.C.C. manhole cover and frame 
of required shape and approved quality

19.19.3 HD - 20

19.19.3.1 HD. -20- Circular shape 560mm 
internal diameter 3 Each 1300.95 3903 /-

5.11 13.4 12 mm cement plaster of mix :
13.4.2 1:6 (1 cement: 6 fine sand) 71 Sqm 168.25 11946 /-

Total Rain water harvesting  : 59334
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1.00 Rs. 31551 /-

2.00 Rs. 13434 /-

3.00 Rs. 44210 /-

4.00 Rs. 85659 /-

5.00 Rs. 58997 /-

Rs. 233851 /-Total     

R.C.C. Work

Brick  Work

Rain water harvesting

Earth Work

Concrete  Work 

ABSTRACT  OF  COST

S. No. ITEM OF CIVIL WORK AMOUNT

Name of work: Construction of Rain Water Harvesting -Type C for Navodaya Vidyalaya
Samiti at JNV Jaffarpur Kalan, Delhi
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Item Rate Amount
No. Rs. Rs.
1.00 2.0 EARTH  WORK

1.01 2.6

Earth work in excavation by mechanical
means (Hydraulic excavator) / manual
means over areas (exceeding 30cm in
depth. 1.5m in width as well as 10 sqm
on plan) including disposal of
excavated earth, lead up to 50m and lift
up to 1.5m, disposed earth to be
levelled and neatly dressed. 

2.6.1 All kinds of soil 98.00 Cum 125.95 12343 /-

1.02 2.25

Filling available excavated earth
(excluding rock) in trenches, plinth,
sides of foundations etc. in layers not
exceeding 20cm in depth, consolidating
each deposited layer by ramming and
watering, lead up to 50 m and lift upto
1.5 m.

17.00 Cum 125.75 2138

/-

1.03 1.1

Carriage of lime, moorum, building
rubbish and debris including refractory/
insulation debris etc. by mechanical
transport for following leads or part
thereof including
loading, unloading and stacking all
complete as per the direction of the
Engineer-in-Charge. (The rates will be
applicable to net quantities after
deduction for voids of 20%).

1.1.1 Upto a lead of 5 Km. 82.00 Cum 119.33 9785 /-
Extra for lead beyond 5 Kms. and upto
10 Kms. (Per Km.) 82.00 Cum 8.68 3559

1.05 2.26

Extra for every additional lift of 1.5 m or
part thereof in excavation / banking
excavated or stacked materials.

1.04 2.26.1 All kinds of soil. 72.00 Cum 51.75 3726 /-
Total Earth Work  : 31551

2.00 4.0 CONCRETE  WORK

2.01 4.1

Providing and laying in position cement 
concrete of specified grade excluding 
the cost of centering and shuttering - 
All work upto plinth level.

4.1.8
1:4:8 (1 Cement : 4 coarse sand (zone-
III) : 8 graded stone aggregate 40 mm 
nominal size) 3

Cum 4478.15 13434
/-

Total Cement Concrete work  : 13434

SCHEDULE  OF  QUANTITIES

DSR 2016

Name of work: Construction of Rain Water Harvesting -Type C for Navodaya Vidyalaya Samiti at JNV
Jaffarpur Kalan, Delhi

Description of Item Quantity Unit
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Item Rate Amount
No. Rs. Rs.

DSR 2016 Description of Item Quantity Unit

3.00 5.0 R.C.C.  WORK

3.01 5.1

Providing and laying in position
specified grade of reinforced cement
concrete, excluding the cost of
centering, shuttering, finishing and
reinforcement - All work up to plinth
level :

5.1.2
1:1.5:3 (1 cement : 1.5 coarse sand
(zone-III): 3 graded stone aggregate 20
mm nominal size).

3.00 Cum 6215.35 18646
/-

3.02 5.22

Steel reinforcement for R.C.C. work
including straightening, cutting,
bending, placing in position and binding
all complete up to plinth level.

5.22.6 Thermo-Mechanically Treated bars of
grade Fe-500D or more. 272 Kg 56.60 15395 /-

3.03 5.9
Centering and shuttering including
strutting, propping etc. and removal of
form for :

5.9.3 Suspended floors, roofs, landings,
balconies and access platform. 12 Sqm 422.30 5068 /-

5.9.5 Lintels, beams, plinth beams, girders,
bressumers and cantilevers. 7 Sqm 342.90 2400 /-

5.9.2
Walls (any thickness) including
attached pilasters, butteresses, plinth
and string courses etc. 1

Sqm 378.60 379
/-

5.9.16 Edges of slabs and breaks in floors and
walls

5.9.16.1 Under 20 cm wide 19 metre 122.20 2322 /-
Total R.C.C. Work  : 44210

4.00 6.0 BRICK  WORK

4.01 6.1

Brick work with common burnt clay
F.P.S. (non modular) bricks of class
designation 7.5 in foundation and plinth
in:

6.1.2 a) Cement mortar 1:6 (1 cement : 6
coarse sand) 17.00 Cum 4751.65 80778 /-

4.02 MR

Providing and laying 300 mm thick
broken brick bat of 75-40 mm thick
nominal size including spreading, well
ramming, consolidating and grouting
with coarse and fine sand in the ratio of
2:1, including finishing smooth etc.
complete as per direction of Engineer-
in-Charge. 

9.00 Sqm 542.30 4881

/-
Total Brick Work  : 85659
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Item Rate Amount
No. Rs. Rs.

DSR 2016 Description of Item Quantity Unit

5.00 23.0 RAIN WATER HARVESTING

5.01 23.1

Boring/drilling bore well of required dia 
for casing/ strainer pipe, by suitable 
method prescribed in IS: 2800 (part I), 
including collecting samples from 
different strata, preparing and 
submitting strata chart/ bore log, 
including hire & running charges of all 
equipments, tools, plants & 
machineries required for the job, all 
complete as per direction of Engineer-
in-charge, upto 90 metre depth below 
ground level

23.1.1 All types of soil
23.1.1.1 300mm dia 30 Metre 370.7 11121 /-

5.02 23.3

Supplying, assembling, lowering and 
fixing in vertical position in bore well, 
unplasticized PVC medium well casing 
(CM) pipe of required dia, conforming 
to IS: 12818, including required hire 
and labour charges, fittings & 
accessories etc. all complete, for all 
depths, as per direction of Engineer -in-
charge.

23.3.2 150 mm nominal size dia 4 Metre 572.3 2289 /-

5.03 23.4

Supplying, assembling, lowering and 
fixing in vertical position in bore well 
unplasticized PVC medium well screen 
(RMS) pipes with ribs, conforming to 
IS: 12818, including hire & labour 
charges, fittings & accessories etc. all 
complete, for all depths, as per 
direction of Engineer-in-charge.

23.4.2 150 mm nominal size dia 35 Metre 529.35 18527 /-

5.04 23.5

Supplying, filling, spreading & leveling 
stone boulders of size range 5 cm to 20 
cm, in recharge pit, in the required 
thickness, for all leads & lifts, all 
complete as per direction of Engineer-
in-charge. 2

Cum 921.9 1844

/-

5.05 23.6

Supplying, filling, spreading & leveling 
gravels of size range 5 mm to 10 mm, 
in the recharge pit, over the existing 
layer of boulders, in required thickness, 
for all leads & lifts, all complete as per 
direction of Engineer-in-charge.

3

Cum 1038.05 3114

/-

5.06 23.7

Supplying, filling, spreading & leveling 
coarse sand of size range 1.5 mm to 2 
mm in recharge pit, in required 
thickness over gravel layer, for all leads 
& lifts, all complete as per direction of 
Engineer -incharge. 2

Cum 1038.05 2076

/-

5.07 23.8

Gravel packing in tubewell construction 
in accordance with IS: 4097, including 
providing gravel fine/ medium/ coarse, 
in required grading & sizes as per 
actual requirement, all complete as per 
direction of Engineer-in-charge.

3

Cum 1175.6 3527

/-
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Item Rate Amount
No. Rs. Rs.

DSR 2016 Description of Item Quantity Unit

5.08 23.13

Providing and fixing suitable size 
threaded mild steel cap or spot welded 
plate to the top of bore well housing/ 
casing pipe, removable as per 
requirement, all complete for borewell 
of:

23.13.2 150 mm nominal size dia 1 Each 182.95 183 /-

5.09 19.15

Providing M.S. foot rests including 
fixing in manholes with 20x20x10 cm 
cement concrete blocks 1:3:6 (1 
cement : 3 coarse sand : 6 graded 
stone aggregate 20 mm nominal size) 
as per standard design :

19.15.1 With 20x20 mm square bar 3 Each 267.95 804 /-

5.10 19.19

Providing and fixing in position pre-cast 
R.C.C. manhole cover and frame of 
required shape and approved quality

19.19.3 HHD - 20

19.19.3.1 HD. -20- Circular shape 560mm 
internal diameter 3 Each 1300.95 3903 /-

5.11 13.4 12 mm cement plaster of mix :
13.4.2 1:6 (1 cement: 6 fine sand) 69 Sqm 168.25 11609 /-

Total Rain water harvesting  : 58997

Page 4 of 4






	Section 1 – Commitments of the Principal Obligations on Principal
	Section 2 – Commitments of the Bidder(s) /Contractor(s) Obligations onBidder/Contractor
	Section 3: Disqualification from tender process and/or exclusion from future contracts.
	Section 4: Compensation for Damages
	Section 5: Previoustransgression
	Section6: Independent External Monitor / Monitors
	Section 7 – Criminal charges against violating Bidder(s)/Contractor(s)/ Subcontractor(s)
	Section 8 – Duration of the Integrity Pact
	Section 9 – Other provisions
	Summary
	BoQ
	Summary
	BoQ
	Summary
	BoQ
	Summary
	BoQ

