Aaganwari Centers in Punjab

CORRIGNEDUM TO GENERAL CONDITIONS OF CONTRACT (CPWD FORM 7/8)

S. No. For Read As
1 Chief Engineer/ DG works/ Chief | CMD, HPL for & on behalf of Department
Engineer (Zone) of Social Security Women and Child

Development, Govt. Of Punjab.

2 Superintending Engineer G.M. (Engg.)

3 Engineer —in —charge Project In charge

4 Department Hindustan Prefab Limited

5 Administrative Head C.M.D., HPL

6. Owner Implementing agency- Department of
Social Security Women and Child
Development, Govt. Of Punjab represented
by DPO, Ferozepur under CSR initiative of
PFCL

7. C.P.W.D. H.P.L.
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SCHEDULE-B :

SCHEDULE ‘B’ TO ‘F’

Schedule of materials to be issued to the contractor.

S.No. | Description of | Quantity Rates in figures & | Place of Issue
Item words at which the
material will be
charged to the
contractor
1 2 3 4 5

NOT APPLICABLE

SCHEDULE ‘C

Tools and plants to be hired to the contractor

S.No.

Description

Hire charged per day

Place of Issue

1

2

4

NOT APPLICABLE

SCHEDULE ‘D’

Extra schedule for specific requirements/ document for the work, if any.

Not applicable.
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SCHEDULE ‘E’

Reference to General Conditions of contract.

NAME OF WORK: Construction of 68 Nos Aaganwari Center Buildings at

various locations in the District Ferozepur (Punjab)-Package-03 (Blocks- Zira
& Makhu)

NIT NO: HPL/DGM(Engg)/TC/Aaganwari/Ferozepur/2019-20/29 Dated : 07.09.2019

I) Estimated cost of work : Rs. 5,49,44,000.00
i) Earnest money : Rs. 10,98,880/-
iii)  Performance Guarantee : 05% (Five percent) of awarded contract amount or

estimated cost put to tender, whichever is higher.

iv) Security deposit 05% (Five percent) of the actual gross amount of work
done, to be deducted from each bill. EMD amount will be
part of security deposit. Security deposit will be refunded
to the contractor after successful completion of defects
liability period and submission of labour clearance
certificate as mentioned in the contract.
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SCHEDULE ‘F’

GENERAL RULES : Officer inviting tender In-Charge Tender Cell, HPL
& DIRECTION

Maximum percentage for quantity of items of work to be executed beyond which rates are to be
determined in accordance with Clauses 12.2 & 12.3  See below

Definitions:
2(v)  Engineer-in-Charge Project Incharge- HPL
2(viii) Accepting Authority C.M.D.- HPL.

2(x)  Percentage on cost of material
and labour to cover all over

head expenses and profit. 15%
2(xi) Standard Schedule of Rates DSR’ 2016
2(xii) Department Hindustan Prefab Limited

9(ii)  Standard CPWD contract Form CPWD form 7/8 edition 2014 with up to date
corrections and amendments. & CVC guidelines.
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Clause 1
Q) Time allowed for submission
of Performance Guarantee from the At the time or before
date of issue of letter of acceptance, signing of contract
in days agreement but max within
15 days of award of work
(i) Maximum allowable extension
beyond period provided in (1)
above in days NIL
Clause 2
Authority for fixing compensation
Under clause 2. C.M.D, HPL
Clause 2A
Whether Clause 2A shall be applicable
Not applicable.
Clause 5
Number of days from the date of issue
of letter of acceptance or from the
first date of handing over of site
(' whichever is later) for reckoning 07 days
date of start.
Clause 6,6A
Clause applicable — (6 or 6A) 6A

Mile Stone(s) as per table given below:
Work of first tranche of 17 ACBs is to be completed within a period of 60 days from the date of
start of work and thereafter work of subsequent tranches of 17 nos ACBs each is to be completed
within a further period of 60 days/ each tranche i.e. entire work is to be completed within a
completion period of 08 months. However, if after completion of first tranche of 17 ACBs within a
period of 60 days, depending upon the performance and if allowed by the Client, the work of
remaining three tranches may be allowed to be taken up at one go then the entire work is to be
completed within a total completion period of 06 months including first tranche of 17 ACBs.

In the event of not achieving the milestones for each tranche as mentioned above, 1.50 % of the
awarded contract amount will be withheld for failure of each milestone.
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Time allowed for execution of work

08 months (04 tranches of 17 no. ACBs each
in 2 months) / 06 months in case of first
tranche of 17 ACBs in 2 months and
remaining 03 tranches of 17 no.ACBs each if
permitted to takeup the work in single go
depending upon the performance of work and
decision of the Client/ Funding agency.

Authority to give fair and reasonable
Extension of time for completion of work

C.M.D.,- HPL

Clause 7

Gross work to be done together with net payment
/ adjustment of advances for material collected,
if any, since the last such payment for being
eligible to interim payment.

Rs.35.00 Lakhs except in last two bills for which
amount may vary.

Clause 10A
List of testing equipment to be provided by the
contractor
At site lab but not limited to the followings.
1. Theodolite, Dumpy level , Steel level.
2. Plumb bobs, Sprit level, Hammers.
3. Weighing machine (Electronic)
4. Thermometers, stoves.
5. Hydraulic test machine (compressive
testing machine)
Smoke test machine.
7. Wire gauge, micro meter & toung tester,
megger and others as required at site.
8. Sieves Set
9. All other lab equipments as required to
conduct field lab tests

o

Yes, to be provided at site.

Clause 10B
Whether Clauses 10 B (ii) shall be applicable

Yes

Modified Provision

Clause 10CA
Materials covered under this
clause

1. Cement

2. Reinforcement Bars

3. Structural Steel. } Not Applicable.

Note :- All India Wholesale Price Index issued by Govt. of India and Base Price for the materials
covered under Clause 10CA & their corresponding period as issued under the Authority of DG
(works ) CPWD as valid on last stipulated date of receipt of tender i/c extensions If any shall be

applicable.

Base Price of all the materials covered under Clause 10CA is to be mentioned at the time of approval

of NIT
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HPL




Aaganwari Centers in Punjab

Clause 10CC & 10C

Clause 10CC to be applicable in contracts with
Stipulated period of completion exceeding the
Period shown in next column.

Not Applicable

Note : The awarded rates of the contractor shall be firm & fixed for the entire contract period

including extended period if any.

Clause 11

Specifications to be followed for execution
of work( all works)

CPWD specifications with all
latest amendments and corrections
up to date & technical
specifications given in the Tender
Document.

Clause 12
12.2 & 12.3 Deviation Limit beyond which

clauses 12.2 & 12.3. shall apply 30 %
for building work :
12,5 Deviation Limit beyond which
clauses12.2 & 12.3. shall apply
for foundation work 100%
Clause 16
Competent Authority for
Deciding reduced rates. C.M.D., HPL
Clause 18 All tools and plants, machinery,

List of mandatory machinery, tools & plaint to be deployed by
the contractor at site but not limited to the followings:-

shuttering material, scaffolding
material, ~ Grinding  machine,
cutting machine as required to
execute all the items of work
under reference  within  the
specified completion period.
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Clause 36(i) Requirement of Technical Representative (S) and recovery rate.

Minimum Rate at which recovery
Sl. | qualification Discipline | Designation shall be made from the
No. | of  technical (principal | contractor in the event
Representative Technical/technical ® g of not fulfilling
Representative ) % % 3 provision of clause
E = 36(i)
£ 38
=3 .
L Figures | Words
1. Graduate Engineer Civil Principal Technical | 05 01 30,000/- Thirty
Representative year Per month | thousands Per
month
2. Graduate Engineer Civil Technical 01 20,000/- Twenty
Or representative year Per month | thousands Per
Diploma Civil 01 month
Engineer 05 For each For each
year -Do- -Do-
3 Graduate Engineer | Electrical | Technical 01 20,000/- Twenty
Or representative year Per month | thousands Per
Diploma Electrical 01 month
Engineer 05 For each For each
year -Do- -Do-

Assistant Engineer’s retired from Government service that are holding Diploma will be treated at
per with Graduate Engineers.

Clause 42

i) (a) Schedule /statement for determining theoretical
quantity of cement & bitumen on the basis

of Delhi

Schedule of Rates

2016 printed by CPWD

i) Variations permissible on theoretical quantities.

(a) Cement

2% Plus/ Minus

(b) Bitumen

2.5% Plus only and Nil on minus side

(c) Steel reinforcement and structural steel section
for each diameter, section and category.

As per standards code of practice /
CPWD Specifications

(d) All other Materials

Nil

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

SI. No. Description of Item Rates in figures and words at which recovery shall be
made from the Contractor
Excess beyond | Less use  beyond  the
permissible variation permissible variation
1. Cement Nil Rs. 600 per bag of 50 kg
Signature of tenderer 8 HPL
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HINDUSTAN PREFAB LIMITED
JANGPURA, NEW DELHI - 110 014

SPECIAL CONDITIONS OF CONTRACT

These special conditions shall supersede/ supplement the relevant conditions given in CPWD Form

718 (

1

2 (a)

2.(b)

3.

Edition 2014 with up to date corrections and amendments) in the tender document.

This work / contract is being executed on behalf of Deptt. of Social Security Women and
Child Development, Govt. of Punjab” represented by DPO, (Ferozepur), under CSR
initiative of PFC Limited. The conditions of payment are on back to back basis. The
payment of work done shall be made to the contractor on receipt of the corresponding
payment from the client, HPL will not be responsible for release of payment to the
contractor if the corresponding payment is not received from the client.

EMD of tenderers, who do not qualify in technical bid after evaluation of technical bid, shall
be returned within 07 days of receipt of request of refund from them. The tenderers can
collect their un-opened financial bids, if they desire, from the office of the Tender Cell.

EMD of tenderers, who qualify in technical bid but unsuccessful in financial bid after
opening of financial bid, shall be returned after award of work within 07 days of receipt of
request of refund from them.

On award of work, EMD of the successful tenderer shall be considered as part of security
deposit.

Contractor shall submit the complete program of execution along with CPM/PERT Chart
proposed to be followed for execution within 07 days of award of work and shall also submit
mile stones chart, base line programme regarding fixing time line for completion of the
project with mutual consent of HPL/client keeping in view the time allowed in days from the
date of start of work and percentage of financial value of work to be done of the awarded
contract amount for each mile stone as given in the schedule B to F of tender document.

RAW MATERIAL : All materials and labour required for the execution of work shall be
arranged by the contractor including cement & reinforcement steel etc.

4. (i) The contractor shall procure 43 grade OPC/53 grade PPC (conforming to relevant IS)

cement, as required in the work, of approved makes or as approved by Engineer-Incharge.
Supply of cement shall be taken in 50 kg. bags bearing manufacturer's name and ISI
marking, Samples of cement arranged by the contractor shall be taken by the Engineer-in-
Charge and got tested in accordance with provisions of relevant BIS codes. In case test results
indicate that the cement arranged by contractor does not conform to the relevant BIS codes,
the same shall stand rejected and shall be removed from the site by the contractor at his
own cost within a week's time of written order from the Engineer-in-Charge to do so.

i) The cement go-down of the required capacity to store cement shall be arranged/ constructed

by the contractor at site of work for which no extra payment shall be made. Double lock
provision shall be made to the door of the cement go-down. The keys of one lock shall
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i)

v)

Vi)

5.

remain with the Engineer-in-Charge or his authorized representative and the key of the
other lock shall remain with the contractor. The Contractor shall be responsible for the watch
and ward and safety of the cement go-down. The contractor shall facilitate the inspection
of the cement go-down by the Engineer-in-charge at any time.

The cement shall be got tested by Engineer-in-charge and shall be used on work, only after
test results have been received. The contractor shall supply free of charge the cement
required for testing. The cost of tests shall be borne by the contractor.

The actual issue and consumption of cement on work shall be regulated and proper accounts
maintained as provided in clause 10 and 10A of the contract. The theoretical consumption of
cement shall be worked out as per procedure prescribed in clause 42 of the contract and shall
be governed by conditions laid therein.

Cement brought to site and cement remaining unused after completion of work shall not be
removed from site without written permission of the Engineer-in-charge.

Damaged cement shall be removed from site immediately by the contractor on receipt of a
notice in writing from the Engineer-in-charge. If he does not do so within three days of the
receipt of such notice, the Engineer-in-charge shall get it removed at the risk & cost of the
contractor.

i)  The contractor shall procure TMT steel reinforcement bars of Fe500 grade conforming to
relevant BIS codes of the approved makes / as approved by Engineer In- charge. The
contractor shall have to obtain, and furnish test certificates to the Engineer-in-charge in
respect of all supplies of steel brought by him to the site of work. Samples shall also be
taken and got tested by the Engineer-in-charge as per the provisions in this regard in
relevant BIS codes. In case the test results indicate that the steel arranged by the contractor
does not conform to BIS codes, the same shall stand rejected and shall be removed from
the site of work by the contractor at his cost within a week time from written orders from
the Engineer-in-charge to do so.

i) The steel reinforcement shall be stored by the contractor at site of work in such a way as to
prevent distortion and corrosion and nothing extra shall be paid on this account. Bars of
different sizes and lengths shall be stored separately to facilitate easy counting and
checking.

iii) For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of

sufficient length shall be cut from each size of the bar at random at frequency not less than
that specified below :

Size of bar For consignment below | For consignment above
100 tonnes 100 tonnes.

Under 10mm dia bars One sample for each 25| One sample for each 40
tonnes or part thereof tonnes or part thereof

10mm to 16mm dia bars | One sample for each 35| One sample for each 45
tonnes or part thereof tonnes or part thereof

Over 16mm dia bars One sample for each 45| One sample for each 50
tonnes or part thereof tonnes or part thereof
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iv) The contractor shall supply free of charge the steel required for testing. The cost of tests

shall be borne by the contractor.

v) The actual issue and consumption of steel on work shall be regulated and proper accounts

Vi)

maintained as provided in clause 10 and 10 A of the contract. The theoretical consumption
of steel shall be worked out as per procedure prescribed in clause 42 of the contract and
shall be governed by conditions laid therein.

Steel brought to site and steel remaining unused shall not be removed from site without the
written permission of the Engineer-in-charge.

6. (2) All material used in the work shall be confirming to IS Specifications and as approved by

10.

11.

Engineer In-charge and shall be ISI marked unless otherwise specified. In the event for
items for which either the brands not specified and ISI marked items not available, the
sample of the item before use shall be got approved from Engineer —in-charge. However
in either cases the samples of materials / fixtures shall be got approved from Engineer —in-
charge before use in the work.

(b) Contractor shall be required to produce samples of all materials and fittings sufficiently in

advance for approval. The Contractor when called upon shall provide "make" of
samples for approval before execution free of cost and also will make arrangements for
transportation of samples to the designated test house as per the direction of Engineer-in-
charge of the work at his own cost. Cost of testing will also be borne by the contractor.

Any notice to be given under this contract shall be sent by registered post, Speed post at
the last known registered or head office address of the contractor and shall be deemed to
have been effected at the time at which the letter would be delivered in the ordinary
course of post.

The contractor shall have to provide 5 (five) years guarantee bond in the form of
Indemnity Bond for water proofing works from the date of completion of work (if
applicable).

The contractor shall be supplied drawings required for execution of work like architectural,
structural, all service plans and other detailed drawings in a phased manner. If any
particular drawing is required for execution of work, contractor shall inform the
Engineer-in-Charge in writing at least 07 days in advance. Shop drawings shall have to be
got prepared by the contractor at their own and to be got approved from HPL/ Client/
Architect before start of work.

The contractor shall be responsible for obtaining necessary clearances for start of work
and on completion of work executed by him from various local bodies, Chief Electrical
inspector & Chief Fire Officer for occupation of the building. Necessary liasoning with
other working agencies & local bodies shall be his responsibility. Any statutory fees to be
paid on account of said clearances shall be reimbursed to contractor by HPL/ Client.

The payment to the contractor shall be made from the registered office of HPL at Jangpura,
New Delhi through RTGS. If the contractor desires the payment through Banker Cheque/
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12.

13.

14.

15.

16.

17

18.

Demand Draft, charges on account of this shall be debited to the contractor. The contractor
shall not claim anything extra on this account.

The Contractor should be registered under GST for works in the State of Punjab and
submit a copy of registration along with tender. The said GST shall be deducted as per
laws at source as applicable. The contractor shall submit the bills as required under GST
as applicable. Also the amount of GST as applicable shall have to be deposited by the
contractor and the receipt of the same shall be submitted along with the tax invoices to be
submitted with the bills. The rates quoted by the bidders will be inclusive of all the taxes
including GST as applicable.

The contractor should have valid PF Code , PAN, TIN and ESI No. & should provide a copy
of PF, ESI registration number. The contractor shall provide the copies of challans as a
proof of remittance of PF & ESI amount. The contractor should also maintain the PF
records, labour records i.e copies of wage sheets, attendance sheets, monthly returns, annual
returns and any other record in this regard for inspection and should provide as and when
required by the Engineer-in-charge.

Defects Liability & Maintenance Period : The contractor shall be fully responsible for
the quality, workmanship and structural safety of the work executed. The contractor shall
be fully responsible for liability of defects in the work executed by him for a period of one
year. All defects observed during the defects liability period shall be rectified by the
contractor at his own cost and expenses. Any major and minor repair will be done by the
contractor free of cost for one year after handing over the work executed. In the event of
failure on the part of the contractor to rectify the defects, the same may, without
prejudice to any other right available to it in law, be rectified by HPL for and on behalf
of contractor. HPL shall have the right to deduct or set off the expenses incurred by it in
rectifying the defects as aforesaid from/against any amount due and payable or
becoming due and payable by HPL to the contractor under this agreement or any other
contract what-so-ever. During the Defects- liability period. Contractor has to depute a
Supervisor/Engineer (if required) to look after the defects for which nothing extra would be
payable to the contractor. On completion of DLP period of one year, the contractor will
arrange to get visited & checked each ACBs by official of HPL or Client(if required).

The contractor will be responsible for obtaining “Contractor All Risk Policy" towards
entire cost of the work and will obtain “Workmen compensation policy” at his own cost.
The policy should cover entire tenure of contract inclusive of extended period, if any.

The decision of the Chairman & Managing Director, HPL, regarding the quantum of
reduction as well as justification thereof in respect of rates for substandard work
will be final and would not be open to arbitration and adjudication.

The contractor has to control noise and air pollution at site as per norms of Pollution
Control Board/Local Authorities.

The contractor will be responsible to get register himself under labour cess in “Building and
other construction workers” welfare board.
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19.

20.

21.

22.

23.

24,

25

26.

No extra payment shall be made to the contractor for laying of concrete by ready mixed
concrete (R.M.C) plant.

No advance shall be paid to the contractor against any Tools & Plants, equipment &
machinery or any materials etc. brought at site by the contractor. Water & electricity for
execution of work including testing & commissioning etc. shall be arranged by the
contractor at his own.

The contractor shall build and complete a mock up room, within the limits of area of the
building under construction before progressing for further finishing/ works.

The work may be inspected by Central Vigilance Commission and any deductions/
compensation proposed by CVC or HPL or Client in regard to defective work or work not
confirming to specification, loss of time, amount shall be deducted from his dues.

The contractor will establish a field lab having all testing equipments/ machines with lab
assistant in Ferozepur having all facilities for conducting all field tests of the materials. For
site surveys, visits, inspection, checking & verification of work & bills, the contractor will
arrange/ provide motor cycle/ vehicle as required. For day to day site progress reports,
checking & verification of bills/ billing & other related formats, presentations etc., the
contractor will provide/ arrange computer with printer, internet & consumable etc. Nothing
extra shall be payable on this account. The maintenance charges are to be borne by the
contractor.

The contractor shall provide consumable as required and maintain the aforesaid facilities
intact / operational during the tenancy of the contract including extended contract period, if
any.

The contractor shall also make sufficient arrangement for photography / videography so that
photographs video can be taken of any specific activity at any point of time.

The contractor shall make all arrangements for ground breaking Ceremony / inaugural
function etc. for the project as required and the cost towards it is deemed to be included in
his rates/offer. Any expenditure already incurred /to be incurred by HPL shall be recovered
from the Contractor.

HPL shall not supply or procure any material for use on works and the contractor has to
make his own arrangements for supplying, procuring transportation and storage of all such
materials required for the work, at his own cost.

Settlement of Disputes and Arbitration:

In the event of any dispute of whatever nature howsoever arising under or out of or in
relation to this Agreement that cannot be mutually resolved by the parties within 30 (thirty)
days of service of written notice by one party to the other clearly setting out the dispute in
question, the same shall be settled by way of arbitration proceedings to be conducted by a
sole Arbitrator to be appointed by the Chairman and Managing Director, HPL in
accordance with the Arbitration and Conciliation Act, 1996, or any subsequent enactment or
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27

28.

29.

30.(a)

30.(b)

30.(c)

31.0

32.0

amendment thereto. Award of the sole Arbitrator shall be final and binding on both the
parties. The venue of the Arbitration shall be at New Delhi. The language of the arbitration
and the award shall be English. Subject to foregoing, the parties agree to subject themselves
to the jurisdiction of competent courts at New Delhi alone to try and adjudicate upon any
matter concerning this Agreement. However, any award passed in pursuance of the
arbitration proceedings may be executed by any court of competent jurisdiction anywhere.

It is expressly agreed that the Agency shall continue to perform the services uninterruptedly
pending the resolution of any dispute between the HPL and Agency, timely and satisfactory
completion of the Project being of the essence of this Agreement. The submission to
arbitration of any dispute arising during construction shall not delay or otherwise affect the
continuing performance of the work by the Agency.

It is clearly agreed and understood by the tenderers/ contractors that notwithstanding
anything to the contrary that may be stated in the agreement between HPL & the contractor,
the contractor shall become entitled to payment only after H.P.L. receives the corresponding
payment(s) from the client / owner/Implementing agency/Funding agency. Any delay in the
release of payment by the client / owner to HPL leading to a delay in the release of the
corresponding payment by HPL to the contractor, shall not entitle the contractor any
compensation / interest from HPL. HPL will not be responsible for any claim /award
/decree/bill, beyond the amount received from client.

The contractor will have to submit a no claim / final claim certificate, duly notarized on a
stamp paper of appropriate value, as per the prescribed format of HPL, while release of
Performance Bank Guarantee & security deposit.

No Secured advance payment shall be released to the contractor against any material
brought at site.

Tax deductions at source, if any, shall be made by HPL as per laws prevalent in the State as
applicable for the works under the statue such as GST or any other law for levy of tax on
goods/materials/article which may be used for execution of work.

The stamp duty and registration charges, if any, on the contract agreement levied by the
Government or any other statutory body, shall be paid by the contractor as applicable in the
State, where the work to be executed.

It will be incumbent upon the Contractor that he/it shall get registered and discharge his
obligations for payments, filling of return etc. under the appropriate provisions of the law in
respect of all the taxes, duties, levies, cess, etc. HPL always have right, if required, to seek
necessary evidence from the contractor that he/it is registered under the law and / or any
other obligations under the provisions of the respective Act and in case of any failure on part
of the Contractor, it shall be his duties to indemnify HPL all time.

The accepted rates of the contractor shall be firm / fixed for the entire contract period
including extended period, if any. No escalation in rates shall be payable at all.

The contractor shall be responsible for obtaining Completion Certificate and Occupancy
Certificate from the local body / bodies (If required). The contractor shall send completion
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33.0

34.0

35.0

36.0

37.0

38.0

39.0

40.0

41.0

42.0

43.0

report alongwith above certificates as well as “As Built” drawings and maintenance
schedules to the office of the HPL and shall handover the completed work alongwith all
these documents to HPL/ Client/ Implementing agency/ Funding agency immediately.

The contractor shall not stake any claim in case HPL /Client/ Implementing agency/
Funding agency decides for foreclosure of the work or reduce the scope of work at any of
the stages subsequent to start of work or even if the work do not take off at all.

The contractor shall obtain the labour license, within one month of award of work, if
required.

The specialized items of work are to be got executed by the contractor engaging the
agencies who are experienced in carrying out those specialized items of work duly approved
by Engineer-In-charge.

Performance Guarantee @ 05% (five percent) of awarded contract amount or estimated cost
put to tender, whichever is higher shall be submitted by the contractor within the time
schedule as specified in the tender document in the shape of Performance Bank Guarantee
issued by any Nationalized Bank or ICICI, IDBI, HDFC & Axis Bank of India. Performance
Guarantee in any other shape shall not be accepted.

The estimate is based on DSR-2016 rates for schedule items and market rates for the Non-
schedule items.

For schedule items, items no’s, description or nomenclature of the items, unit of the items
given in financial bids are based on DSR’2016. If there is any error or discrepancy in the
above w.r.t as given in DSR’2016, the same shall be regulated as given in DSR’2016.

During the various stages of execution, the Contractor shall submit fortnightly progress
report in three set along with six or more different photographs of the each building. The
photographs must be of good quality and its size should not be less than 4 X 6”.

The contractor shall be solely responsible for execution of work with proper workmanship
and as per the specifications.

The work is to be completed within specified completion period. If it is found that more
time has been taken by the contractor to complete the work/project, liquidated damages @
1% per week of delay (to be computed on per day basis) subject to a maximum of 10% of
the award value of the work as per CPWD guidelines would be imposed on the contractor.

On completion of the work, the work shall be handed over to the client including all
services and facilities executed in accordance with the approved plans, specification
fulfilling all techno functional requirements along with inventory, “As Built drawings”,
maintenance manual/standard operating procedure (SOP) for equipments.

Performance guarantee equivalent to 5% of the awarded contract amount or estimated cost
put to tender, whichever is higher submitted by the contractor, shall be refunded to the
contractor after successful completion & recording of the completion of work and handing
over of the completed work to HPL/Client/ Implementing agency/ Funding agency.
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44.0

Payments due to the contractor will be made only after verifying that the statutory P.F.
payment have been made to EPFO related to the employees deployed by the contractor on
the awarded project.

Employees wise details of deposit of P.F. will be submitted by the contractor along with the
bill/ invoice to HPL.

45.0 The rates for the deviated quantities (beyond the limit specified in Schedule ‘F’) & schedule

46.0

47.0

48.0

49.0

50.0

extra items will be worked out based on the DSR’2016 rates plus / minus the percentage
quoted by the contractor & accepted by the HPL above or below the schedule items given in
the tender document. For Non-schedule extra items, if any, it shall be based on the market
rate analysis to be worked out.

JURISDICTION : The agreement is deemed to be executed at Delhi/New Delhi and the
Court in Delhi/ New Delhi alone will have the jurisdiction to deal with matters arising under
this work.

If the work is carried out in violation of the approved plan of the project/ contract, the agency
shall rectify the same at his own cost to the satisfaction of the HPL/Client/ Implementing
agency/ Funding agency.

Force Majeure means acts of God (including, but not limited to natural disaster, fire,
thunder, lighting, explosion, earthquake, storm, typhoon, tornado, drought, tidal wave and
flood) terrorist attacks or war (whether declared or not), invasion or an act of foreign enemy
or any judgment or order of any court of competent Jurisdiction or statutory Authority,
restrictions imposed by the Government /Location bodies or other statutory bodies whereby
a party is prevented from complying with its obligations under this agreement. The period of
compliance with its obligation under this agreement by the party affected by the force
Majeure event shall be extended on a day for day basis for the period during which the force
Majeure event continues.

In the event of a party (effected party) not being able to perform its obligations pursuant to
this Agreement as a result of a Force Majeure event, such affected party shall give notice
(“ Force Majeure Notice”) to the other party, of any such Force Majeure event as soon as
reasonably practicable but not later than seven days after the dated of on which the affected
party knew or should have reasonably known the commencement of the Force Majeure
event.

If the affected Party has taken all necessary steps towards mitigating the effect of a force
Majeure even, then:

1. the obligations of the affected party shall be suspended to the extent that they are affected
by the Force Majeure event so long as the Force Majeure event continues;

2. to the extent the performance of the obligations of the affected Party is affected by the
Force Majeure event, the time period for the performance of the obligations of the affected
Party shall be extended by a similar time period on a day to day basis.

Signature of tenderer 16 HPL



Aaganwari Centers in Punjab

51.0 Force Majeure shall not include any event, which is caused by the negligence or intentional
action of a Party’s or such Party’s sub agency or agent or employees or, which a diligent
Party could reasonably have been expected to:

Q) Take into account at the time of the conclusion of this agreement and/ or;

(i)  Avoid or overcome in the carrying out of its obligations hereunder.

52.0 Third party motor vehicle liability insurance as required under Motor vehicle Act 1988 in
respect of motor vehicles operated in India by the Agency or its personnel or any sub agency
or its personnel for the period of this Agreement.

53.0 Implementing agency- Department of social security Women and Child development, Govt.
of Punjab, represented by District Programme Officer (Ferozepur)

Funding Agency- Power Finance Corporation Ltd., New Delhi.
Executing Agency- Hindustan Prefab Limited, Janpura New Delhi.

54.0 Contractor shall be solely and exclusively responsible for all acts and omissions of its staff
and any person, associations, institutions engaged by it for execution of the work and for the
health, safety and security of such person of entities and their property.

55.0 The payment shall be made in Indian Rupees through bank account.
56.0 Income tax and other taxes as applicable shall be deducted at source.

57.0 The construction of 68 Aanganwari Centre Buildings (ACBs) will we carried out in 04
tranches of 17 nos ACBs each i.e. after completion of construction of first tranche of 17 ACBs, the
construction of next tranche will start till the completion of the construction of targeted 68 ACBs.
The entire work is to be completed within a completion period of 08 months. However, if after
completion of first tranche of 17 ACBs within a period of 60 days, depending upon the performance
and if allowed by the Client, the work of remaining three tranches may be allowed to be taken up at
one go then the entire work is to be completed within a total completion period of 06 months
including first tranche of 17ACBs.

58.0 On award of work, the contractor will liaison with the office of DPO(FRZ) & HPL for
taking over of sites with proper demarcation & will start construction work as per GFC
drawings issued by HPL. On completion of work in all respect as per tranches, the work will
be handed over by the contractor to the Client/ Implementing agency alongwith all requisite
documents.

59.0 On completion of work tranche wise, the contractor will submit at least 06 Nos colored
photographs taken from inside and outside of the each building, in the form of spiral binded
booklet (02 Nos) to HPL mentioning location of each ACB.

60.0 The contractor will provide & display (Permanent display) logo & name of PFCL as
approved by Engineer In-Charge on each ACB, Nothing extra will be paid for the same.
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Annexure - X

Notice for appointment of Arbitrator
To

CMD
Dear Sir,

In terms of clause --- of Special Condition of Contract (SCC), I/we hereby give notice to you to
appoint an arbitrator for settlement of disputes mentioned below:

1. Name of applicant

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.
3. Full address of the applicant

4. Name of the work and contract number in which arbitration sought
5. Contract amount in the work

6. Date of contract

7. Stipulated date of initiation of work

8. Stipulated date of completion of work

9. Actual date of completion of work (if completed)

10. Total number of claims made

11. Total amount claimed

12. Date of submission of final bill (if work is completed)

13. Date of payment of final bill (if work is completed)

14. Amount of final bill (if work is completed)

15. Date of request made to Engineer-in-Charge for decision

16. Date of receipt of Engineer-in-Charge decision

17. Date of appeal to you

18. Date of receipt of your decision.

Specimen signatures of the applicant
(only the person/authority who signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. 1/We enclose
following documents.

1 Statement of claims with amount of claims.
3
4.
Yours faithfully,
(Signatures)

Copy in duplicate to:
1. The Engineer-in-charges
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PROFORMA FOR BANK GUARANTEE IN LIEU OF EARNEST MONEY

(On Non-Judicial Stamp Paper to be stamped in accordance with stamp act, the stamp paper to be in
the name of Executing Bank)

Ref. : Date :

Bank Guarantee NO. .........ccooen.. ..

To,

Hindustan Prefab Limited,
Jangpura,
New Delhi : 110 014.

Dear Sirs,

In consideration of Hindustan Prefab Limited having its Head Office at Jangpura, New Delhi : 110
014 (hereinafter called the “Employer” which expression shall unless repugnant to the subject or
context include its successors and assigns) having issued Notice Inviting Tender

having its Registered /Head Office at ... e
(hereinafter called the “Tenderer” who wishes to participate in the said tender for
.............................................. and you, have agreed to accept an irrevocable and
unconditional Bank Bid Guarantee for and amount of Rs...................... valid up to
.............................. on behalf of the tenderer in lieu of cash Deposit required to be made by
the tenderer, as a condition precedent for participation in said tender.

W, TN o Bank incorporated under
.................................................................................... law and having one of our
branches at ...............c and having our Registered office/ Head office at

....................................... do hereby unconditionally and irrevocable guarantee and
undertake to pay to the “Employer* immediately on demand without any demur reservation, protest,
contest, and recourse to be extent of the said sum of Rs...................................

Any such claim/ demand made by the said “Employer” on us shall be conclusive and binding on us
irrespective of any dispute or difference raised by the tenderer. This guarantee shall be irrevocable

Signature of tenderer 19 HPL



Aaganwari Centers in Punjab

and shall remain valid up to .........ooiiiiiiiiii If any further extension of this
guarantee is required, the same shall be granted to such required period on receiving instructions
rom M/S oo on whose behalf this guarantee is
issued.

We the said Bank undertake not to revoke this guarantee during its currency except with the
previous consent of the employer in writing and agree that any change in the constitution of the
said tenderer or the said Bank shall not discharge our liability hereunder. In witness whereof the

Bank, through its authorized officer, has set its hand and stamp on this ........................ day of
...................... 2006 at.....c.eniiiiiiiiaiai,

WITNESS :

1. (SIGNATURE) (SIGNATURE)

(NAME). ...t (NAME)....coiiiiiiiiiiiien,

(Designation with Bank Stamp).................

(OFFICIAL ADDRESS) ATTORNEY AS PER
POWER OF ATTORNEY NO..................

....................................... DATE ..
2. (SIGNATURE)

(NAME)
(OFFICIAL ADDRESS)
NOTE :
1. The stamp papers of appropriate value shall be purchased in the name of “Issuing Bank™.

The Guarantee shall be valid up to 90 days from the date of opening of Financial Bid.
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G.C.C. 2014 (CPWD)
Form 7/8
(Edition 2014 with up to date
corrections and amendments)
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