
CORRIGNEDUM TO GENERAL CONDITIONS OF CONTRACT (CPWD FORM 7/8) 
 
 

S. 
No. For Read As 

   
1 Chief  Engineer/  DG   works/  Chief CMD,  HPL  for  &  on  behalf  of 

 Engineer (Zone) Department   of   tourism,   Govt.   of 
  Kerala 
   
2 Superintending Engineer DGM (C) 

   
3 Engineer –in –charge Project In charge 

   
4 Department Hindustan Prefab Limited 

   
5 Administrative Head C.M.D., HPL 

   

6. Owner 
The Director, Department of Museums 
and Zoo, Thiruvananthapuram 

   
7. C.P.W.D. H.P.L. 
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SCHEDULE ‘B’ TO ‘F’ 

 
 
SCHEDULE – B : 

 
Schedule of materials to be issued to the contractor. 

 
S.No. Description  of Quantity  Rates in figures & Place of Issue 

 Item   words at which the  
    material will be  
    charged  to the  
    contractor    

1 2 3    4  5 

  NOT APPLICABLE    
         
 
 
 
 
SCHEDULE ‘C’ 

 
Tools and plants to be hired to the contractor 
S.No. Description Hire charged per day Place of Issue 

    
1 2 3 4 

    

  NOT APPLICABLE  

    
 
 
 
 
SCHEDULE ‘D’ 

 
Extra schedule for specific requirements/ document for the work, if any. 

 
Not applicable. 
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SCHEDULE ‘E’ 
 
Reference to General Conditions of contract. 
 

Name of work : Additional works at Heritage Museum, Kunkichira,  
                                   Wayanad. 

 
NIT NO: HPL/DGM (Engg.)/TC/2019-20/41                 Dated: 29.11.2019 
Estimated cost of work : Rs.13.88 Lakhs 

   
i) Earnest money : Rs.0.28 Lakhs 

   
ii) Performance Guarantee : 5% of tendered value. 

   
iii) Security Deposit : 5.0% of awarded contract 

  amount. 
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 SCHEDULE ‘F’ 

GENERAL RULES :  Officer inviting tender: Deputy General Manager, (C), HPL 
& DIRECTION  
 
Maximum percentage for quantity of items of work to be executed beyond which rates are to be 

determined in accordance with Clauses 12.2 & 12.3 See below 
 
Definitions: 
 

2(v) Engineer-in-Charge Project Incharge, HPL 
   
2(viii) Accepting Authority Chairman of Tender Approval Committee. 

   
2(x) Percentage on cost of material  

 and  labour  to  cover  all   over  
 needs and profits 15% 
   
2(xi) Standard Schedule of Rates DSR 2016 

   
2(xii) Department Hindustan Prefab Limited 

   
9(ii) Standard CPWD contract Form CPWD form 7/8 edition 2014 with up to 

  date corrections and amendments.& CVC 
  guidelines. 
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Clause 1    

i) Time allowed for submission At the time or before 
 of Performance Guarantee from the signing of contract 
 date of issue of letter of acceptance, agreement but max within 
 in days 15 days of award of work 
    

ii) Maximum allowable extension   
 beyond period provided in i)   
 above in days       :   please    refer    (i) 
  above  
    
Clause 2    

 Authority for fixing compensation   
 Under clause 2. : C.M.D, HPL 

    
Clause 2A    

 Whether Clause 2A shall be applicable   
  : Not applicable. 

    
Clause 5    

 Number of days from the date of issue   
 of letter of acceptance or from the   
 first date of handing over of site   
 ( whichever is later) for reckoning : 01 days 
 date of start   
Clause 6,6A    

 Clause applicable – (6 or 6A)  6 A 
    

 
Mile Stone(s) as per table given below: 

 
Sl. Financial Progress Time   Allowed   (from Amount to be with- held in 
No  date of start) case of non- achievement of 

   milestone   
1 1/8th (of whole work) ¼ th (of whole work) In   the   event   of   not 
2 3/8th (of whole work) ½ (of whole work) achieving the   necessary 
3 3/4th (of whole work) ¾ th (of whole work) progress  as assessed  from 
4 Full Full the  running payments,  5% 

 

 
   of  the  tendered  value  of  
   work  will  be  withheld  for  
   Failure of each milestone.  
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Time allowed for execution of work 1 Months 
   
Authority to give fair and reasonable C.M.D., HPL 
Extension of time for completion of work  

   
Clause 7  
Gross work to be done together with net payment  
/ adjustment of advances for material collected,  
if any, since the last such payment for being Rs.50 lacs except in last two bills for 
eligible to interim payment. which amount can be reduced. 

   

Clause 10A  
List of testing equipment to be provided by the contractor  
At site lab but not limited to the followings.  

1. Theodolite, Dumpy level , Steel level.  
2. Plumb bobs, Sprit level, Hammers.  
3. Weighing machine (Electronic)  
4. Thermometers, stoves.  
5. Hydraulic   test   machine   (compressive   testing  

 machine)  
6. Smoke test machine.  
7. Wire gauge, micro meter & toung tester and others  

 as required at site.  
8. Sieves Set  
9. All  other  lab  equipments  as  required  to  conduct  

 field lab tests  
Clause 10B  
Whether Clauses 10 B (ii) shall be applicable Yes 

    
  Modified Provision  

Clause 10CA   
Materials  covered  under   
this clause   

  Not Applicable. 

1. Cement   
2. Reinforcement   

 Bars   
3. Structural Steel.   

     
Note :- All India Wholesale Price Index issued by Govt. of India and Base Price for the materials 
covered under Clause 10CA & their corresponding period as issued under the Authority of 
DG(works ) CPWD as valid on last stipulated date of receipt of tender i/c extensions If any shall 
be applicable.  
Base Price of all the materials covered under Clause 10CA is to be mentioned at the time of 
approval of NIT 
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Clause 10CC & 10C     

Clause 10CC to be applicable in contracts with    
Stipulated period of completion exceeding the  Not Applicable 
Period shown in next column. – exceeding 12 months    
Xm  :- 75%     
Ym  :- 25%     

     

     

Clause 11   CPWD specifications  
   with all latest  
Specifications to be followed for execution  amendments and  
of work( all works)   corrections up to date  

     
Clause 12     
12.2 & 12.3 Deviation Limit beyond which    

Clauses 12.2 & 12.3. shall apply  30 %  
for building work :    

12.5   Deviation Limit beyond which    
clauses12.2 & 12.3. shall apply    
for foundation work   100%  

     

Clause 16     
Competent Authority for    
Deciding reduced rates.  C.M.D., HPL  

     
Clause 18     
List of mandatory machinery, tools & plaint to be deployed    
by the contractor at site but not limited to the followings    
Excavators (various size)     
Concrete batching plant, concrete pump    
Concrete transit mixer     
Needle vibrator (Petrol) Table Vibrator elect./petrol)    
Bar bending machine Bar cutting machine.    
Drilling machine, Grinding/polishing Machines.    
Steel shuttering & Steel scaffolding, Stone cutting    
Machine.     
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Clause 36(i) Requirement of Technical Representative (s) and recovery rate. 
 

   Minimum        Mi
nim

um
Ex

per
ien

c
e  Nu m be r Rate  at which  

 SI.  qualification  Discipline  Designation   recovery  shall   be   
          

 No.  of  technical    (principal     made  from the  
   Representative    Technical/technical    contractorin the  
          Representative )    event of not fulfilling  
                 provision  of clause  
                 36(i)       

                 Figures   Words   
 1.  Graduate Engineer  Civil  Principal Technical 05 01 25,000/-   Twenty Five   
          Representative  year   Per month  thousands  
                    Per month  
                 

 2.  Graduate Engineer  Civil   Technical NIL   15,000/-   Fifteen   
     Or    Representative     Per month  thousands  
   Diploma  Engineer        05 01    Per month  
   (Civil)       -Do-  year   For each   For each  
                 -Do-   -Do-    
                   
 3.  Graduate Engineer  Electrical    -Do-  Nil   15,000/-   fifteen   
     Or           Per month  thousands  
   Diploma Electrical      -Do-  05 01    Per month  
   Engineer         year   For each   For each  
                 -Do-   -Do-    
          

 Assistant Engineer’s retired from Government service that are holding Diploma will be treated  
 at per with Graduate Engineers.               
 Clause 42                   
 i) (a) Schedule /statement for determining             
   theoretical quantity of cement &             
   bitumen on the basis of Delhi      2016 printed by CPWD    
   Schedule of Rates               
            

 ii)  Variations permissible on theoretical quantities.           
    (a) Cement                 

              2% Plus/ Minus       
    ( b) Bitumen       2.5% Plus only and Nil on minus   
              side          
    ( c)   Steel reinforcement and structural steel           
      section for each diameter, section and 2% Plus/ Minus       
      category                 
    ( d) All other Materials     Nil          
            

 RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION    
Sl. 
No.    Description of Item  Rates in figures and words at which recovery shall be  

           made from the Contractor        
                      

           Excess beyond  Less use beyond the  
           permissible variation  permissible variation    
1
.      Cement    Nil     Rs. 600 per bag of 50 kg  
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HINDUSTAN PREFAB LIMITED 
JANGPURA, NEW DELHI - 110 014 

 
SPECIAL CONDITIONS OF CONTRACT 

 
These special conditions shall supersede/ supplement the relevant conditions given in CPWD Form 
7/8( Edition 2014 with up to date corrections and amendments) in the tender document. 
 
1. The EMD of all unsuccessful tenderers will be returned within thirty (30) days of the declaration 
of successful tenderer (L-1). The EMD of L-2 party shall be returned after award of work to L-1 
agency. No interest will be payable by the HPL on the said amount covered under EMD/Any other 
Security Deposit. 
 
2. Contractor shall submit the complete program of construction along with CPM/PERT Chart  
proposed to be followed for construction within 7 days of award of work. 
 
3. RAW  MATERIAL : All materials and labour  required  for  the  execution  of  work  shall  be 
arranged by the contractor including cement & reinforcement steel. 
 
4. (i) The contractor shall procure 43 grade (conforming to IS:8112) ordinary Portland cement, as 

required in the work, of approved makes as approved by Engineer In- charge Supply of cement 
shall be taken in 50 kg. bags bearing manufacturer's name and ISI marking, Samples of cement 
arranged by the contractor shall be taken by the Engineer-in-Charge and got tested in accordance 
with provisions of relevant BIS codes. In case test results indicate that the cement arranged by 
contractor does not conform to the relevant BIS codes, the same shall stand rejected and shall be 
removed from the site by the contractor at his own cost within a week's time of written order from 
the Engineer-in-Charge to do so. 
 

ii) The cement go-down of the capacity to store a minimum of 500 bags of cement shall be 
constructed by the contractor at site of work for which no extra payment shall be made. Double lock 
provision shall be made to the door of the cement go-down. The keys of one lock shall remain with 
the Engineer-in-Charge or his authorized representative and the key of the other lock shall remain 
with the contractor. The Contractor shall be responsible for the watch and ward and safety of the 
cement go-down. The contractor shall facilitate the inspection of the cement go-down by the 
Engineer-in-charge at any time. 
 

iii) The cement shall be got tested by Engineer-in-charge and shall be used on work, only after 
test results have been received. The contractor shall supply free of charge the cement required for 
testing. The cost of tests shall be borne by the contractor. 
 

iv) The actual issue and consumption of cement on work shall be regulated and proper accounts 
maintained as provided in clause 10 and 10A of the contract. The theoretical consumption of 
cement shall be worked out as per procedure prescribed in clause 42 of the contract and shall be 
governed by conditions laid therein. 
 

v) Cement brought to site and cement remaining unused after completion of work shall not be 
removed from site without written permission of the Engineer-in-charge. 
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vi) Damaged cement shall be removed from site immediately by the contractor on receipt of a 
notice in writing from the Engineer-in-charge. If he does not do so within three days of the 
receipt of such notice, the Engineer-in-charge shall get it removed at the risk & cost of the 
contractor. 

 
5. i) The contractor shall procure TMT steel reinforcement bars of Fe500 grade conforming to 
relevant BIS codes of the approved makes / as approved by Engineer In- charge. The contractor 
shall have to obtain, and furnish test certificates to the Engineer-in-charge in respect of all supplies 
of steel brought by him to the site of work. Samples shall also be taken and got tested by the 
Engineer-in-charge as per the provisions in this regard in relevant BIS codes. In case the test results 
indicate that the steel arranged by the contractor does not conform to BIS codes, the same shall 
stand rejected and shall be removed from the site of work by the contractor at his cost within a week 
time from written orders from the Engineer-in-charge to do so. 
 

ii) The steel reinforcement shall be stored by the contractor at site of work in such a way as to 
prevent distortion and corrosion and nothing extra shall be paid on this account. Bars of different 
sizes and lengths shall be stored separately to facilitate easy counting and checking. 
 

iii) For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of 
sufficient length shall be cut from each size of the bar at random at frequency not less than that 
specified below :-  

Size of bar For   consignment   below For   consignment   above 
 100 tonnes 100 tonnes. 
Under 10mm dia bars One  sample  for  each  25 One  sample  for  each  40 

 tonnes or part thereof tonnes or part thereof 
10mm to 16mm dia bars One  sample  for  each  35 One  sample  for  each  45 

 tonnes or part thereof tonnes or part thereof 
Over 16mm dia bars One  sample  for  each  45 One  sample  for  each  50 

 tonnes or part thereof tonnes or part thereof  
iv) The contractor shall supply free of charge the steel required for testing. The cost of tests 

shall be borne by the contractor. 
 

v) The actual issue and consumption of steel on work shall be regulated and proper accounts 
maintained as provided in clause 10 and 10 A of the contract. The theoretical consumption of steel 
shall be worked out as per procedure prescribed in clause 42 of the contract and shall be governed 
by conditions laid therein. 
 

vi) Steel brought to site and steel remaining unused shall not be removed from site without the 
written permission of the Engineer-in-charge. 
 
6. (a) All material used in the work shall be confirming to IS Specification and as per approved 

make/brands list and shall be ISI marked unless otherwise specified. In the event for items for 
which either the brands not specified and ISI marked items not available, the sample of the item 
before use shall be got approved from Engineer –in-charge. However in either cases the samples of 
materials / fixtures shall be got approved from Engineer –in-charge before use in the work. 
 

(b) Contractor shall be required to produce samples of all materials and fittings sufficiently in 
advance for approval. The  Contractor  when  called upon shall   provide "make" of samples as 
per approved list for approval before execution free of  cost  and also  will  make  arrangements 
for  transportation of samples to the designated test house as per the direction of Engineer-in- 
charge of the work at his own cost. Cost of testing will also be borne by the contractor. 
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7. Any notice to be given under this contract shall be sent by registered post, Speed post at the last 
known registered or head office address of the contractor and shall be deemed to have been  
effected at the time at which the letter would be  delivered in the ordinary course of post. 
 
8. The  contractor  shall have to provide 5 (five)  years  guarantee  bond in the form of Indemnity 
Bond for water proofing works from the date of completion of work. 
 
9. The contractor shall be supplied drawings required for execution of work like architectural, 
structural ,all service plans and other detailed drawings in a phased manner. If any particular 
drawing is required for execution of work, contractor shall inform the Engineer-in-Charge in 
writing at least 15 days in advance. 
 
10. The contractor shall be responsible for obtaining necessary clearances for start of work and on 
completion of work executed by him from various local bodies, Chief Electrical inspector & Chief 
Fire Officer for occupation of the building. Necessary laisoning with other working agencies & 
local bodies shall be his responsibility. Any statutory fees to be paid on account of said clearances 
shall be reimbursed to contractor by HPL/ Client. 
 
11. The payment to the contractor shall be made from the registered office of HPL at Jangpura, 
New Delhi through RTGS. If the contractor desires the payment through Banker Cheque/ Demand 
Draft, charges on account of this shall be debited to the contractor. The contractor shall not claim 
anything extra on this account. 
 
12.  The Contractor should be registered under GST for works in the State of work.  and  submit 
a copy of registration along with  tender.  The said GST shall be deducted as per laws at 
Source   as   applicable.  The contractor shall submit the bills as required Under  GST as 
Applicable.   
 
13. The contractor should have valid PF Code, PAN, TIN and ESI No., GST Registration. & should 
provide a copy of PF, ESI and Service Tax Registration. The contractor shall provide the copies of 
challans as a proof of remittance of PF & ESI amount. The contractor should also maintain the PF 
records, labour records i.e copies of wage sheets, attendance sheets, monthly returns, annual returns 
and any other record in this regard for inspection and should provide as and when required by the 
Engineer-in-charge. 
 
14. Defect Liability & Maintenance Period: The contractor shall be fully responsible for the 
quality, workmanship and structural safety of the construction. The contractor shall be fully 
responsible for liability of defects in the work executed by him for a period of one year from the 
date of successful handing over of the work to Client on rectifying the list of defects/ deficiencies 
observed by HPL/ Client before taking over. The defect liability period shall start from the date the 
project is handed over to Client including getting issued the completion and occupancy certificates  
from the local bodies. All defects observed during the defect liability period shall be rectified by the 
contractor at his own cost and expenses. Any major and minor repair will be done by the contractor 
free of cost for one year after handing over the building. In the event of failure on the  
part  of  the  contractor to rectify the defects, the same may, without prejudice to any other right 
available to it in  law, be rectified  by  HPL for and on behalf of contractor.  HPL shall have 
the right to deduct or set off  the  expenses  incurred by it in rectifying  the defects  as aforesaid 
from/against any amount due  and payable or becoming due and payable by  HPL  to  the 
contractor  under this agreement or any other contract what-so-ever. During the Defect- liability 
period  contractor has to depute an engineer (if required) to look after the defects for which nothing 
extra would be payable to the contractor. 
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15. The  contractor will be responsible for obtaining “Contractor All Risk Policy" towards entire 
cost of the work and will obtain “Workmen compensation policy” at his own cost. The policy 

should cover entire tenure of contract inclusive of extended period, if any. 
 
16. The decision of the Chairman & Managing Director, 
education as well as justification thereof in respect of final 
and would not be open to arbitration and adjudication. 

 
HPL, regarding the quantum of rates 

for substandard work will be 

 
17.  The contractor has to control noise and air pollution at site as per norms of Pollution Control 
Board/Local Authorities. 
 
18. The contractor will be responsible to get register himself under labour cess in “Building and 
other construction workers” welfare board. 
 
19. No extra payment shall be made to the contractor for laying of concrete by ready mixed 
concrete (R.M.C) plant. 
 
20. No advance shall be paid to the contractor against any Tools & Plants, equipment & machinery 
etc. brought at site by the contractor. 
 
21. The contractor shall build and complete a mock up room, within the limits of area of the 
building under construction before progressing for further finishing/ works. 
 
 
22. The work   may   be inspected by   Central Vigilance  Commission and any 

deductions/compensation proposed by  CVC or HPL or ESIC in regard to defective work or work 
not confirming to specification, loss of time, amount shall be deducted from his dues.   
 
23. FURNISHED OFFICE ACCOMODATION & MOBILITY AND COMMUNICATION  TO BE 
PROVIDED BY CONTRACTOR TO HPL. 
     
 

a) The tenderer shall make sufficient arrangement for photography/ videography preferably by 
maintaining the camera/video camera at site so that photographs/ video films can be taken of 
any specific activity at any point of time.  
The contractor shall provide consumable as required and maintain the aforesaid facilities 
intact / operational during the tenancy of the contract including extended contract period, if 
any. 

24. The contractor shall make all arrangements for ground breaking Ceremony / inaugural 
function etc. for the projects as required and the cost towards it is deemed to be included in 
his rates/offer. Any expenditure already incurred /to be incurred by HPL shall be recovered 
from the Contractor. 

25. HPL shall not supply or procure any material for use on works and the contractor has to 
make his own arrangements for supplying, procuring transportation and storage of all such 
materials required for the work, at his own cost. 
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26. Settlement of Disputes and Arbitration:  
Any or all Disputes, differences, or questions which may at any time arise between the parties 
hereto or any person claiming under them, touching or arising out of or in respect of this 
agreement or subject matter thereof shall first be endeavoured to be amicably resolved at the top 
management level of the parties. However, in event of such dispute, difference or question etc. 
remaining unsolved, the same shall be referred to the arbitration by Sole Arbitrator to be 
nominated by The Chairman And Managing Director of Hindustan Prefab Limited, and provisions 
of the Arbitration and conciliation Act, 1996 shall be applicable. The place of such arbitration 
shall be at New Delhi 
 

27. It is clearly agreed and understood by the tenderers/ contractors that notwithstanding 
anything to   the contrary that may be stated in the agreement between HPL & the 
contractor, the contractor shall become entitled to payment only after H.P.L. received the 
corresponding payment(s) from the client / owner. Any delay in the release of payment by 
the client / owner to HPL leading to a delay in the release of the corresponding payment by 
HPL to the contractor, shall not entitle the contractor any compensation / interest from 
HPL. 

 
28. The contractor will have to submit a no claim / final claim certificate, duly notarized on a 

stamp paper of appropriate value, as per the prescribed format of HPL, while release of 
security deposit. 

29. Secured advance payment shall be released to the contractor as per relevant clause 10 B (i) 
of CPWD G.C.C. against submission of bank guarantee of equivalent amount by the 
contractor for the period till such advance remains outstanding. However, if such material 
is not incorporated in the work within 03 months, outstanding secured advance shall be 
recovered at the end of such specified period. 

 
TAXES AND DUTIES 
 
  

30. .The bidder should quote the rates inclusive of all type of taxes as applicable in the State 
like, GST, Forest Royalty, Labour cess, octroi etc. and all other taxes, as applicable which 
shall be reimbursed to the contractor on production of proof of deposit of service tax. In 
the event of non payment / default in payment of any, royalty, cess, turnover tax, sales tax, 
including the purchase tax, consignment tax or any labour dues and E.P.F. etc, by 
contractor, the HPL reserves the right to withhold the dues / payments of contractor and 
make payment to local / state / Central Government authorities or to labours as may be 
applicable  
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31. The contractor shall be responsible for obtaining Completion Certificate and Occupancy 
Certificate from the local body / bodies. The project shall be deemed to have been 
completed in relation to contractor only when these certificates are obtained from the local  

32. body/ bodies and handed over to the Owner. The contractor shall send completion report 
alongwith above certificates as well as “As Built” drawings and maintenance schedules to 

the office of the HPL / Owner within 15 days from completion of work. 
 

33. The contractor shall not stake any claim in case the HPL / Owner decides for foreclosure 
of the work at any of the stages subsequent to start of work in respect of the services based 
on the agreement. 

 
34. The EMD of successful bidder will be treated as a part of security deposit on award of 

work. 
 

35. Security deposit @5% shall be deducted from the bills of the Contractor in cash. EMD 
deposited by the contractor shall be adjusted against the security deposit amount. Security 
deposit shall be refunded to the contractor after satisfactory completion of defects liability 
period and obtaining of labour clearance certificate from the labour department office. 
 

36. The contractor shall obtain the labour license, within one month of award of work. 
 

37. The specialized items of work are to be got executed by the contractor engaging the 
agencies who are experienced in carrying out those specialized items of work duly 
approved by Engineer-In-charge. 
 

38. For deviation in quantities beyond the limit specified in Schedule ‘F’, the rates of the 

deviated quantities payable to the contractor shall be lowest of the rates of contract items, 
market rate of the item worked out based on market rate analysis and the DSR’2016 rate 

updated with applicable cost index in case of scheduled items. For Non-schedule items, it 
shall be lower of the contract item rate and market rate as analysed. 
 

39. For extra items, the rates payable to the contractor shall be lower of the market rate of item 
as per analysis of rates based on market rate and DSR’2016 item rate updated with 

applicable cost index (in case of scheduled items). For Non-schedule items, it shall be 
based on the market rate analysis as worked out. 
 

40. Performance Guarantee @ 5% (Five percent) of awarded contract value shall be submitted 
by the contractor within the time schedule as specified in the tender document in the shape 
of Performance Bank Guarantee issued by any Nationalised Bank or ICICI, IDBI, HDFC 
& Axis Bank of India. Performance Guarantee in any other shape shall not be accepted. 
 

41. The estimate is based on DSR-2016 rates and market rates for the some of the Non-
schedule items. 

 
42. During the various stages of execution, the Contractor shall submit monthly progress 

report along with six or more different photographs of the project/work. The photographs 
must be of good quality and its size should not be less than 4” X 6”. 
 

43. The contractor shall be solely responsible for execution of work with proper workmanship 
and as per the specifications. 
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44. On completion of the work, the work shall be handed over to the client including all 
services and facilities constructed in accordance with the approved plans, specification 
fulfilling all techno functional requirement along with inventory, “As Built drawings”, 

maintenance manual/standard operating procedure (SOP) for equipments and plants and all 
clearance/certificates from statuary authorities, local bodies complete in all respects. 
 

45. Any amount/Penalty imposed/deducted by client for whatsoever reason will be 
automatically liable to be deducted/ recovered from the contractor dues. 
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Annexure - X 

Notice for appointment of Arbitrator  
To 
 

CMD 
 
Dear Sir, 
 

In terms of clause --- of Special Condition of Contract (SCC), I/we hereby give notice to you to 
appoint an arbitrator for settlement of disputes mentioned below: 

 
1. Name of applicant  
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.  
3. Full address of the applicant  
4. Name of the work and contract number in which arbitration sought 

 
5. Contract amount in the work  
6. Date of contract  
7. Stipulated date of initiation of work  
8. Stipulated date of completion of work  
9. Actual date of completion of work (if completed)  
10. Total number of claims made  
11. Total amount claimed  
12. Date of submission of final bill (if work is completed)  
13. Date of payment of final bill (if work is completed)  
14. Amount of final bill (if work is completed)  
15. Date of request made to DGM for decision  
16. Date of receipt of DGM decision  
17. Date of appeal to you  
18. Date of receipt of your decision. 

 
Specimen signatures of the applicant (only the 
person/authority who signed the contract should sign) 

 
I/We certify that the information given above is true to the best of my/our knowledge. I/We 
enclose following documents. 

 
1. Statement of claims with amount of claims.  
2. 
3. 
4. 

Yours faithfully, 
(Signatures) 
  

Copy in duplicate to:  
1. The Engineer-in-charges 
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PROFORMA FOR BANK GUARANTEE IN LIEU OF EARNEST MONEY 
 
 
 
 
(On Non-Judicial Stamp Paper to be stamped in accordance with stamp act, the stamp paper to be in 
the name of Executing Bank) 
 
 
 
 
 
Ref. : Date : 
 

Bank Guarantee No. …………………. 
 
 
To, 
 
Hindustan Prefab Limited, 
Jangpura, 
New Delhi : 110 014. 
 
 
 
 
Dear Sirs, 
 
In consideration of Hindustan Prefab Limited having its Head Office at Jangpura, New Delhi : 110 
014 (hereinafter called the “Employer” which expression shall unless repugnant to the subject or 
context include its successors and assigns) having issued Notice Inviting Tender  
No…………………………………………………………………………………………………. 
M/s ………………………………………………………………………………………………..  
having  its  Registered  /Head  Office  at  ……………………………………………………………. 
(hereinafter called the “Tenderer” who wishes to participate in the said tender for  
………………………………………. and you, have agreed to accept an irrevocable and 
unconditional Bank Bid Guarantee for and amount of Rs…………………. valid up to  
………………………… on behalf of the tenderer in lieu of cash Deposit required to be made by 
the tenderer, as a condition precedent for participation in said tender. 
 
We, the …………………………………………………………………… Bank incorporated under  
………………………………………………………………………… law and having one of our 
branches at ………………………….. and having our Registered office/ Head office at  
………………………………… do hereby unconditionally and irrevocable guarantee and 

undertake to pay to the “Employer“ immediately on demand without any demur reservation, protest, 
contest, and recourse to be extent of the said sum of Rs……………………………… 

(Rs…………………………………………………………………only). 
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Any such claim/ demand made by the said “Employer” on us shall be conclusive and binding on us 
irrespective of any dispute or difference raised by the tenderer. This guarantee shall be irrevocable 
and shall remain valid up to ……………………………….. If any further extension of this 
guarantee is required, the same shall be granted to such required period on receiving instructions 
from M/s ……………………………………………………… on whose behalf this guarantee is 

issued. 
 
We the said Bank undertake not to revoke this guarantee during its currency except with the 
previous consent of the employer in writing and agree that any change in the constitution of the said 
tenderer or the said Bank shall not discharge our liability hereunder. In witness whereof the  
Bank, through its authorized officer, has set its hand and stamp on this …………………… day of 
…………………. 2006 at……………………….. 
 
 
WITNESS :  

1. (SIGNATURE) (SIGNATURE) 

(NAME)……………………………….. (NAME)………………………… 

  (Designation with Bank Stamp)…………….. 

(OFFICIAL ADDRESS) ATTORNEY AS PER 
  POWER OF ATTORNEY NO…………………… 

………………………………… DATE ………………………………….. 

2. (SIGNATURE)  

 (NAME)  
 
 
(OFFICIAL ADDRESS) 
 
…………………………………. 
 
…………………………………. 
 
NOTE : 
 
1. The stamp papers of appropriate value shall be purchased in the name of “Issuing Bank”.  
The Guarantee shall be valid up to 90 days from the date of opening of Financial Bid.. 
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