FORM “A”

FINANCIAL INFORMATION
Financial Analysis - Details to be furnished duly supported by figures in balance sheet/ profit & loss
account for the last five years duly certified by the Chartered Accountant, as submitted by the

applicant to the Income Tax Department (Copies to be attached)

YEARS

2013-2014 2014-15 | 2015-16 | 2016-17 | 2017-18 | 2018-19

I. 1) Gross Annual Turnover
on constructionworks

i) Profit/ Loss

I Financial arrangement with the Financial Institution like over drafts/loan, Bank Guarantee
Limit etc. for carrying out the proposedwork

11 The following certificates areenclosed:

a) Solvency Certificate (not older than six month) from Bankers ofApplicant.
b) Current Income Tax Return filed with Income Tax Dept. duly acknowledged (with
seal).

Signature of Applicant(s)

Signature of Chartered Accountant with Seal
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FORM-"B"

DETAILSOFSIMILARWORKSCOMPLETEDDURINGTHELASTFIVEYEARSENDINGLASTDAY
OF THE MONTH in which tender invited.

S. Name Owner | Cost Date of | Stipulat Actual Litigation | Name and | Remarks
No | ofwork/ or of commen | ed date Dateof /Arbitrati address
project | sponso | work | cement of completion on /telephone
and ring in as per complet pending/ | number
location | organiz | crores | contract -ion in of officer
ation progress | to whom
with reference
details* maybe
made
1 2 3 4 5 6 7 8 9 10

*Indicate gross amount claimed and amount awarded by the Arbitrator.

Signature of tenderer

Signature of Applicant(s)

HPL




PROJECTS UNDER EXECUTION OR AWARDED

FORM,C'

S Name Owner or Cost | Date | Stipulated Upto Slow Name Rem
No | ofwork/ sponsoring of of date of date progress And arks
project organization | work | comm | comple- | percent- if any, Address/
and encem tion age and Telephone
location ent as progress reasons Number of
per of work thereof officer to
contra whom
ct reference
may be
made
1 2 3 4 5 6 7 8 9 10
Signature of Applicant(s)
Signature of tenderer 3 HPL




FORM ,D“

PERFORMANCE REPORT OF WORKS REFERRED TO IN FORM “B"” & “C”

1. Name of work/
Project &Location

2. AgreementNo

3. EstimatedCost

4. TenderedCost

5. Date ofStart

6. Date ofCompletion
i) Stipulated date ofcompletion
i) Actual date ofcompletion

7. Amount of compensation leviedfor

delayed completion, ifany

8. Amount of reduced rate items, ifany
9. PerformanceReport
(1) Qualityofwork VeryGood/Good/Fair/Poor
(2) FinancialSoundness VeryGood/Good/Fair/Poor
(3) TechnicalProficiency Very Good/Good/Fair/Poor
(4) Resourcefulness Very Good/Good/Fair/Poor
(5) Generalbehavior VeryGood/Good/Fair/Poor
Dated: Executive Engineer orEquivalent
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FORM “E"

DETAILS OF TECHNICAL & ADMINISTRATIVE PERSONNEL TO BE EMPLOYED FOR THE WORK

S.NO. | Design | Total Number | Name | Qualifi | Professional How Remarks
ation | number | available cation experience these
for this and details of | would be
work work carried involved
out in this
work
1 2 3 4 5 6 7 8 9
Signature of Applicant(s)
Signature of tenderer HPL




no

10.

11.

12.

FORM “F”

STRUCTURE & ORGANISATION

Name of Address of the applicant

Telephone No. / Fax No.

Legal status of the applicant

(attach copies of original document defining the legal status)

a) An individual
b) A proprietary firm
C) A firm in partnership

d) A limited company or Corporation

Particulars of registration with various Government bodies (attested
Photocopy)

Organization/ Place of registration Registration No.

The applicant should have a solvency of 40% of estimated cost certified by his Bankers. The
solvency certificate should not be more than 6 months old.

Name and Titles of Directors & Officers with designation to be concerned with this
work.
Designation of individuals authorized to act for the organization.

Was the applicant ever required to suspend construction for a period of more than six
months continuously after you commenced the construction? If so, give the name of the
project and reasons of suspension of work.

Has the applicant or any constituent partner in case of partnership firm, ever abandoned the

awarded work before its completion? If so give name of the project and reasons for
abandonment.

Has the applicant or any constituent partner in case of partnership firm, ever been debarred/
black listed for tendering in any organization at any time? If so, give details.

Has the applicant or any constituent partner in case of partnership firm, ever been
convicted by a court of law? If so, give details.

In which field of Civil Engineering construction the applicant has specialization and
interest?

Any other information considered necessary but not included above.

Signature of Applicant(s)

Signature of tenderer 6 HPL



FORM “G”

FROM OF BANKER®S CERTIFICATE FROM A Scheduled bank/Nationalized Bank

This is to certify that to the best of our knowledge and information that
having marginally noted address, a customer

of our bank are/is respectable and can be treated as good for any engagement upto a limit ofRs.

This certificate is issued without any guarantee or responsibility on the bank or any the
officers.

(Signature)
For the Bank

NOTE (1) Bankers certificates should be on letter head of the Bank.

(2) In case of partnership firm , certificate should include names of all partners as
recorded with the Bank

Signature of tenderer HPL



FORM-H

DETAILS OF CONSTRUCTION PLANT AND EQUIPMENT LIKELY TO BE USED IN CARRYING OUT THE WORK.

Sr.N | Name of equipment

Nos.

Capacity
or type

Age

Condition

Ownership status

Presently
owned

Leased

To be
purchased

Current
location

Remarks

7

9

10

11

1 Computer

operation.

2 Hot presser machine
laminatepressing.

3 CNC controlled press form
brake for sheet metal binding

4. Conveyorised powder coating

plant with pretreatment.

5  Post forming machine , router

machine

6. Vertical Spindale Modular &

Vertical Drilling Machine.

7. Machine for facility for Steel

fabrication.

controlled  multi
station edge through feed edge
binding machine capacity of
glowing , flush trimming scrap
ply and trimming in one feed

Any other plant/equipment

Signature of tenderer

Signature of Applicant(s)

HPL




CORRIGNEDUM TO GENERAL CONDITIONS OF CONTRACT (CPWD FORM 7/8)

S. No. For Read As

1 Chief Engineer/ DG works/ Chief | CMD, HPL for & on behalf of Punjab
Engineer(Zone) National Bank

2 Superintending Engineer G.M (Engg)

3 Engineer —in —charge DGM (Engg)

4 Department Hindustan Prefab Limited

5 Administrative Head C.M.D., HPL

6. Owner Punjab National Bank, CRDT

7. C.P.W.D. H.P.L.

Signature of tenderer 9 HPL



SCHEDULE “BTO F”

SCHEDULE -B :
Schedule of materials to be issued to the contractor.
S.No. | Description of | Quantity Rates in figures & | Place of Issue
Item words at which the
material will be
charged to the
contractor
1 2 3 4 5
NOT APPLICABLE

SCHEDULE .C"
Tools and plants to be hired to the contractor
S.No. | Description Hire charged per day Place of Issue
1 2 3 4
NOTAPPLICABLE
SCHEDULE D

Extra schedule for specific requirements/ document for the work, if any.

Not applicable.

Signature of tenderer 10 HPL



SCHEDULE E

Reference to General Conditions of contract.

Name of work : Design, Manufacturing supplying & installation of modular furniture

for 06 No’s PNB-CRDT, RSETI Building at various location in 6
states.

NIT NO:HPL/DGM(Engg)/TC/PNB/FURNITURE/2019-20/34 Dated: 18.10.2019

Estimated cost of work : Rs. 87.68Lacs
i) Earnest money: 1.75 Lacs
i) Performance Guarantee: 5% of tendered value.
1)) Security Deposit: 5.0% of awarded contract
amount.
Signature of tenderer 11

HPL



SCHEDULE F'

GENERAL RULES : Office inviting tender : In-charge tender Cell,HPL
&DIRECTION

Maximum percentage for quantity of items of work to be executed beyond which rates are to be
determined in accordance with Clauses 12.2&12.3  Seebelow

Definitions:
2(v)  Engineer-in-Charge DY. General Manager (Engg), HPL
2(viii) Accepting Authority Chairman of Tender Approval Committee.

2(x)  Percentage on cost of material
and labour tocover all over 15%
needs andprofits

2(xi) Standard Schedule ofRates DSR 2014

2(xii) Department Hindustan Prefab Limited

9(if)  Standard CPWD contract Form CPWD form 7/8 edition 2014 with up to

date corrections and amendments.& CVC
guidelines.

Signature of tenderer 12 HPL



Clause 1

) Time allowed forsubmission
of Performance Guarantee from the
date of issue of letter of acceptance,

in days : 15days
i) Maximum allowable extension
beyond period provided in i)
above indays . 07days
Clause 2
Authority for fixing compensation
Under clause 2. . C.M.D, HPL
Clause 2A
Whether Clause 2A shall be applicable
Notapplicable.
Clause 5
Number of days from the date ofissue
of letter of acceptance or from the
first date of handing over ofsite
(' whichever is later) for reckoning . 07days
date of start
Clause 6,6A
Clause applicable — (6 or 6A) 6A

Mile Stone(s) as per table given below:

S | Financial Progress Time Allowed (from | Amount to be with- held in

I date ofstart) case of non- achievement of
milestone

N

0

1 | 1/8" (of whole work) | % ™ (of whole work) In the event of not achieving

2 | 3/8" (of whole work) | % (of whole work) the necessary progress as

3 | 3/4" (of whole work) | 3™ (of whole work) assessed from the running

4 | Full Full payments, 1% of the tendered
value of work will be with
held for
failure of each milestone.

Signature of tenderer 13 HPL



Time allowed for execution of work

45 Days

Authority to give fair and reasonable
Extension of time for completion of work

C.M.D., HPL

Clause 7

Gross work to be done together with net payment
/ adjustment of advances for material collected,
if any, since the last such payment for being
eligible to interim payment.

Rs. 15 Lacs except in last
two bills for which amount

can be reduced.

Clause 10A
List of testing equipment to be provided by the contractor
At site lab but not limited to the followings.
1. Theodolite, Dumpy level , Steellevel.
Plumb bobs, Sprit level, Hammers.
Weighing machine(Electronic)
Thermometers,stoves.
Hydraulic testmachine.
Smoke testmachine.
Wire gauge, micro meter & toung tester and others
as required atsite.

Nogakowdd

Clause 10B

Whether Clauses 10 B (ii) shall be applicable Y
e
S
Modifie
d
Provisio
n
Clause 10CA
Materials covered under
this clause
Not
App
lica
1. Cement ble.
2. Reinforcement
Bars
3. StructuralSteel.

Note :- All India Wholesale Price Index issued by Govt. of India and Base Price for the
materials covered under Clause 10CA & their corresponding period as issued under the
Authority of DG(works ) CPWD as valid on last stipulated date of receipt of tender i/c

extensions If any shall be applicable.

Base Price of all the materials covered under Clause 10CA is to be mentioned at the time

of approval of NIT

Signature of tenderer 14

HPL



Clause 10CC & 10C

Clause 10CC to be applicable in contracts with
Stipulated period of completion exceeding the
Period shown in next column.

Not Applicable

Signature of tenderer

15

HPL



Clause 11 CPWD
specifications
Specifications to be followed for execution with all latest
of work( all works) amendments
and corrections
up to date
Clause 12
12.2 & 12.3 Deviation Limit beyond which
clauses 12.2 & 12.3. shall apply 30 %
for building work:
12.5 Deviation Limit beyond which
clauses12.2 & 12.3. shall apply
for foundation work 100%
Clause 16
Competent Authority for
Deciding reduced rates. C.M.D., HPL
Clause 18

List of mandatory machinery, tools & plaint to be deployed
by the contractor at site lab but not limited to the followings
Excavators (various size)

Concrete batching plant, concrete pump

Concrete transit mixer

Needle vibrator (Petrol) Table Vibrator elect./petrol)

Bar bending machine Bar cutting machine.

Drilling machine, Grinding/polishing Machines.

Steel shuttering & Steel scaffolding, Stone cutting

Machine.

Signature of tenderer 16
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Clause 36(i) Requirement of Technical Representative (s) and recovery rate.

Minimum ° Rate at which
Sl. | qualification Discipline | Designation 2 recovery shall be
No. | of (principal 2 made  from  the
technical Technical/technical § g contractor in  the
Representative Representative ) w £ | event of not fulfilling
£ Z | provision ofclause
£ 36(i)
=
= Ei
igures | Words
1. Graduate Engineer Civil Principal ~ Technical | 05 01 25,000/- Twenty Five
Representative year Per month | thousands
Per month
2. Graduate Engineer Civil Technical NIL 15,000/- Fifteen
Or Representative Per month | thousands
Diploma Engineer 05 01 Per month
(Civil) -Do- year For each For each
-Do- -Do-

Assistant Engineers retired from Government service that are holding Diploma will betreated
at per with Graduate Engineers.

Clause 42

i) (a) Schedule /statement for determining
theoretical quantity of cement &
bitumen on the basis of Delhi 2014 printed by CPWD
Schedule of Rates

ii) Variations permissible on theoretical quantities.

@ Cement
2% Plus/ Minus
('b)Bitumen 2.5% Plus only and Nil on minus
side
(c) Steel reinforcement and structural steel
section for each diameter, section and 2% Plus/ Minus
category
(d) All other Materials Nil
RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION
SI. No. Description of Item Rates in figures and words at which recovery shall be
made from the Contractor
Excess beyond | Less use beyond the
permissible variation permissible variation
1. Cement Nil Rs. 600 per bag of 50 kg
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HINDUSTAN PREFAB LIMITED
JANGPURA, NEW DELHI - 110 014

SPECIAL CONDITIONS OF CONTRACT

These special conditions shall supercede / supplement the relevant conditions given in CPWD Form
7/8 (Edition 2014 with up to date corrections and amendments) in the tender document.

1 EMD of tenderers, who do not qualify in technical bid after evaluation of technical bid, shall be
returned within 7 days of receipt of request of refund from them. The tenderers can collect the un-
opened financial bid, if they desire, from the office of the Tender Cell.

EMD of tenderers, who qualify in technical bid but unsuccessful in financial bid after opening of
financial bid, shall be returned after award of work within 7 days of receipt of request of refund
from them.

2. Contractor shall submit the complete program of construction along with CPM/PERT Chart
proposed to be followed for construction within 7 days of award of work.

3. RAW MATERIAL: All materials and labour required for the execution of work shall be
arranged by the contractor including cement & reinforcement steel.

4. (a) All material used in the work shall be confirming to IS Specification and as per approved
make/brands list and shall be ISI marked unless otherwise specified. In the event for items for
which either brands not specified and ISI marked items not available, the sample of the item before
use shall be got approved from Engineer —in-charge. However in either cases the samples of
materials / fixtures shall be got approved from Engineer —in-charge before use in the work.

(b) Contractor shall be required to produce samples of all materials and fittings sufficiently in
advance for approval. The Contractor when called upon shall provide "make” of samples as
per approved list for approval before execution free of cost and also will make arrangements
for transportation of samples to the designated test house as per the direction of Engineer-in-
charge of the work at his own cost. Cost of testing will also be borne by the contractor.

5 Any notice to be given under this contract shall be sent by registered post, Speed post at
the last known registered or head office address of the contractor and shall be deemed to have been
effected at the time at which the letter would be delivered in the ordinary course of post.

6. The contractor shall have to provide 5 (five) years guarantee bond in the form of Indemnity
Bond for water proofing works from the date of completion of work.
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7. The contractor shall be supplied drawings required for execution of work like architectural,
structural all service plans and other detailed drawings in a phased manner. If any particular
drawing is required for execution of work, contractor shall inform the Engineer-in-Charge in
writing at least 15 days in advance.

8 The contractor shall be responsible for obtaining necessary clearances for start of work and
on completion of work executed by him from various local bodies, Chief Electrical inspector &
Chief Fire Officer for occupation of the building. Necessary liasoning with other working agencies
& local bodies shall be his responsibility. Any statutory fees to be paid on account of said
clearances shall be reimbursed to contractor by HPL/Client.

9. The payment to the contractor shall be made from the registered office of HPL at Jangpura,
New Delhi through RTGS. If the contractor desires the payment through Banker Cheque/ Demand
Draft, any charges on account of this shall be debited to the contractor. The contractor shall not
claim anything extra on this account.

10. The Contractor should be registered under VAT for works in the State of work. and submit a
copy of registration along with tender. The said VAT shall be deducted as per laws at source as
applicable. The contractor shall submit the bills as required under VAT asapplicable.

11. The contractor should have valid PF Code, PAN, TIN and ESI No., Service Tax Registration. &
should provide a copy of PF, ESI and Service Tax Registration. The contractor shall provide the
copies of challans as a proof of remittance of PF & ESI amount. The contractor should also
maintain the PF records, labour records i.e copies of wage sheets, attendance sheets, monthly
returns, annual returns and any other record in this regard for inspection and should provide as and
when required by the Engineer-in-charge.

12. Defect Liability & Maintenance Period: The contractor shall be fully responsible for the
quality, workmanship and structural safety of the furniture items. The contractor shall be fully
responsible for liability of defects in the work executed by him for a period of one year from the
date of successful handing over of the work to Client on rectifying the list of defects/ deficiencies
observed by HPL/ Client before taking over. The defect liability period shall start from the date the
work is handed over to Client. All defects observed during the defect liability period shall be
rectified by the contractor at his own cost and expenses. Any major and minor repair will be done
by the contractor free of cost for one year after handing over the building. In the event of failure on
the part of the contractor to rectify the defects, the same may, without prejudice to any other
right available to it in law, be rectified by HPL for and on behalf of contractor. HPL shall
have the right to deduct or set off the expenses incurred by it in rectifying the defects as
aforesaid from/against any amount due and payable or becoming due and payable by HPL to
the contractor under this agreement or any other contract what-so-ever. During the Defect- liability
period contractor has to depute an engineer (if required) to look after the defects for which nothing
extra would be payable to the contractor.

13.  The contractor will be responsible for obtaining “Contractor All Risk Policy" towards entire

cost of the work and will obtain “Workmen compensation policy” at his own cost. The policy
should cover entire tenure of contract inclusive of extended period, if any.
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14. The decision of the Chairman & Managing Director, HPL, regarding the quantum of
reduction as well as justification thereof in respect of rates for substandard work will be
final and would not be open to arbitration and adjudication.

15.  The contractor has to control noise and air pollution at site as per norms of Pollution Control
Board/Local Authorities.

16. The contractor will be responsible to get register himself under labour cess in “Building and
other construction workers” welfare board in the state of work (as applicable)

17.  No extra payment shall be made to the contractor for laying of concrete by ready mixed
concrete (R.M.C) plant.

18.  No advance shall be paid to the contractor against any Tools & Plants, equipment &
machinery etc. brought at site by the contractor.

19. The contractor shall build and complete a mock up room, within the limits of area of the
building under construction before progressing for further finishing/works.

20. The work may be inspected by Central Vigilance Commission and any
deductions/compensation proposed by CVC or HPL or PNB CRDT in regard to defective work or
work not confirming to specification, loss of time, amount shall be deducted from his dues.

21. The contractor shall make all arrangements for ground breaking Ceremony / inaugural
function etc. for the projects as required and the cost towards it is deemed to be included in his
rates/offer. Any expenditure already incurred /to be incurred by HPL shall be recovered from the
Contractor.

22 HPL shall not supply or procure any material for use on works and the contractor has to
make his own arrangements for supplying, procuring transportation and storage of all such
materials required for the work, at his own cost.

23. Settlement of Disputes and Arbitration :

Except where otherwise provided in the contract, all questions and disputes relating to the meaning
of the specifications, design, drawings, and instructions here-in before mentioned and as to the
quality of workmanship or materials used on the work or as to any other question, claim, right,
matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise concerning the works
or the execution or failure to execute the same whether arising during the progress of the work or
after the cancellation, termination, completion or abandonment thereof shall be dealt with as
mentioned hereinafter.

) If the contractor considers any work demanded of him to be outside the requirements of the
contract, or disputes any drawings, record or decision given in writing by the Engineer-in-Charge
on any matter in connection with or arising out of the contract or carrying out of the work, to be
acceptable, he shall promptly within 15 days request the DGM (C), HPL in writing for written
instructions or decisions. Thereupon, the DGM (C), HPL shall give his written instructions or
decisions within a period of one month from the receipt of the contractor’s letter.
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If the DGM (C), HPL fails to give his instructions or decision in writing within the aforesaid period
or if the contractors is dissatisfied with the instructions or decision of the DGM (C), HPL, the
contractor may, within 15 days of the receipt of DGM (C), HPL decision, appeal to the CMD, HPL
who shall afford an opportunity to the contractor to be heard, if the latter so desires, and to offer
evidence in support of his appeal. The CMD, HPL shall give his decision within 30 days of receipt
of contractor’s appeal. If the contractor is dissatisfied with this decision, the contractor shall within
a period of 30 days from receipt of the decision, give notice to the CMD, in the prescribed format
attached with SCC as Annexure-X HPL for appointment of arbitrator failing which the said decision
shall be final binding and conclusive and not referable to adjudication by the arbitrator.

| Except where the decision has become final, binding and conclusive in terms of Sub Para (i)
above disputes or difference shall be referred for adjudication through arbitration by a sole
arbitrator appointed by the CMD, HPL on behalf of PNB CRDT and with the consent of PNB
CRDT. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or
vacates his office due to any reason whatsoever, another sole arbitrator shall be appointed in the
manner aforesaid. Such person shall be entitled to proceed with the reference from the stage at
which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with
amounts claimed in respect of each such dispute along with the notice for appointment of arbitrator
and giving reference to the rejection by the CMD, HPL of the appeal.

It is also a term of this contract that no person other than a person appointed by such CMD, HPL on
behalf of PNB CRDT & with the consent of PNB CRDT, as aforesaid should act as arbitrator and if
for any reason that is not possible, the matter shall not be referred to arbitration at all.

It is also a term of this contract that if the contractor does not make any demand for appointment of
arbitrator in respect of any claims in writing a aforesaid within 120 days of receiving the intimation
from the Engineer-in-charge that the final bill is ready for payment, the claim of the contractor
shall be deemed to have been waived and absolutely barred and the Government shall be discharged
and release of all liabilities under the contract in respect of these claims.

The arbitration shall be conducted in accordance with the provisions of the Arbitration and
Conciliation Act. 1996 (26 of 1966) or any statutory modifications or re-enactment thereof and the
rules made there under and for the time being in force shall apply to the arbitration proceeding
under this clause. (including the fees, if any, of the arbitrator) shall be in the discretion of the
arbitrator who may direct to any by whom and in what manner, such costs or any part thereof shall
be paid and fix or settle the amount of costs to be so paid.

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are
referred to him by the appointing authority and give separate award against each dispute and claim
referred to him and in all cases where the total amount of the claim by any party exceeds Rs.
1,00,000/- the arbitrator shall give reasons for the award.

It is also a term of the contract that if any fees are payable to the arbitrator, these shall be paid
equally by both the parties.

It is also a term of the contract the arbitrator shall be deemed to have entered on the reference on the
date he issues notice to both the parties calling them to submit their statement of claims and counter
statement of claims. The venue of the arbitration shall be New Delhi. The fees, if any , of the
arbitrator shall, if required to be paid before the award is made and published, be paid half and half
by each of the parties.
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24. ltis clearly agreed and understood by the tenderers/ contractors that notwithstanding any thing
to the contrary that may be stated in the agreement between HPL & the contractor, the contractor
shall become entitled to payment only after H.P.L. received the corresponding payment(s) from the
client / owner for the work done by the contractor. Any delay in the release of payment by the
client / owner to HPL leading to a delay in the release of the corresponding payment by HPL to the
contractor, shall not entitle the contractor any compensation / interest from HPL.

25. The contractor will have to submit a no claim / final claim certificate, duly notarized on a
stamp paper of appropriate value, as per the prescribed format of HPL, while release of security
deposit.

26. Secured advance payment shall be released to the contractor as per relevant clause 10 B (i) of
CPWD G.C.C. against submission of bank guarantee of equivalent amount by the contractor for the
period till such advance remains outstanding. However, if such material is not incorporated in the
work within 01 months, outstanding secured advance shall be recovered at the end of such specified
period.

TAXES AND DUTIES

27. The bidder should quote the rates inclusive of all taxes as applicable in the State at time of
submission of the tender like, sales tax, Work Contract Tax, value Added Tax (VAT) on work
contract, Forest Royalty, Labour cess etc. & service tax and all other taxes, as applicable. In the
event of nonpayment / default in payment of any octroi, royalty, cess, turnover tax, sales tax,
including the purchase tax, consignment tax or any labour dues and E.P.F. etc, by contractor, the
HPL reserves the right to withhold the dues / payments of contractor and make payment to local /
state / Central Government authorities or to labours as may be applicable

28. The accepted rates of the contractor shall be firm / fixed for the entire contract period
including extended period, if any.

29. The contractor shall be responsible for obtaining Completion Certificate and Occupancy
Certificate from the local body / bodies. The contractor shall hand over the site within 3 days of
Completion of the project. The project shall be deemed to have been completed in relation to
contractor only when these certificates are obtained from the local body/ bodies and handed over to
the Owner. The contractor shall send completion report along with above certificates as well as
built drawings and maintenance schedules to the office of the HPL / Owner within 15 days from
completion of work.

30 The contractor shall not stake any claim in case the HPL / Owner decides for foreclosure of the
work at any of the stages subsequent to start of work in respect of the services based on the
agreement

31. The EMD of successful bidder will be treated as a part of security deposit on award ofwork.
32. Security deposit @5% shall be deducted from the bills of the Contractor in cash. EMD
deposited by the contractor shall be adjusted against the security deposit amount. Security deposit

shall be refunded to the contractor after satisfactory completion of defects liability period and
obtaining of labour clearance certificate from the labour department office.
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33. The contractor shall obtain the labour license (if required), within one month of award of work.

34. The specialized items of work are to be got carried out by the contractor engaging the agencies
who are experienced in carrying out those specialized items of work duly approved by Engineer-In-
charge.

35. FordeviationinquantitiesbeyondthelimitspecifiedinSchedule,,F*,theratesofthedeviated
quantities payable to the contractor shall be lowest of the rates of contract items, market rate of the
item worked out based on market rate analysis and the DSR*“2014 rate updated with applicable cost
index in case of scheduled items. For Non-schedule items, it shall be lower of the contract item rate
and market rate as analyzed.

36. For extra items, the rates payable to the contractor shall be least of the market rate of item as
per analysis of rates based on market rate and DSR*“2014 item rate updated with applicable cost
index (in case of scheduled items). For Non-schedule items, it shall be based on the market rate
analysis as worked out.

37. Performance Guarantee @ 5% (Five percent) of awarded contract value shall be submitted by
the contractor within the time schedule as specified in the tender document in the shape of
Performance Bank Guarantee issued by any Nationalised Bank or ICICI, IDBI, HDFC & Axis
Bank, of India. Performance Guarantee in any other shape shall not be accepted.

38. The estimate is based on market rates of various items.

39. For schedule items, , items no’s, description or nomenclature of the items or unit of the items
given in financial bids are based on DSR“2014.1If there is any error or discrepancy in the above
w.r.t as given in DSR*2014, the same shall be regulated as given in DSR*2014.

40. The work of designing, Manufacturing supply & installation of modular furniture is to be
carried out at 12 locations of 06 states. Rates quoted by the agencies shall be inclusive of all the
taxes as applicable in different states at the time of submission of tenders like sales tax, work
contract tax, VAT, VAT on work contract, Forest Royality, Labour cess, octroi cess, turn over tax,
purchase tax, consignment tax or any other tax and including service tax as applicable. Rates quoted
shall be inclusive of cost of all the material, labour charges, loading/transportation/unloading
charges & instyallation/placing in position nothing extra shall bepaid.

41. The documents as per Eligibility Criteria should be separate file, properly spiraled,
numbered. The file should be marked as Annexure,,z"

42. Furniture Contract has fully responsible of supplied furniture at site till handover of the
project to client any kind of theft/ damages of supplied item shall be borne by the furniture
contractor. The watch and ward of the same in the scope of furniture contractor.

43. Completion will be record after successfully handed over the project to PNB-CRDT (Client)
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Annexure - X

Notice for appointment of Arbitrator
To

CMD
Dear Sir,

In terms of clause --- of Special Condition of Contract ( SCC), I/we hereby give notice to you to appoint
an arbitrator for settlement of disputes mentioned below:

1. Name of applicant

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd.Co.
3. Full address of the applicant

4. Name of the work and contract number in which arbitration sought
5. Contract amount in the work

6. Date of contract

7. Stipulated date of initiation of work

8. Stipulated date of completion of work

9. Actual date of completion of work (if completed)

10. Total number of claims made

11. Total amount claimed

12. Date of submission of final bill (if work is completed)

13. Date of payment of final bill (if work is completed)

14, Amount of final bill (if work is completed)

15. Date of request made to DGM for decision

16. Date of receipt of DGM decision

17. Date of appeal to you

18. Date of receipt of your decision.

Specimen signatures of the applicant
(only the person/authority who signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. 1/We enclose
following documents.

1 Statement of claims with amount of claims.

3

4
Yours faithfully,
(Signatures)

Copy in duplicate to:
1. The Engineer-in-charges
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PROFORMA FOR BANK GUARANTEE IN LIEU OF EARNEST MONEY

(On Non-Judicial Stamp Paper to be stamped in accordance with stamp act, the stamp paper to be in
the name of Executing Bank)

Ref.: Date :
Bank Guarantee No. .......covveeeee.. ..
To,

Hindustan Prefab Limited,

Jangpura,
New Delhi : 110 014.

Dear Sirs,

In consideration of Hindustan Prefab Limited having its Head Office at Jangpura, New Delhi : 110
014 (hereinafter called the “Employer” which expression shall unless repugnant to the subject or
context include its successors and assigns) having issued Notice Inviting Tender

TS o
having its Registered /Head Office at ..........c.ooiiiiiiiiiiii e,
(hereinafter called the “Tenderer” who wishes to participate in the said tender for
.............................................. and you, have agreed to accept an irrevocable and
unconditional Bank Bid Guarantee for and amount of Rs...................... valid up to
.............................. on behalf of the tenderer in lieu of cash Deposit required to be made by
the tenderer, as a condition precedent for participation in said tender.

B, The. e Bank in corporate under
.................................................................................... law and having one of our
branches at ............c..co and having our Registered office/ Head office at

....................................... do hereby unconditionally and irrevocable guarantee and
undertake to pay to the “Employer” immediately on demand without any demur reservation, protest,
contest, and recourse to be extent of the said sum of Rs...................................
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Any such claim/ demand made by the said “Employer” on us shall be conclusive and binding on us
irrespective of any dispute or difference raised by the tenderer. This guarantee shall be irrevocable

and shall remain valid up to .........cooiiiiiiiiiiii If any further extension of this
guarantee is required, the same shall be granted to such required period on receiving instructions
rom M/S oo on whose behalf this guarantee is
issued.

We the said Bank undertake not to revoke this guarantee during its currency except with the
previous consent of the employer in writing and agree that any change in the constitution of the
said tenderer or the said Bank shall not discharge our liability hereunder. In witness whereof the

Bank, through its authorized officer, has stitch and stamp on this........................ day of
...................... 2006 at.....ciiiiiee,

WITNESS :

1. (SIGNATURE) (SIGNATURE)
(NAME). ..o (NAME).......oiiiiiiiiiiaii .

(Designation with Bank Stamp).................

(OFFICIALADDRESS) ATTORNEY ASPER
POWER OF ATTORNEY NO.........ccceviiinnen.

2. (SIGNATURE)

(NAME)

(OFFICIAL ADDRESS)

1. The stamp papers of appropriate value shall be purchased in the name of “Issuing Bank”.
The Guarantee shall be valid up to 90 days from the date of opening of Financial Bid..
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G.C.C. 2014 (CPWD)

Form 7/8 ( Edition 2014 with up to date corrections and
amendments)
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LIST OF APPROVED MAKES/BRANDS OF MATERIALS
ZUARI
STYLE SPA
STEEL CASE
WIPRO
HERMANMILLER
HAWORTH
GODREJ
B.P.ERGO
DURIAN
10. AMARDEEP DESIGN
11. INDOOFFICE
12. DEBONO
13. GEEKEN
14. ETHOS DESIGN
15. ALKOSIGN GARPHICSYSTEMS

© o N oo o~ W Dh -

(Or equivalent as approved by Engineer-in-charge)

Signature of tenderer 28 HPL



	FORM–“B‟
	FORM„C‟
	FORM „D‟
	FORM  “E”
	FORM “F”
	FORM “G”
	FROM OF BANKER‟S CERTIFICATE FROM A Scheduled bank/Nationalized Bank
	CORRIGNEDUM TO GENERAL CONDITIONS OF CONTRACT (CPWD FORM 7/8)
	SCHEDULE „C‟
	SCHEDULE „D‟
	SCHEDULE „E‟

	Name of work : Design, Manufacturing supplying & installation of modular furniture for 06 No’s PNB-CRDT, RSETI Building at various location in 6 states.
	NIT NO:HPL/DGM(Engg)/TC/PNB/FURNITURE/2019-20/34 Dated: 18.10.2019
	JANGPURA, NEW DELHI - 110 014
	23. Settlement of Disputes and Arbitration :
	PROFORMA FOR BANK GUARANTEE IN LIEU OF EARNEST MONEY

	LIST OF APPROVED MAKES/BRANDS OF MATERIALS

