NDRF Hindustan Prefab Limited

CORRIGNEDUM TO GENERAL CONDITIONS OF CONTRACT (CPWD FORM 7/8)

S. No. For Read As

1 Chief Engineer/ DG works/ Chief | CMD, HPL for & on behalf of National
Engineer (Zone) Disaster Response Force (NDRF) and in the

name of President of India

2 Superintending Engineer GM (Engg.)

3 Engineer —in —charge DGM (C)/(E)

4 Department Hindustan Prefab Limited

5 Administrative Head C.M.D., HPL

6. Owner National Disaster Response Force (NDRF)

7. C.P.W.D. H.P.L.

Signature of tenderer 1 HPL



NDRF

SCHEDULE —B':

Hindustan Prefab Limited

SCHEDULE ‘B> TO ‘F’

Schedule of materials to be issued to the contractor.

S.No. | Description of | Quantity Rates in figures & | Place of Issue
Item words at which the
material will be
charged to the
contractor
1 2 3 4 5
NOT APPLICABLE
SCHEDULE ‘C’

Tools and plants to be hired to the contractor

S.No. | Description Hire charged per day Place of Issue
1 2 4
NOT APPLICABLE
SCHEDULE ‘D’

Extra schedule for specific requirements/ document for the work, if any.

Not applicable.
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GENERAL RULES : Officer inviting tender

& DIRECTION

Hindustan Prefab Limited

SCHEDULE ‘F’

Deputy General Manager, (C), HPL

Maximum percentage for quantity of items of work to be executed beyond which rates are to be
determined in accordance with Clauses 12.2 & 12.3  See below

Definitions:

2(v)  Engineer-in-Charge

DY. General Manager (C), HPL

2(viii) Accepting Authority

Chairman of Tender Approval Committee.

2(x)  Percentage on cost of material

and labour to cover all over

needs and profits 15%
2(xi) Standard Schedule of Rates DSR 2016

2(xii) Department

Hindustan Prefab Limited

9(ii)  Standard CPWD contract Form

CPWD form 7/8 edition 2014 with up to
date corrections and amendments.& CVC
guidelines.

Signature of tenderer
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Hindustan Prefab Limited

Clause 1

i)

Time allowed for submission

of Performance Guarantee from the
date of issue of letter of acceptance,
in days

15 days

Maximum allowable extension
beyond period provided in i)
above in days

07 days

Clause 2

Authority for fixing compensation
Under clause 2.

C.M.D, HPL

Clause 2A

Whether Clause 2A shall be applicable

Not applicable.

Clause 5

Clause 6,6 A

Number of days from the date of issue
of letter of acceptance or from the
first date of handing over of site

(' whichever is later) for reckoning
date of start

Clause applicable — (6 or 6A)

10 days

6A

Mile Stone(s) as per table given below:

Sl Financial Progress Time Allowed (from | Amount to be with- held in

No date of start) case of non- achievement of
milestone

1 1/8" (of whole work) | ¥ ™ (of whole work) In the event of not

2 3/8™ (of whole work) | ¥ (of whole work) achieving the necessary

3 3/4™ (of whole work) | % ™ (of whole work) progress as assessed from

4 Full Full the running payments, 1%

of the tendered value of
work will be withheld for
failure of each milestone.
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NDRF Hindustan Prefab Limited
Time allowed for execution of work 06 Months
Authority to give fair and reasonable C.M.D., HPL

Extension of time for completion of work

Clause 7

Gross work to be done together with net payment/
adjustment of advances for material collected, if any, since
the last such payment for being eligible to interim payment.

Clause 10A

List of testing equipment to be provided by the contractor
At site lab but not limited to the followings.

Theodolite, Dumpy level , Steel level.

Plumb bobs, Sprit level, Hammers.

Weighing machine (Electronic)

Thermometers, stoves.

Hydraulic test machine.

Smoke test machine.

Wire gauge, micro meter & toung tester and others
as required at site.

NogakrwdpE

Clause 10B
Whether Clauses 10 B (ii) shall be applicable

n/a

Modified Provision

Clause 10CA
Materials covered under
this clause
1. Cement
2. Reinforcement
Bars
3. Structural Steel.

Not Applicable.

Note :- All India Wholesale Price Index issued by Govt. of India and Base Price for the materials
covered under Clause 10CA & their corresponding period as issued under the Authority of
DG(works ) CPWD as valid on last stipulated date of receipt of tender i/c extensions If any shall be

applicable.

Base Price of all the materials covered under Clause 10CA is to be mentioned at the time of approval

of NIT
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Clause 10CC & 10C

Not Applicable

Clause 11

Specifications to be followed for execution
of work( all works)

CPWD specifications
with all latest
amendments and
corrections up to date

Clause 12

12.2 & 12.3 Deviation Limit beyond which
clauses 12.2 & 12.3. shall apply
for building work :

30 %

12,5 Deviation Limit beyond which
clausesl12.2 & 12.3. shall apply
for foundation work

100%

Clause 16
Competent Authority for
Deciding reduced rates.

C.M.D., HPL

Clause 18

List of mandatory machinery, tools & plant to be deployed
by the contractor at site but not limited to the followings

Excavators (various size)
Concrete batching plant, concrete pump
Concrete transit mixer

Needle vibrator (Petrol) Table Vibrator elect./petrol)

Bar bending machine Bar cutting machine.

Drilling machine, Grinding/polishing Machines.
Steel shuttering & Steel scaffolding, Stone cutting

Machine.
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Clause 36(i) Requirement of Technical Representative (S) and recovery rate.

Minimum ° Rate at which
SI. No. | qualification Discipline | Designation 2 recovery shall be
of technical (principal % made  from  the
Representative Technical/technical | o g contractor in  the
Representative ) w £ event of not fulfilling
£ = | provision of clause
E 36(i)
=
p= .
Figures | Words
1. Graduate Engineer Civil Principal Technical | 05 01 25,000/- Twenty Five
Representative year Per month | thousands
Per month
2. Graduate Engineer Civil Technical NIL 15,000/- Fifteen
Or Representative Per month | thousands
Diploma Engineer 05 01 Per month
(Civil) -Do- year For each For each
-Do- -Do-
3. Graduate Engineer | Electrical -Do- Nil 15,000/- fifteen
Or Per month | thousands
Diploma Electrical -Do- 05 01 Per month
Engineer year For each For each
-Do- -Do-

Assistant Engineer retired from Government service that are holding Diploma will be treated at per

with Graduate Engineers.

Clause 42

i) (a) Schedule /statement for determining
theoretical quantity of cement &
bitumen on the basis of Delhi
Schedule of Rates

2016 printed by CPWD

i) Variations permissible on theoretical quantities.
(@) Cement

2% Plus/ Minus

(b) Bitumen

2.5% Plus only and Nil on minus
side

(c) Steel reinforcement and structural steel
section for each diameter, section and
category

2% Plus/ Minus

(d) All other Materials

Nil

RECOVERY RATES FOR QUANTITIES BEYOND P

ERMISSIBLE VARIATION

SI. No. Description of Item Rates in figures and words at which recovery shall be
made from the Contractor
Excess beyond | Less use beyond the
permissible variation permissible variation
1. Cement Nil Rs. 600 per bag of 50 kg
Signature of tenderer 7 HPL
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HINDUSTAN PREFAB LIMITED
JANGPURA, NEW DELHI - 110 014

SPECIAL CONDITIONS OF CONTRACT

These special conditions shall supersede/ supplement the relevant conditions given in CPWD
Form 7/8( Edition 2014 with up to date corrections and amendments) in the tender document.

1. The EMD of all unsuccessful tenderers will be returned within (07) seven days of the Award of
the Contract to successful bidder.

2. Contractor shall submit the complete programme of construction along with CPM/PERT
Chart proposed to be followed for construction within 7 days of award of work.

3. RAW MATERIAL : All materials and labour required for the execution of work shall be
arranged by the contractor including cement & reinforcement steel.

4. (i) The contractor shall procure 43 grade (conforming to 1S:8112) ordinary Portland
cement, as required in the work, of approved makes like ACC, L&T, J.P. Rewa, Vikram, Shri
Cement, Birla Jute and Cement Corporation of India or as approved by Engineer In- charge
Supply of cement shall be taken in 50 kg. bags bearing manufacturer's name and ISI marking,
Samples of cement arranged by the contractor shall be taken by the Engineer-in-Charge and got
tested in accordance with provisions of relevant BIS codes. In case test results indicate that the
cement arranged by contractor does not conform to the relevant BIS codes, the same shall stand
rejected and shall be removed from the site by the contractor at his own cost within a week'’s
time of written order from the Engineer-in-Charge to do so.

i) The cement go-down of the capacity to store a minimum of 2000 bags of cement shall be
constructed by the contractor at site of work for which no extra payment shall be made. Double
lock provision shall be made to the door of the cement go-down. The keys of one lock shall
remain with the Engineer-in-Charge or his authorized representative and the key of the other
lock shall remain with the contractor. The Contractor shall be responsible for the watch and ward
and safety of the cement go-down. The contractor shall facilitate the inspection of the cement go-
down by the Engineer-in-charge at any time.

iii) The cement shall be got tested by Engineer-in-charge and shall be used on work, only after test
results have been received. The contractor shall supply free of charge the cement required for
testing. The cost of tests shall be borne by the contractor.

iv) The actual issue and consumption of cement on work shall be regulated and proper accounts
maintained as provided in clause 10 and 10A of the contract. The theoretical consumption of
cement shall be worked out as per procedure prescribed in clause 42 of the contract and shall be
governed by conditions laid therein.

v) Cement brought to site and cement remaining unused after completion of work shall not be
removed from site without written permission of the Engineer-in-charge.
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vi) Damaged cement shall be removed from site immediately by the contractor on receipt of a
notice in writing from the Engineer-in-charge. |If he does not do so within three days of the receipt
of such notice, the Engineer-in-charge shall get it removed at the risk & cost of the contractor.

5. 1) The contractor shall procure TMT steel reinforcement bars of Fe500 grade conforming to
relevant BIS codes of the approved makes / as approved by Engineer In- charge. The contractor
shall have to obtain, and furnish test certificates to the Engineer-in-charge in respect of all supplies
of steel brought by him to the site of work. Samples shall also be taken and got tested by the
Engineer-in-charge as per the provisions in this regard in relevant BIS codes. In case the test results
indicate that the steel arranged by the contractor does not conform to BIS codes, the same shall
stand rejected and shall be removed from the site of work by the contractor at his cost within a week
time from written orders from the Engineer-in-charge to do so.

ii) The steel reinforcement shall be stored by the contractor at site of work in such a way as to
prevent distortion and corrosion and nothing extra shall be paid on this account. Bars of different
sizes and lengths shall be stored separately to facilitate easy counting and checking.

iii) For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of
sufficient length shall be cut from each size of the bar at random at frequency not less than that
specified below :-

Size of bar For consignment below | For consignment above
100 tonnes 100 tonnes.

Under 10mm dia bars One sample for each 25 | One sample for each 40
tonnes or part thereof tonnes or part thereof

10mm to 16mm dia bars | One sample for each 35 | One sample for each 45
tonnes or part thereof tonnes or part thereof

Over 16mm dia bars One sample for each 45 | One sample for each 50
tonnes or part thereof tonnes or part thereof

iv) The contractor shall supply free of charge the steel required for testing. The cost of tests
shall be borne by the contractor.

v) The actual issue and consumption of steel on work shall be regulated and proper accounts
maintained as provided in clause 10 and 10 A of the contract. The theoretical consumption of steel
shall be worked out as per procedure prescribed in clause 42 of the contract and shall be governed
by conditions laid therein.

vi) Steel brought to site and steel remaining unused shall not be removed from site without the
written permission of the Engineer-in-charge.

6. (a) All material used in the work shall be confirming to IS Specification and as per approved
make/brands list and shall be ISI marked unless otherwise specified. In the event for items for
which either brands not specified and ISI marked items not available, the sample of the item before
use shall be got approved from Engineer —in-charge. However in either cases the samples of
materials / fixtures shall be got approved from Engineer —in-charge before use in the work.

(b) Contractor shall be required to produce samples of all materials and fittings sufficiently in

advance for approval. The Contractor when called upon shall provide "make" of samples as
per approved list for approval before execution free of cost and also will make arrangements
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for transportation of samples to the designated test house as per the direction of Engineer-in-
charge of the work at his own cost. Cost of testing will also be borne by the contractor.

7. Any notice to be given under this contract shall be sent by registered post, Speed post at
the last known registered or head office address of the contractor and shall be deemed to have been
effected at the time at which the letter would be delivered in the ordinary course of post.

8. The contractor shall have to provide 5 (five) years guarantee bond in the form of Indemnity
Bond for water proofing works from the date of completion of work.

9. The contractor shall be supplied drawings required for execution of work like architectural,
structural all service plans and other detailed drawings in a phased manner. If any particular
drawing is required for execution of work, contractor shall inform the Engineer-in-Charge in
writing at least 15 days in advance.

10. The contractor shall be responsible for obtaining all necessary approvals / clearances wherever
required from the local body ( ies) Statutory Authority for the project / the works executed by him
like Fire Department, Electrical Department, Development authorities, Municipality and NOC
from lift inspector for occupation of the building. Necessary liasoning with other working agency
& local bodies shall be his responsibility. Any statutory fees to be paid on account of said
clearances shall be reimbursed to contractor by HPL/NDRF.

11. The payment to the contractor shall be made from the registered office of HPL at Jangpura,
New Delhi and cheques will be issued and payable at Delhi/New Delhi. The contractor shall not
claim anything extra on this account.

12. The Contractor should be registered under GST for works in DELHI and submit a copy of
registration along with tender. The said GST shall be deducted as per laws at source as applicable.
The contractor shall submit the bills as required under State GST.

13. The contractor should have valid PF Code, PAN, TIN and ESI No. & should provide a copy of
PF & ESI Registration. The contractor shall provide the copies of challans as a proof of remittance
of PF & ESI amount. The contractor should also maintain the PF records, labour records i.e copies
of wage sheets, attendance sheets, monthly returns, annual returns and any other record in this
regard for inspection and should provide as and when required by the Engineer-in-charge.

14. Defect Liability & Maintenance Period : The contractor shall be fully responsible for the
quality, workmanship and structural safety of the construction. The contractor shall be fully
responsible for liability of defects in the work executed by him for a period of one year from the
date of receiving Occupancy certificate & successful handing over of the work to NDRF on
rectifying the list of defects/ deficiencies observed by HPL/NDRF before taking over. The defect
liability period shall start from the date of receiving Occupancy certificate & the project is handed
over to NDRF. All defects observed during the defect liability period shall be rectified by the
contractor at his own cost and expenses. Any major and minor repair will be done by the
contractor free of cost for one year after handing over the building. In the event of failure on the
part of the contractor to rectify the defects, the same may, without prejudice to any other right
available to it in law, be rectified by HPL for and on behalf of contractor. HPL shall have
the right to deduct or set off the expenses incurred by it in rectifying the defects as aforesaid
from/against any amount due and payable or becoming due and payable by HPL to the
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contractor under this agreement or any other contract what-so-ever. During the Defect- liability
period contractor has to employ an engineer to look after the defects for which nothing extra would
be payable to the contractor.

15. The contractor will be responsible for obtaining “Contractor All Risk Policy" towards entire
cost of the work and will obtain “Workmen compensation policy” at his own cost. The policy
should cover entire tenure of contract inclusive of extended period, and including Defect Liability
Period.

16. The decision of the Chairman & Managing Director, HPL, regarding the quantum of
reduction as well as justification thereof in respect of rates for substandard work will be
final and would not be open to arbitration and adjudication.

17 The contractor has to control noise and air pollution at site as per norms of Pollution
Control Board/Local Authorities.

18. The contractor will be responsible to get register himself under labor case in “Labor
Department/Buildings and other construction workers” welfare board.

19.  No extra payment shall be made to the contractor for laying of concrete by ready mixed
concrete (R.M.C) plant.

20. No advance shall be paid to the contractor against any Tools & Plants, equipment &
machinery etc. brought at site by the contractor.

21. The contractor shall build and complete a mock up room, within the limits of area of the
building under construction before progressing for further finishing/ works.

22. The work may be inspected by Central Vigilance Commission and any
deductions/compensation proposed by CVC or HPL or NDRF in regard to defective work or work
not confirming to specification, loss of time, amount shall be deducted from his dues.

23. The contractor shall make all arrangements for ground breaking Ceremony / inaugural
function etc. for the projects as required and the cost towards it is deemed to be included in
his rates/offer. Any expenditure already incurred /to be incurred by HPL shall be recovered
from the Contractor.

24 HPL shall not supply or procure any material for use on works and the contractor has to make
his own arrangements for supplying, procuring transportation and storage of all such
materials required for the work, at his own cost.

25 No advance shall be paid to the contractor against any Tools & Plants, equipment &
machinery etc. brought at site by the contractor.

26. Settlement of Disputes and Arbitration :
Except where otherwise provided in the contract, all questions and disputes relating to the
meaning of the specifications, design, drawings, and instructions here-in before mentioned
and as to the quality of workmanship or materials used on the work or as to any other
question, claim, right, matter or thing whatsoever in any way arising out of or relating to the
contract, designs, drawings, specifications, estimates, instructions, orders or these conditions
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or otherwise concerning the works or the execution or failure to execute the same whether
arising during the progress of the work or after the cancellation, termination, completion or
abandonment thereof shall be dealt with as mentioned hereinafter.

If the contractor considers any work demanded of him to be outside the requirements of the
contract, or disputes any drawings, record or decision given in writing by the Engineer-in-
Charge on any matter in connection with or arising out of the contract or carrying out of the
work, to be acceptable, he shall promptly within 15 days request the DGM (C), HPL in
writing for written instructions or decisions. Thereupon, the DGM (C), HPL shall give his
written instructions or decisions within a period of one month from the receipt of the
contractor’s letter.

If the DGM (C), HPL fails to give his instructions or decision in writing within the
aforesaid period or if the contractors is dissatisfied with the instructions or decision of the
DGM (C), HPL, the contractor may, within 15 days of the receipt of DGM (C), HPL
decision, appeal to the CMD, HPL who shall afford an opportunity to the contractor to be
heard, if the latter so desires, and to offer evidence in support of his appeal. The CMD, HPL
shall give his decision within 30 days of receipt of contractor’s appeal. If the contractor is
dissatisfied with this decision, the contractor shall within a period of 30 days from receipt of
the decision, give notice to the CMD, in the prescribed format attached with SCC as
Annexure-X HPL for appointment of arbitrator failing which the said decision shall be final
binding and conclusive and not referable to adjudication by the arbitrator.

Except where the decision has become final, binding and conclusive in terms of Sub Para(i)
above disputes or difference shall be referred for adjudication through arbitration by a sole
arbitrator appointed by the CMD,HPL on behalf of NDRF and with the consent of NDRF.
If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or
vacates his office due to any reason whatsoever, another sole arbitrator shall be appointed in
the manner aforesaid. Such person shall be entitled to proceed with the reference from the
stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes
with amounts claimed in respect of each such dispute along with the notice for appointment
of arbitrator and giving reference to the rejection by the CMD, HPL of the appeal.

It is also a term of this contract that no person other than a person appointed by such CMD,
HPL on behalf NDRF & with the consent of NDRF, as aforesaid should act as arbitrator and
if for any reason that is not possible, the matter shall not be referred to arbitration at all.

It is also a term of this contract that if the contractor does not make any demand for
appointment of arbitrator in respect of any claims in writing a aforesaid within 120 days of
receiving the intimation from the Engineer-in-charge that the final bill is ready for payment,
the claim of the contractor shall be deemed to have been waived and absolutely barred and
the Government shall be discharged and release of all liabilities under the contract in
respect of these claims.

The arbitration shall be conducted in accordance with the provisions of the Arbitration and
Conciliation Act. 1996 (26 of 1966) or any statutory modifications or re-enactment thereof
and the rules made there under and for the time being in force shall apply to the arbitration
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28.

29.

Hindustan Prefab Limited
proceeding under this clause. (including the fees, if any, of the arbitrator) shall be in the
discretion of the arbitrator who may direct to any by whom and in what manner, such costs
or any part thereof shall be paid and fix or settle the amount of costs to be so paid.

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as
are referred to him by the appointing authority and give separate award against each dispute
and claim referred to him and in all cases where the total amount of the claim by any party
exceeds Rs. 1,00,000/- the arbitrator shall give reasons for the award.

It is also a term of the contract that if any fees are payable to the arbitrator, these shall be
paid equally by both the parties.

It is also a term of the contract the arbitrator shall be deemed to have entered on the
reference on the date he issues notice to both the parties calling them to submit their
statement of claims and counter statement of claims. The venue of the arbitration shall be
New Delhi. The fees, if any, of the arbitrator shall, if required to be paid before the award is
made and published, be paid half and half by each of the parties.

It is clearly agreed and understood by the tenderers/ contractors that notwithstanding any
thing to the contrary that may be stated in the agreement between HPL & the contractor, the
contractor shall become entitled to payment only after H.P.L. received the corresponding
payment(s) from the client / owner for the work done by the contractor. Any delay in the
release of payment by the client / owner to HPL leading to a delay in the release of the
corresponding payment by HPL to the contractor, shall not entitle the contractor any
compensation / interest from HPL.

The contractor will have to submit a no claim / final claim certificate, duly notarized on a
stamp paper of appropriate value, as per the prescribed format of HPL, while release of
security deposit.

TAXES AND DUTIES

30.

31.

32.

The bidder should quote the rates inclusive of all taxes/GST/Charges as applicable in the
State at time of submission of the tender like, sales tax on work contract, Forest Royalty,
Labour cess etc. & service tax and all other taxes, as applicable. In the event of non payment
/ default in payment of any octroi, royalty, cess, turnover tax, sales tax, including the
purchase tax, consignment tax or any labour dues and E.P.F. etc, by contractor, the HPL
reserves the right to withhold the dues / payments of contractor and make payment to local /
state / Central Government authorities or to labours as may be applicable

Quoted Rates shall be firms & fixed for the entire contract period including extended period,
if any.

The contractor shall be responsible for obtaining Completion Certificate and Occupancy
Certificate from the local body / bodies. The contractor shall hand over the site within 3
days of Completion of the project. The project shall be deemed to have been completed in
relation to contractor only when these certificates are obtained from the local body/ bodies
and handed over to the Owner. The contractor shall send completion report alongwith above
certificates as well as built drawings and maintenance schedules to the office of the HPL /
Owner within 15 days from completion of work.
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33. The contractor shall not stake any claim in case the HPL /Owner decides for foreclosure of
the work at any of the stages subsequent to start of work in respect of the services based on
the agreement.

34. The EMD of successful bidder will be treated as a part of security deposit on award of work.
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Annexure - X

Notice for appointment of Arbitrator
To

CMD
Dear Sir,

In terms of clause --- of Special Condition of Contract (SCC), I/we hereby give notice to you to
appoint an arbitrator for settlement of disputes mentioned below:

Name of applicant
Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.
Full address of the applicant

M w D e

Name of the work and contract number in which arbitration sought

Contract amount in the work

Date of contract

Stipulated date of initiation of work
Stipulated date of completion of work

© © N o O

Actual date of completion of work (if completed)

10. Total number of claims made

11. Total amount claimed

12. Date of submission of final bill (if work is completed)
13. Date of payment of final bill (if work is completed)

14. Amount of final bill (if work is completed)
15. Date of request made to DGM for decision
16. Date of receipt of DGM decision

17. Date of appeal to you

18. Date of receipt of your decision.

Specimen signatures of the applicant
(only the person/authority who signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. 1/We enclose
following documents.

1 Statement of claims with amount of claims.
3
4,
Yours faithfully,
(Signatures)

Copy in duplicate to:
1. The Engineer-in-charges
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PROFORMA FOR BANK GUARANTEE IN LIEU OF EARNEST MONEY

(On Non-Judicial Stamp Paper to be stamped in accordance with stamp act, the stamp paper to be in
the name of Executing Bank)

Ref. : Date :

Bank Guarantee NO. .........ccoonen.. ..

To,

Hindustan Prefab Limited,
Jangpura,
New Delhi : 110 014.

Dear Sirs,

In consideration of Hindustan Prefab Limited having its Head Office at Jangpura, New Delhi : 110
014 (hereinafter called the “Employer” which expression shall unless repugnant to the subject or
context include its successors and assigns) having issued Notice Inviting Tender

having its Registered /Head Office at ..........c.ooiiiiiiiiiiiii e,
(hereinafter called the “Tenderer” who wishes to participate in the said tender for
.............................................. and you, have agreed to accept an irrevocable and
unconditional Bank Bid Guarantee for and amount of Rs...................... valid up to
.............................. on behalf of the tenderer in lieu of cash Deposit required to be made by
the tenderer, as a condition precedent for participation in said tender.

WV, T . e Bank incorporated under
.................................................................................... law and having one of our
branches at ..............cocoeeiiiiiiinin and having our Registered office/ Head office at

....................................... do hereby unconditionally and irrevocable guarantee and
undertake to pay to the “Employer* immediately on demand without any demur reservation, protest,
contest, and recourse to be extent of the said sum of Rs....................................
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Any such claim/ demand made by the said “Employer” on us shall be conclusive and binding on us
irrespective of any dispute or difference raised by the tenderer. This guarantee shall be irrevocable

and shall remain valid up t0 .........ccooviviiiiiiiiiiiiiininn, If any further extension of this
guarantee is required, the same shall be granted to such required period on receiving instructions
rom M/S oo on whose behalf this guarantee is
issued.

We the said Bank undertake not to revoke this guarantee during its currency except with the
previous consent of the employer in writing and agree that any change in the constitution of the
said tenderer or the said Bank shall not discharge our liability hereunder. In witness whereof the

Bank, through its authorized officer, has set its hand and stamp on this ........................ day of
...................... 2006 at... ..o

WITNESS :

1. (SIGNATURE) (SIGNATURE)

(NAME). ...t (NAME).....ciiiiiiiiiiiin

(Designation with Bank Stamp).................

(OFFICIAL ADDRESS) ATTORNEY AS PER
POWER OF ATTORNEY NO.......c.c.ccoeieineen.

....................................... DATE .o
2. (SIGNATURE)

(NAME)
(OFFICIAL ADDRESS)
NOTE
1. The stamp papers of appropriate value shall be purchased in the name of “Issuing Bank™.

The Guarantee shall be valid up to 90 days from the date of opening of Financial Bid..
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G.C.C. 2014 (CPWD)

Form 7/8 ( Edition 2014 with up to date corrections and
amendments)
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