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CORRIGNEDUM TO GENERAL CONDITIONS OF CONTRACT (CPWD FORM 7/8) 

 

S. No. For Read As 

 

 

1 Chief Engineer/ DG works/ Chief 

Engineer (Zone) 

CMD, HPL for & on behalf of ESIC 

 

2 Superintending Engineer DGM (C) 

 

3 Engineer –in –charge Project Incharge 

4 Department Hindustan Prefab Limited 

 

5 Administrative Head C.M.D., HPL 

 

6. Owner ESIC 

 

7. C.P.W.D. H.P.L. 
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SCHEDULE ‘B’ TO ‘F’ 

 

 

SCHEDULE – B : 

 

Schedule of materials to be issued to the contractor. 

 

S.No. Description of 

Item 

Quantity Rates in figures & 

words at which the 

material will be 

charged to the 

contractor 

Place of Issue 

1 2 3 4 5 

 

NOT   APPLICABLE 

    

 

 

 

SCHEDULE ‘C’ 

 

Tools and plants to be hired to the contractor 

S.No. Description Hire charged per day Place of Issue 

 

1 2 3 4 

 

 

NOT  APPLICABLE 

 

 

 

 

 

 

SCHEDULE ‘D’ 

 

Extra schedule for specific requirements/ document for the work, if any.  

 

Not applicable. 
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SCHEDULE ‘E’ 

 

Reference to General Conditions of contract. 

 

Name of work : Designing, fabrication, installation/providing in position Pre-Engineered LGS 

(Light Gauge Steel) Composite Structure for addition of one floor over existing ESIC Hospital 

Building including other Civil works and allied Plumbing, Sanitary, Fire Fighting & Electrical 
works at Varanasi (U.P.)  

 

 

NIT NO:  HPL/DGM(C)/TC/ESIC/LGS-Varansi/2016-17/104  Dated: 04.01.2017 

 

Estimated cost of work : 

 

Rs  8.50 Crore 

 i) Earnest money : 

 
            Rs. 17.00 lacs  

 ii) Performance Guarantee : 

 

5% of tendered value. 

 

iii) Security Deposit : 

 
5.0% of awarded contract amount. 
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SCHEDULE ‘F’ 

 

 

GENERAL RULES :   Officer  inviting tender       :             Deputy General Manager, (C), HPL                                                                             

 &  DIRECTION                                                                                            

 

 Maximum percentage for quantity of items of work to be executed beyond which rates are to be 

determined in accordance with Clauses 12.2 & 12.3    See below 

 

Definitions: 

 

2(v) Engineer-in-Charge 

 

 DY. General Manager (C), HPL 

2(viii) Accepting Authority 

 

Chairman of Tender Approval Committee. 

 

2(x) Percentage on cost of material 

            and labour to cover all  over     

needs and profits 

 

 

 

15% 

 

2(xi) Standard Schedule of Rates 

 

DSR 2016 

2(xii) Department 

 

Hindustan Prefab Limited 

 

9(ii) Standard CPWD contract Form 

 

CPWD form 7/8 edition 2014 with up to 

date corrections and amendments.& CVC 

guidelines. 
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Clause 1 

 

 i) Time allowed for submission 

                        of Performance Guarantee from the 

                       date of issue of letter of acceptance, 

                        in days 

 

 

At the time or before 

signing of contract 

agreement but max within 

15 days of award of work 

 

 ii) Maximum allowable extension 

                        beyond period provided in i)  

                        above in days 

 

 

 

 

   :      07 days 

 

Clause 2 

  Authority for fixing compensation 

  Under clause 2. 

 

 

 

   :      C.M.D,  HPL 

 

 

Clause 2A 

  Whether Clause 2A shall be applicable 

 

 

 

 

 

 

          :      Not applicable. 

 

Clause 5 

  Number of days from the date of issue 

                        of letter of acceptance or from the 

                        first date of handing over of site  

                        ( whichever is later) for reckoning 

                        date of start 

Clause 6,6A 

                       Clause applicable – (6 or 6A) 

 

 

 

 

 

  :      07 days 

 

 

6 A 

 

Mile Stone(s) as per table given below: 

 

Sl. 

No 

Financial Progress Time Allowed (from 

date of start) 

Amount to be with- held in 

case of non- achievement of 

milestone 

1 1/8
th

 (of whole work) ¼ 
th

 (of whole work) In the event of not 

achieving the necessary 

progress as assessed from 

the running payments, 5% 

of the tendered value of 

work will be withheld for 

failure of each milestone. 

2 3/8
th

 (of whole work) ½ (of whole work) 

3 3/4
th

 (of whole work) ¾ 
th

 (of whole work) 

4 Full Full 
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Time allowed for execution of work 

 

60 days 

 

Authority to give fair and reasonable 

Extension of time for completion of work  

 

C.M.D., HPL 

 

 

Clause 7 

Gross work to be done together with net payment 

/ adjustment  of advances for material collected, 

if any, since the last such payment for being 

eligible to interim payment. 

 

 

 

Rs.2.5 crore except in last two bills for 

which amount can be reduced. 

Clause 10A 

List of testing equipment to be provided by the contractor 

At site lab but not limited to the followings. 

1. Theodolite, Dumpy level , Steel level. 

2. Plumb bobs, Sprit level, Hammers. 

3. Weighing machine (Electronic) 

4. Thermometers, stoves. 

5. Hydraulic test machine (compressive testing 

machine) 

6. Smoke test machine. 

7. Wire gauge, micro meter & toung tester and others 

as required at site.  

8. Sieves Set 

9. All other lab equipments as required to conduct 

field lab tests 

 

Clause 10B 

Whether Clauses 10 B (ii) shall be applicable 

 

 

Yes 

Modified Provision 
Clause 10CA  

Materials covered under 

this clause  

 

 

 

 

 

1. Cement  

2. Reinforcement 

Bars 

3. Structural Steel. 

 

 

 

 

 

                                        

                                              Not Applicable. 

Note :- All India Wholesale Price Index issued by Govt. of India and Base Price for the materials 

covered under  Clause 10CA & their corresponding period as issued under the Authority of 

DG(works ) CPWD as valid on last stipulated date of receipt of tender i/c extensions If any shall be 

applicable.  

Base Price of all the materials covered under Clause 10CA is to be mentioned at the time of approval 

of NIT 



Signature of tenderer 7 HPL 

 

 

 

 

 

 

 

 

 

 

Clause 10CC & 10C 

 

Clause 10CC to be applicable in contracts with 

Stipulated period of completion exceeding the 

Period shown in next column. 

 

 

             Not Applicable 

 

 

Clause 11 

 

Specifications to be followed for execution  

of work( all works) 

 

 

 

CPWD specifications 

with all latest 

amendments and 

corrections up to date 

 

Clause 12  

12.2 & 12.3 Deviation Limit beyond which  

                   clauses 12.2 & 12.3. shall apply 

                   for building work   : 

 

 

30 % 

 

12.5     Deviation Limit beyond which  

            clauses12.2 & 12.3. shall apply 

            for foundation work 

 

 

 

 

 

 

100% 

 

 

Clause 16 

  Competent Authority for  

  Deciding reduced rates. 

 

 

 

 

C.M.D., HPL 

 

Clause 18 

List of  mandatory machinery, tools & plaint to be deployed  

by the contractor  at site but not limited to the followings 

Excavators (various size) 

Concrete batching plant, concrete pump 

Concrete transit mixer 

Needle vibrator (Petrol) Table Vibrator elect./petrol) 

Bar bending machine  Bar cutting machine. 

Drilling machine,  Grinding/polishing Machines. 

Steel shuttering  & Steel scaffolding, Stone cutting 

Machine. 
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 Clause 36(i) Requirement of Technical Representative (s) and recovery rate. 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

Sl. No. Description of Item Rates in figures and words at which recovery shall be 

made from the Contractor  

Excess beyond 

permissible variation 

Less use beyond the 

permissible variation 

1. Cement Nil Rs. 600 per bag of 50 kg  

 

 

SI. 

No. 

Minimum 

qualification      

of technical 

Representative 

 

Discipline 

 

Designation 

(principal 

Technical/technical 

Representative ) 

 M
in

im
u
m

 E
x
p
er

ie
n
ce

  

 

N
u
m

b
er

 

Rate at which 

recovery shall be 

made from the 

contractor in the 

event of not fulfilling 

provision of clause 

36(i) 

 

Figures 

 

Words 

1. Graduate Engineer        Civil Principal Technical 

Representative 

05 

year 

01 25,000/- 

Per month 

 

 

 

Twenty Five 

thousands 

Per month 

2. Graduate Engineer         

Or 

Diploma  Engineer 

(Civil) 

 

 Civil            Technical 

Representative 

 

-Do- 

NIL 

 

05 

year 

 

 

01 

15,000/- 

Per month 

 

For each 

-Do- 

 

Fifteen 

thousands 

Per month 

For each 

-Do- 

 

3. Graduate Engineer         

Or 

Diploma Electrical  

Engineer 

 

Electrical 

 

-Do- 

 

-Do- 

Nil 

 

05 

year 

 

 

01 

15,000/- 

Per month 

 

For each 

-Do- 

 

 fifteen 

thousands 

Per month 

For each 

-Do- 

 

 

Assistant Engineer’s retired from Government service that are holding Diploma will be treated 

at per with Graduate Engineers. 

Clause 42 

i) (a)  Schedule /statement for determining 

         theoretical quantity of cement & 

          bitumen on the basis of Delhi 

          Schedule of Rates 

 

 

 

         2014 printed by CPWD 

ii)   Variations permissible on theoretical  quantities.  

      (a) Cement    

 

 

 

2% Plus/ Minus 

                ( b)   Bitumen   2.5% Plus only and Nil on minus 

side 

               ( c)    Steel reinforcement and structural  steel 

                        section for each diameter, section and 

                        category  

 

2% Plus/ Minus 

               ( d)   All other Materials                                           Nil 
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HINDUSTAN PREFAB LIMITED 
JANGPURA, NEW DELHI - 110 014 

 

SPECIAL CONDITIONS OF CONTRACT 

These special conditions shall supercede/ supplement the relevant  conditions  given in CPWD 

Form 7/8( Edition 2014 with up to date corrections and amendments) in the tender document. 

 

1       EMD of tenderers, who do not qualify in technical bid after evaluation of technical bid, shall 

be returned with in 7 days of receipt of request of refund from them. The tenderers can collect 

the un-opened financial bid, if they desire, from the office of the Tender Cell. 

 

EMD of tenderers, who qualify in technical bid but unsuccessful in financial bid after 

opening of financial bid, shall be returned after award of work within 7 days of receipt of 

request of refund from them.      

 

2.    Contractor  shall submit the complete program  of  construction  along with CPM/PERT Chart 

proposed to be followed for  construction  within 7 days of award of work. 

 

3.    RAW  MATERIAL : All materials and labour  required  for  the  execution  of  work  shall  be  

arranged  by   the contractor including cement & reinforcement steel.  

  

 4.     (i)  The  contractor shall procure  43 grade (conforming  to IS:8112)  ordinary Portland 

cement, as required in  the  work, of approved makes like  ACC, Ultratech, Binani, Shri  Cement, 

Birla, and Lafarge or as approved by Engineer In- charge Supply of cement shall be taken  in 50  

kg.  bags  bearing  manufacturer's  name  and   ISI marking,  Samples of cement arranged by the  

contractor shall be taken by the Engineer-in-Charge and got tested in accordance with provisions of 

relevant BIS codes. In case test results indicate that the cement arranged  by contractor does not 

conform to the relevant BIS  codes, the same shall stand rejected and shall be removed from  the  

site  by the contractor at his own cost  within  a week's  time  of written order  from  the  Engineer-

in-Charge to do so. 

 

     ii) The cement go-down of the capacity to store a minimum of 2000  bags  of  cement  shall  be  

constructed  by  the contractor  at site of work for which no extra  payment shall  be made. Double 

lock provision shall be made  to  the  door  of the cement go-down. The keys of  one  lock shall   

remain  with  the  Engineer-in-Charge  or   his authorized representative and the key of the other 

lock shall remain with the contractor. The Contractor  shall be responsible for the watch and ward 

and safety of the cement  go-down.  The contractor  shall  facilitate  the inspection  of  the cement 

go-down by  the  Engineer-in-charge at any time. 

 

iii) The cement shall be got tested by Engineer-in-charge and shall be used on work, only after 

test results have been received.  The contractor shall supply free of charge the cement required for 

testing.  The cost of tests shall be borne by the contractor. 
  
iv) The actual issue and consumption of cement on work shall be regulated and proper accounts 

maintained as provided in clause 10 and 10A  of the contract. The theoretical consumption of 

cement shall be worked out as per procedure prescribed in clause 42 of the contract and shall be 

governed by conditions laid therein. 

 

v) Cement brought to site and cement remaining unused after completion of work shall not be 

removed from site without written permission of the Engineer-in-charge. 
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vi) Damaged cement shall be removed from site immediately by the contractor on receipt of a 

notice in writing from the Engineer-in-charge.  If he does not do so within three days of the receipt 

of such notice, the Engineer-in-charge shall get it removed at the risk & cost of the contractor. 

 

5.      i) The contractor shall procure TMT steel reinforcement bars of Fe500 grade conforming to 

relevant BIS codes of the approved makes / as approved by Engineer In- charge.  The contractor 

shall have to obtain, and furnish test certificates to the Engineer-in-charge in respect of all supplies 

of steel brought by him to the site of work.  Samples shall also be taken and got tested by the 

Engineer-in-charge as per the provisions in this regard in relevant BIS codes.  In case the test results 

indicate that the steel arranged by the contractor does not conform to BIS codes, the same shall 

stand rejected and shall be removed from the site of work by the contractor at his cost within a week 

time from written orders from the Engineer-in-charge to do so. 

 

       ii) The steel reinforcement shall be stored by the contractor at site of work in such a way as to 

prevent distortion and corrosion and nothing extra shall be paid on this account.  Bars of different 

sizes and lengths shall be stored separately to facilitate easy counting and checking. 

 

      iii) For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of 

sufficient length shall be cut from each  size of the bar at random at frequency not less than that 

specified below :- 

Size of bar For consignment below 

100 tonnes 

For consignment above 

100 tonnes. 

Under 10mm dia bars One sample for each 25 

tonnes or part thereof 

One sample for each 40 

tonnes or part thereof 

10mm to 16mm dia bars One sample for each 35 

tonnes or part thereof 

One sample for each 45 

tonnes or part thereof 

Over 16mm dia bars One sample for each 45 

tonnes or part thereof 

One sample for each 50 

tonnes or part thereof 

       iv) The contractor shall supply free of charge the steel required for testing.  The cost of tests 

shall be borne by the contractor.  

 

        v) The actual issue and consumption of steel on work shall be regulated and proper accounts 

maintained as provided in clause 10 and 10 A of the contract.  The theoretical consumption of steel 

shall be worked out as per procedure prescribed in clause 42 of the contract and shall be governed 

by conditions laid therein. 

 

      vi) Steel brought to site and steel remaining unused shall not be removed from site without the 

written permission of the Engineer-in-charge. 

 

  6. (a)  All material used in the work shall be confirming to IS Specification and as per approved 

make/brands list and shall be ISI marked unless otherwise specified.  In the event for items for 

which either the brands not specified and ISI marked items not available, the sample of the item 

before use shall be got approved from Engineer –in-charge.  However in either cases the samples of 

materials / fixtures shall be got approved from Engineer –in-charge before use in the work. 

 

     (b) Contractor shall be required to produce samples of all materials and fittings sufficiently in 

advance for approval. The  Contractor  when  called  upon   shall   provide "make" of samples as 

per approved list for approval before execution  free  of  cost  and also  will  make  arrangements  

for  transportation of samples to the designated test  house  as per the direction of Engineer-in-

charge of the work at his own cost. Cost of testing will also be borne by the contractor. 
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7.     Any  notice  to  be given under this contract shall  be  sent  by  registered post, Speed post at 

the last known registered or  head  office address of the contractor and shall be deemed to have been 

effected  at the time at which the letter would be  delivered  in  the ordinary course of post. 

 

8.   The  contractor  shall have to provide 5 (five)  years  guarantee  bond in the form of Indemnity 

Bond for water proofing works  from the date of completion of work. 

 

9.   The contractor shall be supplied drawings required  for execution  of work like architectural,  

structural ,all service  plans and other detailed drawings in a  phased manner.   If  any particular 

drawing  is  required  for  execution   of  work,  contractor  shall inform  the Engineer-in-Charge in 

writing at least 15 days in advance. 

 

10.    The  contractor  shall  be responsible  for  obtaining  necessary clearances for start of work 

and on completion of work executed by him from various local bodies, Chief Electrical inspector & 

Chief Fire Officer for occupation of the building.  Necessary liasoning with other working agencies 

& local bodies shall be his responsibility. Any statutory fees to be paid on account of said 

clearances shall be reimbursed to contractor by HPL/ Client. 

 

11.  The payment to the contractor shall be made from the registered office of  HPL at Jangpura, 

New Delhi through RTGS. If the contractor desires the payment through Banker Cheque/ Demand 

Draft,  charges on account of this shall be debited to the contractor. The contractor shall not claim 

anything extra on this account.  

 

12.   The Contractor should be registered under VAT  for  works in the State of work.  and  submit  

a  copy of registration along with  tender.  The said VAT shall be deducted   as per laws at  source  

as  applicable. The contractor shall submit the bills as required under VAT as applicable.  

 

13. The contractor should have valid PF Code , PAN, TIN and ESI No., Service Tax Registration. 

& should provide a copy of PF, ESI and Service Tax Registration. The contractor shall provide the 

copies of challans as a proof of remittance of PF & ESI amount. The contractor should also 

maintain the PF records, labour records i.e copies of wage sheets, attendance sheets, monthly 

returns, annual returns and any other record in this regard for inspection and should provide as and 

when required by the Engineer-in-charge. 

 

14.  Defect Liability & Maintenance Period  :  The  contractor shall  be  fully responsible for the 

quality, workmanship and structural  safety  of the construction.  The contractor  shall  be fully 

responsible for liability of defects in the  work  executed by him for a period of one year from the  

date of  successful handing over of the work to Client on rectifying the list of defects/ deficiencies 

observed by HPL/ Client before taking over. The defect liability period shall start from the date  the 

project is handed over to Client including getting  issued the completion and occupancy certificates 

from the local bodies. All defects  observed during the defect   liability  period  shall  be rectified by 

the contractor at his  own  cost and  expenses. Any major and minor repair will be done by the 

contractor free of cost for one year after handing over the building. In the event of failure on the  

part  of  the  contractor to rectify the defects, the  same  may, without prejudice to any other right 

available to it in  law,  be  rectified  by  HPL  for  and  on  behalf   of contractor.  HPL shall have 

the right to deduct or  set off  the  expenses  incurred by it  in  rectifying  the defects  as aforesaid 

from/against any amount  due  and payable  or  becoming  due and payable by  HPL  to  the 

contractor  under this agreement or any other  contract what-so-ever. During the Defect- liability 

period  contractor has to depute an engineer (if required) to look after the defects for which nothing 

extra would be payable  to  the contractor. 
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 15.   The  contractor  will  be  responsible  for   obtaining “Contractor All Risk Policy"  towards 

entire cost of the  work and will obtain “Workmen compensation policy” at his own  cost.  The 

policy should cover  entire  tenure  of contract inclusive of extended period, if any. 

 

16.  The decision of the Chairman & Managing Director,  HPL, regarding   the  quantum  of  

reduction  as   well   as  justification   thereof   in  respect  of   rates   for substandard work will be 

final and would not be open to  arbitration and adjudication.  

  

17    The contractor has to control noise and air pollution at site as per norms of  Pollution          

Control Board/Local Authorities.  

 

18. The contractor will be responsible to get register himself under labour cess in “Building and 

other construction workers” welfare board. 

 

19. No extra payment shall be made to the contractor  for laying of concrete  by  ready mixed 

concrete (R.M.C) plant.  

 

    20. No advance shall be paid to the contractor against any Tools & Plants, equipment &  

    machinery etc. brought at site by the contractor. 

 

 21. The contractor shall  build and complete a mock up room, within the  limits  of area of the 

 building  under  construction  before  progressing for further finishing/ works. 

 

   22.  The   work  may  be  inspected  by  Central   Vigilance Commission and any 

deductions/compensation proposed  by  CVC or HPL or ESIC in regard to defective work or  work  

not  confirming to specification, loss of time,  amount shall be deducted from his dues. 
 

23.  FURNISHED OFFICE ACCOMODATION & MOBILITY AND COMMUNICATION  

       TO BE PROVIDED BY CONTRACTOR TO HPL. 

 
On acceptance of tender, the contractor at his own cost will provide a suitable furnished office 

either at site or outside of area approx. 600sqft. equipped with basic facilities such as tables, chairs, 

record keeping almirah, internet and HP printer & scanner, regular electricity & filtered drinking 

water supply and staff carrying vehicle one number like INDIGO (AC) or equivalent approved by 

Engineer In-charge for a average running of maximum 3000 Km per month with fuel, driver, toll 

tax, parking charges and maintenance etc complete  within 15 days of the award of work. Charges 

of the above facilities are considered included in the rates quoted by the contractor and nothing 

extra shall be payable on this account. The maintenance charges are to be borne by the contractor.  

 

The contractor shall provide consumable as required and maintain the aforesaid facilities intact / 

operational during the tenancy of the contract including extended contract period, if any. 

 

The contractor shall also make sufficient arrangement for photography / videography so that 

photographs video can be taken of any specific activity at any point of time.  

      

  24.  The contractor shall make all arrangements for ground breaking Ceremony / inaugural 

function etc. for the projects as required and the cost towards it is deemed to be included in 

his rates/offer. Any expenditure already incurred /to be incurred by HPL shall be recovered 

from the Contractor. 
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25     HPL shall not supply or procure any material for use on works and the contractor has to 

make his own arrangements for supplying, procuring transportation and storage of all such 

materials required for the work, at his own cost. 
 

26.   Settlement of Disputes and Arbitration: 

       Any or all Disputes, differences, or questions which may at any time arise between the 

parties hereto or any person claiming under them, touching or arising out of or in respect of 

this agreement or subject matter thereof shall first be endeavored to be amicably resolved at 

the top management level of the parties. However, in event of such dispute, difference or 

question etc. remaining unsolved, the same shall be referred to the arbitration by Sole 

Arbitrator to be nominated by The Chairman And Managing Director of Hindustan Prefab 

Limited, and provisions of the Arbitration and conciliation Act, 1996 shall be applicable. 

The place of such arbitration shall be at New Delhi.  

 

27  It is clearly agreed and understood by the tenderers/ contractors that notwithstanding any 

thing to the contrary that may be stated in the agreement between HPL & the contractor, the 

contractor shall become entitled to payment only after H.P.L. received the corresponding 

payment(s) from the client / owner for the work done by the contractor.  Any delay in the 

release of payment by the client / owner to HPL leading to a delay in the release of the 

corresponding payment by HPL to the contractor, shall not entitle the contractor any 

compensation / interest from HPL. 

 

28. The contractor will have to submit a no claim / final claim certificate, duly notarized on a 

stamp paper of appropriate value, as per the prescribed format of HPL, while release of 

security deposit. 

 

29. Secured advance payment shall be released to the contractor as per relevant clause 10 B (i) 

of CPWD G.C.C. against submission of bank guarantee of equivalent amount by the 

contractor for the period till such advance remains outstanding. However, if such material is 

not incorporated in the work within 03 months, outstanding secured advance shall be 

recovered at the end of such specified period. 

 
TAXES AND DUTIES 

30. The bidder should quote the rates inclusive of all taxes as applicable in the State like, sales 

tax, Work Contract Tax, value Added Tax (VAT) on work contract, Forest Royalty, Labour 

cess etc. and all other taxes, as applicable including service tax. In the event of non payment 

/ default in payment of any octroi, royalty, cess, turnover tax, sales tax, including the 

purchase tax, consignment tax or any labour dues and E.P.F. etc, by contractor, the HPL 

reserves the right to withhold the dues / payments of contractor and make payment to local / 

state / Central Government authorities or to labours as may be applicable 

 

31.  The accepted rates of the contractor shall be firm / fixed for the entire contract period         

including extended period, if any. 

 

32. The contractor shall be responsible for obtaining Completion Certificate and Occupancy 

Certificate from the local body / bodies. The project shall be deemed to have been 

completed in relation to contractor  only when these certificates are obtained from the local 

body/ bodies and handed over to the Owner. The contractor  shall send completion report 

alongwith above certificates as well as “As Built” drawings and maintenance schedules to 

the office of the HPL / Owner within 15 days from completion of work. 
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33.  The contractor shall not stake any claim in case the HPL / Owner  decides for foreclosure of 

the work at any of the stages subsequent to start of work in respect of the services based on 

the agreement.    

 

34. The EMD of successful bidder will be treated as a part of security deposit on award of work. 

 

35. Security deposit @5% shall be deducted from the bills of the Contractor in cash. EMD 

deposited by the contractor shall be adjusted against the security deposit amount. Security 

deposit shall be refunded to the contractor after satisfactory completion of defects liability 

period and obtaining of labour clearance certificate from the labour department office. 

 

36. The contractor shall obtain the labour license, within one month of award of work. 

 

37. The specialized items of work are to be got executed by the contractor engaging the 

agencies who are experienced in carrying out those specialized items of work duly approved 

by Engineer-In-charge. 

 

38. For deviation in quantities beyond the limit specified in Schedule ‘F’, the rates of the 

deviated quantities payable to the contractor shall be least of the rates of contract items, 

market rate of the item worked out based on market rate analysis and the DSR’2016 rate 

updated with applicable cost index in case of scheduled items. For Non-schedule items, it 

shall be lower of the contract item rate and market rate as analysed.  

 

39. For extra items, the rates payable to the contractor shall be lower of the market rate of item 

as per analysis of rates based on market rate and DSR’2016 item rate updated with 

applicable cost index (in case of scheduled items). For Non-schedule items, it shall be based 

on the market rate analysis as worked out.  

 

40. Performance Guarantee @ 5% (Five percent) of awarded contract value shall be submitted 

by the contractor within the time schedule as specified in the tender document in the shape 

of Performance Bank Guarantee issued by any Nationalised Bank or ICICI, IDBI, HDFC & 

Axis Bank of India. Performance Guarantee in any other shape shall not be accepted. 

 

41. The estimate is based on DSR-2016 rates and market rates for the some of the Non-schedule 

items. 

 

42. For schedule items, items no’s, description or nomenclature of the items or unit of the items 

given in financial bids are based on DSR’2016. If there is any error or discrepancy in the 

above w.r.t as given in DSR’2016, the same shall be regulated as given in DSR’2016. 

 

43. During the various stages of execution, the Contractor shall submit monthly progress report 

along with six or more different photographs of the project/work. The photographs must be 

of good quality and its size should not be less than 4” X 6”. 

 

44.  The contractor shall be solely responsible for execution of work with proper workmanship 

and as per the specifications. 

 

45. The work is to be completed within specified completion period. If it is found that more 

time has been taken by the contractor to complete the work/project, liquidated damages @ 

1.5% per month of delay(to be computed on per day basis) subject to 10% of the project cost 

would be imposed on the contractor. 
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46.  On completion of the work, the work shall be handed over to the client including all 

services and facilities constructed in accordance with the approved plans, specification 

fulfilling all techno functional requirement along with inventory, “As Built drawings”, 

maintenance manual/standard operating procedure(SOP) for equipments and plants and all 

clearance/certificates from statuary authorities, local bodies complete in all respects.    

 

47. Before start of work, the contractor has to design the LGS structure as per the standard code 

of practices taking into consideration all the inputs from the site, site conditions and all 

design parameters and shall got the design of the structure vetted from any reputed Institute 

like IIT / NIT. Nothing extra shall be paid to the contractor for the same. 

 

48. On the external side of the additional floor, on completion of work ACP cladding shall be 

provided. For the same, for fixing of aluminum frame work, arrangement of steel framing 

shall be made by the contractor on all the external surface of LGS structure. Payment of the 

steel frame shall be made to the contractor separately under respective item. However, the 

contractor shall take the same into consideration while designing the LGS structure.  

 

49. The bidders must visit the site at Varanasi and should see the site conditions, running 

hospital before submitting their bids. 
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Annexure - X 

                  Notice for appointment of Arbitrator 
To 
 

CMD 
 
Dear Sir, 
 

In terms of clause --- of Special Condition of Contract  (SCC), I/we hereby give notice to you to 
appoint an arbitrator for settlement of disputes mentioned below: 

 
1. Name of applicant 

 
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

 
3. Full address of the applicant 

 
4. Name of the work and contract number in which arbitration sought 

 
 

5. Contract amount in the work 
 

6. Date of contract 
 

7. Stipulated date of initiation of work 
 

8. Stipulated date of completion of work 
 

9. Actual date of completion of work (if completed) 
 

10. Total number of claims made 
 

11. Total amount claimed 
 

12. Date of submission of final bill (if work is completed) 
 

13. Date of payment of final bill (if work is completed) 
 

14. Amount of final bill (if work is completed) 
 

15. Date of request made to DGM for decision 
 

16. Date of receipt of DGM decision 
 

17. Date of appeal to you 
 

18. Date of receipt of your decision. 
 
 

Specimen signatures of the applicant 
(only the person/authority who signed the contract should sign) 

 
I/We certify that the information given above is true to the best of my/our knowledge.  I/We  enclose 
following  documents. 

 
1. Statement of claims with amount of claims. 

2. 
3. 
4. 

 
Yours faithfully, 

 

                                                                            (Signatures) 

Copy in duplicate to: 

1. The Engineer-in-charges 
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PROFORMA FOR BANK GUARANTEE IN LIEU OF EARNEST MONEY 

 

 

 

(On Non-Judicial Stamp Paper to be stamped in accordance with stamp act, the stamp paper to be in 

the  name of Executing Bank) 

 

 

 

 

Ref. :       Date : 

 

       Bank Guarantee No. …………………. 

 

 

To, 

 

Hindustan Prefab Limited, 

Jangpura,  

New Delhi : 110 014. 

 

 

 

Dear Sirs, 

 

In consideration of Hindustan Prefab Limited having its Head Office at Jangpura, New Delhi : 110 

014 (hereinafter called the “Employer” which expression shall unless repugnant to the subject  or 

context include its successors and assigns) having issued Notice Inviting Tender 

No…………………………………………………………………………………………………. 

M/s ……………………………………………………………………………………………….. 

having its Registered /Head Office at ……………………………………………………………. 

(hereinafter called the “Tenderer” who wishes to participate in the said tender for 

………………………………………. and you, have agreed to accept an irrevocable and 

unconditional Bank Bid Guarantee for and amount of Rs…………………. valid up to 

………………………… on behalf of the tenderer in lieu of cash Deposit required to be made by 

the tenderer, as a condition precedent for participation in said tender. 

 

We, the …………………………………………………………………… Bank incorporated under 

………………………………………………………………………… law and having one of our 

branches at ………………………….. and having our Registered office/ Head office at 

………………………………… do hereby unconditionally and irrevocable guarantee and 

undertake to pay to the “Employer“ immediately on demand without any demur reservation, protest, 

contest, and recourse to be extent of the said sum of Rs……………………………… 

(Rs…………………………………………………………………only). 
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Any such claim/ demand made by the said “Employer” on us shall be conclusive and binding on us 

irrespective of any dispute or difference raised by the tenderer.  This guarantee  shall be irrevocable 

and shall remain valid up to ……………………………….. If any further extension of this 

guarantee is required, the same shall be granted to such required period on receiving instructions 

from M/s ……………………………………………………… on whose behalf this guarantee is 

issued. 

 

We the said Bank undertake not to revoke this guarantee during its currency except with the 

previous consent of the employer  in writing and agree that any change in the constitution of the 

said tenderer or the said Bank shall not discharge our liability hereunder.  In witness whereof the 

Bank, through its authorized officer, has set its hand and stamp on this …………………… day of 

…………………. 2006 at……………………….. 

 

 

WITNESS : 

 

1. (SIGNATURE)       (SIGNATURE) 

 

 

(NAME)………………………………..                                   (NAME)………………………… 

 

                         (Designation with Bank Stamp)…………….. 

 

 

(OFFICIAL ADDRESS)                            ATTORNEY AS PER  

                                                                      POWER  OF ATTORNEY NO…………………… 

 

…………………………………   DATE ………………………………….. 

 

2. (SIGNATURE) 

 

(NAME) 

 

 

(OFFICIAL ADDRESS) 

 

…………………………………. 

 

…………………………………. 

 

NOTE : 

 

1. The stamp papers of appropriate value shall be purchased in the name of “Issuing Bank”. 

The Guarantee shall be valid up to  90 days from the date of opening of  Financial Bid.. 
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