HINDUSTAN PREFAB LIMITED

THYCAUD, TRIVANDRUM

NAME OF WORK : Construction of Compound Wall, Fencing & Entrance Gate, Rain Shelter and Pathway along the
sides of Natural Stream for Eco — Adventure Tourism Park Under Swadesh Darshan Scheme at Vagamon, Idukki

District

NIT No. HPL/DGM(C)/TC/KT/2016-17/106 _Dated : 05.01.2017

BOQ

Sl. No

DSR 2016
CODE No:

Description

Units

Qty

Rate

Amount

A

CIVIL WORKS

EARTH WORKS

2.32

Clearing grass and removal of the rubbish upto a
distance of 50 m outside the periphery of the area
cleared.

Sgm

7600.00

3.65

27,740.00

2.6

Earth work in excavation by mechanical means
(Hydraulic excavator )/ manual means over areas
(exceeding 30cm in depth. 1.5m in width as well as
10 sum on plan) including disposal of excavated
earth, lead upto 50m and lift upto 1.5m, disposed
earth to be levelled and neatly dressed.

2.6.1

All kinds of soil

Cum

700.00

125.95

88,165.00

2.25

Filling available excavated earth (excluding rock)
in trenches, plinth, sides of foundations etc. in
layers not exceeding 20cm in depth, consolidating
each deposited layer by ramming and watering,
lead up to 50 m and lift upto 1.5 m.

Cum

700.00

125.75

88,025.00

CONCRETE WORKS

4.1

Providing and laying in position cement concrete
of specified grade excluding the cost of centring
and shuttering - All work upto plinth level :

a)

418

1:4:8 (1 Cement : 4 coarse sand : 8 graded stone
aggregate 40 mm nominal size).

Cum

85.00

4478.15

380,642.75

REINFORCED CEMENT CONCRETE

51

Providing and laying in position specified grade of
reinforced cement concrete excluding the cost of
centring, shuttering, finishing and reinforcement -
All work upto plinth level :

a)

1:1.5:3 (1 cement : 1.5 coarse sand : 3 graded
stone aggregate 20mm nominal size )

Cum

375.00

6215.35

2,330,756.25

5.2

Reinforced cement concrete work in walls (any
thickness), including attached pilasters, buttresses,
plinth and string courses, fillets, columns, pillars,
piers, abutments, posts and struts etc. upto floor
five level excluding cost of centring, shuttering,
finishing and reinforcement :

a)

522

1:1.5:3 (1 cement : 1.5 coarse sand : 3 graded
stone aggregate 20mm nominal size )

Cum

1.00

7145.80

7,145.80




DSR 2016

SI. No CODE No: Description Units Qty Rate Amount

FORM WORK
Centering and shuttering including strutting,

7 5.9 .
propping etc. and removal of form for :

2) 591 Foundations, footings, bases of columns including Sgm 2470.00 193.95 479,056.50
Grade beams etc. for mass concrete

b) 506 Columns, Pillars, Piers, Abutments, Posts and Sgm 10.00 467.85 4,678.50
Struts.
Steel reinforcement for R.C.C. work including

8 5.22 straightening, cutting, bending, placing in position
and binding all complete.

a) 5.22.6 | Thermo-Mechanically Treated bars Kg 452.27 56.60 25,598.48
MARBLE & GRANITE WORK
Providing and fixing 18mm thick gang saw cut
mirror polished (premoulded and prepolished)
machine cut for kitchen platforms, vanity counters
,window sills , facias and similar locations of
required size of approved shade, colour and texture

9 8.2 laid over 20mm thick base cement mortar 1:4 (1
cement : 4 coarse sand) with joints treated with
white cement, mixed with matching pigment,
epoxy touch ups, including rubbing, curing
moulding and polishing to edge to give high gloss
finish etc. complete at all levels.

a) 8.2.2  |Granite of any colour and shade

i) 8.2.2.2 |Area of slab over 0.50 sum. Sgm 2.00 3113.30 6,226.60
Providing edge moulding to 18mm thick marble
stone counters, Vanities etc. including machine

10 8.3 polishing to edge to give high gloss finish etc.
complete as per design approved by Engineer-in-
Charge.

a) 8.3.2 Granite work. RM 8.00 245.70 1,965.60
STEEL WORK
Steel work in built up tubular(round ,square or
rectangular hollow tubes etc.) trusses including
cutting, hoisting fixing in position and applying a

11 10.16 L .
priming coat of approved steel primer, welded and
bolted including special shaped washers etc
complete.

a) 10.16.1 [Hot finished welded type tubes Kg 915.00 90.25 82,578.75
FINISHING

12 13.16 |6 mm cement plaster of mix :

a) 13.16.1 [1:3 (1 cement : 3 fine sand) sgm 10.00 143.80 1,438.00
PAINTING
Finishing walls with Premium Acrylic Smooth

13 13.47  |exterior paint with Silicone additives of required

shade




Sl. No

DSR 2016
CODE No:

Description

Units

Qty

Rate

Amount

a)

13.47.1

New work (Two or more coats applied @ 1.43 Itr/
10 sum. over and including base coat of water
proofing cement paint applied @ 2.20 kg/ 10 sgm).

sqm

10.00

96.80

968.00

14

13.61

Painting with synthetic enamel paint of approved
brand and manufacture to give an even shade :

13.61.1

Two or more coats on new work

Sgm

500.00

78.40

39,200.00

Sub Total

3,564,185.23

Add Cost Index 59.80%

2,131,382.77

Total Schedule Items

5,695,568.00

NON SCHEDULE ITEMS

15

Supplying and fixing PVC coated wire of 4 mm Gl
mesh welded and galvanized steel fabric coated
with 0.5mm marine grade polyvinil chlorade(PVC)
size 1.5 metre hight, 75 mm dia MS tube as pole
at a distance of 1.5 metre,with 50mm x 50mm
PVC coated net mesh with PVC Coating of 2mm.
Top & bottom rubber beeding.

Sgm

7500.00

2129.20

15,969,000.00

16

Compount wall with 10 mm toughened glass with
D brackets ,size .9 M x 1.5 M post with SS 404
grade square tube of 1.5 metre hight.

Metre

42.00

20500.00

861,000.00

Total for Non - Schedule Items

16,830,000.00

Grand Total

22,525,568.00

PART Il : PROPOSED RAIN SHELTER

ESTIMATE AS PER DSR 2016

Sl. No

DSR
CODE No:

Description

Units

Qty

Rate

Amount

CIVIL WORKS

EARTH WORKS

2.32

Clearing grass and removal of the rubbish upto a
distance of 50 m outside the periphery of the area
cleared.

Sgm

1450.00

3.65

5,292.50

2.6

Earth work in excavation by mechanical means
(Hydraulic excavator )/ manual means over areas
(exceeding 30cm in depth. 1.5m in width as well as
10 sum on plan) including disposal of excavated
earth, lead upto 50m and lift upto 1.5m, disposed
earth to be levelled and neatly dressed.

2.6.1

All kinds of soil

Cum

355.00

125.95

44,712.25

2.25

Filling available excavated earth (excluding rock)
in trenches, plinth, sides of foundations etc. in
layers not exceeding 20cm in depth, consolidating
each deposited layer by ramming and watering,
lead up to 50 m and lift upto 1.5 m.

Cum

355.00

125.75

44,641.25

CONCRETE WORKS




Sl. No

DSR 2016
CODE No:

Description

Units

Qty

Rate

Amount

4.1

Providing and laying in position cement concrete
of specified grade excluding the cost of centring
and shuttering - All work upto plinth level :

a)

1:4:8 (1 Cement : 4 coarse sand : 8 graded stone
aggregate 40 mm nominal size).

Cum

155.00

4478.15

694,113.25

REINFORCED CEMENT CONCRETE

5.1

Providing and laying in position specified grade of
reinforced cement concrete excluding the cost of
centring, shuttering, finishing and reinforcement -
All work upto plinth level :

a)

1:1.5:3 (1 cement : 1.5 coarse sand : 3 graded
stone aggregate 20mm nominal size )

Cum

42.00

6215.35

261,044.70

522

Reinforced cement concrete work in walls ( any
thickness ), including attached pilasters, buttresses,
plinth and string courses, fillets, columns, pillars,
piers, abutments, posts and struts etc., above plinth
level up to floor five level, excluding cost of
centering, shuttering, finishing and reinforcement :

a)

1:1.5:3 (1 cement : 1.5 coarse sand : 3 graded
stone aggregate 20mm nominal size )

Cum

82.00

7145.80

585,955.60

FORM WORK

5.9

Centering and shuttering including strutting,
propping etc. and removal of form for :

a)

595

Lintels, beams, plinth beams, girders, bressumers
and cantilevers

Sgm

282.00

342.90

96,697.80

b)

5.9.6

Columns, Pillars, Piers, Abutments, Posts and
Struts

Sgm

1086.00

467.85

508,085.10

REINFORCEMENT STEEL

5.22

Steel reinforcement for R.C.C. work including
straightening, cutting, bending, placing in position
and binding all complete.

2)

5.22.6

Thermo-Mechanically Treated bars

Kg

13300.00

56.60

752,780.00

STONE WORKS

7.1

Random rubble masonry with hard stone in
foundation and plinth including levelling up with
cement concrete 1:6:12 (1 cement : 6 coarse sand :
12 graded stone aggregate 20mm nominal size) at
plinth level with :

2)

Cement mortar 1:6 (1 cement : 6 coarse sand)

Cum

363.00

3965.85

1,439,603.55

STEEL WORK

10

10.16

Steel work in built up tubular(round ,square or
rectangular hollow tubes etc.) trusses including
cutting, hoisting fixing in position and applying a
priming coat of approved steel primer, welded and
bolted including special shaped washers etc.
complete.

10.16.1

Hot finished welded type tubes

Kg

27070.00

90.25

2,443,067.50




DSR 2016

SI. No CODE No: Description Units Qty Rate Amount
FLOORING
Chequerred precast cement concrete tiles 22 mm
thick in footpath & courtyard jointed with neat
1 11.20 cement slurry mixed with pigment to match the
' shade of tiles including rubbing and cleaning etc.
complete on 20 mm thick bed of cement mortar 1:4
(1 cement: 4 coarse sand).
i 1 0, i 0,
2) 11.20.2 Medium shade using 50% white cement 50% Grey sqm 1130.00 878.60 992,818.00
cement.
FINISHING
12 13.6 20 mm cement plaster of mix :
a) 13.6.2 |1:6 (1 cement : 6 coarse sand) Sgm 1410.00 232.85 328,318.50
PAINTING
Finishing walls with Premium Acrylic Smooth
13 13.47 |exterior paint with Silicone additives of required
shade
New work (Two or more coats applied @ 1.43 Itr/
10 sum. over and including base coat of water
3) 13.47.1 proofing cement paint applied @ 2.20 kg/ 10 sgm). Sqm 3030.00 96.80 293,304.00
Painting with synthetic enamel paint of approved
14 13.61 .
brand and manufacture to give an even shade :
13.61.1 [Two or more coats on new work Sgm 3391.00 78.40 265,854.40
Sub Total 8,756,288.40
Add Cost Index 59.8% 5,236,260.46
Total Schedule Items 13,992,548.86
NON SCHEDULE ITEMS
Supply and fixing of 6mm Multi wall poly
15 1 carbonate aluminium sky lighting profile sheet etc.[ Sgm 1720.00 3900.00 6,708,000.00
as per the directiof Engineer in charge
Supplying and fixing the RCC Jally 20mm thick
16 2 in between Pillars as per the design and direction
of the Engineer in charge
a a For Handrails 200 x 90 cm size at Bottom Metre 480.00 2450.00 1,176,000.00
b b For Brackets 200 x 60 cm size at Top Metre 600.00 1625.00 975,000.00
17 3 Prowdl_ng Ornamentgl work |n_the C_olumns as per Each 300.00 195000 585,000.00
the design and direction of Engineer in charge
Total for Non - Schedule Items 6,708,000.00
Grand Total 20,700,548.86




Sl. No

DSR 2016
CODE No:

Description

Units

Qty

Rate

Amount

PART Il : PROPOSED PATHWAY ALONG THE SIDES OF NATURAL STREAM

ESTIMATE AS PER DSR 2016

SI. No

DSR
CODE No:

Description

Units

Qty

Rate

Amount

CIVIL WORKS

EARTH WORKS

2.6

Earth work in excavation by mechanical means
(Hydraulic excavator )/ manual means over areas
(exceeding 30cm in depth. 1.5m in width as well as
10 sum on plan) including disposal of excavated
earth, lead upto 50m and lift upto 1.5m, disposed
earth to be levelled and neatly dressed.

2.6.1

All kinds of soil

Cum

740.00

125.95

93,203.00

CONCRETE WORKS

41

Providing and laying in position cement concrete
of specified grade excluding the cost of centring
and shuttering - All work upto plinth level :

a)

1:4:8 (1 Cement : 4 coarse sand : 8 graded stone
aggregate 40 mm nominal size).

Cum

150.00

4478.15

671,722.50

ROAD WORK

16.68

Providing and laying 60mm thick factory made
cement concrete interlocking paver block of M -30
grade made by block making machine with strong
vibratory compaction and of approved size, design
and shape, laid in required colour and pattern over
and including 50mm thick compacted bed of
course sand, filling the joints with fine sand etc. all
complete as per the direction of Engineer-in-
charge.

Sgm

1500.00

615.70

923,550.00

16.69

Providing and laying at or near ground level
factory made kerb stone of M-25 grade cement
concrete in position to the required line, level and
curvature jointed with cement mortar 1:3 (1 cement
: 3 coarse sand ) including making joints with or
without grooves (thickness of joints except at sharp
curve shall not to more than 5mm) including
making drainage opening wherever required
complete etc. as per direction of Engineer-in-
charge ( length of finished kerb edging shall be
measured for payment). (Precast C.C. kerb stone
shall be approved by Engineer-in-charge).

Cum

55.00

5012.65

275,695.75

Sub Total

1,964,171.25

Add Cost Index 59.8.00%

1,174,574.41

Total Schedule Items

3,138,745.66




