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TENDER  DOCUMENT 

(Through E-Tendering) 

 

Surveying, Estimating, Structural Design, Preparation & Submission of 

Drawings, Models and all other Architectural & Engineering 

Consultancy Services for the  work of “Construction of buildings of 

College of Physiotherapy and College of Nursing in the Campus of 

University of Health Sciences, Karnal using Pre-engineered/ Prefab 

technology”. 

NIT No. HPL/DGM(C)/TC/2017-18/113   dated: 26.02.18 

 

 

 

           ISSUED TO :- ______________________________________ 

                      ______________________________________ 

 

 

 

HINDUSTAN PREFAB LIMITED 
(A Govt. of India Enterprise) 

Jangpura, New Delhi-110014 
         CIN: U74899DL1953GOI002220 

     Ph- (011) 43149800-899, Fax: (011) 26340365 
WEB: www.hindprefab.in, Email: :- hindprefab@gmail.com 

 

 

 

mailto:prefab@vsnl.com
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                                                  HINDUSTAN PREFAB LIMITED 
JANGPURA, NEW DELHI- 110014 

 

                                                  NOTICE INVITING  e-TENDER 
 

NIT No. HPL/DGM(C)/TC/2017-18/113   dated: 26.02.18 
 

1. Sealed e-tenders are invited from technically & financially sound and experienced A&E 

Consultants / Architects (OPEN TENDER) to render their professional services for the following 

work in two bid system as detailed below:- 
 

Tendering Document No. 

 

 

Name of the Work 

NIT No. :  

 
Surveying, Estimating, Structural Design, Preparation & 

Submission of Drawings, Models and all other 

Architectural & Engineering Consultancy Services for the  

work of “Construction of buildings of College of 

Physiotherapy and College of Nursing in the Campus of 

University of Health Sciences, Karnal using Pre-engineered/ 

Prefab technology”. 

Project Duration 9 Months 

Estimated Cost of Project Rs. 25.00 Crs 

Estimated Cost of A&E Consultancy work Rs. 15 Lacs 

Earnest Money Deposit Rs. 30,000/- in  the shape of DD only  in favour of 

Hindustan Prefab Limited and, payable at New Delhi (Bank 

Guarantee will not be accepted) 

Non-refundable cost  of  Tender document Rs. 1000/-  (Non Refundable)- in  the shape of DD in favour 

of Hindustan Prefab Limited and, payable at New Delhi 

Non-refundable cost of e-tender 

processing fee 

Rs. 850/- through e-payment gateway to ITI Ltd. 

Last date & time of submission of online 

tenders  

Up to 15:00 Hrs on 05.03.18   

Period during which hard copy in 
Original of EMD, Cost of Tender 
Document,   proof of e-tender   
processing fee, letter  of  Acceptance  of 
tender conditions/ enlistment  order  of  
the  Architect/Consultant and other  
documents  as  per  NIT (Eligibility 
criteria) shall be submitted. (Do not 
submit  hard copy of financial bid) 

Before and up to 15:00 Hrs on 05.03.18   in the office of Dy. 

General Manager(C)-TC at Hindustan Prefab Limited, 

Jangpura,  New Delhi-110014 

Date & Time of Opening of technical 
bids 

05.03.18 at 15:30 Hrs 

Date & Time of Presentation  07.03.18 at 11am 

Date & Time of Opening of Financial 
Bids 

Will be intimated later 

Validity of offer 180 days from the date of opening of price tender 

 

 



 

 

  Hindustan Prefab Limited                                             
 

Seal & Signature of Tenderer 3 HPL 

 

Financial Bid : Financial Bid shall be opened only of those agencies who have qualified the 

technical evaluation and presentation by the committee. 

 

The tender document can be downloaded from website www.tenderwizard.com/HPL and 

www.eprocure.gov.in. “Any Corrigendum/addendum, if any, would appear only on the 

HPL web site and not to be published in any News paper”. 

 

2.0 The intending tenderer must read the terms and conditions of HPL carefully. He should only 

submit his tender if he considers himself eligible as per eligibility criteria and he is in 

possession of all the documents required.  

 
3.0 Those intending tenderers/Architect/Consultant not registered on the website i.e. 

www.tenderwizard.com/HPL mentioned above with M/s. ITI, are required to get 

registered beforehand. If needed they can be imparted training on online tendering 

process as per details available on the website i.e.www.tenderwizard.com/HPL.  
 

4.0       The intending tenderer must have class-III digital signature to submit the tender.  

 

5.0 The Tender Document as uploaded can be viewed and downloaded free of cost by anyone 
including intending tenderer. But the tender can be submitted only after uploading the 
mandatory scanned documents such as (a) Demand Draft of any Scheduled/ Nationalized 
towards cost of tender document, (b) proof of deposit of e-Tender Processing Fee, (c) 
Demand Draft of any Scheduled/ Nationalized against EMD & all other documents as per 
Notice Inviting e-tender.  

 

6.0       Set of Contract / Tender Documents:  

The following documents will constitute set of tender documents:-  
a) Notice Inviting e-Tender   
b) Conditions of contract  
c) Financial Bid 

d) Acceptance of Tender Conditions 

e) Integrity Pact 
f) Corrigendum, if any 

 

7.0 If any problem related to online filling, please contact help desk no. 011-43149800 (extn no. 

136).  
 

8.0    HPL will not be responsible for any type of failure of network at Architect/Consultant end. So 

you are advised to fill tender with sufficient time in hand to avoid last moment rush. 
 

9.0      E-tendering processing fees can be seen on www.tenderwizard.com/HPL 
 

10.0     Joint ventures are not accepted. 
 

11.0 HPL reserves the right to accept any or reject all the tenders and split up the work among more 

than one parties without assigning any reasons thereof. HPL reserve the right to terminate the 

work in between by giving one month notice without any financial liability.  
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12.0 The tenderers are required to quote strictly as per terms and conditions, specifications, standards 

given in the tender documents and not to stipulate any deviations. 

 
 

13.0 After submission of the tender the tenderer can re-submit revised tender any number of times 

but before last time and date of submission of tender as notified 

 

14.0 When it is desired by HPL to submit revised financial tender then it shall be mandatory to 

submit revised financial tender. If not submitted then the tender submitted earlier shall become 

invalid. 
 

15. 0    On opening date, the tenderers can login and see the tender opening results.  
 
16.0      Architect/Consultant can upload documents in the form of JPG and PDF format. 

 
17.0 Architect/Consultant to upload scanned copies of all the documents including valid GST 

registration/ EPF registration, PAN No. as stipulated in the tender document.  
 

18.0 If the Architect/Consultant is found ineligible after opening of tender, his tender shall become 
invalid and cost of bid document and processing fee shall not be refunded.  

 
19.0 If any discrepancy is noticed between the documents as uploaded at the time of submission of 

tender and hard copies as submitted physically by the Architect/Consultant the tender shall 
become invalid and cost of tender document and processing fee shall not be refunded.  

 
20.0 Notwithstanding anything stated above, HPL reserves the right to assess the capabilities and 

capacity of the tenderers to perform the contract, in the overall interest of HPL. In case, 
tenderers capabilities and capacities are not found satisfactory, HPL reserves the right to reject 
the tender. 

 
21.0 In case of Percentage Rate Tender, Architect/Consultant must ensure to quote single 

percentage rate. The column meant for quoting rate in figures appears in pink colour and the 
moment  rate is entered, it turns sky blue, The Rate shall be quoted upto 2 Decimals. 

 
 22.0 In case of Item Rate Tender, price shall be entered against each item in the Bill of Quantities / 

Schedule of Quantities. The cost of item against which the Architect/Consultant has failed to 
enter a rate or price shall be deemed to be covered by rates and prices of other items in Bill of 
Quantities / Schedule of Quantities and no payment shall be made for the quantities executed 
for items against which rate has not been quoted by the Architect/Consultant. The column 
meant for quoting rate in figures appears in pink/yellow colour and the moment rate is entered, 
it turns sky blue. The Rate shall be Quoted up to 2 Decimals. 

 
23.0 In addition to this, while selecting any of the cells a warning appears that if any cell is left 

blank the same shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted 
by the tenderers, rate of such item shall be treated as “0” (ZERO). 
 

24.0 The   tenderer   if   required   may   submit   questions   in   writing   by   e-mail   at 
tendercellhpl@gmail.com to seek clarifications latest by  03.03.18 to the office of DGM(C)-
TC  at Hindustan Prefab Limited, Jangpura,  New Delhi : 110 014. The tenderers are requested 
to submit their technical and commercial queries separately so that those could be replied 
suitably. 

 
 
 
 

mailto:tendercellhpl@gmail.com
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25.0   The tender document submitted/uploaded by the Architect/Consultant should be self 

attested. 

 

26.0 The financial bid shall be available on payment of Non-refundable cost of  Tender document 

& Non-refundable cost of e-tender processing fee. 
 

27.0 List of Mandatory Documents to be scanned and uploaded within the period of tender 
submission.  

 

 Demand Draft against EMD  
 

 Demand Draft of any Scheduled Bank towards cost of Bid Document.  
  

 Certificates of work experience and all other documents pertaining to eligibility 
criteria/Technical Bid.  

   
 Should have valid EPF Certificate, GST Certificate , PAN No. 

 

Copy of Power of Attorney / Partnership Deed duly self attested by the owner of the firm 
 
Letter of Acceptance of tender condition unconditional as per tender documents Annexure -I 
of this NIT 

 

 28.0   Hindustan Prefab Limited (HPL) reserves the right to accept or reject all tenders in part or full 

without assigning any reason thereof.  HPL also reserve the right to award the work amongst 

more than one bidder at L-1s’s accepted rates terms and conditions, if required. 

 

29.0      HPL will not be responsible for ignorance of corrigendum 

  

Note:-(1)   The tenders are being invited on “No Cost No Commitment Basis”. If because of any 

reason / circumstances, the project does not take off, no payment shall be made to the A&E 

Consultant and Consultant shall not have any claim what so ever. 

  
          (2)  All the uploaded documents including other documents as per NIT , except Financial bid, 

should be submitted in hard copy as per time and date mentioned in the NIT.  
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HINDUSTAN PREFAB LIMITED 
JANGPURA, NEW DELHI-110014 

Annexure-I 

 

ACCEPTANCE   LETTER 

TO BE ENCLOSED ALONG WITH EMD IN ENVELOPE – I  

 

Hindustan Prefab Limited 

(Address of submission as mentioned in “Notice Inviting Tender”) 

 

NAME OF WORK :   Surveying, Estimating, Structural Design, Preparation & Submission of 

Drawings, Models and all other Architectural & Engineering Consultancy Services for the  work of 

“Construction of buildings of College of Physiotherapy and College of Nursing in the Campus of 

University of Health Sciences, Karnal using Pre-engineered/ Prefab technology”. 

 

NIT No. :   HPL/DGM(C)/TC/2017-18/113   dated: 26.02.18 

Sir, 

ACCEPTANCE OF TENDER CONDITIONS 

 

1. The tender documents for the work as mentioned in “NIT” have been sold to me/us by 

Hindustan Prefab Limited and I / we hereby unconditionally accept the tender conditions 

and tender documents in its entirety for the above work. 

 

2. The contents of the Tender documents (Instructions to the Tenderers) have been noted 

wherein it is clarified that after unconditionally accepting the tender condition in its 

entirety, it is not permissible to put any remark(s)/ conditions (s) (except unconditional 

rebate on price, if any) in the tender enclosed in “Envelope-1” and the same has been 

followed in present case. 

  

In case this provision of the tender is found violated at any time after opening “Envelope-

I” , I/ We agree that the tender shall be summarily rejected and HPL shall, without 

prejudice to any other right or remedy be at liberty to forfeit the full said earnest money 

absolutely. 

 

3. The required earnest money for this work is enclosed herewith. 

 

4. It is to confirm that we have seen all the corrigendums / addendums issued by HPL upto the 

last date and time of submission of tenders.  

 

        Yours faithfully, 

 

 

 

      (Signature of the tenderer) 

      With rubber stamp 

Dated: _______________ 
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Instructions to Tenderer (ITT) 

 
 

1.0 Online sealed open e-tenders on behalf of Medical Education & Research Department 

(MERD), Chandigarh are invited for the work of Surveying, Estimating, Structural Design, 

Preparation & Submission of Drawings, Models and all other Architectural & Engineering 

Consultancy Services for the work of “Construction of buildings of College of Physiotherapy 

and College of Nursing in the Campus of University of Health Sciences, Karnal using Pre-

engineered/ Prefab technology”. 

 
2.0 The estimated cost of A&E Consultancy works is Rs 15 Lacs and estimated cost of project is     

Rs.  25.00 Crore. These estimates, however, are given for merely as a rough guide.  

 
3.0 The tender document as uploaded can be seen on website www.tenderwizard.com/HPL or 

www.eprocure.gov.in and can be downloaded free of cost.  

 
4.0 Mode of Submission. 

Earnest Money Deposit  

Earnest Money Deposit of amount as mentioned in "NIT" required to be submitted along with 

the tender shall be in the form of Demand Draft payable at place as mentioned in NIT in favour 

of HPL limited from any Nationalised/Scheduled Bank. The EMD (DD) shall be valid for 

minimum period of 180 (One Hundred Eighty) days from last day of submission of Tender. The 

EMD shall be scanned and uploaded to the e-Tendering website within the period of tender 

submission and original should be deposited in office of HPL.  

 

The EMD of all unsuccessful tenderers will be returned within thirty (30) days of the 

declaration of successful tenderer (L-1). The EMD of L-2 party shall be returned after award of 

work to L-1 agency. No interest will be payable by the HPL on the said amount covered under 

EMD/Any other Security Deposit.  

 
5.0 Interested bidders who wish to participate in the tender has also to make following payments in 

the form of Demand Draft of any Nationalised/Scheduled Bank and to be scanned and uploaded 
to the e-Tendering website within the period of bid submission :  

 

Cost of Bid Document- Rs. 1000/- in the shape of DD in favour of HPL Ltd payable at New 

Delhi.  

 

e-Tendering processing fee- Rs. 850/- through e-payment only.  

 

Demand Draft against EMD and Cost of tender Document  & Acceptance   Letter shall be 

placed in single sealed envelope superscripted as "Earnest Money”, Cost of Tender Document" 

with name of work and due date of opening of the tender also mentioned thereon.   
 

Certificate of work experience (if required) and other documents as specified in the tender and 
Technical Bid shall be scanned and uploaded to the e-Tendering website within the period of 
tender submission and certified & self attested with seal of the company, copy of each shall be 
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deposited in a separate envelope marked as "Technical Bid”. 
  

6.0 Both the envelopes shall be placed in another envelope with due mention of Name of work, date 
& time of opening of tenders and to be submitted in the office of HPL after last date & time of 
submission of tender and up to 05.03.18 by 15:00 Hrs. The documents submitted shall be 
opened on the same day  

 
Online Technical tender documents submitted by intending tenderers shall be opened only of 
those tenderers, whose Earnest Money Deposit, Cost of tender Document and e-Tender 
processing fee and other documents placed in the envelope are found in order. The Price tender 
of those tenderers whose documents found to be in order shall be opened. The date of opening of 
price tender shall be informed to the tenderer subsequently. 

 
7.0 The tender submitted shall become invalid if:-  
 

i) The tenderer is found ineligible.  

 

ii) The tenderers do not upload all the documents (including GST registration as stipulated in 
the tender document.  

 
iii) If any discrepancy is noticed between the documents as uploaded at the time of submission 

of tender and hard copies as submitted physically in the office of tender opening authority.  
  

8.0 VALIDITY OF TENDER   
The Tender for the works shall remain open for acceptance for a period of One Eighty (180) 
days from the date of opening of financial Bid. If any tenderer withdraws his tender before the 
said period or issue of letter of acceptance, whichever is earlier, or makes any modifications in 
the terms and conditions of the tender which are not acceptable to the HPL, then the HPL shall, 
without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money as 
aforesaid. Further the tenderers shall not be allowed to participate in the retendering process of 
work.  
  

9.0 ACCEPTANCE OF TENDER   
HPL reserves the right to reject any or all the tenders in part or full without assigning any 
reason whatsoever. HPL does not bind itself to accept the lowest tender. HPL reserves the right 
to award the work to a single party or split the work amongst two or more parties as deemed 
necessary without assigning any reason thereof. The Contractor is bound to accept the part 
work as offered by HPL after split up at the quoted/negotiated rates.  
  

10.0 The tenders shall be strictly as per the conditions of contract. Tenders with any additional 
condition(s)/modifications shall be rejected.  
  

11.0 The witnesses to the Tender/Contract Agreement shall be other than the tenderer(s) competing 
for this work and must indicate full name, address, and status/occupation with dated signatures.  
  

12.0 The acceptance of tender will rest with the HPL who does not bind itself to accept the lowest 
tender and reserves to itself the right to reject any or all the tenders received without assigning 
any reason thereof. Tenders in which, any of the prescribed conditions are not fulfilled or 
found incomplete in any respect are liable to be rejected.  

  
13.0 On acceptance of tender, the name of the accredited representative(s) of the contractor who 

would be responsible for taking instructions from Engineer-in-Charge or its authorised 
representative shall be intimated by the contractor within 07 days of issue date of letter of  
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Awards by HPL. 

 

 
14.0 The tenderer shall not be permitted to tender for works if his near relative is posted in the 

project office or concerned Zonal Office of the HPL. The contractor shall also intimate the 
names of persons who are working with him in any capacity or are subsequently employed by 
him and who are near relatives to any of the officers in HPL. Any breach of this condition by 
the tenderer would render him liable to the withdrawal of the work awarded to him and 
forfeiture of Earnest Money and Security Deposit. This may also debar the contractor from 
tendering for future works under HPL  
 

15.0 The time of completion of the entire work, as contained in contract shall be as mentioned in 

"NIT”, which shall be reckoned from the 1st  day after issue of the letter of Award by the HPL 

 
16.0 Canvassing whether directly or indirectly, in connection with tenderers is strictly prohibited and  

the tenders submitted by the contractors who resort to canvassing will be liable for rejection. 

  
17.0 The tender award, execution and completion of work shall be governed by tender documents 

consisting of (but not limited to) Letter of Award/Letter of work order, Bill of Quantities, 
Conditions of Contract.  
 

18.0 ADDENDA/CORRIGENDA  

 

Addenda/ Corrigenda to the tender documents may be issued prior to the date of submission of 

the Addenda/ Corrigenda to the tender documents may be issued up to the date of submission 

of the tender to clarify or effect modification in specification and/ or contract terms included 

in various tender documents. The tenderer shall suitably take into consideration such 

Addenda/ Corrigenda while submitting his tender. The tenderer shall return such Addenda/ 

Corrigenda duly signed and stamped as confirmation of its receipt & acceptance and submit 

along with the tender document. All Addenda/ Corrigenda shall be signed and stamped on 

each page by the tenderer and shall become part of the tender and contract documents. In case 
of non working of websites, addendum/corrigendum shall be uploaded immediately on its 

working 

 

19.0 CLARIFICATION AFTER TENDER SUBMISSION  

 
Tenderer’s attention is drawn to the fact that during the period, the tenders are under consideration, 
the tenderers are advised to refrain from contacting by any means, the HPL and/or his employees/ 

representatives on matters related to the tender under consideration and that if necessary, HPL will 

obtain clarifications in writing or as may be necessary. The tender evaluation and process of award 

of works is done by duly authorized Tender Scrutiny Committee and this committee is authorized to 

discuss and get clarification from the tenderers. 

 

20.0    Technical Qualification and Presentation 

 The details of the buildings to be constructed are given in scope of work in General Conditions of 

Contract (GCC) of the tender document. 

The eligible tenderers who fulfill the criteria as mentioned in the NIT /ITT at S. No. 5 of  ITT shall 

be invited for participating in the presentation before the Committee constituted for the purpose by 

HPL. The Architect firm/Consultant shall bring hard & Soft copy of related details at the time of 

presentation. The time and venue for presentation is 07.03.18 at 11:00am  in HPL Conference 

Hall, Jangpura.  
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The committee shall evaluate the presentation and would assign the marks independently and then 

the assigned marks would be included in the marks obtained by the bidder in technical bid as per 

NIT. 

The consultant shall have no right to challenge the marks assigned by the individual member of the 

committee and, individual member of the committee shall have no liability to applicant in this 

regard. No correspondence would be entertained challenging or contesting the marking by the 

individual member of the committee. 

The committee will select the Architects firms/Consultant on the basis of their presentation and 

Technical evaluation. The financial bid of those Architect firm/consultant shall only be opened who 

secure minimum 70% out of total marks in the Technical evaluation. 

The committee shall evaluate the Technical evaluation of consultants by applying the evaluation 

criteria, sub-criteria, and point system as stipulated here in under. 

21.0  Tender Evaluation 

21.01   The bid document of the participating Architects will be evaluated by a duly constituted/authorized 

committee of HPL based on the following criteria for Technical Bid (based on information 

provided by the bidders). Therefore the bidders are requested to provide authenticate, updated 

documentary evidential information along with their bid. No request for subsequent production of 

documents will be allowed. 
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21.02 Technical Evaluation Methodology : 

 

Eligible bidders shall be evaluated for a score (A) to short list the qualified bidders for financial bid 

on the basis of project experience, manpower & infrastructure as follow: 

S.No. Items Marks 

1. Building Projects Designed- completed 20 

 RCC framed structures of value  (within the last 5 years)  

 (a) Rs. 10.00 Crore work will carry  6.66  marks each, for a maximum of 20 marks  

 (b) Rs. 15.00 Crore work will carry  10  marks each, for a maximum of 20 marks  

 (c) Rs. 20.00 Crore work will carry 20  marks each, for a maximum of 20 marks  

   

2. The agency should have provided the A&E services for the work of Pre Engineered 

Buildings/ LGS Structures/ Prefab Technology for the similar works like Universities/  

Hostels/  Institutional Buildings/ Training Centers/ Office Buildings/ Hospital/ Residential 

Buildings etc. (within the last 5 years) 

(a) Rs. 5.00 Crore work (component of PEB/ LGS/ Prefab technology), will carry 5 marks 

and the max marks are 20. 

Note:- The agency essentially is required to secure atleast 10 marks out of 20 marks. 

20 

   

4. Technical Manpower & in-house Infrastructures 10 

 The Technical Staff with the consultant on full time basis (10 marks)  

 (a) For each graduate Architect/ Engineer with at least 2 yrs. experience with the firm, 1 

mark each subject to maximum 04 marks 
 

 (b) For each post graduate Architect/ Engineer in Structural, Electrical, PHE, Air-

conditioning etc. with at least 2 yrs. experience with the firm, 2 marks each, subject 

to maximum 06 marks. 

 

   

5. Quality of the Concept Plan and design concept  in the form of Power Point Presentation 

and hard copy as detailed in Table- 1  
30 

 Total – (Score A) 80 

 

Note: Enlisted A&E agencies are also required to qualify the above technical evaluation process & need to 

submit the requisite documents as asked for.  

 

The Tenderers / firms should be fully equipped with complete infrastructure and in house capability in preparing 

working drawings including Architectural, Structural, internal/external water supply, sewerage drainage, internal 

and External Electrification, land development, landscaping etc. They should also be adequately equipped with 

computers, plotters and latest licensed Software programmers of design, and drawings. 
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Table –1 

  Evaluation criteria of the Design Concept presentation. 

 

A Master Planning and Zoning 10 

1 Cost effective Site Utilization & Grouping of Functions. 3 

2 Site Orientation  

a) Massing (Compactness) 3 

b) Circulation (integration) 2 

3 Landscape blending with existing profile 2 

B Design Concept Planning 10 

1 Aesthetics & Environmental friendly considerations 2 

2 Energy efficient building design 2 

3 Disaster resistant methods/ technologies 2 

4 Innovative Modern Global and Contemporary Architectural features 2 

5  Economical Design 2 

C Presentation 10 

1 Overall Presentation         2 

2 Over all understanding, Planning & Design of Project 5 

3 Interpretation of Design Concept & Interaction on concept and response to queries of the 

committee members. 

3 

 Total  30 

 

The markings shall be based on the supporting documents submitted along with the Technical Bid. The 

bidders are also required to submit a self evaluation sheet along with the Technical Bid. The supporting 

documents should be numbered and referred in the self evaluation sheet to support the self marking.  

21.03     Opening of Financial Bids : 

The Financial bids of only those agencies will be opened who are qualified in the Technical 

evaluation and Presentation  by the committee. 

The date of opening of financial bid shall be intimated accordingly and shall be opened in the 

presence of selected bidders /Architect Consultants or their representatives who wish to attend.   

21.04   Quality of Planning & Design Works:  

The Selection Committee shall also evaluate the Quality of Planning & Design Works Done by the 

bidders (Based on Photographs, Drawings etc. of Completed Projects submitted and inspection of 

project sites, where necessary). Therefore, bidders are requested to submit and present their 

documentations in the most diligent manner.  The Final Selection shall be made by the Selection 

Committee based on the above scores A, and, B, from the Prices Quoted in the Financial Bid.                 
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The financial bids of only those Architects will be opened who score more than or equal to 56 out of 

80 in the above rating points in the above mentioned Technical Evaluation. The Bidders(s) may please 

note that 80% weightage will be given to the Technical Bid i.e. Technical Evaluation and 20% 

weightage will be given to the financial bid (Rates quoted in the enclosed proforma) and composite 

score shall be worked out. 

 

As per the example below, the weightage of 80% on Technical Bid and 20% on Financial Bid will be 

applied.  

 

Let us assume the 3 participating Architects scoring more than or equal to 56 out of 80 scoring points 

in the technical evaluation (technical bid) and their quoted fee is as under: 

S. No  Description  Scoring Points  Quoted Fee                

(in %)  

 

1  Architect A  60 1.50  

 

2  Architect B  70  2.00  

 

3  Architect C  75  2.50  

 

 

Since the technical scoring points is out of 80 and the weightage in technical bid is also 80%, 

therefore  percentage wise the technical scores will remain as it is i.e. for Architect A scoring points 

will be 60 (60/80*80%=60%) and similarly for Architects B & C it will be 70 and 75 respectively.  

 

For the financial bid the minimum fee i.e. 1.50% will be given 100 percentage and percentage of 

the other Architects will be worked out on proportionate basis and thereafter weightage of 20% will 

be applied on marks so obtained. The marks so obtained by all the Architects will be added to the 

technical bid marks and the composite score shall be worked out. 

 

Marks obtained by Architect A: 60  + 1.50/1.50 x 20 =  80 marks  

Marks obtained by Architect B : 70 + 1.50/ 2.00 x 20 = 85 marks  

Marks obtained by Architect C : 75 + 1.50 / 2.50 x 20 = 87 marks 

As per the combined scoring, the Architect C gets the maximum overall marks and will be 

considered for appointment 

22.0     Selection of Architect: 

The assignment shall be awarded at the lowest quoted fee of the technically eligible bidders. 

However, the first opportunity shall be given to the bidder with the highest composite score to work 

at the L1 fees. If the bidder with the highest composite score refuses, the option will be given to 

next highest composite score bidder to work at the L1 fees. The award will be given to the bidder 

willing to works at the L1 fees in the order of composite scores. 

23.0  Even though the applicant may satisfy the above requirements, he/she would be liable to 

disqualification, if he/she has made misleading or false representation or deliberately suppressed 

the information in the forms, statements and enclosures. 
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24. 0   The successful consultant(s) for the purpose of execution of the services, progress review and 

monitoring, shall submit, a detailed work schedule and PERT network / CPM indicating 

completion of all major activities as per the milestones indicated for completion of such activities 

in the RFP Document for consideration and approval by the HPL. This approved schedule / 

network shall be pre-requisite for signing of the Contract Agreement and shall form part of the 

Contract Agreement. Further the consultant shall also submit another schedule, which is the most 

detailed schedule depicting all activities involved for each of the major milestones/ activities 

involved in consultation with the HPL for approval by the Engineer in- Charge at the site. 

25.0     Confidentiality 

Information relating to evaluation of tenders and recommendations concerning awards shall not be 

disclosed to the Architect firm/consultants who submitted the tender or to other persons not 

officially concerned with the process, until the publication of the award of Contract. The undue use 

by any Consultant of confidential information related to the process may result in the rejection of its 

tender and may be debarred from participating in future tenders 

 

 

Dy. General Manager (C) 

Issued to: 

 

M/s. ________________________ 

       ________________________ 

       ________________________ 
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UNDERTAKING 

(To be enclosed along with EMD in Envelope-I) 

1.1 I/We of M/s. _____________________________ bidder for the work of Surveying, Estimating, 

Structural Design, Preparation & Submission of Drawings, Models and all other Architectural & 

Engineering Consultancy Services for the  work of  “Construction of buildings of College of 

Physiotherapy and College of Nursing in the Campus of University of Health Sciences, Karnal using 

Pre-engineered/ Prefab technology” with M/s. Hindustan Prefab Limited do hereby undertake that I/We 

agree to unconditionally accept all the terms and conditions mentioned in the tender documents. Further, 

we have noted that after unconditionally accepting the tender conditions in its entirety, it is not permissible 

to put any remarks/conditions in the Price Bid and the same has been followed in the present case.  In  case 

this provision of the tender is found violated at any time after opening of Financial bid, we agree that the  

tender shall be summarily rejected and HPL shall without prejudice to any other right or remedy be at 

liberty to forfeit the full said earnest money absolutely. 

 

 

Signature of the Bidder 

or Authorised Person   ________________________________ 

 

Name of the Firm   ________________________________ 

 

Seal of the Firm 
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GENERAL CONDITIONS OF CONTRACT 

 

(These general conditions of contract shall supersede the relevant General Conditions of GCC. 2014 

(CPWD) / Form 7/8) 

 

1.0 SCOPE OF WORK:  

 

Surveying, Estimating, Structural Design, Preparation & Submission of Drawings, Models and all 

other Architectural & Engineering Consultancy Services for the  work of “Construction of buildings 

of College of Physiotherapy and College of Nursing in the Campus of University of Health Sciences, 

Karnal using Pre-engineered/ Prefab technology”. 

 

Project Duration: 9 months  

Site location: Campus of University of Health Sciences, Karnal ,Haryana  

Area: 1,00,000/- sqft 

Building : Both buildings shall be G+1 storied  

The two building shall be constructed through “Pre Engineered Building with Light Gauge Steel 

Frame (PEB LGS) System/ Prefab Technology. For partitions PUF panels may also be used, 

wherever required as per design requirements. 

 

The work includes complete Civil works, Electrical works, Fire fighting, Plumbing, Sanitary, DG 

Set, Air-Conditioning, Interior and Furnishing work and external developments including all 

services required for the proposed project within the Assessed cost of work.   

The scope of work shall include preparation of Master Plan of the infrastructure and site development 

work including site survey & Soil testing etc. Work involves preparation of Concept Plans, Design, 

Drawings, Specifications, Architectural & Structural, Fire Fighting, Plumbing, Sanitary, Interior & 

Furnishing, Solar Panel, DG Set, Air-conditioning and External development works,  Site visits, 

preparation of BOQs & bid documents, Rate Analysis, detailed Engineering of all Services and 

approval of shop drawings, weekly meetings on site as required to resolve the issues and implement 

any changes or take specified data for revision of drawings or for providing additional details 

including getting all approvals / NOC / Clearances from various local authorities for start of work 

and to occupy the building after completion of work i./c getting completion & occupancy certificates 

and all other required works for “Surveying, Estimating, Structural Design, Preparation & 

Submission of Drawings, Models and all other Architectural & Engineering Consultancy 

Services for the  work of “Construction of buildings of College of Physiotherapy and College of 

Nursing in the Campus of University of Health Sciences, Karnal using Pre-engineered/ Prefab 

technology” . 
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2-3 options of conceptual layout plans with 3-D views of the proposed building are to be prepared and to be 

submitted & to be included in the presentation to be given by the bidders. 

 
A – PLANNING STAGE   

1.01 Undertaking visits to HPL/ Client office & to site to collect details/data/information required for 

planning purpose, holding necessary discussions with the Clients and HPL and obtaining 

requirements of project and attending meetings at site of work or HPL‟s Office, Client‟s Office 

as and when required by HPL, to carryout detailed survey of the project location including 

detailed site survey i/c recording RL‟s, contour and site map preparation with physical 

dimensions of the Site /  Plot. The Consultant must visit the site of work and must meet the 

MERD officials before preparation of concept plans. Photographs of the site visit is to be 

enclosed by the A&E Consultant. 
 

1.02 Preparation and submission of “Detailed Plan” of entire complex and obtaining necessary 

approvals from client and statutory bodies including submission of photographs and other 

documents required in connection with approval from clients and Statutory Bodies.  
 

1.03 The Architect / Consultant will make the presentation related to the project as and when required 

by the client / HPL 
      

1.04 The  Consultant shall be fully responsible for evolving safe, economic, technically sound and 

correct design and shall ensure that the planning and designing of the project as per 

specifications of clients, latest ISI codes of practices, legislation, other relevant bye-laws and 

good engineering practices. 
 

1.05   The Consultant will give undertaking that the estimate / design and other documents related to 

the projects will be prepared and furnished to suit the particular local conditions of the site in the 

most economical manner. The Consultant will work out economic design and adopt specification 

so as to ensure that the estimate approved by clients at initial stages is not exceeded on 

completion of work. 

The Consultant will submit the detailed BOQ and DPR complete in all respect within one week 

of award of work. 

 

B -  Implementation of project. 

1.06 To carryout Soil Investigation for the project and submission of complete data / Test Report. Soil 

Investigation shall be carried out by the Consultant. Site photographs showing Soil Investigation 

being carried out at site with dates for each and every bore hole shall have to be submitted by the 

A&E Consultant. Soil Investigation have to be got done through a reputed and expert Soil 

Investigation Agency immediately within 03 days of approval of concept plans. Soil Test 

Reports are to be got vetted / proof checked by the A&E Consultant from any reputed Institute 

like IITs, NITs, CBRI-Roorkee or as approved by Engineer-in-Charge.  
 

1.07 Preparation and submission of preliminary drawings, designs, specifications and preliminary 

cost estimates for each and every building/ structure including internal services complete and 

including getting all necessary approvals, NOC‟s / Clearances from clients/ Statutory Bodies for 

start of work including preparation and submission of 02 Nos. Models of appropriate size as 

approved by Engineer-in-Charge.  
 

The Concept plans, Walk thru & 3 D- views shall have to be submitted by the A&E Consultant 

within 02 days of award of work and Models as per the approved concept plans & 3 D-views 

shall have to be submitted by the A&E Consultant within 03 days of approval of Concept plans. 
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1.08 Preparation and submission of detailed Architectural drawings, designs and specifications for 

building / structures suitable for construction and releasing to site including getting necessary 

approval from clients wherever required. 
 

1.09 Preparation and submission of detailed structural designs &  drawings, fabrication and erection 

drawings and detailed bar bending schedule based on approved Architectural drawings, for 

various buildings/ structures complete, suitable for construction and release to site including 

getting approvals from clients wherever required including getting vetting / proof checking of the 

structural design / drawings from any reputed Institutes like IITs / NITs / CBRI-Roorkee as 

directed / approved by the Engineer-in-Charge. 
 

1.10 Preparation and submission of detailed designs, drawings and documents for all internal utility 

services like plumbing, Sanitary, fire-fighting, electrification, Air-conditioning etc. as per the 

requirements of the project suitable for construction and release to site including getting 

necessary approval from clients, wherever required. 
 

1.11 Preparation of designs drawings and documents pertaining to external utility services like water 

supply, sewerage system, storm water drainage, fire fighting system, water supply system, 

external electrical works and any other specialized extra services as per project requirement 

suitable for construction and release to site including getting necessary approvals from clients, 

wherever required. 
 

 

1.12 Preparation and submission of detailed bills of quantities, detailed estimate including preparation 

and submission of detailed take off calculations sheets, analysis of rates and tender documents 

for all works covered under clauses 1.05 to 1.11 including issue of adequate number of tender 

documents along with necessary drawings for the purposes of inviting tenders. Separate tender 

documents may be required to be submitted for different works as decided by HPL. 
 

1.13 Carrying out all modifications / deletions / additions / alteration in design/ drawings / documents 

as required by client and HPL for proper execution of works at site till completion and handing 

over of the project to the client. 
 

1.14 Periodic supervision of works to ensure adherence on the part of the contractor‟s execution of 

work as per detailed drawings and specifications, including sorting out problems and issue of 

necessary clarifications at site including preparation of additional drawings and details for proper 

execution of work at site.  The visit to the site at Construction stages will be as and when 

required in the exigencies of work but the consultant will adhere the below schedule: 
 

The A&E Consultant shall have to visit the construction site at an interval of every 15 days from 

the start of work to upto completion of work. 
 

For the site visits, the Consultant has to make the entries in respect of site visits to the site in the 

register maintained at project site and has to submit his report along with photographs of the 

each site visit. 

1.15 Preparation and submission of completion reports, completion drawings/ as built drawings and 

maintenance schedules and documents for the project as required and acceptable to clients 

including getting  all necessary approval / NOC‟s / Clearances and Completion Certificates & 

Occupancy Certificate from Municipality/ Statutory Bodies. 
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2.0    PAYMENT OF CONSULTANCY FEES 
 

2.01         The rate of consultancy fee, quoted as the consultancy Percentage (%) of the estimated cost of 

works shall be firm, fixed and final and inclusive of all taxes excluding GST as applicable and 

valid till completion of the project. The Consultancy fee shall be paid on the estimated cost of the 

work or actual cost of the work on completion whichever is lower. The completion cost shall 

exclude the following:- 

a) Cost of Land. 

b)   Plan approval and service connection deposits and fees to local and /or statutory bodies/    

State/Central Govt., paid/payable by the Client/Executing Agency. 

c) Any other services, fittings and fixtures which are not designed and planned by the Consultant. 

d) Cost of demolition of the existing building or its portion. Any in fructuous expenditure as a result 

of demolition etc. and cost of any rejected work. 

e) Cost of supervisory and other establishment employed on work by Consultant or the 

Client/Executing Agency. 

f) Other contingent expenditure like press advertisement, publicity, cost of foundation stone, 

inauguration ceremonies of building etc. 

g) Escalation in the cost of work due to increase in rates of materials, labour etc. after award of 

work. 

h) Any deviation in the items of work not authorized by the Client/Executive Agency prior to its 

execution. 

i) Cost of any equipment which does not come under the scope of works of consultant. 

j) Expenses relating to all legal fees and taxes etc. payable to various statutory and local authorities 

paid by Client/Executive Agency. 

k) Any payment towards reimbursement of taxes and duties, levies, cess etc. 

l) Agency charges of Executing Agency. 

m) Cost of Laboratory Charges for Testing of Material etc. 
 

If any additional work is awarded / required by Client, Services for the same shall be provided by 

the A&E consultant on the same rates and terms & conditions. 

 

3.0 MODE OF PAYMENT 

On completion of works in stages 

3.01      1.01 to 1.05     5% of total consultancy fee 

3.02      1.06-1.07      5%  - do – 

3.03      1.08 to 1.10     15%  - do - 

3.04      1.11       10%  - do - 

3.05      1.12      15%  - do - 

3.05      1.13 to 1.14     30%  - do - 

3.06      1.15      20%  - do - 

            ------------ 

                         100%              - do -     

          -------------           
        

 HPL shall release running payments on pro-rata basis after receiving the payment from the client 

for various stages depending upon extent of their completion and decision of HPL in this regard 

shall be final. 
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4.0 TERMS AND CONDITIONS  
 

4.01   The Consultant shall furnish an unconditional and irrevocable  performance guarantee on 

the proforma of HPL from a Nationalised Bank to the extent of 5% of the value of total 

consultancy fees of  Consultant at the time of signing of Contract Agreement.  This bank 

guarantee shall remain valid till twelve months after execution of work and handing over all 

works of the project to clients by HPL including getting issued all the NOCs / Clearances / 

Approvals/ Occupancy Certificates/ Completion Certificate from the concerned local 

authorities by the Project Architect. 

 

4.02  5% of the fees payable to the Consultant shall be retained from the Running bills as 

„Retention Money‟ in addition to the performance guarantee and the same shall be released 

to the Consultant three months after completion of defect liability period of one year from 

the date of receiving of occupancy certificate. 

 

4.03 Payment of running bills shall be made to the Consultant based on the contract value at 

which work is awarded by HPL to contractor or approved estimated cost (excluding HPL‟s 

agency charges), whichever is lower. The payment shall however be made from the 

Registered Office of HPL situated in New Delhi through RTGS / NEFT.  In case the 

payment is required by D.D., the charges shall be borne by the Consultant.  

 

          Notwithstanding what is stated herein above, the payment of fees to the Consultant shall be 

released only after the financial sanction of project is received by the HPL from clients and 

money released by the clients to HPL against this project.  The Consultant shall have no 

claim on HPL in case release of money is delayed by clients or project is not sanctioned to 

HPL. 
 

4.04 The final fees payable to the consultant shall be determined on the basis given in para 2.0 

and difference, if any, in the fees payable and already paid at various stages shall be 

adjusted at the last stage of the payment given under para / clause 3.0. 
 

 

4.05 The Consultant shall design, redesign, modify and make changes in the design, drawings, 

details etc. till they are finally approved by clients and as required for completion trial run, 

defect liability period and handing over of the project to clients, within the fees agreed by 

the Consultant in para 2.0 and nothing extra shall be payable to Consultant in this regard. 
 

4.06   PAYMENT TOWARDS VISITS 

All expenses for visits to the sites (before/ during execution of work and after completion of work)  

by the  Consultant in connection with planning, designing, detailing, obtaining approval from clients 

/ HPL / Statutory bodies and during construction and completion stage of work shall be borne by the  

Consultant and deemed to be included in his quoted fees. 

The Consultant shall prepare necessary models, as mentioned, in connection with approvals of 

scheme prepared by them from clients/ statutory bodies etc. at his own cost.   

4.07 If at any time after award/ start of work, the client decides to abandon or reduce the scope of work 

for any   reason whatsoever and hence not require the whole or any part of the works to be carried 

out, the HPL shall give notice in writing to this effect to the  Consultant and shall have no claim for 

any payment of compensation, or otherwise whatsoever, on account of any profit or advance which 
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he might have derived from the execution of the works in full but which he did not derive in 

consequence of the foreclosure of the whole or part of the work. 
 

4.08 The  Consultant shall supply free of charge to the HPL, the following documents: 
 

a) Six sets of complete detailed design calculations (structural and other services) including supply of 

drawings incorporating subsequent modifications / revision, if any. 
 

b) Six sets of each of all working drawings for Architectural & Structural of Civil works, Electrical 

works, Fire fighting, Plumbing, Sanitary, Interior and Furnishing works, based on the approved 

drawings including supply of drawings incorporating modifications / revision, if any. 
 

c) Six sets of detailed estimates and rate analysis of all works. 
 

d) Adequate number of tender documents and drawings. 
 

e) Adequate number of additional design, drawings and other documents needed for proper execution 

of works. 
 

f) Six sets of completion drawings (cloth mounted) and detailed documents duly approved by local 

authorities. 

 
 

4.09 The Consultant shall provide the documents, drawings,   design, details as required for timely 

completion of works within the time period mentioned against each activity and the same is part of 

this agreement. The consultant shall complete the said works within this agreed time schedule. No 

extension of time for completing the same shall be made owing to any variations made in the works 

by the orders of the clients/HPL, unless the clients in consequences of such variations extends the 

time allowed to HPL for the completion of the works, in which case HPL may extend the time for 

completion under this agreement for a proportionate period but not greater than the time allowed to 

HPL for the completion of the whole works. 
 

4.10 All designs and drawings shall be the property of HPL and the name of HPL shall be predominantly 

displayed on all the drawings and documents as “Executing Agency”.  The originals of approved 

completion drawings shall be on good quality re-producible on tracing paper.  The proprietary rights 

of design shall remain with Consultant. 
 

4.11 The Consultant shall be fully responsible for evolving safe, economic, technically sound and correct 

design and shall ensure that the planning and designing of the work is carried out based on the 

tender documents and specifications of clients, latest ISI codes of practices, legislation, other 

relevant bye-laws and good engineering practices and Consultant shall guarantee the performance of 

all the structures, conveyances system and services after completion.  The bill of quantities and 

specifications shall be as per CPWD, BIS, MOST, HPL norms as desired by HPL and / or clients. 
 

4.12 The Consultant will give undertaking that all drawings, design, specifications, plans, estimates and 

other documents will be prepared and furnished to suit the particular local conditions of the site in 

the most economical manner.  The Consultant will work out economic design and adopt 

specification so as to ensure that the estimate approved by clients at initial stages is not exceeded on 

completion of work.  At any stage. during the progress of execution of the work, if any defect is 

noticed in the drawings, designs, specifications, plans, estimates or other documents, the consultant 

shall provide free of cost to HPL fresh designs / drawings / specifications / estimates and other 

documents within a period of the seven days from the date of notice issued by HPL in this regard.  

The consultant shall also indemnify the HPL due to such defective drawings/ designs/ specifications 

/ estimates / other documents supplied by the consultant subject to a maximum of the consultancy 

fees.  
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4.13 The Consultant shall ensure at detailed design stage that the project is completed within approved 

project cost and the actual quantities of works executed at site based on details / drawings given by 

the Consultant, should not exceed by 3% (three percent) of the quantities given by him at 

preliminary project report stage on the basis of which the project cost is approved by the clients.  In 

case HPL has to incur extra expenses due to execution of extra quantities / additional work to 

complete the project, the same shall be recovered from the Consultant upto the extent of maximum 

15% (fifteen percent) of total consultancy fees.   
 

4.14 While providing consultancy services, the Consultant shall ensure that there is no infringement of 

any patent or design rights and he shall be fully responsible for consequence / any actions due to 

any such infringement.   Consultant shall keep HPL indemnified all the times and shall bear the 

losses suffered by HPL in this regard. 
 

4.15 The statutory deduction of income tax, or other taxes, duties, levies, cess including services tax etc. 

as applicable shall be made from the payment released to  Consultant from time to time and same 

are deemed to be included in the  Consultants fees and nothing extra shall be payable to  Consultant 

in this regard. 
 

4.16 Concept plan / Architectural and Structural drawings & detailed estimate (based on latest SOR of 

Haryana states, updated Cost Index for the location and market rates for the Non-schedule items if, 

any) including the detailed BOQ‟s, technical specifications, drawings of all the items for inviting 

tenders shall be submitted by the Consultant within one week of award of work to the agency on 

assignment of work for approval.   
 

4.17 On approval of concept plan / drawings & detailed estimate, the Consultant shall prepare and submit 

the building plans for approval of the local authority within 07 days and shall get the same approved 

within next one week from all the concerned local authorities.   
 

5.0 TERMINATION OF WORK 

5.1 The work may be terminated at any time by HPL upon one month‟s notice in writing being given to 

Consultant, if the Consultant‟s work is not found to be satisfactory according to the terms of the 

agreement.  In case the agreement is terminated on account of Consultant‟s work not being 

satisfactory.  HPL will get the work done at the risk and cost of the consultant. 

 

5.2 If the scope of work is reduced by the client and the consultant approaches to the client to get the 

same work for rendering the consultancy services than the performance guarantee, security money, 

earnest money deposited by the consultant to HPL will be forfeited. 

 

6.0  LIQUIDATED DAMAGES 

In case the Consultant fails to complete the work within the contract period or extended period 

mentioned in clause 4.09 above owing to reasons attributable to Consultant, liquidated damages @ 

1% per week of the total fees subject to a maximum of 10% of the total fees payable shall be levied 

on the consultant.  HPL shall be entitled to deduct such damages from the dues that may be payable 

to the Consultant. 

 

7.0        FORCE MAJEURE CLAUSE 

 

The HPL will not be responsible for any delay / stoppage of work due to force majeure conditions 

like natural calamities, civil disturbances, strikes, war etc. and losses suffered, if any, by the 
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consultant on this account.  The HPL shall not be liable in any way to bear such losses and no 

compensation of any kind whatsoever will be payable by the HPL to the consultant. 

 

8.0       JURISDICTION 

 

The Courts in Delhi/New Delhi alone will have the jurisdiction to deal with matters arising under 

this work. 

 

9.0 PROJECT DURATION: 9 months 

 

10.0 The successful bidder would have to furnish separate bills for the cost incurred for the below 

mentioned subheads A to E on completion of each item which shall be part of total percentage fee 

quoted by them  

A) Surveying :–  

- Topographical survey including recording of reduced levels, preparation of Contour map, 

Recording of Physical dimensions of the plot, Indicating /Recording of Land marks & Directions of 

the plots. 

- Geological Survey i.e. Soil testing as required including submission of the Soil testing report 

B) Estimating :- Preparation and submission of Estimates including required documents 

- PAR estimate 

- Detailed estimate including Market rates justifications. 

C) Structural Design :- 

- Structural Design of the building including proof checking / vetting of the same from any reputed 

Institutes like IITs/ NITs / CBRI-Roorkee. 

D) Drawings :- 

- Preparation and submission of Architectural and structural drawings of all the components of 

work as per scope of work. 

E) Models :- 

Providing and submission of  02 No. model 

11. ARBITRATION : 

 Any or all disputes, differences, or questions which may at any time arise between the parties 

hereto or any person claiming under them, touching or arising out of or in respect of this agreement 

or the subject matter thereof shall first be endeavored to be amicably resolved at the top 

management level of the parties. However, in the event of such dispute, difference or question, etc. 

remaining unsolved, the same shall be referred to the arbitration by a Sole Arbitrator to be 

nominated by the Chairman & Managing Director, HPL and the provisions of the Arbitration & 

Conciliation Act, 1996 shall be applicable. The place of such arbitration shall be at New Delhi. 
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PROFORMA OF BANK GUARANTEE (PERFORMANCE) 

 

Hindustan Prefab Limited, 

Jangpura, 

New Delhi 110014 
 

Whereas the Hindustan Prefab Limited, (hereinafter called “HPL” which expression shall include its 

successors and assigns) having awarded the Consultancy Contract for ___________________ hereinafter 

called the Contract) to M/s. _________________________ (hereinafter called the Consultant) at a total 

price of Rs. _________ subject to the terms and conditions contained in the contract. 

Whereas, the terms and conditions of the contract require the contractor to furnish a bank guarantee for Rs. 

________ (Rupees ________________) being ____ % of the total value of contract for proper execution 

and due fulfillment of the terms and conditions contained in the contract. 

We, the Bank, (hereinafter called the “Bank”) do hereby unconditionally and irrevocably undertake to pay 

to HPL immediately on demand in writing and without protest / or demur all moneys payable by the  

Consultant to HPL in connection with the performance of the Contract inclusive of any loss, damages, 

charges, expenses and costs caused to or suffered by or which would be caused to or suffered by HPL by 

reason of any breach by the  Consultant of any of the terms and conditions contained in the contract as 

specified in the notice of demand made by HPL to the bank.  Any such demand made by HPL on the bank 

shall be conclusive evidence of the amount due and payable by the bank under this guarantee. However, the 

Bank‟s liability under this guarantee shall be limited to Rs. ______ in the aggregate and the bank hereby 

agrees to the following terms and conditions. 

i) This guarantee shall be continuing guarantee and irrevocable for all claims of HPL as specified 

above and shall be valid during the period specified for the performance of the contract 

including the period of maintenance i.e. upto __________. 

 

ii) We, the said bank further agree with HPL that HPL shall have the fullest liberty without our 

consent and without affecting in any manner our obligations and liabilities hereunder to vary 

any of the  terms and conditions of the said contract or to extend time for performance of 

contract by the contractor from time to time or to postpone for any time or from time to time 

any of the powers exercisable by HPL against the  Consultant under the contract and forebear 

or enforce any of the terms and conditions relating to the said contract and we shall not be 

relieved from our liability by reason of any such variations or extension being granted to the  

Consultant or for any forbearance, act or omission on the part of HPL or any other indulgence 

by HPL to the contractor or by any such matter or thing whatsoever, which under the law 

relating to the sureties would, but for this provision, have effect of so relieving us. 
 

iii) This guarantee / undertaking shall be in addition to any other guarantee or security whatsoever 

HPL may now or at any time have in relation to the performance of the works/equipment and 

the company shall have full recourse to or enforce this security in performance to any other 

security or guarantee which the HPL may have or obtained and there shall be no  forbearance 

on the part of the HPL in enforcing or requiring enforcement of any other security which shall 

have the effect of releasing the Bank from its full liability.  It shall not be necessary for HPL to 

proceed against the said Consultant before proceeding against Bank. 
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iv) This guarantee / undertaking shall not be determined or affected by the liquidation or winding 

up, dissolution or  change of constitution or insolvency of the  Consultant, but shall in all 

respects and for all purposes be binding and operative until payment of all moneys payable to 

HPL in terms thereof are paid by the Bank. 

 

v) The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee and 

the obligations of the bank in terms hereof, shall not be otherwise effected or suspended by 

reasons of any dispute or disputes having been raised by the Consultant (whether or not 

pending before any Arbitrator, Tribunal or Court) or any denial of liability by the Consultant 

stopping or preventing or purporting to stop or prevent any payment by the Bank to HPL in 

terms hereof. 

 

We, the said Bank, lastly undertake not to revoke this guarantee during its currency except with the 

previous consent of HPL in writing.  Unless a claim is made in writing within three months, i.e. from 

the date of expiry of the guarantee _______ (three months after the date of expiry) we shall be relieved 

from all liabilities under this guarantee thereafter. 

 

Signed this ______ day of _____________  at _______________. 

 

 

                        For and on behalf of the Bank 

 

WITNESS : 

 

1.__________________ 

 

2.__________________ 
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