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TENDER  DOCUMENT 

(Through e-Tendering) 

 

Planning & Designing, conceptual layout, Estimating, Preparation & 

Submission of Drawings, Bill of Quantities and all other allied 

Architectural & Engineering Consultancy Services for the work of 

Refurbishing of Passport Seva Laghu Kendra (PSLK), Darbhanga. 

NIT No. HPL/DGM(C)/TC/PSLK/Darbhanga/2017-18/114 Dt: 27.02.2018 

 

 

 

ISSUED TO :- ______________________________________ 

           _______________________________________ 

 

 

 

 

HINDUSTAN PREFAB LIMITED 

(A Govt. of India Enterprise) 

Jangpura, New Delhi-110014 

CIN: U74899DL1953GOI002220 

Ph- (011) 43149800-899, Fax: (011) 26340365 
WEB: www.hindprefab.in, Email: :- hindprefab@gmail.com 
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HINDUSTAN PREFAB LIMITED 
JANGPURA, NEW DELHI- 110014 

 

NOTICE INVITING  e-TENDER 

 

NIT No. HPL/DGM(C)/TC/PSLK/Darbhanga/2017-18/114 Dt: 27.02.2018 

1. Sealed e-tenders are invited from technically & financially sound and experienced A&E 

Consultants / Architects  to render their professional services for the following work in two bid 

system as detailed below:- 

Tendering Document No. 

 

Name of the Work 

HPL/DGM(C)/TC/PSLK/Darbhanga/2017-18/114 Dt: 27.02.2018 

Planning & Designing, conceptual layout, Estimating, 

Preparation & Submission of Drawings, Bill of Quantities 

and all other allied Architectural & Engineering 

Consultancy Services for the work of Refurbishing of 

Passport Seva Laghu Kendra (PSLK), Darbhanga. 

Project Duration 8 months 

Estimated Cost of A&E Consultancy 

works 

Rs. 3.0 Lacs 

Earnest Money Deposit Rs. 6000/- in  the shape of DD only  in favour of Hindustan 

Prefab Limited and, payable at New Delhi (Bank Guarantee 

will not be accepted) 

Non-refundable cost  of  Tender 

document 

Rs. 1000/- (Non Refundable) in  the shape of DD in favour of 

Hindustan Prefab Limited and, payable at New Delhi 

Non-refundable cost of e-tender 

processing fee 

Rs. 590/- (Non Refundable) through e-payment gateway to ITI 

Ltd. 

Last date & time of submission of 

online tender 

Up to 09.03.2018 by 3.00 PM  

Period during which hard copy in 

Original of EMD, Cost of Tender 

Document,   proof of e-tender   

processing fee, letter  of  Acceptance  

of tender conditions/ enlistment  order  

of  the  Architect/Consultant and other  

documents  as  per  NIT (Eligibility 

criteria) shall be submitted. (Do not 

submit  hard copy of financial bid) 

Before and up to 3.00 PM on 09.03.2018 in the office of Dy. 

General Manager(C)-TC at Hindustan Prefab Limited, 

Jangpura,  New Delhi-110014 

Date & Time of Opening of technical 

tender 

09.03.2018 at 3.30 PM 

Validity of offer 180 days from the date of opening of price tender 

Presentation Date, Time & Venue To be intimated later on via email only 

Opening of price bid To be intimated later on via email only 

 

Financial Bid : Financial Bid shall be opened only of those agencies who have qualified the technical 

evaluation and presentation by the committee. 

 

The tender document can be downloaded from website www.tenderwizard.com/HPL and 

www.eprocure.gov.in. “Any Corrigendum/addendum, if any, would appear only on the HPL web site 

and not to be published in any News paper”. 
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2.0 The intending tenderer must read the terms and conditions of HPL carefully. He should only 

submit his tender if he considers himself eligible as per eligibility criteria and he is in possession 

of all the documents required.  

 

3.0 Those intending tenderers/Architect/Consultant not registered on the website i.e. 

www.tenderwizard.com/HPL mentioned above with M/s. ITI, are required to get registered 

beforehand. If needed they can be imparted training on online tendering process as per 

details available on the website i.e.www.tenderwizard.com/HPL.  
 
4.0       The intending tenderer must have class-III digital signature to submit the tender.  

 

5.0 The Tender Document as uploaded can be viewed and downloaded free of cost by anyone 
including intending tenderer. But the tender can be submitted only after uploading the mandatory 
scanned documents such as (a) Demand Draft of any Scheduled/ Nationalized towards cost of 
tender document, (b) proof of deposit of e-Tender Processing Fee, (c) Demand Draft of any 
Scheduled/ Nationalized against EMD & all other documents as per Notice Inviting e-tender.  

 

6.0       Set of Contract / Tender Documents:  
The following documents will constitute set of tender documents:-  

a) Notice Inviting e-Tender   
b) Conditions of contract  

c) Financial Bid 

d) Acceptance of Tender Conditions 

e) Integrity Pact 

f) Corrigendum, if any 
 

7.0 If any problem related to online filling, please contact help desk no. 011-49424365. If not satisfied with 

help desk response, kindly contact Tender Cell : 011 43149800 (136) 

 

8.0      HPL will not responsible for any type of failure of network at Architect/Consultant end. So you are 

advised to fill tender with sufficient time in hand to avoid last moment rush. 

 

9.0      E-tendering processing fees can be seen on www.tenderwizard.com/HPL 

 

10.0     Joint ventures are not accepted. 

 

11.0 HPL reserves the right to accept any or reject all the tenders and split up the work among more than 

one parties without assigning any reasons thereof. HPL reserve the right to terminate the work in 

between by giving one month notice without any financial liability.  

 

12.0 The tenderers are required to quote strictly as per terms and conditions, specifications, standards 

given in the tender documents and not to stipulate any deviations. 

 

 

13.0 After submission of the tender the tenderer can re-submit revised tender any number of times but 

before last time and date of submission of tender as notified 

 

14.0 When it is desired by HPL to submit revised financial tender then it shall be mandatory to submit 

revised financial tender. If not submitted then the tender submitted earlier shall become invalid. 

 

15. 0    On opening date, the tenderers can login and see the tender opening results.  

 

16.0      Architect/Consultant can upload documents in the form of JPG and PDF format. 
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17.0 Architect/Consultant to upload scanned copies of all the documents including valid GST 
registration/EPF registration, PAN No. as stipulated in the tender document.  

 
18.0 If the Architect/Consultant is found ineligible after opening of tender, his tender shall become 

invalid and cost of bid document and processing fee shall not be refunded.  
 

19.0 If any discrepancy is noticed between the documents as uploaded at the time of submission of 
tender and hard copies as submitted physically by the Architect/Consultant the tender shall become 
invalid and cost of tender document and processing fee shall not be refunded.  

 
20.0 Notwithstanding anything stated above, HPL reserves the right to assess the capabilities and 

capacity of the tenderers to perform the contract, in the overall interest of HPL. In case, tenderers 
capabilities and capacities are not found satisfactory, HPL reserves the right to reject the tender. 

 
21.0 In case of Percentage Rate Tender, Architect/Consultant must ensure to quote single percentage 

rate. The column meant for quoting rate in figures appears in pink color and the moment rate is 
entered, it turns sky blue, The Rate shall be quoted upto 2 Decimals. 

 
22.0 In case of Item Rate Tender, price shall be entered against each item in the Bill of Quantities / 

Schedule of Quantities. The cost of item against which the Architect/Consultant has failed to enter 
a rate or price shall be deemed to be covered by rates and prices of other items in Bill of Quantities 
/ Schedule of Quantities and no payment shall be made for the quantities executed for items against 
which rate has not been quoted by the Architect/Consultant. The column meant for quoting rate in 
figures appears in pink/yellow colour and the moment rate is entered, it turns sky blue. The Rate 
shall be Quoted up to 2 Decimals. 

 
23.0 In addition to this, while selecting any of the cells a warning appears that if any cell is left blank the 

same shall be treated as “0”. Therefore, if any cell is left blank and no rate is quoted by the 
tenderers, rate of such item shall be treated as “0” (ZERO). 
 

24.0 The   tenderer   if   required   may   submit   questions   in   writing   by   e-mail   at 
tendercellhpl@gmail.com to seek clarifications latest by 08.03.2018 to the office of DGM(C)-TC  
at Hindustan Prefab Limited, Jangpura,  New Delhi : 110 014. The tenderers are requested to 
submit their technical and commercial queries separately so that those could be replied suitably. 

 
25.0   The tender document submitted/uploaded by the Architect/Consultant should be self attested. 

 
26.0 List of Mandatory Documents to be scanned and uploaded within the period of tender 

submission.  
 

 Demand Draft against EMD  

 Demand Draft of any Scheduled Bank towards cost of Bid Document.  

 Certificates of work experience and all documents pertaining to eligibility criteria/Technical 

Bid/NIT.  

 GST registration/EPF registration, PAN No. 

 Copy of Power of Attorney / Partnership Deed duly self attested by the owner of the firm 

 Letter of Acceptance of tender condition unconditional as per tender documents Annexure -I of this 

NIT 
 

 Note:  All the uploaded documents including other documents as per NIT should be submitted in hard 

copy as per time and date mentioned in the NIT.  

 

 

 

 

 

 

 

mailto:tendercellhpl@gmail.com
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27.0  Hindustan Prefab Limited (HPL) reserves the right to accept or reject all tenders in part or full without 

assigning any reason thereof.  HPL also reserve the right to award the work amongst more than one 

bidder at L-1s‟s accepted rates terms and conditions, if required. 

 

28.0 HPL will not be responsible for ignorance of corrigendum 

 

Important Note:- 

(1) The tenders are being invited on “No Cost No Commitment Basis”. If because of any reason / 

circumstances, the project does not take off, no payment shall be made to the A&E Consultant and 

Consultant shall not have any claim what so ever. 

  
(2)  All the uploaded documents including other documents as per NIT should be submitted in hard 

copy as per time and date mentioned in the NIT.  
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HINDUSTAN PREFAB LIMITED 

JANGPURA, NEW DELHI-110014 

Annexure-I 

 

ACCEPTANCE   LETTER 

TO BE ENCLOSED ALONGWITH EMD IN ENVELOPE – I 

 

Hindustan Prefab Limited 

(Address of submission as mentioned in “Notice Inviting Tender”) 

 

NAME OF WORK :   Planning & Designing, conceptual layout, Estimating, Preparation & 

Submission of Drawings, Bill of Quantities and all other allied Architectural & Engineering 

Consultancy Services for the work of Refurbishing of Passport Seva Laghu Kendra (PSLK), 

Darbhanga. 

NIT No. HPL/DGM(C)/TC/PSLK/Darbhanga/2017-18/114 Dt: 27.02.2018 

 
Sir, 

 

ACCEPTANCE OF TENDER CONDITIONS 

 

1. The tender documents for the work as mentioned in “NIT” have been sold to me/us by Hindustan 

Prefab Limited and I / we hereby unconditionally accept the tender conditions and tender 

documents in its entirety for the above work. 

 

2. The contents of the Tender documents (Instructions to the Tenderers) have been noted wherein it is 

clarified that after unconditionally accepting the tender condition in its entirety, it is not permissible 

to put any remark(s)/ conditions (s) (except unconditional rebate on price, if any) in the tender 

enclosed in “Envelope-1” and the same has been followed in present case. 

  

In case this provision of the tender is found violated at any time after opening “Envelope-I” , I/ We 

agree that the tender shall be summarily rejected and HPL shall, without prejudice to any other 

right or remedy be at liberty to forfeit the full said earnest money absolutely. 

 

3. The required earnest money for this work is enclosed herewith. 

 

4. It is to confirm that we have seen all the corrigendum‟s / addendums issued by HPL upto the last 

date and time of submission of tenders.  

 

         

Yours faithfully, 

 

 

      (Signature of the tenderer) 

      With rubber stamp 

Dated: _______________ 
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Instructions to Tenderer (ITT) 

 

 

1.0 Online sealed open e-tenders on behalf of Ministry of External Affairs are invited for the work of 

Planning & Designing, conceptual layout, Estimating, Preparation & Submission of Drawings, 

Bill of Quantities and all other allied Architectural & Engineering Consultancy Services for 

the work of Refurbishing of Passport Seva Laghu Kendra (PSLK), Darbhanga. 

2.0 The estimated cost of A&E Consultancy works is Rs. 3 Lakhs and estimated cost of project is     Rs. 
3 Crores (approx). These estimates, however, are given for merely as a rough guide.  

 
3.0 The tender document as uploaded can be seen on website www.tenderwizard.com/HPL or 

www.eprocure.gov.in and can be downloaded free of cost.  

 

4.0 Mode of Submission. 

Earnest Money Deposit  

Earnest Money Deposit of amount as mentioned in "NIT" required to be submitted along with the 

tender shall be in the form of Demand Draft payable at place as mentioned in NIT in favour of 

Hindustan Prefab Limited from any Nationalised/Scheduled Bank. The EMD (DD) shall be valid for 

minimum period of 180 (One Hundred Eighty) days from last day of submission of Tender. The 

EMD shall be scanned and uploaded to the e-Tendering website within the period of tender 

submission and original should be deposited in office of HPL.  

 

The EMD of all unsuccessful tenderers will be returned within thirty (30) days of the declaration of 

successful tenderer (L-1). The EMD of L-2 party shall be returned after award of work to L-1 

agency. No interest will be payable by the HPL on the said amount covered under EMD/Any other 

Security Deposit.  

 
5.0 Interested bidders who wish to participate in the tender has also to make following payments in the 

form of Demand Draft of any Nationalised/Scheduled Bank and to be scanned and uploaded to the 
e-Tendering website within the period of bid submission :  
 
Cost of Bid Document- Rs. 1000/- in the shape of DD in favour of Hindustan Prefab Limited 
payable at New Delhi.  

 
e-Tendering processing fee- Rs. 590/- through e-payment only.  
 
Demand Draft against EMD and Cost of tender Document  & Acceptance   Letter shall be placed in 
single sealed envelope superscripted as "Earnest Money”, Cost of Tender Document" with name of 
work and due date of opening of the tender also mentioned thereon.  
 
Certificate of work experience (if required) and other documents as specified in the tender and 
Technical Bid shall be scanned and uploaded to the e-Tendering website within the period of tender 
submission and certified & self attested with stamp copy of each shall be deposited in a separate 
envelope marked as "Technical Bid”. 
  

6.0 Both the envelopes shall be placed in another envelope with due mention of Name of work, date & 
time of opening of tenders and to be submitted in the office of HPL after last date & time of 
submission of tender on 09.03.2018 and up to 03.00 PM. The documents submitted shall be opened 
on the same day  
Online Technical tender documents submitted by intending tenderers shall be opened only of those 
tenderers, whose Earnest Money Deposit, Cost of tender Document and e-Tender processing fee and 
other documents placed in the envelope are found in order. The Price tender of those tenderers whose 
documents found to be in order shall be opened. The date of opening of price tender shall be 
informed to the tenderer subsequently. 
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7.0 The tender submitted shall become invalid if:-  

 
i) The tenderer is found ineligible.  

 

ii) The tenderers do not upload all the documents (including GST registration as stipulated in the 

tender document.  

 

iii) If any discrepancy is noticed between the documents as uploaded at the time of submission of 

tender and hard copies as submitted physically in the office of tender opening authority.  

  
8.0 VALIDITY OF TENDER   

The Tender for the works shall remain open for acceptance for a period of One Eighty (180) days 
from the date of opening of financial Bid. If any tenderer withdraws his tender before the said 
period or issue of letter of acceptance, whichever is earlier, or makes any modifications in the terms 
and conditions of the tender which are not acceptable to the HPL, then the HPL shall, without 
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money as aforesaid. 
Further the tenderers shall not be allowed to participate in the retendering process of work.  
  

9.0 ACCEPTANCE OF TENDER   
HPL reserves the right to reject any or all the tenders in part or full without assigning any reason 
whatsoever. HPL does not bind itself to accept the lowest tender. The HPL reserves the right to 
award the work to a single party or split the work amongst two or more parties as deemed necessary 
without assigning any reason thereof. The Contractor is bound to accept the part work as offered by 
HPL after split up at the quoted/negotiated rates.  
  

10.0 The tenders shall be strictly as per the conditions of contract. Tenders with any additional 
condition(s)/modifications shall be rejected.  
  

11.0 The witnesses to the Tender/Contract Agreement shall be other than the tenderer(s) competing for 
this work and must indicate full name, address, and status/occupation with dated signatures.  
  

12.0 The acceptance of tender will rest with the HPL who does not bind itself to accept the lowest tender 
and reserves to itself the right to reject any or all the tenders received without assigning any reason 
thereof. Tenders in which, any of the prescribed conditions are not fulfilled or found incomplete in 
any respect are liable to be rejected.  

  
13.0 On acceptance of tender, the name of the accredited representative(s) of the contractor who would 

be responsible for taking instructions from Engineer-in-Charge or its authorised representative shall 
be intimated by the contractor within 07 days of issue date of letter of  
Awards by HPL. 

 
14.0 The tenderer shall not be permitted to tender for works if his near relative is posted in the project 

office or concerned Zonal Office of the HPL. The contractor shall also intimate the names of 
persons who are working with him in any capacity or are subsequently employed by him and who 
are near relatives to any of the officers in HPL. Any breach of this condition by the tenderer would 
render him liable to the withdrawal of the work awarded to him and forfeiture of Earnest Money 
and Security Deposit. This may also debar the contractor from tendering for future works under 
HPL  
 

15.0 The time of completion of the entire work, as contained in contract shall be as mentioned in "NIT”, 

which shall be reckoned from the 10th day after issue of the letter of Award by the HPL 

 

16.0 Canvassing whether directly or indirectly, in connection with tenderers is strictly prohibited and  
the tenders submitted by the contractors who resort to canvassing will be liable for rejection. 
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17.0 The tender award, execution and completion of work shall be governed by tender documents 
consisting of (but not limited to) Letter of Award/Letter of work order, Bill of Quantities, 
Conditions of Contract.  
 

18.0 ADDENDA/CORRIGENDA  

 

Addenda/ Corrigenda to the tender documents may be issued prior to the date of submission of the 

Addenda/ Corrigenda to the tender documents may be issued up to the date of submission of the 

tender to clarify or effect modification in specification and/ or contract terms included in various 

tender documents. The tenderer shall suitably take into consideration such Addenda/ Corrigenda 

while submitting his tender. The tenderer shall return such Addenda/ Corrigenda duly signed and 

stamped as confirmation of its receipt & acceptance and submit along with the tender document. 

All Addenda/ Corrigenda shall be signed and stamped on each page by the tenderer and shall 

become part of the tender and contract documents. In case of non working of websites, 

addendum/corrigendum shall be uploaded immediately on its working 

 

19.0 CLARIFICATION AFTER TENDER SUBMISSION  

 

Tenderer‟s attention is drawn to the fact that during the period, the tenders are under consideration, 

the tenderers are advised to refrain from contacting by any means, the HPL and/or his employees/ 

representatives on matters related to the tender under consideration and that if necessary, HPL will 

obtain clarifications in writing or as may be necessary. The tender evaluation and process of award 

of works is done by duly authorized Tender Scrutiny Committee and this committee is authorized to 

discuss and get clarification from the tenderers. 

 

20.0      Technical Qualification  

 The details of the buildings  to be constructed are given in scope of work in General Conditions of 

Contract (GCC) of the tender document. 

The eligible tenderers who fulfill the criteria as mentioned in the NIT /ITT at S. No. 4 & 5 of  ITT 

shall be invited for participating in the presentation before the Committee constituted for the 

purpose by HPL.  

The consultant shall have no right to challenge the marks assigned by the individual member of the 

committee and, individual member of the committee shall have no liability to applicant in this 

regard. No correspondence would be entertained challenging or contesting the marking by the 

individual member of the committee. 

The committee will select the Architects firms/Consultant on the basis of their Technical 

evaluation. The financial bid of those Architect firm/consultant shall only be opened who secure 

minimum 70% out of total marks in the Technical evaluation. 

The committee shall evaluate the Technical evaluation of consultants by applying the evaluation 

criteria, sub-criteria, and point system as stipulated here in under. 

21.0  Tender Evaluation 

21.01   The bid document of the participating Architects will be evaluated by a duly constituted/authorized 

committee of HPL based on the following criteria for Technical Bid (based on information 

provided by the bidders). Therefore the bidders are requested to provide authenticate, updated 

documentary evidential information along with their bid. No request for subsequent production of 

documents will be allowed. 
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21.02 Technical Evaluation Methodology : 

Eligible bidders shall be evaluated for a score (A) to short list the qualified bidders for financial bid 

on the basis of project experience, manpower & infrastructure as follow: 

SN Items Marks 

1. Building Projects Designed- completed 20 

 Building Projects with some Central/State Government Organisation /Central Autonomous 

Body/Central Public Sector undertaking of value  (within the last 5 years) 
 

 (a) Rs. 3 Crore will carry 10  marks each for a maximum of 20 marks  

 (b) Rs. 6 Crore will carry 20 marks   

2. Architectural & Engineering Consultancy Services for the work of Interior works of office 

Building completed (within the last 5 years) 

(a) Rs. 3 crore will carry 6 marks and the max marks are 18. 

Note:- The agency essentially is required to secure atleast 12 marks out of 18 marks. 

18 

3. Technical Manpower & in-house Infrastructures 12 

 The Technical Staff with the consultant on full time basis (10 marks)  

 i. For each graduate Architect/ Engineer with at least 2 yrs. service with the firm and minimum 

5yrs of experience overall, 1 mark each subject to maximum 04 marks. 
 

 ii. For each post graduate Architect/ Engineer in Structural, Electrical, PHE, Air-conditioning 

etc. with at least 2 yrs. service with the firm and minimum 5yrs of experience overall, 2  

marks each subject to maximum 04 marks. 

 

 iii. Interior Designer with at least 2 yrs. service with the firm and minimum 5yrs of experience 

overall, 1 mark each subject to maximum 02 marks. 
 

 iv. Experts for LAN Cabling, 1 mark each subject to maximum 02 marks.  

4. Quality of the Concept Plan and design concept  in the form of Power Point Presentation and 

hard copy as detailed in Table- 1  
30 

 Total – (Score A) 80 

 

Table –1 

         Evaluation criteria of the Design Concept presentation. 

SN Items Marks 

A Master Planning and Zoning 10 

1 Cost effective Site Utilization & Grouping of Functions. 3 

2 Site Orientation  

a) Massing (Compactness) 3 

b) Circulation (integration) 2 

3 Landscape blending with existing profile 2 

B Design Concept Planning 10 

1 Aesthetics & Environmental friendly considerations 2 

2 Energy efficient building design 2 

3 Disaster resistant methods/ technologies 2 

4 Innovative Modern Global and Contemporary Architectural features 2 

5  Economical Design 2 

C Presentation 10 

1 Overall Presentation         2 

2 Over all understanding, Planning & Design of Project 5 

3 Interpretation of Design Concept & Interaction on concept and response to queries of the committee 

members. 

3 

 Total  30 
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Note:- 

 

The Tenderers / firms in addition to the experience in Interior design works should be fully equipped 

with complete infrastructure and in house capability in preparing working drawings including 

Architectural, internal/external water supply, sewerage drainage, internal and External Electrification, 

land development, landscaping and all other services.  They should also be adequately equipped with 

computers, plotters and latest licenced Software programmers of design, and drawings. 

The markings shall be based on the supporting documents submitted along with the Technical Bid. 

The bidders are also required to submit a self evaluation sheet along with the Technical Bid. The 

supporting documents should be numbered and referred in the self evaluation sheet to support the self 

marking.  

21.03     Opening of Financial Bids : 

The Financial bids of only those agencies will be opened who are qualified in the Technical evaluation 

by the committee. 

The date of opening of financial bid shall be intimated accordingly and shall be opened in the presence 

of selected bidders /Architect Consultants or their representatives who wish to attend.   

21.04   Quality of Planning & Design Works:  

The Selection Committee shall also evaluate the Quality of Planning & Design Works Done by the 

bidders (Based on Photographs, Drawings etc. of Completed Projects submitted and inspection of 

project sites, where necessary). Therefore, bidders are requested to submit and present their 

documentations in the most diligent manner.  The Final Selection shall be made by the Selection 

Committee based on the above scores A, and, B, from the Prices Quoted in the Financial Bid.                 

The financial bids of only those Architects will be opened who score more than or equal to 56 out of 

80 in the above rating points in the above mentioned Technical Evaluation. The Bidders(s) may please 

note that 80% weightage will be given to the Technical Bid i.e. Technical Evaluation and 20% 

weightage will be given to the financial bid (Rates quoted in the enclosed proforma) and composite 

score shall be worked out. 

 

As per the example below, the weightage of 80% on Technical Bid and 20% on Financial Bid will be 

applied.  

 

Let us assume the 3 participating Architects scoring more than or equal to 56 out of 80 scoring points 

in the technical evaluation (technical bid) and their quoted fee is as under: 

S. No  Description  Scoring Points  Quoted Fee (in %)  

 

1  Architect A  60 1.50  

 

2  Architect B  70  2.00  

 

3  Architect C  75  2.50  

 

 

Since the technical scoring points is out of 80 and the weightage in technical bid is also 80%, 

therefore  percentage wise the technical scores will remain as it is i.e. for Architect A scoring points 

will be 60 (60/80*80%=60%) and similarly for Architects B & C it will be 70 and 75 respectively.  
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For the financial bid the minimum fee i.e. 1.50% will be given 100 percentage and percentage of 

the other Architects will be worked out on proportionate basis and thereafter weightage of 20% will 

be applied on marks so obtained. The marks so obtained by all the Architects will be added to the 

technical bid marks and the composite score shall be worked out. 

 

Marks obtained by Architect A: 60  + 1.50/1.50 x 20 =  80 marks  

Marks obtained by Architect B : 70 + 1.50/ 2.00 x 20 = 85 marks  

Marks obtained by Architect C : 75 + 1.50 / 2.50 x 20 = 87 marks 

As per the combined scoring, the Architect C gets the maximum overall marks and will be 

considered for appointment. 

22.0     Selection of Architect: 

The assignment shall be awarded at the lowest quoted fee of the technically eligible bidders. 

However, the first opportunity shall be given to the bidder with the highest composite score to work 

at the L1 fees. If the bidder with the highest composite score refuses, the option will be given to 

next highest composite score bidder to work at the L1 fees. The award will be given to the bidder 

willing to works at the L1 fees in the order of composite scores. 

23.0  Even though the applicant may satisfy the above requirements, he/she would be liable to 

disqualification, if he/she has made misleading or false representation or deliberately suppressed 

the information in the forms, statements and enclosures. 

24. 0   The successful consultant(s) for the purpose of execution of the services, progress review and 

monitoring, shall submit, a detailed work schedule and PERT network / CPM indicating 

completion of all major activities as per the milestones indicated for completion of such activities 

in the RFP Document for consideration and approval by the HPL. This approved schedule / 

network shall be pre-requisite for signing of the Contract Agreement and shall form part of the 

Contract Agreement. Further the consultant shall also submit another schedule, which is the most 

detailed schedule depicting all activities involved for each of the major milestones/ activities 

involved in consultation with the HPL for approval by the Engineer in- Charge at the site. 

25.0    Confidentiality 

Information relating to evaluation of tenders and recommendations concerning awards shall not be 

disclosed to the Architect firm/consultants who submitted the tender or to other persons not 

officially concerned with the process, until the publication of the award of Contract. The undue use 

by any Consultant of confidential information related to the process may result in the rejection of 

its tender and may be debarred from participating in future tenders 

Dy. General Manager (C) 

Issued to: 

M/s. ________________________ 

       ________________________ 

       ________________________ 

 



 

 

PSLK, Darbhanga                                                                                                           Hindustan Prefab Limited                                             
 

Seal & Signature of Tenderer 13 HPL 

UNDERTAKING 

(To be enclosed along with EMD in Envelope-I) 

I/We of M/s. _____________________________ bidder for Consultancy works for “Planning & 

Designing, conceptual layout, Estimating, Preparation & Submission of Drawings, Bill of Quantities 

and all other allied Architectural & Engineering Consultancy Services for the work of Refurbishing 

of Passport Seva Laghu Kendra (PSLK), Darbhanga” with M/s. Hindustan Prefab Limited do hereby 

undertake that I/We agree to unconditionally accept all the terms and conditions mentioned in the tender 

documents. 

Further, we have noted that after unconditionally accepting the tender conditions in its entirety, it is not 

permissible to put any remarks/conditions in the Price Bid and the same has been followed in the present 

case.  In  case this provision of the tender is found violated at any time after opening of Financial bid, we 

agree that the  tender shall be summarily rejected and HPL shall without prejudice to any other right or 

remedy be at liberty to forfeit the full said earnest money absolutely. 

 

 

Signature of the Bidder 

or Authorised Person   ________________________________ 

 

Name of the Firm   ________________________________ 

 

Seal of the Firm 
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GENERAL CONDITIONS OF CONTRACT 

(These general conditions of contract shall supersede the relevant general conditions of GCC. 2014 

(CPWD) / Form 7/8) 

 

1.0 Brief description of the proposed project:  

 

1st and 2nd floor, 1732, Village Basudeopur, Darbhanga have been hired by the Ministry of External 

Affairs for PSLK Darbhanga. The proposed refurbishing includes Civil, Electrical, Fire Fighting, Air-

Conditioning, CCTV, Queue Management System, Installation of Lift and Interior Works at PSLK, 

Darbhanga which should be carried out as per sound engineering practice and following standard 

Indian code of practices. 

 

2.0 SCOPE OF WORK: 

 

Planning & Designing, conceptual layout, Estimating, Preparation & Submission of Drawings, Bill 

of Quantities and all other allied Architectural & Engineering Consultancy Services for the work of 

Refurbishing of Passport Seva Laghu Kendra (PSLK), Darbhanga. 

The two-storey property has been leased on for this purpose. The overall scope of the project is as 

under :- 

1. Preparation  & submission of preliminary design / drawings based on the Concept provided by 

the Ministry. 

2. Preparation & submission of detailed drawings. 

3. Any other item that may be required for overall design, change/alteration/modification during 

the project. 

The agency shall submit the preliminary design incorporating the following specific requirements 

apart from general project details :- 

 UPS/Server room, Mobile Charger point and provision of Turnstile and LCD(s). 

 Toilet facilities each for ladies, gents & differently-abled persons. Gents toilet should have at least 

two Urinal pot. All above toilets should have one wash basin, one looking glass and one liquid soap 

container. 

 Preparation & Submission of cost estimates for financial approval of the project. 

 Flush door fitted with hydraulic door closer at the entrance & exit at each floor with vision panel. 

Provision of collapsible gate may also be made to ensure Safety & Security. 

 The door frame and door shutter. 

 Calcium silicate tiles false ceiling in all rooms and hall at 1st & 2nd floor excluding balcony area. 

 Furniture for counters, cabins and for waiting area meant for applicants / public. 

 Air conditioning in the office areas & provision of fresh air fans / exhaust fans to be provided in 

each toilet. 

 Vertical blinds for all windows. 

 LAN cabling, 12 U rack and Jack pane etc. Each node should have to ports (active + passive). 10 

additional nods besides present day requirement for future expansion. 

 DG Set of at least 10 KVA and 30 KVA capacity respectively may be provisioned. DG set should 

be placed on a 0.30m high platform. 

 PVC water tanks to allow storage of at least 4000 litres of water & RO for drinking water at both 

floors. 

 Provision of 60 KW electricity connection. 

 Provision for earth pit and V-set antenna. 

 External and internal signage. 
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 CCTV cameras having night vision at entrance and exit at each floor and normal cameras at other 

locations. 

 Baby care room for the visitors. 

A – PLANNING STAGE   

1.01 Undertaking visits to HPL/ Client office & to site to collect details/data/information required for 

planning purpose, holding necessary discussions with the Clients and HPL and obtaining 

requirements of project and attending meetings at site of work or HPL‟s Office, Client‟s Office as 

and when required by HPL. The Consultant must visit the site of work and must meet the MEA 

officials before preparation of concept plans. The layout of the 1st and 2nd floor of the building 

including sitting plan shall be finalized in consultation with the Ministry of External Affairs. 

Photographs of the site visit is to be enclosed by the A&E Consultant. 

  

1.02 Preparation and submission of “Detailed Plan” and obtaining necessary approvals from client and 

statutory bodies including submission of photographs and other documents required in 

connection with approval from clients and Statutory Bodies wherever required. 

 

1.03 The Architect / Consultant will make the presentation related to the project as and when required 

by the client / HPL 

      

1.04 The  Consultant shall be fully responsible for evolving safe, economic, technically sound and 

correct design and shall ensure that the planning and designing of the project as per specifications 

of clients, latest ISI codes of practices, legislation, other relevant bye-laws and good engineering 

practices wherever required. 

 

1.05 The Consultant will give undertaking that the estimate / design and other documents related to the 

projects will be prepared and furnished to suit the particular local conditions of the site in the 

most economical manner. The Consultant will work out economic design and adopt specification 

so as to ensure that the estimate approved by clients at initial stages is not exceeded on 

completion of work wherever required. 

The Consultant will submit the detailed BOQ and DPR complete in all respect within two weeks 

of award of work. 

 

B -  Implementation of project. 

1.06 Preparation and submission of Office Seating Plan, detailed drawings, material specification, 

service drawing, cost estimation, Electrical, Fire Fighting, Air-Conditioning, CCTV, Queue 

Management System, Lift, Furniture  and Interior Works, power back-ups and IT networking, 

LAN Cabling and other Ancillary works should be carried out as per sound engineering practice 

and following standard Indian code of practices including getting all necessary approvals, NOC‟s 

/ Clearances from clients/ Statutory Bodies for start of work including preparation and 

submission of 02 Nos. Models. 

 

1.07 Preparation and submission of detailed Architectural drawings, designs and specifications for 

building / structures suitable for construction and releasing to site including getting necessary 

approval from clients wherever required. 

 

1.08 Preparation and submission of detailed structural designs &  drawings, fabrication and erection 

drawings and detailed bar bending schedule based on approved Architectural drawings, for 

various buildings/ structures complete, suitable for construction and release to site including 

getting approvals from clients wherever required including getting vetting / proof checking of the 
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structural design / drawings from any reputed Institutes like IITs / NITs / CBRI-Roorkee as 

directed / approved by the Engineer-in-Charge. 

 

1.09 Preparation and submission of detailed designs, drawings and documents for all internal utility 

services like plumbing, Sanitary, fire-fighting, electrification, Air-conditioning etc. as per the 

requirements of the project suitable for construction and release to site including getting 

necessary approval from clients, wherever required. 

 

1.10 Preparation of designs drawings and documents pertaining to external utility services like water 

supply, sewerage system, storm water drainage, fire fighting system, water supply system, 

external electrical works and any other specialized extra services as per project requirement 

suitable for construction and release to site including getting necessary approvals from clients, 

wherever required. 

 

1.11 Preparation and submission of detailed bills of quantities, detailed estimate including preparation 

and submission of detailed take off calculations sheets, analysis of rates and tender documents for 

all works covered under clauses 1.06 to 1.10 including issue of adequate number of tender 

documents along with necessary drawings for the purposes of inviting tenders. Separate tender 

documents may be required to be submitted for different works as decided by HPL wherever 

required. 

 

1.12 Carrying out all modifications / deletions / additions / alteration in design/ drawings / documents 

as required by client and HPL for proper execution of works at site till completion and handing 

over of the project to the client wherever required. 

 

1.13 Periodic supervision of works to ensure adherence on the part of the contractor‟s execution of 

work as per detailed drawings and specifications, including sorting out problems and issue of 

necessary clarifications at site including preparation of additional drawings and details for proper 

execution of work at site.  The A&E Consultant shall have to visit the construction site at an 

interval of every 20 days from the start of work to upto completion of work wherever required. 

For the site visits, the Consultant has to make the entries in respect of site visits to the site in the 

register maintained at project site and has to submit his report along with photographs of the each 

site visit wherever required. 

 

1.14 Preparation and submission of completion reports, completion drawings/ as built drawings and 

maintenance schedules and documents for the project as required and acceptable to clients 

including getting  all necessary approval / NOC‟s / Clearances and Completion Certificates & 

Occupancy Certificate from Municipality/ Statutory Bodies wherever required. 

 

2.0 PAYMENT OF CONSULTANCY FEES 

 

2.01   The rate of consultancy fee, quoted as the consultancy Percentage (%) of the estimated cost of 

works shall be firm, fixed and final and inclusive of all taxes excluding GST as applicable and 

valid till completion of the project. The Consultancy fee shall be paid on the estimated cost of the 

work or actual cost of the work on completion whichever is lower. The completion cost shall 

exclude the following:- 

a) Cost of Land. 

b) Plan approval and service connection deposits and fees to local and /or statutory bodies/    

State/Central Govt., paid/payable by the Client/Executing Agency. 

c) Any other services, fittings and fixtures which are not designed and planned by the 

Consultant. 
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d) Cost of demolition of the existing building or its portion. Any in fructuous expenditure as a 

result of demolition etc. and cost of any rejected work. 

e) Cost of supervisory and other establishment employed on work by Consultant or the 

Client/Executing Agency. 

f) Other contingent expenditure like press advertisement, publicity, cost of foundation stone, 

inauguration ceremonies of building etc. 

g) Escalation in the cost of work due to increase in rates of materials, labour etc. after award 

of work. 

h) Any deviation in the items of work not authorized by the Client/Executive Agency prior to 

its execution. 

i) Cost of any equipment which does not come under the scope of works of consultant. 

j) Expenses relating to all legal fees and taxes etc. payable to various statutory and local 

authorities paid by Client/Executive Agency. 

k) Any payment towards reimbursement of taxes and duties, levies, cess etc. 

l) Agency charges of Executing Agency. 

m) Cost of Laboratory Charges for Testing of Material etc. 

 

If any additional work is awarded / required by MEA, Services for the same shall be provided by 

the A&E consultant on the same rates and terms & conditions 

3.0       MODE OF PAYMENT 

Below mentioned stages for payments will be applicable after the award of work from the Client: 

On completion of works in stages 

 

3.01      1.01 to 1.05     5% of total consultancy fee 

3.02      1.06      5%  - do – 

3.03      1.07 to 1.09     15%  - do - 

3.04      1.10       10%  - do - 

3.05      1.11      15%  - do - 

3.05      1.12-1.13                   25%  - do - 

3.06      1.14      25%  - do - 

           ------------ 

                         100%                - do -     

           -------------                  

 

 HPL shall release running payments on pro-rata basis after receiving the payment from the client for 

various stages depending upon extent of their completion and decision of HPL in this regard shall be 

final. 

 

4.0 TERMS AND CONDITIONS  

 

4.01   The Consultant shall furnish an unconditional and irrevocable performance guarantee on the 

Performa of HPL from a Nationalised Bank equivalent 5% of the value of total consultancy fees of 

Consultant at this time or before signing of contract agreement.  This bank guarantee shall remain 

valid till twelve months after execution of work and handing over all works of the project to clients 

by HPL including getting issued all the NOCs / Clearances / Approvals/ Occupancy Certificates/ 

Completion Certificate from the concerned local authorities. 
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4.02   5% of the fees payable to the Consultant shall be retained from the Running bills as „Retention 

Money‟ in addition to the performance guarantee and the same shall be released to the Consultant 

three months after completion of defect liability period of one year from the date of receiving of 

occupancy certificate. 

 

4.03 Payment of running bills shall be made to the Consultant based on the contract value at which work 

is awarded by HPL to contractor or approved estimated cost (excluding HPL‟s agency charges), 

whichever is lower. The payment shall however be made from the Registered Office of HPL situated 

in New Delhi through RTGS / NEFT.  In case the payment is required by D.D., the charges shall be 

borne by the Consultant.  

 

          Notwithstanding what is stated in para 2.0 and 3.0 above, the payment of fees to the Consultant shall 

be released only after the financial sanction of project is received by the HPL from clients and 

money released by the clients to HPL against this project.  The Consultant shall have no claim on 

HPL in case release of money is delayed by clients or project is not sanctioned to HPL. The work is 

on “NO COST – NO COMMITTMENT BASIS” 

 

4.04 The final fees payable to the consultant shall be determined on the basis given in para 2.0 and 

difference, if any, in the fees payable and already paid at various stages shall be adjusted at the last 

stage of the payment given under para / clause 3.0. 

 

4.05 The Consultant shall design, redesign, modify and make changes in the design, drawings, details 

etc. till they are finally approved by clients and as required for completion trial run, defect liability 

period and handing over of the project to clients, within the fees agreed by the  Consultant in para 

2.0 and nothing extra shall be payable to  Consultant in this regard. 

 

4.06   PAYMENT TOWARDS VISITS 

All expenses for visits to the sites (before/ during execution of work and after completion of work)  

by the  Consultant in connection with planning, designing, detailing, obtaining approval from clients 

/ HPL / Statutory bodies and during construction and completion stage of work shall be borne by the  

Consultant and deemed to be included in his quoted fees. 

The Consultant shall prepare necessary models, as mentioned, in connection with approvals of 

scheme prepared by them from clients/ statutory bodies etc. at his own cost.   

4.07 If at any time after award/ start of work, the client decides to abandon or reduce the scope of work 

for any   reason whatsoever and hence not require the whole or any part of the works to be carried 

out, the HPL shall give notice in writing to this effect to the  Consultant and the  Consultant shall 

have no claim for any payment of compensation, or otherwise whatsoever, on account of any profit 

or advance which he might have derived from the execution of the works in full but which he did 

not derive in consequence of the foreclosure of the whole or part of the work. 

 

4.08 The  Consultant shall supply free of charge to the HPL, the following documents: 

 

a) Six sets of complete detailed design calculations (Interior and other services) including supply of 

drawings incorporating subsequent modifications / revision, if any. 

 

b) Six sets of each of all working drawings for Office Seating Plan, detailed drawings, material 

specification, service drawing, cost estimation, Electrical, Fire Fighting, Air-Conditioning, CCTV, 

Queue Management System, Lift, Furniture and Interior Works, power back-ups and IT networking, 

LAN Cabling and other Ancillary works based on the approved drawings including supply of 

drawings incorporating modifications / revision, if any. 
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c) Six sets of detailed estimates and rate analysis of all works. 

 

d) Adequate number of tender documents and drawings. 

 

e) Adequate number of additional design, drawings and other documents needed for proper execution 

of works. 

 

f) Six sets of completion drawings (cloth mounted) and detailed documents duly approved by local 

authorities. 

 

4.09 The Consultant shall provide the documents, drawings,   design, details as required for timely 

completion of works within the time period mentioned against each activity and the same is part of 

this agreement. The consultant shall complete the said works within this agreed time schedule. No 

extension of time for completing the same shall be made owing to any variations made in the works 

by the orders of the clients/HPL, unless the clients in consequences of such variations extends the 

time allowed to HPL for the completion of the works, in which case HPL may extend the time for 

completion under this agreement for a proportionate period but not greater than the time allowed to 

HPL for the completion of the whole works. 

 

4.10 All designs and drawings shall be the property of HPL and the name of HPL shall be predominantly 

displayed on all the drawings and documents as “Executing Agency”.  The originals of approved 

completion drawings shall be on good quality re-producible on tracing paper.  The proprietary rights 

of design shall remain with Consultant. 

 

4.11 The Consultant shall be fully responsible for evolving safe, economic, technically sound and correct 

design and shall ensure that the planning and designing of the work is carried out based on the 

tender documents and specifications of clients, latest ISI codes of practices, legislation, other 

relevant bye-laws and good engineering practices and  Consultant shall guarantee the performance 

of all the structures, conveyances system and services after completion.  The bill of quantities and 

specifications shall be as per CPWD, BIS, MOST, HPL norms as desired by HPL and / or clients. 

 

4.12 The Consultant will give undertaking that all drawings, design, specifications, plans, estimates and 

other documents will be prepared and furnished to suit the particular local conditions of the site in 

the most economical manner.  The Consultant will work out economic design and adopt 

specification so as to ensure that the estimate approved by clients at initial stages are not exceeded 

on completion of work.  At any stage. during the progress of execution of the work, if any defect is 

noticed in the drawings, designs, specifications, plans, estimates or other documents, the consultant 

shall provide free of cost to HPL fresh designs / drawings / specifications / estimates and other 

documents within a period of the seven days from the date of notice issued by HPL in this regard.  

The consultant shall also indemnify the HPL due to such defective drawings/ designs/ specifications 

/ estimates / other documents supplied by the consultant subject to a maximum of the consultancy 

fees.  

 

4.13 The Consultant shall ensure at detailed design stage that the project is completed within approved 

project cost and the actual quantities of works executed at site based on details / drawings given by 

the Consultant, should not exceed by 3% (three percent) of the quantities given by him at 

preliminary project report stage on the basis of which the project cost is approved by the clients.  In 

case HPL has to incur extra expenses due to execution of extra quantities / additional work to 

complete the project, the same shall be recovered from the Consultant upto the extent of maximum 

15% (fifteen percent) of total consultancy fees.   
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4.14 While providing consultancy services, the Consultant shall ensure that there is no infringement of 

any patent or design rights and he shall be fully responsible for consequence / any actions due to 

any such infringement.   Consultant shall keep HPL indemnified all the times and shall bear the 

losses suffered by HPL in this regard. 

 

4.15 The statutory deduction of income tax, or other taxes, duties, levies, cess including services tax etc. 

as applicable shall be made from the payment released to  Consultant from time to time and same 

are deemed to be included in the  Consultants fees and nothing extra shall be payable to  Consultant 

in this regard. 

 

4.16 Concept plan / Preliminary drawings & Preliminary estimate ( estimates based on DSR-2016 rates + 

updated Cost Index for the location and market rates for the Non-schedule items if, any) shall be 

submitted by the Consultant within two weeks of assignment of work for approval.  On approval of 

concept plan / Preliminary drawings & Preliminary estimate, the Consultant shall prepare and 

submit the building plans for approval of the local authority within 07 days and shall get the same 

approved within next one month from all the concerned local authorities. Side by side on approval 

of concept plan / Preliminary drawings & Preliminary estimate, the Consultant shall submit detailed 

estimate with justification of rates within 15 days of approval of the concept plan including the 

detailed BOQ‟s, technical specifications, drawings of all the items for inviting tenders. All this 

process should be completed by the A&E agency within one month of award of work to the agency. 

 

5.0 TERMINATION OF WORK 

5.1 The work may be terminated at any time by HPL upon one month‟s notice in writing being given to 

Consultant, if the Consultant‟s work is not found to be satisfactory according to the terms of the 

agreement. In case the agreement is terminated on account of Consultant‟s work not being 

satisfactory. HPL will get the work done at the risk and cost of the consultant. 

 

5.2 If the scope of work is reduced by the client and the consultant approaches to the client to get the 

same work for rendering the consultancy services than the performance guarantee, security money, 

earnest money deposited by the consultant to HPL will be forfeited. 

 

6.0  LIQUIDATED DAMAGES 

In case the  Consultant fails to complete the work within the contract period or extended period 

mentioned in clause 4.09 above owing to reasons attributable to  Consultant, liquidated damages @ 

1% per week of the total fees subject to a maximum of 10% of the total fees payable shall be levied 

on the  consultant.  HPL shall be entitled to deduct such damages from the dues that may be 

payable to the Consultant. 

7.0        FORCE MAJEURE CLAUSE 

 

The HPL will not be responsible for any delay / stoppage of work due to force majeure conditions 

like natural calamities, civil disturbances, strikes, war etc. and losses suffered, if any, by the 

consultant on this account.  The HPL shall not be liable in any way to bear such losses and no 

compensation of any kind whatsoever will be payable by the HPL to the consultant. 

 

8.0       JURISDICTION 

 

The Courts in Delhi/New Delhi alone will have the jurisdiction to deal with matters arising under 

this work. 
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9.0      Period of Completion 

   

08 months  

 

10. The successful bidder would have to furnish separate bills for the cost incurred for the below 

mentioned subheads A to E on completion of each item which shall be part of total percentage fee 

quoted by them  

A) Surveying :–  

- Interior design survey 

B) Estimating :- Preparation and submission of Estimates including required documents 

- Estimate based on DSR 2016+ updated Cost Index for the location and market rates for the Non-

schedule items if, any) 

- Detailed estimate including Market rates justifications. 

C) Interior Design :- 

- Interior Design of the building  

D) Drawings :- 

- Preparation and submission of Architectural and Interior design drawings of all the components of 

work as per scope of work. 

E) Models :- 

Providing and submission of  02 No. model 

 

11. ARBITRATION : 

 Any or all disputes, differences, or questions which may at any time arise between the parties 

hereto or any person claiming under them, touching or arising out of or in respect of this agreement 

or the subject matter thereof shall first be endeavored to be amicably resolved at the top 

management level of the parties. However, in the event of such dispute, difference or question, etc. 

remaining unsolved, the same shall be referred to the arbitration by a Sole Arbitrator to be 

nominated by the Chairman & Managing Director, HPL and the provisions of the Arbitration & 

Conciliation Act, 1996 shall be applicable. The place of such arbitration shall be at New Delhi 
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PROFORMA OF BANK GUARANTEE (PERFORMANCE) 

 

Hindustan Prefab Limited, 

Jangpura, 

New Delhi 110014 

 

Whereas the Hindustan Prefab Limited, (hereinafter called “HPL” which expression shall include its 

successors and assigns) having awarded the Consultancy Contract for ___________________ hereinafter 

called the Contract) to M/s. _________________________ (hereinafter called the  Consultant) at a total 

price of Rs. _________ subject to the terms and conditions contained in the contract. 

Whereas, the terms and conditions of the contract require the contractor to furnish a bank guarantee for Rs. 

________ (Rupees ________________) being ____ % of the total value of contract for proper execution 

and due fulfillment of the terms and conditions contained in the contract. 

We, the Bank, (hereinafter called the “Bank”) do hereby unconditionally and irrevocably undertake to pay 

to HPL immediately on demand in writing and without protest / or demur all moneys payable by the  

Consultant to HPL in connection with the performance of the Contract inclusive of any loss, damages, 

charges, expenses and costs caused to or suffered by or which would be caused to or suffered by HPL by 

reason of any breach by the  Consultant of any of the terms and conditions contained in the contract as 

specified in the notice of demand made by HPL to the bank.  Any such demand made by HPL on the bank 

shall be conclusive evidence of the amount due and payable by the bank under this guarantee. However, the 

Bank‟s liability under this guarantee, shall be limited to Rs. ______ in the aggregate and the bank hereby 

agrees to the following terms and conditions. 

i) This guarantee shall be continuing guarantee and irrevocable for all claims of HPL as specified 

above and shall be valid during the period specified for the performance of the contract 

including the period of maintenance i.e. upto __________. 

 

ii) We, the said bank further agree with HPL that HPL shall have the fullest liberty without our 

consent and without affecting in any manner our obligations and liabilities hereunder to vary 

any of the  terms and conditions of the said contract or to extend time for performance of 

contract by the contractor from time to time or to postpone for any time or from time to time 

any of the powers exercisable by HPL against the  Consultant under the contract and forebear 

or enforce any of the terms and conditions relating to the said contract and we shall not be 

relieved from our liability by reason of any such variations or extension being granted to the  

Consultant or for any forbearance, act or omission on the part of HP or any other indulgence by 

HPL to the contractor or by any such matter or thing whatsoever, which under the law relating 

to the sureties would, but for this provision, have effect of so relieving us. 

 

iii) This guarantee / undertaking shall be in addition to any other guarantee or security whatsoever 

HPL may now or at any time have in relation to the performance of the works/equipment and 

the company shall have full recourse to or enforce this security in performance to any other 

security or guarantee which the HPL may have or obtained and there shall be no  forbearance 

on the part of the HPL in enforcing or requiring enforcement of any other security which shall 

have the effect of releasing the Bank from its full liability.  It shall not be necessary for HPL to 

proceed against the said Consultant before proceeding against Bank. 
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iv) This guarantee / undertaking shall not be determined or affected by the liquidation or winding 

up, dissolution or  change of constitution or insolvency of the  Consultant, but shall in all 

respects and for all purposes be binding and operative until payment of all moneys payable to 

HPL in terms thereof are paid by the Bank. 

 

v) The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee and 

the obligations of the bank in terms hereof, shall not be otherwise effected or suspended by 

reasons of any dispute or disputes having been raised by the Consultant (whether or not 

pending before any Arbitrator, Tribunal or Court) or any denial of liability by the  Consultant 

stopping or preventing or purporting to stop or prevent any payment by the Bank to HPL in  

terms hereof. 

 

We, the said Bank, lastly undertake not to revoke this guarantee during its currency except with the 

previous consent of HPL in writing.  Unless a claim is made in writing within three months, i.e. from 

the date of expiry of the guarantee _______ (three months after the date of expiry) we shall be relieved 

from all liabilities under this guarantee thereafter. 

 

Signed this ______ day of _____________  at _______________. 

 

 

For and on behalf of the Bank 

 

WITNESS : 

 

1.__________________ 

 

2.__________________ 
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