CORRIGNEDUM TO GENERAL CONDITIONS OF CONTRACT (CPWD FORM 7/8)

S. No. For Read As
1 Chief Engineer/ DG works/ Chief CMD, HPL
Engineer (Zone)
2 Superintending Engineer DGM (C)
3 Engineer —in —charge DGM (C)
4 Department Hindustan Prefab Limited
5 Administrative Head C.M.D., HPL
6. Owner H.P.L.
7. C.P.W.D. H.P.L.

Seal & Signature of the tenderer

1 DGM (C)-TC, HPL



SCHEDULE ,,B* TO ,,F*

SCHEDULE-B:

Schedule of materials to be issued to the contractor.

S.No. |[Description of | Quantity Rates in figures & Place of Issue
Item words at which the
material will be|
charged to the
contractor
1 2 3 4 5

NOT APPLICABLE

SCHEDULE ..C*

Tools and plants to be hired to the contractor

S.No. | Description Hire charged per day Place of Issue

1 2 3 4

NOT APPLICABLE

SCHEDULE ,.D*

Extra schedule for specific requirements/ document for the work, if any.

Not applicable.
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SCHEDULE ..E*

Reference to General Conditions of contract.

Name of Work: Supplying of Office Furniture for establishment of Multipurpose Hall at HPL
corporate Office, Jangpura, New Delhi-110014

NIT NO: HPL/DGM(C)/TC/ Multipurpose Hall HPL/2017-18/14 Dt : 29.05.17

Estimated cost of work : Rs. 9.03 Lacs
1) Earnest money : Rs. 21,000/-
i)  Security Deposit : 5% of tendered value.
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GENERAL RULES : Officer inviting tender:
& DIRECTION

SCHEDULE ,.F*

Deputy General Manager, (C), HPL

Maximum percentage for quantity of items of work to be executed beyond which rates are to be
determined in accordance with Clauses 12.2 & 12.3 See below

Definitions:

2(v)  Engineer-in-Charge

DY. General Manager (C), HPL

2(viii) Accepting Authority

Chairman of Tender Approval Committee.

2(x) Percentage on cost of material
and labour to cover all over
profits

needs and

15%

2(xi) Standard Schedule of Rates

2(xii) Department

Hindustan Prefab Limited

9(ii)  Standard CPWD contract Form

CPWD form 7/8 edition 2014 with up to date
corrections and amendments.& CVC guidelines.

Clause 1
i) Time allowed for submission of Performance

Guarantee from the date of issue of letter of
acceptance, in days

Not
applicable

extension

in(i)

allowable
provided

il)Maximum
beyond
above in days

period

07 days

Clause 2
Authority for fixing compensation Under clause
2

C.M.D, HPL

Clause 2A
Whether Clause 2A shall be applicable

Yes

Clause 5

Number of days from the date of
of letter of acceptance or from
first date of handing over of site ( whichever is
later) for reckoning date of start

issue
the

Clause 6,6A Clause applicable — (6 or 6A)

1 day

6A

Seal & Signature of the tenderer
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Time allowed for execution of work

15 days

Authority to give fair and reasonable
Extension of time for completion of work

C.M.D., HPL

Clause 7

Gross work to be done together with net payment
/ adjustment of advances for material collected,
if any, since the last such payment for being
eligible to interim payment.

Not Applicable

Clause 10A
List of testing equipment to be provided by the contractor
(As per Site/ work requirement)

At site lab but not limited to the
followings.
1. Plumb bobs,
Hammers.
2. Weighing machine (Electronic)
3. Thermometers, stoves.
4. Wire gauge, micro meter &
toung tester and others as
required at site.

Sprit level,

Clause 10B
Whether Clauses 10 B (ii) shall be applicable

Not Applicable
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Modified Provision

Clause 10CA

Materials covered under | Nearest Materials other than Base Price and its corresponding period of

this clause cement , steel reinforcement and | all the materials covered under clause 10
structural steel for which all India CA.
wholesale price index to be
followed.

N.A. N.A. N.A.
Note :-

Base Price of all the materials covered under Clause 10CA is to be mentioned at the time of approval
of NIT

Clause 10CC & 10C
Clause 10CC to be applicable in contracts with

Stipulated period of completion exceeding the Not Applicable

Period shown in next column.

Clause 11 CPWD specifications
with all latest
Specifications to be followed for execution amendments and
of work( all works) corrections up to date
Clause 12
12.2 & 12.3 Deviation Limit beyond which
clauses 12.2 & 12.3. shall apply 30 %

for building work :

12.5 Deviation Limit beyond which
clauses12.2 & 12.3. shall apply 100%
for foundation work

Clause 16
Competent Authority for
Deciding reduced rates. C.M.D., HPL
Clause 18
List of mandatory machinery, tools & plaint to be (As per Site/ work requirement)

deployed by the contractor at site lab but not limited to
the followings
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Clause 36(i) Requirement of Technical Representative (s) and recovery rate.

Minimum @ Rate at which
SI. | qualification Discipline | Designation § recovery shall be
No. | of technical (principal = made from the
Representative Technical/technical =3 _ | contractorin the
Representative ) "g 2 event of not fulfilling
2 E[provision of clause
E < 36(i)
=
Figures | Words
1. Skilled in the trade | (skilled in Supervisor/ Foremen 5 10,000/- Ten
the trade) yrs Per month | thousands
Per month
For each
-Do-
Clause 42

i) (a) Schedule /statement for determining
theoretical quantity of cement &
bitumen on the basis of Delhi
Schedule of Rates

2016 printed by CPWD

i) Variations permissible on theoretical quantities.
(@) Cement

2% Plus/ Minus

(b) Bitumen

2.5% Plus only and Nil on minus

side

(c) Steel reinforcement and structural steel
section for each diameter, section and
category

2% Plus/ Minus

(d) All other Materials

Nil
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HINDUSTAN PREFAB LIMITED
JANGPURA, NEW DELHI - 110 014

SPECIAL CONDITIONS OF CONTRACT

These special conditions shall supercede/ supplement the relevant conditions given in CPWD Form
7/8( Edition 2014 with up to date corrections and amendments) in the tender document.

1. EMD of tenderers, who do not qualify in technical bid after evaluation of technical bid, shall be
returned with in 7 days of receipt of request of refund from them. The tenderers can collect the un-
opened financial bid, if they desire, from the office of the concerned Engineer-in-charge.

EMD of tenderers, who qualify in technical bid but unsuccessful in financial bid after opening of
financial bid, shall be returned after award of work within 7 days of receipt of request of refund
from them.

2. A good quality furniture is required. The work done in slipshod manner shall not be accepted.

3. (a) All material used in the work shall be confirming to IS Specification and as per approved
make/brands list and shall be ISl marked unless otherwise specified. In the event for items for
which either brands not specified and ISI marked items not available, the sample of the item before
use shall be got approved from Engineer —in-charge. However in either cases the samples of
materials / fixtures shall be got approved from Engineer —in-charge before use in the work.

(b) Contractor shall be required to produce samples of all materials and fittings sufficiently in
advance for approval. The Contractor when called upon shall provide "make" of samples as
per approved list for approval before execution free of cost and also will make arrangements
for transportation of samples to the designated test house as per the direction of Engineer-in-
charge of the work at his own cost. Cost of testing will also be borne by the contractor.

4.  Any notice to be given under this contract shall be sent by registered post, Speed post at
the last known registered or head office address of the contractor and shall be deemed to have been
effected at the time at which the letter would be delivered in the ordinary course of post.

5. HPL reserves the right to reject the whole lot in case the quality of furniture is not good of the
quantity as per specification of tender.

6. Delivery Term: The time and date of delivery of the contract
Delivery must be completed not later than the dates specified. However, the time allowed for

execution of order shall be governed by the stipulated time mentioned on the purchase order of
delivery of equipments/items.
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7. The payment to the contractor shall be made from the registered office of HPL at Jangpura, New
Delhi and cheques will be issued and payable at Delhi/New Delhi. The contractor shall not claim
anything extra on this account.

8.  The Contractor should be registered under VAT for works in the State of Delhi and  submit
a copy of registration along with tender. The said VAT shall be deducted as per laws at  source
As applicable. The contractor shall submit the bills as required under DVAT.

9. The contractor should have valid PF Code , PAN and TIN . The contractor shall provide the
copies of challans as a proof of remittance of PF & ESI amount. The contractor should also
maintain the PF records, labour records i.e copies of wage sheets, attendance sheets, monthly
returns, annual returns and any other record in this regard for inspection and should provide as and
when required by the Engineer-in-charge.

10. The contractor will be responsible for obtaining “Contractor All Risk Policy" towards
entire cost of the work and will obtain “Workmen compensation policy” at his own cost. The
policy should cover entire tenure of contract inclusive of extended period, if any and including
warranty/Guarantee Period.

11. The decision of the Chairman & Managing Director, HPL, regarding the quantum of rates
reduction as well as justification thereof in respect of final for substandard work will be and would
not be open to arbitration and adjudication.

12. No advance shall be paid to the contractor against any Tools & Plants, equipment & machinery
etc. brought at site by the contractor.

13. The work may be inspected by Central Vigilance Commission and any
deductions/compensation proposed by CVC or HPL in regard to defective work or work not
confirming to specification, loss of time, amount shall be deducted from his dues.

14. HPL shall not supply or procure any material for use on works and the contractor has to make
his own arrangements for supplying, procuring transportation and storage of all such materials
required for the work, at his own cost.

15. DISPUTE RESOLUTION /ARBITRATION
a. Any dispute and or difference arising out of or relating to this contract will be resolved
through joint discussion of the authorities™ representatives of the concerned parties.

However, if the disputes are not resolved by joint discussions, then the matter will be
referred for adjudication to a sole Arbitrator appointed by the CMD, HPL.
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b.  The award of the sole Arbitrator shall be final and binding on all the parties. The arbitration
proceeding™s shall be governed by Indian Arbitration and Conciliation Act 1996 as
amended from time to time. The cost of Arbitration shall be borne by the respective parties
in equal proportions. During the pendency of the arbitration proceeding and currency of
contract, neither party shall be entitled to suspend the work/service to which the dispute
relates on account of the arbitration and payment to the contractor shall continue to be made
in terms of the contract. Arbitration proceedings will be held at Delhi/New Delhi only. If,
required notice for appointment of arbitrator shall have to be given by the agency in the
prescribed Performa as per enclosed Annexure-X.

16.  Liquidated Damages:- There should be a suitable provisions in the terms & conditions of
the contract for claiming liquidated damages of appropriate amount from the supplier to take care
of delays in supplies and performance, for which the supplier is responsible. Such recovery through
liquidated damages should be without prejudice to the other remedies available to the purchaser
under the terms of the contract. Depending on the nature and value of the goods to be ordered and
the urgency of the requirement, a specific percentage of the delivered price of the delayed goods
(or delayed services) for each week or part thereof delays, is to be incorporated in the contract
terms. Generally, the percentage is 0.5% per week or part thereof. There should also be an
appropriate maximum limit of such deduction, to be shown as a specific percentage of the contract
value of delayed supplies/ services and incorporated in the contract terms. This percentage is
generally 10% Any lower ceiling should be clearly justified while formulating the contract.

17. Payment Terms: Payment will be made only after supply, inspection, complete installation
and satisfactory demonstration of performance of the items and 5% security deposit will be
deducted from contractors bill. Balance 5% payment will be released after warranty period. No
advance payment before effecting supply as above either part or full of any kind shall be made
under any circumstances.

18.  WARRANTY/ GUARANTEE:-. Uptime guarantee: During the warranty/guarantee/ AMC
period the firm will maintain the Furniture in good working condition. All the complaints will be
attended by the firm within 24 hours of the dispatch of a complaint to their office. The firm shall
ensure that item is set right within 10 days (Ten Days) of the intimation. However, the tenderer
have to arrange similar.

The contractor must be provided a written guarantee certificate for all supplied items for a period
of one year.

19.  HPL reserves the right to increase/decrease the scope of work.
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Annexure - X

Notice for appointment of Arbitrator
To

CMD
Dear Sir,

In terms of clause --- of Special Condition of Contract (SCC), I/we hereby give notice to you to
appoint an arbitrator for settlement of disputes mentioned below:

1. Name of applicant

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.
3. Full address of the applicant

4, Name of the work and contract number in which arbitration sought
5. Contract amount in the work

6. Date of contract

7. Stipulated date of initiation of work

8. Stipulated date of completion of work

9. Actual date of completion of work (if completed)

10. Total number of claims made

11. Total amount claimed

12, Date of submission of final bill (if work is completed)

13. Date of payment of final bill (if work is completed)

14, Amount of final bill (if work is completed)

15. Date of request made to DGM for decision

16. Date of receipt of DGM decision

17. Date of appeal to you

18. Date of receipt of your decision.

Specimen signatures of the
applicant (only the person/authority who signed the contract
should sign)

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose
following documents.

1 Statement of claims with amount of claims.
2.
3.
4

Yours
faithfully,

(Signatures)
Copy in duplicate to:

1. The Engineer-in-charges
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