CORRIGNEDUM TO GENERAL CONDITIONS OF CONTRACT (CPWD FORM 7/8)

S. No. For Read As
1 Chief Engineer/ DG works/ Chief | CMD, HPL
Engineer (Zone)

2 Superintending Engineer GM (Engg.)

3 Engineer —in —charge Project Incharge

4 Department Hindustan Prefab Limited

5 Administrative Head C.M.D., HPL

6. Owner Govt. of India/State Govt./Local
Authorities

1. C.P.W.D. H.P.L.

Signature of tenderer

HPL



SCHEDULE ‘B’ TO ‘F°

SCHEDULE -B:

Schedule of materials to be issued to the contractor.

S.No. | Description of | Quantity Rates in figures & | Place of Issue
Item words at which the
material will be
charged to the
contractor
1 2 3 4 5
NOT APPLICABLE

SCHEDULE ‘C

Tools and plants to be hired to the contractor

S.No. | Description Hire charged per day Place of Issue

1 2 3 4

NOT APPLICABLE

SCHEDULE ‘D’

Extra schedule for specific requirements/ document for the work, if any.

Not applicable.
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SCHEDULE ‘E’

Reference to General Conditions of contract.

Name of work : Rate Contract for Supply and installation of Earthquake On
site Early Warning and Security System.

NIT NO: HPL/DGM(C)/TC/EQEWS /2017-18/40 Dated: 11/09/2017

Estimated cost of work :

Not applicable

1) Earnest money :

Rs 1.20 lakh

i) Performance Guarantee :

5% of tendered value, to be
deducted at the time of
release of Ist installment of
payment.

Refundable after successful
completion of  defect
liability period.

i) Security Deposit :

5% of awarded contract
amount, to be deposited at
the time of award of work
by way of
DD/RTGS/NEFT.
Refundable after successful
completion  of  defect
liability period. The bank
guarantee will also be
accepted equivalent to 5%
of awarded amount.
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SCHEDULE ‘F’

GENERAL RULES: Officer inviting tender Deputy General Manager, (C), HPL
& DIRECTION

Maximum percentage for quantity of items of work to be executed beyond which rates are to be
determined in accordance with Clauses 12.2 & 12.3  See below

Definitions:
2(v)  Engineer-in-Charge General Manager (Engg), HPL
2(viii) Accepting Authority Chairman of Tender Approval Committee.

2(x)  Percentage on cost of material
and labour to cover all over

needs and profits Not applicable
2(xi) Standard Schedule of Rates Not applicable
2(xii) Department Hindustan Prefab Limited

9(ii)  Standard CPWD contract Form CPWD form 7/8 edition 2014 with up to
date corrections and amendments.& CVC
guidelines.
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Clause 1

) Time allowed for submission At the time or before
of Performance Guarantee from the signing of contract
date of issue of letter of acceptance, agreement but max within
in days 2 days of award of work
i) Maximum allowable extension
beyond period provided in i)
above in days : 02 days
Clause 2

Authority for fixing compensation
Under clause 2. . C.M.D, HPL

Clause 2A
Whether Clause 2A shall be applicable
Not applicable.
Clause 5
Number of days from the date of
issue
of letter of acceptance or from the
first date of handing over of site . Not applicable

(whichever is later) for reckoning
date of start

Clause 6,6A
Clause applicable — (6 or 6A)

Mile Stone(s) as per table given below: Since time is the essence of the contract so the bidder has to
comply the time line as mentioned in the contract.
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Time allowed for execution of work

60 days from the date of issue of
LOLI.

Authority to give fair and reasonable
Extension of time for completion of work

C.M.D., HPL

Clause 7

Gross work to be done together with net payment
/ adjustment of advances for material collected,
if any, since the last such payment for being
eligible to interim payment.

Not applicable

Clause 10A
List of testing equipment to be provided by the contractor
At site lab but not limited to the followings.
1. Theodolite, Dumpy level , Steel level.
2. Plumb bobs, Sprit level, Hammers.
3. Weighing machine (Electronic)
4. Thermometers, stoves.
5. Hydraulic test machine (compressive testing
machine)
Smoke test machine.
7. Wire gauge, micro meter & toung tester and others
as required at site.
8. Sieves Set
9. AIl other lab equipments as required to conduct
field lab tests

o

Not applicable

Clause 10B
Whether Clauses 10 B (ii) shall be applicable

Yes (Please check, what is the clause)

Modified Provision

Clause 10CA
Materials covered under
this clause
1. Cement
2. Reinforcement
Bars
3. Structural Steel.

Not Applicable.

Price escalation is not permissible.

Clause 10CC & 10C

Clause 10CC to be applicable in contracts with
Stipulated period of completion exceeding the
Period shown in next column.

Not Applicable
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Clause 11

Specifications to be followed for execution
of work( all works)

Work to be executed as per the
specifications recommended by the
Manufacturer.

Clause 12

12.2 & 12.3 Deviation Limit beyond which
clauses 12.2 & 12.3. shall apply
for building work :

Need based as per site requirement

12,5 Deviation Limit beyond which
clauses12.2 & 12.3. shall apply
for foundation work

Need based as directed by the CMD
from time to time

Clause 16
Competent Authority for
Deciding reduced rates.

Fixed Rated No issue

Clause 18

List of mandatory machinery, tools & plaint to be deployed

by the contractor at site but not limited to the followings

Excavators (various size)

Concrete batching plant, concrete pump

Concrete transit mixer

Needle vibrator (Petrol) Table Vibrator elect./petrol)
Bar bending machine Bar cutting machine.

Drilling machine, Grinding/polishing Machines.
Steel shuttering & Steel scaffolding, Stone cutting
Machine.

Not applicable

Not applicable

Minimum

Sl. | qualification Discipline | Designation

No. | of technical (principal
Representative Technical/technical

Representative )

Minimum

Evnarience

Rate at which
recovery shall be
made from the
contractor in  the
event of not fulfilling
provision of clause
36(i)

Number
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Figures | Words
1. Graduate Engineer Civil Principal Technical | 05 01 25,000/- Twenty Five
Representative year Per month | thousands
Per month
2. Graduate Engineer Civil Technical NIL 15,000/- Fifteen
Or Representative Per month | thousands
Diploma Engineer 05 01 Per month
(Civil) -Do- year For each For each
-Do- -Do-
3. Graduate Engineer | Electrical -Do- Nil 15,000/- fifteen
Or Per month | thousands
Diploma Electrical -Do- 05 01 Per month
Engineer year For each For each
-Do- -Do-

at per with Graduate Engineers.

Assistant Engineer’s retired from Government service that are holding Diploma will be treated

Clause 42

i) (a) Schedule /statement for determining
theoretical quantity of cement &
bitumen on the basis of Delhi
Schedule of Rates

2014 printed by CPWD

i) Variations permissible on theoretical quantities.
(@) Cement

2% Plus/ Minus

(b) Bitumen

2.5% Plus only and Nil on minus
side

(c) Steel reinforcement and structural steel
section for each diameter, section and
category

2% Plus/ Minus

(d) All other Materials

Nil

Clause 36(i) Requirement of Technical

applicable

Representative (s) and recovery rate.

Not

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

SI. No. Description of Item Rates in figures and words at which recovery shall be
made from the Contractor
Excess beyond | Less use beyond the
permissible variation permissible variation
1. Cement Nil Rs. 600 per bag of 50 kg
Signature of tenderer 8 HPL



HINDUSTAN PREFAB LIMITED

JANGPURA, NEW DELHI - 110 014

SPECIAL CONDITIONS OF CONTRACT

These special conditions shall supercede/ supplement the relevant conditions given in CPWD Form
7/8( Edition 2014, with up to date, corrections and amendments) in the tender document.

1.

w

10.

EMD of tenderers, who do not qualify in technical bid after evaluation of technical bid, shall
be returned with in 7 days of receipt of request of refund from them. The tenderers can
collect the un-opened financial bid, if they desire, from the office of the Tender Cell.

EMD of tenderers, who qualify in technical bid but unsuccessful in financial bid after
opening of financial bid, shall be returned after award of work within 7 days of receipt of
request of refund from them.

Since the time is the essence of the contract so the time line has to be adhered.
RAW MATERIAL : All specified materials and labour, what so ever required for the
execution of work shall be arranged by the contractor.

(@ All material used in the work shall be confirming to the Specification of the
manufacturers with the inspection/direction of the Engineer In Charge

Any notice to be given under this contract shall be sent by registered post, Speed post at
the last known registered or head office address of the contractor and shall be deemed to
have been effected at the time at which the letter would be delivered in the ordinary
course of post.

The contractor shall be responsible for obtaining necessary clearances for start of work
and on completion of work executed by him from various local bodies, Chief Electrical
inspector & Chief Fire Officer for occupation of the building. Necessary liaison with other
working agencies & local bodies shall be his responsibility. Any statutory fees to be paid on
account of said clearances shall be reimbursed to contractor by HPL/ Client on submission
of the payment receipt.

The payment to the contractor shall be made from the registered office of HPL at Jangpura,
New Delhi through RTGS. If the contractor desires the payment through Banker Cheque/
Demand Draft, charges on account of this shall be debited to the contractor. The contractor
shall not claim anything extra on this account.

The Contractor should be registered under GST Rules for for the state/states/center as
applicable . In case of violation GST and service charges if any shall be deducted.

The contractor should have valid PF Code , PAN, TIN and ESI No., should provide a copy
of PF, ESI and GST Registration. The contractor shall provide the copies of challans as a
proof of remittance of PF & ESI amount. The contractor should also maintain the PF
records, labour records i.e copies of wage sheets, attendance sheets, monthly returns, annual
returns and any other record in this regard for inspection and should provide as and when
required by the Engineer-in-charge.
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11. Defect Liability & Maintenance Period: The contractor shall be fully responsible for the
quality, workmanship and structural safety of the System. The contractor shall be fully
responsible for liability of defects in the work executed by him for a period of one year from
the date of successful handing over of the work to Client on rectifying the list of defects/
deficiencies observed by HPL/ Client before taking over. The defect liability period shall
start from the date the project is handed over to Client including getting issued the
completion and occupancy certificates from the local bodies. All defects observed during the
defect liability period shall be rectified by the contractor at his own cost and expenses. Any
major and minor repair will be done by the contractor free of cost for one year after handing
over of the items. the part of the contractor to rectify the defects, the same may, without
prejudice to any other right available to it in law, be rectified by HPL for and on behalf
of contractor. HPL shall have the right to deduct or set off the expenses incurred by it in
rectifying the defects as aforesaid from/against any amount due and payable or
becoming due and payable by HPL to the contractor under this agreement or any other
contract what-so-ever. During the Defect- liability period contractor has to depute an
engineer (if required) to look after the defects for which nothing extra would be payable to
the contractor.

12. The contractor will be responsible for obtaining “Contractor All Risk Policy” towards
entire cost of the work and will obtain “Workmen compensation policy” at his own cost.
The policy should cover entire tenure of contract inclusive of extended period, if any.

13. The  work may be inspected by Central  Vigilance Commission and any
deductions/compensation proposed by CVC or HPL in regard to defective work or work
not confirming to specification, loss of time, amount shall be deducted from his dues.

14. In case the need arises, the contractor shall make all arrangements for ground breaking
Ceremony / inaugural function etc. for the projects as required and the cost towards it is
deemed to be included in his rates/offer. Any expenditure already incurred /to be incurred by
HPL shall be recovered from the Contractor.

15. HPL shall not supply or procure any material for use on works and the contractor has to
make his own arrangements for supplying, procuring transportation and storage of all such
materials required for the work, at his own cost.

Settlement of Disputes and Arbitration:

16. Any or all Disputes, differences, or questions which may at any time arise between the
parties hereto or any person claiming under them, touching or arising out of or in respect of
this agreement or subject matter thereof shall first be endeavored to be amicably resolved at
the top management level of the parties. However, in event of such dispute, difference or
question etc. remaining unsolved, the same shall be referred to the arbitration by Sole
Avrbitrator to be nominated by The Chairman And Managing Director of Hindustan Prefab
Limited, and provisions of the Arbitration and conciliation Act, 1996 shall be applicable.
The place of such arbitration shall be at New Delhi.

17. It is clearly agreed and understood by the tenderers/ contractors that notwithstanding any
thing to the contrary that may be stated in the agreement between HPL & the contractor, the
contractor shall become entitled to payment only after H.P.L. received the corresponding
payment(s) from the client / owner for the work done by the contractor. Any delay in the
release of payment by the client / owner to HPL leading to a delay in the release of the
corresponding payment by HPL to the contractor, shall not entitle the contractor any
compensation / interest from HPL.
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18.

19.

20.

21.

22.

23.

24,

25.

26.

27.

The contractor will have to submit a no claim / final claim certificate, duly notarized on a
stamp paper of appropriate value, as per the prescribed format of HPL, while release of
security deposit.

TAXES AND DUTIES

The quoted rates by the bidders shall be inclusive of all the taxes as applicable in the state at
the time of submission of tender like GST (Goods & Service Tax), excise duty, custom duty,
sales tax, Value added Tax(VAT) purchase tax, consignment tax, works contract tax, entry
tax, turnover tax, toll tax, octroi charges, royalty, labour cess, levy and other tax(es) or
duty(ies) of similar nature in the state levied by State Govt./ Central Govt./ or any other
statutory body. The rates quoted by him in the tender in bill of quantities shall be inclusive
of all such taxes, duties, levies, cess, etc. with respect to such goods/ materials/articles to be
used for the works & as applicable to the contract.Tax invoice & bills as required and
applicable under GST shall be submitted by the contractor and shall be uploaded on the
relevant portal by the contractor. GST as applicable shall be deposited by the contractor to
the concerned authorities and deposit challan shall be submitted to HPL alongwith
bills.Taking credit of the excess amount billed / tax paid shall be the responsibility of the
contractor.The bidders should have valid GST Registration and copy of the same shall have
to be submitted alongwith the tenders.

. HPL will not be responsible for any Royality if payable. It is for the contractor to bear.

The accepted rates of the contractor shall be firm / fixed for the entire contract period
including extended period, if any.

The contractor shall be responsible for obtaining Completion Certificate from the client. The
project shall be deemed to have been completed in relation to contractor only when these
certificates are obtained from the client. The contractor shall send completion report
alongwith above certificates as well as “As Built” drawings and maintenance schedules to
the office of the HPL / Owner within 15 days from completion of work.

The contractor shall not stake any claim in case the HPL / Owner decides for foreclosure of
the work at any of the stages subsequent to start of work in respect of the services based on
the agreement.

The EMD of successful bidder will be treated as a part of security deposit on award of work.
EMD will be refunded on claim by the bidder if no work is awarded to them.

Security deposit @5% shall be deducted from the bills of the Contractor in cash.The bank
guarantee will also be accepted equivalent to 5% of awarded amount. The EMD deposited
by the contractor shall be adjusted against the security deposit amount. Security deposit
shall be refunded to the contractor after satisfactory completion of defects liability period
and obtaining of labour clearance certificate from the labour department office.

The contractor shall obtain the labour license, within one month of award of work.
The specialized items of work are to be got executed by the contractor engaging the

agencies who are experienced in carrying out those specialized items of work duly approved
by Engineer-In-charge.
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28. Performance Guarantee @ 5% (Five percent) of awarded contract value shall be submitted
by the contractor within the time schedule as specified in the tender document in the shape
of Performance Bank Guarantee issued by any Nationalized Bank or ICICI, IDBI, HDFC &
Axis Bank of India. Performance Guarantee in any other shape shall not be accepted.

29. The contractor shall be solely responsible for execution of work with proper workmanship
and as per the specifications.

30. The work is to be completed within specified completion period. If it is found that more
time has been taken by the contractor to complete the work/project, liquidated damages @
1.5% per day of delay (to be computed on per day basis) subject to 10% of the project cost
would be imposed on the contractor.

31. On completion of the work, the work shall be handed over to the client including all
services and facilities constructed in accordance with the approved plans, specification
fulfilling all techno functional requirement along with inventory, “As Built drawings”,
maintenance manual/standard operating procedure(SOP) for equipments and plants and all
clearance/certificates from statuary authorities, local bodies complete in all respects.

a. On completion of the supply ( positioning, installation & commissioning where
ever applicable), photographs, satisfactory working & completion certificate
shall be obtained from the client & furnished along with the bill, in the absence
of which , payment shall not be processed.
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Annexure - X

Notice for appointment of Arbitrator
To

CMD
Dear Sir,

In terms of clause --- of Special Condition of Contract (SCC), l/we hereby give notice to you to
appoint an arbitrator for settlement of disputes mentioned below:

1. Name of applicant

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.
3. Full address of the applicant

4, Name of the work and contract number in which arbitration sought
5. Contract amount in the work

6. Date of contract

7. Stipulated date of initiation of work

8. Stipulated date of completion of work

9. Actual date of completion of work (if completed)

10. Total number of claims made

11. Total amount claimed

12. Date of submission of final bill (if work is completed)

13. Date of payment of final bill (if work is completed)

14, Amount of final bill (if work is completed)

15. Date of request made to DGM for decision

16. Date of receipt of DGM decision

17. Date of appeal to you

18. Date of receipt of your decision.

Specimen signatures of the applicant
(only the person/authority who signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose
following documents.

1 Statement of claims with amount of claims.
3
4
Yours faithfully,
(Signatures)

Copy in duplicate to:
1. The Engineer-in-charges
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PROFORMA FOR BANK GUARANTEE IN LIEU OF EARNEST MONEY

(On Non-Judicial Stamp Paper to be stamped in accordance with stamp act, the stamp paper to be in
the name of Executing Bank)

Ref. : Date :

Bank Guarantee No. .......ccoovvveeen....

To,

Hindustan Prefab Limited,
Jangpura,
New Delhi : 110 014.

Dear Sirs,

In consideration of Hindustan Prefab Limited having its Head Office at Jangpura, New Delhi : 110
014 (hereinafter called the “Employer” which expression shall unless repugnant to the subject or
context include its successors and assigns) having issued Notice Inviting Tender

TS e
having its Registered /Head Office at ..........ccooiiiiiiiiiiii e,
(hereinafter called the “Tenderer” who wishes to participate in the said tender for
.............................................. and you, have agreed to accept an irrevocable and
unconditional Bank Bid Guarantee for and amount of Rs...................... valid up to
.............................. on behalf of the tenderer in lieu of cash Deposit required to be made by
the tenderer, as a condition precedent for participation in said tender.

W, the o Bank incorporated under
.................................................................................... law and having one of our
branches at ...............ol and having our Registered office/ Head office at

....................................... do hereby unconditionally and irrevocable guarantee and
undertake to pay to the “Employer immediately on demand without any demur reservation, protest,
contest, and recourse to be extent of the said sum of RS....oooiiiiimiiiiiinai...
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Any such claim/ demand made by the said “Employer” on us shall be conclusive and binding on us
irrespective of any dispute or difference raised by the tenderer. This guarantee shall be irrevocable

and shall remain valid up to ..........cooiiiiiiiiiiiii If any further extension of this
guarantee is required, the same shall be granted to such required period on receiving instructions
from M/S oo on whose behalf this guarantee is
issued.

We the said Bank undertake not to revoke this guarantee during its currency except with the
previous consent of the employer in writing and agree that any change in the constitution of the
said tenderer or the said Bank shall not discharge our liability hereunder. In witness whereof the

Bank, through its authorized officer, has set its hand and stamp on this ........................ day of
...................... 2006 at.....ccvveiiiieiean

WITNESS :

1. (SIGNATURE) (SIGNATURE)

(NAME). ..o oo, (NAME).......oi i

(Designation with Bank Stamp).................

(OFFICIAL ADDRESS) ATTORNEY AS PER
POWER OF ATTORNEY NO.......c..ccovviinenn.n.

....................................... DATE ..o
2. (SIGNATURE)

(NAME)
(OFFICIAL ADDRESS)
NOTE
1. The stamp papers of appropriate value shall be purchased in the name of “Issuing Bank”.

The Guarantee shall be valid up to 90 days from the date of opening of Financial Bid..
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G.C.C. 2014 (CPWD)

Form 7/8 ( Edition 2014 with up to date corrections and
amendments)
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