FORM , A*
FINANCIAL INFORMATION
Financial Analysis - Details to be furnished duly supported by figures in balance sheet/ profit &

loss account for the last five years duly certified by the Chartered Accountant, as submitted by the
applicant to the Income Tax Department (Copies to be attached)

Year
I. 1) Gross Annual Turnover
on construction works
ii) Profit/ Loss
2012-13 2013-14 2014-15 2015-16 2016-17 2017-18

. Financial arrangement with the Financial Institution like over drafts/loan, Bank Guarantee
Limit etc. for carrying out the proposed work

i The following certificates are enclosed:
a) Solvency Certificate (not older than six month) from Bankers of Applicant.

b) Current Income Tax Return filed with Income Tax Dept. duly acknowledged (with
seal).

Signature of Applicant(s)

Signature of Chartered Accountant with Seal

Signature of tenderer 1 HPL



FORM -,B"

DETAILS OF SIMILAR WORKS (CONSTRUCTION OF BUILDING / HOUSING PROJECT)
COMPLETED DURING THE LAST FIVE YEARS ENDING LAST DAY OF THE MONTH in which
tender invited.

S. [ Name of | Owner | Cost Date of | Stipulat | Actual Date | Litigation | Name and | Remarks
No work/ or of commen | ed date of /Arbitrati address
project | sponso | work | cement of completion on /telephone
and ring in as per | complet pending/ number
location | organiz | crores | contract -ion in of officer
ation progress to whom
with reference
details* may be
made
1 2 3 4 5 6 7 8 9 10

*Indicate gross amount claimed and amount awarded by the Arbitrator.

Signature of tenderer

Signature of Applicant(s)

HPL




PROJECTS UNDER EXECUTION OR AWARDED

FORM ,C”

S | Name of Owner or Cost Date | Stipulated Upto Slow Name Rem
No work/ sponsoring of of date of date progress And arks
project organization | work | comm comple- | percent- if any, Address/
and encem tion age and Telephone
location ent as progress reasons Number of
per of work thereof officer to
contra whom
ct reference
may be
made
1 2 3 4 5 6 7 8 9 10
Signature of Applicant(s)
Signature of tenderer 3 HPL




FORM ,D”
PERFORMANCE REPORT OF WORKS REFERRED TO IN FORM "B” & “C”

1. Name of work/
Project & Location

2. Agreement No

3. Estimated Cost

4, Actual Completion Cost

5. Date of Start

6. Date of Completion
i) Stipulated date of completion
i) Actual date of completion

7. Amount of compensation levied

for delayed completion, if any

8. Amount of reduced rate items, if any

9. Performance Report
(1)  Quality of work Very Good/Good/Fair/Poor
(2) Financial Soundness Very Good/Good/Fair/Poor
(3) Technical Proficiency Very Good/Good/Fair/Poor
(4) Resourcefulness Very Good/Good/Fair/Poor
(5) General behavior Very Good/Good/Fair/Poor

Dated : Executive Engineer or Equivalent

Signature of tenderer 4 HPL



FORM ,E”

DETAILS OF TECHNICAL & ADMINISTRATIVE PERSONNEL TO BE EMPLOYED FOR THE WORK

S.NO. | Design Total Number [ Name | Qualifi Professional How Remarks
ation | number | available cation experience these
for this and details of | would be
work work carried involved
out in this
work
1 2 3 4 5 6 7 8 9
Signature of Applicant(s)
Signature of tenderer HPL




N

10.

11.

12.

FORM “F”

STRUCTURE & ORGANISATION

Name of Address of the applicant

Telephone No./Fax No.

Legal status of the applicant

(attach copies of original document defining the legal status)

a) An individual

b) A proprietary firm

c) A firm in partnership

d) A limited company or Corporation

Particulars of registration with various Government bodies (attach
attested Photocopy)

Organization/ Place of registration Registration No.

The applicant should have a solvency of 40% of estimated cost certified by his Bankers. The
solvency certificate should not be more than 6 months old.

Name and Titles of Directors & Officers with designation to be concerned with this
work.
Designation of individuals authorized to act for the organization.

Was the applicant ever required to suspend construction for a period of more than six
months continuously after you commenced the construction? If so, give the name of the
project and reasons of suspension of work.

Has the applicant or any constituent partner in case of partnership firm, ever abandoned the

awarded work before its completion? If so give name of the project and reasons for
abandonment.

Has the applicant or any constituent partner in case of partnership firm, ever been debarred/
black listed for tendering in any organization at any time? If so, give details.

Has the applicant or any constituent partner in case of partnership firm, ever been convicted
by a court of law? If so, give details.

In which field of Civil Engineering construction the applicant has specialization and
interest?

Any other information considered necessary but not included above.

Signature of Applicant(s)

Signature of tenderer 6 HPL



FORM ,,G*

FROM OF BANKER“S CERTIFICATE FROM A Scheduled bank/Nationalized Bank

This is to certify that to the best of our knowledge and information that

M/S/SR. i e having marginally noted address, a customer

of our bank are/is respectable and can be treated as good for any engagement upto a limit of Rs.

..................................... (RUPEES. ...
)

This certificate is issued without any guarantee or responsibility on the bank or any the
officers.

(Signature)
For the Bank

NOTE (1) Bankers certificates should be on letter head of the Bank.

(2) In case of partnership firm , certificate should include names of all partners as
recorded with the Bank

Signature of tenderer 7 HPL



CORRIGNEDUM TO GENERAL CONDITIONS OF CONTRACT (CPWD FORM 7/8)

S. No. For Read As

1 Chief Engineer/ DG  works/ Chief | CMD, HPL for & on behalf of Punjab
Engineer (Zone) National Bank

2 Superintending Engineer GM (Engg.)

3 Engineer —in —charge DGM (Engg.)

4 Department Hindustan Prefab Limited

5 Administrative Head C.M.D., HPL

6. Owner Punjab National Bank, CRDT

1. C.P.W.D. H.P.L.

Signature of tenderer

HPL



SCHEDULE-B :

SCHEDULE ‘B’ TO ‘F°

Schedule of materials to be issued to the contractor.

S.No. [Description of | Quantity Rates in figures & Place of Issue
Item words at which  the
material will be
charged to the
contractor
1 2 3 5

NOT APPLICABLE

SCHEDULE ‘C

Tools and plants to be hired to the contractor

S.No. | Description

Hire charged per day

Place of Issue

1 2

3

4

NOT APPLICABLE

SCHEDULE ‘D’

Extra schedule for specific requirements/ document for the work, if any.

Not applicable.

Signature of tenderer

HPL



SCHEDULE °‘E’

Reference to General Conditions of contract.
Name of work : Balance work in Construction of Rural Self Employment Training Institute

(RSETI) Building for PNB-CRDT at Hamirpur in Himachal Pradesh. (at Risk
& Cost).

NIT NO: HPL/PM(C)/TC/PNB/Hamirpur/2018-19/120 Dated :18.03.2019

Estimated cost of work : Rs. 80.04 Lakh

) Earnest money : 02 % of Estimated cost

i) Performance Guarantee : 5% of tendered value.

i) Security Deposit : 5.0% of awarded contract amount

Signature of tenderer 10 HPL



SCHEDULE ‘F’

GENERAL RULES : Officer inviting tender: In-Charge-Tender Cell
& DIRECTION

Maximum percentage for quantity of items of work to be executed beyond which rates are to be
determined in accordance with Clauses 12.2 & 12.3 See below

Definitions:
2(v)  Engineer-in-Charge Dy. General Manager (Engg), HPL
2(viii) Accepting Authority Chairman of Tender Approval Committee.

2(x)  Percentage on cost of material
and labour to cover all over

needs and profits 15%
2(xi) Standard Schedule of Rates DSR 2014
2(xii) Department Hindustan Prefab Limited

9(i1)  Standard CPWD contract Form CPWD form 7/8 edition 2014 with up to
date corrections and amendments.& CVC
guidelines.

Signature of tenderer 11 HPL



Clause 1

i)

Time allowed for submission

of Performance Guarantee from the
date of issue of letter of acceptance,
in days

15 days

Maximum allowable extension
beyond period provided in i)
above in days

07 days

Clause 2

Authority for fixing compensation
Under clause 2.

C.M.D, HPL

Clause 2A

Whether Clause 2A shall be applicable

Not applicable.

Clause 5

Clause 6,6A

Number of days from the date of issue
of letter of acceptance or from the
first date of handing over of site
(whichever is later) for reckoning
date of start

Clause applicable — (6 or 6A)

03 days

6A

Mile Stone(s) as per table given below:

Sl Financial Progress Time Allowed (from | Amount to be with- held in

No date of start) case of non- achievement of
milestone

1 1/8"" (of whole work) | " (of whole work) In the event of not

2 3/8" (of whole work) | % (of whole work) achieving the necessaryj

3 3/4" (of whole work) %" (of whole work) progress as  assessed from

4 Full Full the running payments, 1%
of the tendered value of
work will be withheld for
failure of each milestone.

Signature of tenderer 12
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Time allowed for execution of work

03Months

Authority to give fair and reasonable
Extension of time for completion of work

C.M.D., HPL

Clause 7

Gross work to be done together with net payment
/ adjustment of advances for material collected,

if any, since the last such payment for being
eligible to interim payment.

Rs. 10 Lacs except in last two bills for
which amount can be reduced.

Clause 10A

List of testing equipment to be provided by the contractor
At site lab but not limited to the followings.

Theodolite, Dumpy level , Steel level.

Plumb bobs, Sprit level, Hammers.

Weighing machine (Electronic)

Thermometers, stoves.

Hydraulic test machine.

Smoke test machine.

Wire gauge, micro meter & toung tester and others
as required at site.

Noogok~whE

Clause 10B
Whether Clauses 10 B (ii) shall be applicable

Yes

Modified Provision

Clause 10CA
Materials covered under
this clause
1. Cement
2. Reinforcement
Bars
3. Structural Steel.

Not Applicable.

Note :- All India Wholesale Price Index issued by Govt. of India and Base Price for the materials
covered under Clause 10CA & their corresponding period as issued under the Authority of
DG(works ) CPWD as valid on last stipulated date of receipt of tender i/c extensions If any shall

be applicable.

Base Price of all the materials covered under Clause 10CA is to be mentioned at the time of

approval of NIT

Clause 10CC & 10C

Clause 10CC to be applicable in contracts with

Stipulated period of completion exceeding the
Period shown in next column.

Not Applicable

Signature of tenderer 13
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Clause 11

Specifications to be followed for execution
of work( all works)

CPWD specifications
with all latest
amendments and
corrections up to date

Clause 12

12.2 & 12.3 Deviation Limit beyond which
clauses 12.2 & 12.3. shall apply
for building work :

30 %

12.5 Deviation Limit beyond which
clauses12.2 & 12.3. shall apply
for foundation work

100%

Clause 16
Competent Authority for
Deciding reduced rates.

C.M.D., HPL

Clause 18

List of mandatory machinery, tools & plaint to be deployed
by the contractor at site lab but not limited to the followings

Excavators (various size)
Concrete batching plant, concrete pump
Concrete transit mixer

Needle vibrator (Petrol) Table Vibrator elect./petrol)

Bar bending machine Bar cutting machine.

Drilling machine, Grinding/polishing Machines.

Steel shuttering & Steel scaffolding, Stone cutting

Machine.

Signature of tenderer
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Clause 36(i) Requirement of Technical Representative (s) and recovery rate.

Minimum iil=8-[Rate at which
SlI. | qualification Discipline | Designation recovery shall be
No. [ of  technical (principal made  from the
Representative Technical/technical contractorin the
Representative ) event of not fulfilling
provision of clause
36(i)
Figures [ Words
1. Graduate Engineer Civil Principal Technical | 05 01 25,000/- Twenty Five
Representative year Per month | thousands
Per month
2. Graduate Engineer Civil Technical NIL 15,000/- Fifteen
Or Representative Per month [ thousands
Diploma Engineer 05 01 Per month
(Civil) -Do- year For each For each
-Do- -Do-
3. Graduate Engineer Electrical -Do- Nil 15,000/- fifteen
Or Per month [ thousands
Diploma Electrical -Do- 05 01 Per month
Engineer year For each For each
-Do- -Do-

Assistant Engineer®s retired from Government service that are holding Diploma will be treated
at per with Graduate Engineers.

Clause 42
i) (a) Schedule /statement for determining
theoretical quantity of cement &
bitumen on the basis of Delhi

Schedule of Rates

2014 printed by CPWD

i) Variations permissible on theoretical quantities.

(@) Cement
2% Plus/ Minus
(b) Bitumen 2.5% Plus only and Nil on minus
side
(c) Steel reinforcement and structural steel
section for each diameter, section and 2% Plus/ Minus
category
(d) All other Materials Nil

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

SI. No. Description of Item Rates in figures and words at which recovery shall be
made from the Contractor
Excess beyond [ Less use beyond the
permissible variation permissible variation
1. Cement Nil Rs. 600 per bag of 50 kg
Signature of tenderer 15 HPL




HINDUSTAN PREFAB LIMITED
JANGPURA, NEW DELHI - 110 014

SPECIAL CONDITIONS OF CONTRACT

These special conditions shall supercede/ supplement the relevant conditions given in CPWD Form
7/8( Edition 2014 with up to date corrections and amendments) in the tender document.

1 EMD of tenderers, who do not qualify in technical bid after evaluation of technical bid, shall
be returned with in 7 days of receipt of request of refund from them. The tenderers can collect
the un-opened financial bid, if they desire, from the office of the Tender Cell.

EMD of tenderers, who qualify in technical bid but unsuccessful in financial bid after
opening of financial bid, shall be returned after award of work within 7 days of receipt of
request of refund from them.

2. Contractor shall submit the complete programme of construction along with CPM/PERT Chart
proposed to be followed for construction within 7 days of award of work.

3. RAW MATERIAL : All materials and labour required for the execution of work shall be
arranged by the contractor including cement & reinforcement steel.

4. (1) The contractor shall procure 43 grade (conforming to 1S:8112) ordinary Portland cement,
as required in the work, of approved makes like ACC, L&T, J.P. Rewa,Ambuja,Binani, Vikram,
Shri Cement, Birla Jute and Cement Corporation of India or as approved by Engineer In-

charge Supply of cement shall be taken in 50 kg. bags bearing manufacturer's name and ISl
marking, Samples of cement arranged by the contractor shall be taken by the Engineer-in-Charge
and got tested in accordance with provisions of relevant BIS codes. In case test results indicate that
the cement arranged by contractor does not conform to the relevant BIS codes, the same shall stand
rejected and shall be removed from the site by the contractor at his own cost within a week's time of
written order from the Engineer-in-Charge to do so.

i) The cement go-down of the capacity to store a minimum of 2000 bags of cement shall be
constructed by the contractor at site of work for which no extra payment shall be made. Double lock
provision shall be made to the door of the cement go-down. The keys of one lock shall
remain with the Engineer-in-Charge or his authorized representative and the key of the other lock
shall remain with the contractor. The Contractor shall be responsible for the watch and ward and
safety of the cement go-down. The contractor shall facilitate the inspection of the cement go-down
by the Engineer-in-charge at any time.

iii) The cement shall be got tested by Engineer-in-charge and shall be used on work, only after
test results have been received. The contractor shall supply free of charge the cement required for
testing. The cost of tests shall be borne by the contractor.

iv) The actual issue and consumption of cement on work shall be regulated and proper accounts
maintained as provided in clause 10 and 10A of the contract. The theoretical consumption of
cement shall be worked out as per procedure prescribed in clause 42 of the contract and shall be
governed by conditions laid therein.
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V) Cement brought to site and cement remaining unused after completion of work shall not be
removed from site without written permission of the Engineer-in-charge.

vi) Damaged cement shall be removed from site immediately by the contractor on receipt of a
notice in writing from the Engineer-in-charge. If he does not do so within three days of the receipt
of such notice, the Engineer-in-charge shall get it removed at the risk & cost of the contractor.

5. 1) The contractor shall procure TMT steel reinforcement bars of Fe-500 grade conforming to
relevant BIS codes of the approved makes / as approved by Engineer In- charge. The contractor
shall have to obtain, and furnish test certificates to the Engineer-in-charge in respect of all supplies
of steel brought by him to the site of work. Samples shall also be taken and got tested by the
Engineer-in-charge as per the provisions in this regard in relevant BIS codes. In case the test results
indicate that the steel arranged by the contractor does not conform to BIS codes, the same shall
stand rejected and shall be removed from the site of work by the contractor at his cost within a week
time from written orders from the Engineer-in-charge to do so.

i) The steel reinforcement shall be stored by the contractor at site of work in such a way as to
prevent distortion and corrosion and nothing extra shall be paid on this account. Bars of different
sizes and lengths shall be stored separately to facilitate easy counting and checking.

iii) For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of
sufficient length shall be cut from each size of the bar at random at frequency not less than that
specified below :-

Size of bar

For consignment below
100 tonnes

For consignment above
100 tonnes.

Under 10mm dia bars

One sample for each 25
tonnes or part thereof

One sample for each 40
tonnes or part thereof

10mm to 16mm dia bars

One sample for each 35
tonnes or part thereof

One sample for each 45
tonnes or part thereof

Over 16mm dia bars

One sample for each 45
tonnes or part thereof

One sample for each 50
tonnes or part thereof

iv) The contractor shall supply free of charge the steel required for testing. The cost of tests
shall be borne by the contractor.

v) The actual issue and consumption of steel on work shall be regulated and proper accounts
maintained as provided in clause 10 and 10 A of the contract. The theoretical consumption of steel
shall be worked out as per procedure prescribed in clause 42 of the contract and shall be governed
by conditions laid therein.

vi) Steel brought to site and steel remaining unused shall not be removed from site without the
written permission of the Engineer-in-charge.

6. (a) All material used in the work shall be confirming to IS Specification and as per approved
make/brands list and shall be ISl marked unless otherwise specified. In the event for items for
which either brands not specified and I1SI marked items not available, the sample of the item before
use shall be got approved from Engineer —in-charge. However in either cases the samples of
materials / fixtures shall be got approved from Engineer —in-charge before use in the work.

(b) Contractor shall be required to produce samples of all materials and fittings sufficiently in
advance for approval. The Contractor when called upon shall provide "make" of samples as per
approved list for approval before execution free of cost and also will make arrangements
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for transportation of samples to the designated test house as per the direction of Engineer-in-charge
of the work at his own cost. Cost of testing will also be borne by the contractor.

7. Any notice to be given under this contract shall be sent by registered post, Speed post at the
last known registered or head office address of the contractor and shall be deemed to have been
effected at the time at which the letter would be delivered in the ordinary course of post.

8. The contractor shall have to provide 5 (five) years guarantee bond in the form of Indemnity Bond
for water proofing works from the date of completion of work.

9. The contractor shall be supplied drawings required for execution of work like architectural,
structural all service plans and other detailed drawings in a phased manner. If any particular
drawing is required for execution of work, contractor shall inform the Engineer-in-Charge in
writing at least 15 days in advance.

10. The contractor shall be responsible for obtaining necessary clearances for start of work and
on completion of work executed by him from various local bodies, Chief Electrical inspector &
Chief Fire Officer for occupation of the building. Necessary liasoning with other working agencies
& local bodies shall be his responsibility. Any statutory fees to be paid on account of said
clearances shall be reimbursed to contractor by HPL/ Client.

11. The payment to the contractor shall be made from the registered office of HPL at Jangpura,
New Delhi through RTGS. If the contractor desires the payment through Banker Cheque/ Demand
Draft, any charges on account of this shall be debited to the contractor. The contractor shall not
claim anything extra on this account.

12. The Contractor should be registered under GST for works in the State of work. and submit

a copy of registration along with tender. The said GST shall be deducted as per laws at source as
applicable. The contractor shall submit the bills as required under GST as applicable.

13. The contractor should have valid PF Code , PAN, TIN and ESI No., Service Tax Registration.
& should provide a copy of PF, ESI and GST Registration. The contractor shall provide the copies
of challans as a proof of remittance of PF & ESI amount. The contractor should also maintain the
PF records, labour records i.e copies of wage sheets, attendance sheets, monthly returns, annual
returns and any other record in this regard for inspection and should provide as and when required
by the Engineer-in-charge.

14. Defect Liability & Maintenance Period : The contractor shall be fully responsible for the
quality, workmanship and structural safety of the construction. The contractor shall be fully
responsible for liability of defects in the work executed by him for a period of one year from the
date of successful handing over of the work to Client on rectifying the list of defects/ deficiencies
observed by HPL/ Client before taking over. The defect liability period shall start from the date the
project is handed over to Client. All defects observed during the defect liability period shall be
rectified by the contractor at his own cost and expenses. Any major and minor repair will be done
by the contractor free of cost for one year after handing over the building. In the event of failure on
the part of the contractor to rectify the defects, the same may, without prejudice to any other

right available to it in law, be rectified by HPL for and on behalf of contractor. HPL shall have the
right to deduct or set off the expenses incurred by it in rectifying the defects as aforesaid
from/against any amount due and payable or becoming due and payable by HPL to

: 18 HPL
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the contractor under this agreement or any other contract what-so-ever. During the Defect- liability
period contractor has to depute an engineer (if required) to look after the defects for which nothing
extra would be payable to the contractor.

15. The contractor will be responsible for obtaining “Contractor All Risk Policy" towards entire
cost of the work and will obtain “Workmen compensation policy” at his own cost. The policy
should cover entire tenure of contract inclusive of extended period, if any.

16. The decision of the Chairman & Managing Director, HPL, regarding the quantum of
reduction as well as justification thereof in respect of final rates for substandard work will be
and would not be open to arbitration and adjudication.

17 The contractor has to control noise and air pollution at site as per norms of Pollution
Control Board/Local Authorities.

18.  The contractor will be responsible to get register himself under labour cess in “Building and
other construction workers” welfare board.

19.  No extra payment shall be made to the contractor for laying of concrete by ready mixed
concrete (R.M.C) plant.

20. No advance shall be paid to the contractor against any Tools & Plants, equipment &
machinery etc. brought at site by the contractor.

21. The contractor shall build and complete a mock up room, within the limits of area of the
building under construction before progressing for further finishing/ works.

22. The work may be inspected by Central Vigilance Commission and any
deductions/compensation proposed by CVC or HPL or PNB CRDT in regard to defective work or
work not confirming to specification, loss of time, amount shall be deducted from his dues.

23. FURNISHED OFFICE ACCOMODATION & MOBILITY AND COMMUNICATION
TO BE PROVIDED BY CONTRACTOR TO HPL.

The contractor shall provide consumable as required and maintain the aforesaid facilities intact /
operational during the tenancy of the contract including extended contract period, if any.

The contractor shall also make sufficient arrangement for photography / videography so that
photographs video can be taken of any specific activity at any point of time.

24. The contractor shall make all arrangements for ground breaking Ceremony / inaugural
function etc. for the projects as required and the cost towards it is deemed to be included in
his rates/offer. Any expenditure already incurred /to be incurred by HPL shall be recovered
from the Contractor.
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25 HPL shall not supply or procure any material for use on works and the contractor has to
make his own arrangements for supplying, procuring transportation and storage of all such
materials required for the work, at his own cost.

26. Settlement of Disputes and Arbitration :

Except where otherwise provided in the contract, all questions and disputes relating to the
meaning of the specifications, design, drawings, and instructions here-in before mentioned
and as to the quality of workmanship or materials used on the work or as to any other
question, claim, right, matter or thing whatsoever in any way arising out of or relating to the
contract, designs, drawings, specifications, estimates, instructions, orders or these conditions
or otherwise concerning the works or the execution or failure to execute the same whether
arising during the progress of the work or after the cancellation, termination, completion or
abandonment thereof shall be dealt with as mentioned hereinafter.

1) If the contractor considers any work demanded of him to be outside the requirements of
the contract, or disputes any drawings, record or decision given in writing by the Engineer-
in-Charge on any matter in connection with or arising out of the contract or carrying out of
the work, to be acceptable, he shall promptly within 15 days request the DGM (Engg.), HPL
in writing for written instructions or decisions. Thereupon, the DGM (Engg.), HPL shall
give his written instructions or decisions within a period of one month from the receipt of
the contractors letter.

If the DGM (Engg), HPL fails to give his instructions or decision in writing within the aforesaid
period or if the contractors is dissatisfied with the instructions or decision of the DGM (Engg.),
HPL, the contractor may, within 15 days of the receipt of DGM (Engg.), HPL decision, appeal to
the CMD, HPL who shall afford an opportunity to the contractor to be heard, if the latter so desires,
and to offer evidence in support of his appeal. The CMD, HPL shall give his decision within 30
days of receipt of contractors appeal. If the contractor is dissatisfied with this decision, the
contractor shall within a period of 30 days from receipt of the decision, give notice to the CMD, in
the prescribed format attached with SCC as Annexure-X HPL for appointment of arbitrator failing
which the said decision shall be final binding and conclusive and not referable to adjudication by
the arbitrator.

i) Except where the decision has become final, binding and conclusive in terms of Sub
Para(i) above disputes or difference shall be referred for adjudication through arbitration by
a sole arbitrator appointed by the CMD,HPL on behalf of PNB CRDT and with the consent
of PNB CRDT. If the arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever, another sole arbitrator shall
be appointed in the manner aforesaid. Such person shall be entitled to proceed with the
reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes
with amounts claimed in respect of each such dispute along with the notice for appointment
of arbitrator and giving reference to the rejection by the CMD, HPL of the appeal.

It is also a term of this contract that no person other than a person appointed by such CMD,
HPL on behalf of PNB CRDT & with the consent of PNB CRDT, as aforesaid should act as
arbitrator and if for any reason that is not possible, the matter shall not be referred to
arbitration at all.

It is also a term of this contract that if the contractor does not make any demand for
appointment of arbitrator in respect of any claims in writing a aforesaid within 120 days of

Signature of tenderer 20 HPL



receiving the intimation from the Engineer-in-charge that the final bill is ready for payment,
the claim of the contractor shall be deemed to have been waived and absolutely barred and
the Government shall be discharged and release of all liabilities under the contract in respect
of these claims.

The arbitration shall be conducted in accordance with the provisions of the Arbitration and
Conciliation Act. 1996 (26 of 1966) or any statutory modifications or re-enactment thereof
and the rules made there under and for the time being in force shall apply to the arbitration
proceeding under this clause. (including the fees, if any, of the arbitrator) shall be in the
discretion of the arbitrator who may direct to any by whom and in what manner, such costs
or any part thereof shall be paid and fix or settle the amount of costs to be so paid.

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as
are referred to him by the appointing authority and give separate award against each dispute
and claim referred to him and in all cases where the total amount of the claim by any party
exceeds Rs. 1,00,000/- the arbitrator shall give reasons for the award.

It is also a term of the contract that if any fees are payable to the arbitrator, these shall be
paid equally by both the parties.

It is also a term of the contract the arbitrator shall be deemed to have entered on the
reference on the date he issues notice to both the parties calling them to submit their
statement of claims and counter statement of claims. The venue of the arbitration shall be
New Delhi. The fees, if any , of the arbitrator shall, if required to be paid before the award is
made and published, be paid half and half by each of the parties.

27 It is clearly agreed and understood by the tenderers/ contractors that notwithstanding any
thing to the contrary that may be stated in the agreement between HPL & the contractor, the
contractor shall become entitled to payment only after H.P.L. received the corresponding
payment(s) from the client / owner for the work done by the contractor. Any delay in the
release of payment by the client / owner to HPL leading to a delay in the release of the
corresponding payment by HPL to the contractor, shall not entitle the contractor any
compensation / interest from HPL.

28. The contractor will have to submit a no claim / final claim certificate, duly notarized on a
stamp paper of appropriate value, as per the prescribed format of HPL, while release of
security deposit.

29. Secured advance payment shall be released to the contractor as per relevant clause 10 B (i)
of CPWD G.C.C. against submission of bank guarantee of equivalent amount by the
contractor for the period till such advance remains outstanding. However, if such material is
not incorporated in the work within 01 months, outstanding secured advance shall be
recovered at the end of such specified period.

TAXES AND DUTIES

30. The bidder should quote the rates inclusive of all taxes as applicable in the State at time of
submission of the tender like, GST on work contract, Forest Royalty, Labour cess etc. &
GST tax and all other taxes, as applicable. In the event of non-payment / default in payment
of any octroi, royalty, cess, turnover tax, sales tax, mcluqu_the purchase tax, consignment
tax or any labour dues and E.P.F. etc, by contractor, the HPL reserves the right to withhold
the dues’/ payments of contractor and ‘male payment to local /state/cenetral Government
authorities or to labours as may be applicable.
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31. The accepted rates of the contractor shall be firm / fixed for the entire contract period
including extended period, if any.

32. The contractor shall be responsible for obtaining Completion Certificate and Occupancy
Certificate from the local body / bodies. The contractor shall hand over the site within 3
days of Completion of the project. The project shall be deemed to have been completed in
relation to contractor only when these certificates are obtained from the local body/ bodies
and handed over to the Owner. The contractor shall send completion report alongwith above
certificates as well as built drawings and maintenance schedules to the office of the HPL /
Owner within 15 days from completion of work.

33. The contractor shall not stake any claim in case the HPL / Owner decides for foreclosure of
the work at any of the stages subsequent to start of work in respect of the services based on
the agreement.

34. The EMD of successful bidder will be treated as a part of security deposit on award of work.

35. Security deposit @5% shall be deducted from the bills of the Contractor in cash. EMD
deposited by the contractor shall be adjusted against the security deposit amount. Security
deposit shall be refunded to the contractor after satisfactory completion of defects liability
period and obtaining of labour clearance certificate from the labour department office.

36. The contractor shall obtain the labour license (if required), within one month of award of
work.

37. The specialized items of work are to be got carried out by the contractor engaging the
agencies who are experienced in carrying out those specialized items of work duly approved
by Engineer-In-charge.

38. For deviation in quantities beyond the limit specified in Schedule ,,F*, the rates of the
deviated quantities payable to the contractor shall be lowest of the rates of contract items,
market rate of the item worked out based on market rate analysis and the DSR*“2014 rate
updated with applicable cost index in case of scheduled items. For Non-schedule items, it
shall be lower of the contract item rate and market rate as analysed.

39. For extra items, the rates payable to the contractor shall be least of the market rate of item as
per analysis of rates based on market rate and DSR*2014 item rate updated with applicable
cost index (in case of scheduled items). For Non-schedule items, it shall be based on the
market rate analysis as worked out.

40. Performance Guarantee @ 5% (Five percent) of awarded contract value shall be submitted
by the contractor within the time schedule as specified in the tender document in the shape
of Performance Bank Guarantee issued by any Nationalised Bank or ICICI, IDBI, HDFC &
Axis Bank, of India. Performance Guarantee in any other shape shall not be accepted.

41. The estimate is based on DSR*“2014 and market rate for the some of the items.
42. For schedule items, , items no®s, description or nomenclature of the items or unit of the
items given in financial bids are based on DSR*2014. If there is any error or discrepancy in

the above w.r.t as given in DSR* 2014, the same shall be regulated as given in DSR*“2014.

Signature of tenderer 22 HPL



43. The documents as per Eligibility Criteria should be separate file, properly spiraled,
numbered. The file should be marked as Annexure ,,z*

44. The awarded rates are inclusive of all the taxes including GST. The rates are firm & fixed
for the entire contract period including extended period, if any.
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Annexure - X

Notice for appointment of Arbitrator

To
CMD
Dear Sir,
In terms of clause --- of Special Condition of Contract (SCC), I/we hereby give notice to you to appoint
an arbitrator for settlement of disputes mentioned below:
1. Name of applicant
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.
3. Full address of the applicant
4, Name of the work and contract number in which arbitration sought
5. Contract amount in the work
6. Date of contract
7. Stipulated date of initiation of work
8. Stipulated date of completion of work
9. Actual date of completion of work (if completed)
10. Total number of claims made
11. Total amount claimed
12, Date of submission of final bill (if work is completed)
13. Date of payment of final bill (if work is completed)
14, Amount of final bill (if work is completed)
15. Date of request made to DGM for decision
16. Date of receipt of DGM decision
17. Date of appeal to you
18. Date of receipt of your decision.
Specimen signatures of the applicant (only the
person/authority who signed the contract should sign)
I/We certify that the information given above is true to the best of my/our knowledge. 1/We enclose
following documents.
1. Statement of claims with amount of claims.
2.
3.
4,

Yours faithfully,
(Signatures)

Copy in duplicate to:
1. The Engineer-in-charges
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PROFORMA FOR BANK GUARANTEE IN LIEU OF EARNEST MONEY

(On Non-Judicial Stamp Paper to be stamped in accordance with stamp act, the stamp paper to be in
the name of Executing Bank)

Ref. : Date :

Bank Guarantee No. ..o,

To,

Hindustan Prefab Limited,
Jangpura,
New Delhi : 110 014.

Dear Sirs,

In consideration of Hindustan Prefab Limited having its Head Office at Jangpura, New Delhi : 110
014 (hereinafter called the “Employer” which expression shall unless repugnant to the subject or
context include its successors and assigns) having issued Notice Inviting Tender

having its Registered /Head Office at ..o
(hereinafter called the “Tenderer” who wishes to participate in the said tender for
.............................................. and you, have agreed to accept an irrevocable and
unconditional Bank Bid Guarantee for and amount of Rs...................... valid up to
.............................. on behalf of the tenderer in lieu of cash Deposit required to be made by
the tenderer, as a condition precedent for participation in said tender.

W, the oo Bank incorporated under
.................................................................................... law and having one of our
branches at ...................... and having our Registered office/ Head office at

....................................... do hereby unconditionally and irrevocable guarantee and
undertake to pay to the “Employer* immediately on demand without any demur reservation, protest,
contest, and recourse to be extent of the said sum of Rs.................c.coo.
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Any such claim/ demand made by the said “Employer” on us shall be conclusive and binding on us
irrespective of any dispute or difference raised by the tenderer. This guarantee shall be irrevocable

and shall remain validup to ..., If any further extension of this
guarantee is required, the same shall be granted to such required period on receiving instructions
TOM M/S oo on whose behalf this guarantee is
issued.

We the said Bank undertake not to revoke this guarantee during its currency except with the
previous consent of the employer in writing and agree that any change in the constitution of the said
tenderer or the said Bank shall not discharge our liability hereunder. In witness whereof the Bank,

through its authorized officer, has set its hand and stamp on this ........................ day of
...................... 2006 at... oo

WITNESS :

1. (SIGNATURE) (SIGNATURE)
(NAME). ..o, (NAME).....ooviiieeeeeieee

(Designation with Bank Stamp).....

(OFFICIAL ADDRESS) ATTORNEY AS PER
POWER OF ATTORNEY NO.........

2. (SIGNATURE)

(NAME)

(OFFICIAL ADDRESS)

1. The stamp papers of appropriate value shall be purchased in the name of “Issuing Bank™.
The Guarantee shall be valid up to 90 days from the date of opening of Financial Bid..
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G.C.C. 2014 (CPWD)

Form 7/8 ( Edition 2014 with up to date corrections
and amendments)
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LIST OF APPROVED MAKES/BRANDS OF MATERIALS

S.NO. MATERIALS

BRAND NAMES

1. Flush doors

2. Marine Plywood/ BWP plywood
For panelled shutters

3. Particle board for panelled shutters

4. Adhesive

5. Screws

6. Glass

7. Paints & Distemper

8. Water proofing Cement Paint

9. Water proofing Compound

Signature of tenderer

Kitply,
Anchor,
National,
Bhutan Board,
Archidply

a) Kitply

b) Anchor

c¢) National

d) Bhutan Board

a) Indian Plywood Manufacturing Co.
b) Duroboard
c¢) Bhutan Board

a) FEVICOL
b) VEMICOL

a) GKW
b) Nettlefold

a) ATUL

b) MODIFLOAT
¢) Saint Gobain
d) Asahi

a) Asian
b) Berger
¢) Nerolac
d) ICI

a) Snowcem Plus (Snowcem India Ltd.)
a) Pidilite
b) Cico

c) ACC
d) Roffe
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10. Cermic/Vitrified/Glazed tile

11. Vitreous China Sanitary ware

12. W.C. seat and cover

(1S-2548)

13. PVC Flushing Cistern

14. Stainless Steel Sinks

15. C.P. brass fittings,
fixtures & C.P. Waste
Bathroom accessories

16. Mirror

17. Cast iron items (C.1.)

18. (i) C.I. Spun Pipes (water

supply) (ii) Cast iron pressure

Signature of tenderer

a) Somany Pilkington (first quality)
b) Johnson (first quality)

¢) Kajaria (first quality)

d) Orient (first quality)

a) Hindware
b) Parryware
c) Cera

a) Commander 1.S. (solid heavy duty)
b) Admiral (solid heavy duty)
c¢) Diplomat (solid heavy duty)

a) Duralite
b) Commander
¢) Hindware

a) Neelkanth
b) Cobra
c) Jayna
d) Kingston

As approved by the Engineer In — charge.

a) Modi Float Glass
b) ATUL
¢) Saint Gobain

a) A-1 Cast iron soil pipes

b) RIF & fittings (1S:1729-1979)
c) SKIF

d) VIP

e) NECO

a) ELECTROSTEEL
b) Indian Iron and Steel Co.
a) KAZECO pipes & fittings
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19. i) G.l. pipes

i) P.V.C. pipes and fittings

1ii) PPR-Pipe/fittings

iv) CPVC Pipe & Fittings

20.G.1. fittings

21. Aluminium Accessories

22.Gunmetal valves/ Ferrules

23.Brass stop cock Bib cocks

24.Ball valve with float

25.Stoneware pipes & Gully Traps

26.C.I. covers & Manhole

27.SFRC covers for manhole

28.R.C.C. pipes

Signature of tenderer

a) Jindal (Hissar)
b) Prakash Surya
c) TATA

a) Supreme

b) Prakash

c) Prince

d) Tirupati Structures Ltd.

a) SFMC, Supreme, Prakash (3 Layer)

Supreme/Astral Flow guard/ Ajay Flow

guard

a) R- Make
b) Unik

a) Classic
b) Argent
c) Everite
d) Crown

a) Leader
b) Sant
C)AIP

a) Leader
b)L&K

a) Leader
b)L&K

c) AIP

a) Perfect

a) RIF covers
b) BC (Agra)
¢) NECO

a) As per Approved Manufacturer

a) As per Approved Manufacturer
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29. S/S C.I. pipe & fittings a) 1ISCO

b) Kesoram
c) SIF
30. C.I. Sluice valve & Non a) Kirloskar Return Valve
b) L.V.C.
c) Leader
d) AIP
31. Factory made door/window As approved Factory by HPL
shutters
32. Factory made door/window As approved Factory by HPL
pressed steel frames/Shutters
33. Pre-laminated particle board Eco, Nova pan, Bhutan
34. Structural Sealant : Wacker, Dow corning, GE
35. Weather Silcon : Dow corning 991/ Wacker Elastosil-355
non-staining
36. Backer rod : Supreme Industries Ltd.
37. Dash Fastners - Hilti, Fis cher
38 Aluminium sections - Indal/Hindalco/Bhoruka/ Jindal
39. Gypsum Board - India Gypsum Ltd.
40 False ceiling members : Gyp. Steel of India Gypsum Ltd.
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LIST OF APPROVED MAKES (Electrical works)

S.NO. MATERIALS

BRAND NAMES

1. PVC insulated copper conductor wires 1100V

2. Telephone wire & TV cables

3. HRC switches & fuses
Times & Time delay relay

4. MCB DB's

5. Switches, sockets, bell
push holders, ceiling
rose, Metal box etc.

6. Steel/PVC conduit

7. Miniature circuit breakers

8. Bakelite Sheet
9. Geyser

10. Fluorescent fixtures/Lamps
& light fittings. .

Signature of tenderer
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a) Havells grade and flexible wire

b) Skytone
¢) Finolex

a) Delton
b) Skytone
¢) Finolex

a) Siemens

b) Alsthom

COOL&T

d) Crompton Greaves

a) Legrand
b) Siemens
¢) Schneider
d) L&T

a) Anchor
b) North West
¢) MK

a) BEC
b) Precision
c) AKG

a) Legrand
b) Siemens
c) ABB
d) L&T

a) Hylam/Formica

PHILIPS/bajaj/Wipro/CG/THORN

BAJAJ/CROMPTON GREAVES, V-Gaurd
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11. Cable Armoured /Armoured
11. Ceiling Fans
12. Exhaust Fans

13. Indicating Meters, metering Automatic
equipment & C.T."s

13 Cable tray/Raceway
14. TV & telephone Cables
15. Motor starters

16 Panel Fabricator

17. Aviation Light

19 DG Set With Accuostic enclourer

20 Energy analyzer

21 Indicating Lamp. push button/
selector switch/push button

22 PVC insulated copper/Al cables
(armoured or otherwise.)

23 Water Cooler
24 Stablizer

25 Aquaguard

Signature of tenderer

Skytone, Havells, Finolex,Gloster.
CROMPTON Greaves/USHA/Havells
GEC/CROMPTON Greaves/Usha

Electric/Nippon/ Kappa.

INovar/Skebar
Skytone/Finolex/Delton
L & T/ Schneider/Siemens

Adlec/Advance/Madhu Electrical/Panel
Builder/V K Steel

a) Bajaj
b) GE Lighting/PHILIPS/THORN

Kirlosker/Cummins Engine and alternator-
KEC/ Stemfort / Jyoti-

OEM — JACKSON,SUDHIR
Ducati/L&T/Socomach diris

RASS Control/L&T/Siemens/AE/Saizer or
equivalent

Skytone/Havells/Unique/KEI
Bluestar/Sidhwal/Aquaguard/ Voltas
Electron/Skybird/Electrolux

Eureka Forbes Ltd.
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LIST OF APPROVED MAKES (Fire fighting)

S.NO. MATERIALS BRAND NAMES

1. Pipes Jindal / BST/ Prakash Surya.

2. Gun metal valves AlP/Leader / Sant / Zoloto.

3. Single headed Hydrant valves, two way / Bhogilal /G- Tech /minimax./

Superex /Hose reel/3 way/4 way Fire Brigade inlet, Newage/ Sukan/ Shah
fog nozzle & shut off nozzle

4. 20 mm dia rubber pipe for hose reel Maruti / Dunlop / Cosmos/Jyoti/ Doss.

5. Starters, switches, TPN switch L&T / Schneider / C &S

6. Sluice & non return values. AlP/Kirloskar / Kalpana/Zoloto

7. Pressure switch. Indfoss / Switzer.

8. Pressure Gauges. Fiebig / H Guru / BRC.

9. Pump. Kirloskar/Mather & Platt./Jyoti/Crompton
Greaves

10. Motor / Mono block Kirloskar / Siemens / GEC Alsthom/
Crompton Greaves.

11. Ball Valves. AIP/RB / Cim/ Itap./ ZOLOTO

12. Butterfly Valve. AIP/KSB lIsoria. / Advance

/Advance/Kalpana/Kir.

13. Fire Extinguishers Agni/ABC

14. RRL Hose Newage / Jayshree/ BRG

15. Panel Fabricator Adlec/Advance/Madhu Electrical/

A-one/Panel Builder

16. Engine Kirloskar / Greaves /Cummins.
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17. Hose Drum
18. Wafer type Non Return Valves

19. Pipe fitting ( threaded)
20. Sprinkler Heads

21. Installation Control VValue
22 Contactor
23. Relay

24. Terminal

25 Voltmeter /Ammeter
26 Selector /Toggle Swich

27 MCCB

28 Switches/ Starters

29 Indicating Lamps
30. Current Transformer
31. Conduit

32. Fuse link/MCB
33. S.F. Unit

34. llluminated / Photo luminescent signages

35. Fire Control Panel /
System sensor.

36. Manual Call Box, Hooters/Sounder/

System sensor .

37. PVC insulated copper/Al cables/wires

(armoured or otherwise.)

38. PVC insulated copper wire
39. Battery

Signature of tenderer

Newage/ Superex / G-TECH/ Minimex

L & T Zip/ C & R /Kirloskar

Unik / Saint.

Tyco / Best / Globe / Rasco./HD

HD / Tyco / Globe/RC .
L&T /Schneider/C&S
C&S /L&T/ Schneider

Phoenix /Connectell /EImex

AMP /AE
Kaycee /AE /L&T

L&T / Schneider/C&S
L&T /Schneider./C&S
Siemens / Concord./Rass
Kappa / AE.

ERW /PVC. BEC / AKG.

Schneider /Legrand.
L&T / Siemens / Schneider

Prolite / Glolite.

Honeywell (Morley)/ Apollo

Honeywell (Morley)/ Apollo

Skytone/Havells/Unique/KEI

Skytone/Havells/Finolex
CSB / Powersafe/ Exide
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40. Detectors Honeywell (Morley)/ Appolo/System
sensor
41 Cable tray/raceway Inovar/Skebar

Note:-

(1) The Contractor shall supply ISI marked material as per the makes or brands indicated
above. In case the firm is not manufacturing ISI marked material for any of the
brands, first quality material shall be accepted. The samples including make and
brand of the material shall in either case have to be got approved from the Engineer
in Charge.

)

Material where no make/brand has been mentioned, I1SI marked samples shall be
submitted by the Contractor for approval of Engineer in Charge. For those class of
materials, where no firm exists with ISI approval, sample of first quality material of
the firm shall be submitted for the approval of the Engineer in Charge.

(3) Any variation from the above mentioned makes/brands will require specific approval
of the Engineer in Charge.

(4) It will be contractor’s responsibility to ensure the quality of products listed in
approved list of brands. Contractor will have to replace the defective and substandard
materials at his own cost.

(5) Preferably the materials / items shall be got provided out of the approved makes and
further with the approval of the Engineer In- charge. However if any of the material /
items out of the above approved makes do not fits in as per the items of BOQ , the
Engineer In —charge may approve the material / item of any other brand / make.
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To be filled up by composite tenderer and main tenderer

DETAILS OF CONSTRUCTION PLANT AND EQUIPMENT LIKELY TO BE USED IN CARRYING OUT THE WORK.

Sr. Name of equipment
No:

Nos.

Capacity
or type

Age

Condition

Ownership status

Presently
owned

Leased

To be
purchased

Current
location

Remarks

1 2

7

9

10

11

Earth moving equipment
1. Excavators (various size)
Equipment for hoisting & fitting
1. Tower crane
2. Builders hoist
Equipment for concrete work
. Concrete batching plant
. Concrete pump
. Concrete transit mixer
. Concrete mixer (diesel)
. Concrete mixer (electrical)
. Needle vibrator(electrical)
. Needle vibrator(petrol)
. Table vibrator (elect./petrol)
uipment for building work
Block making machine
Bar bending machine
Bar cutting machine
Wood thickness planer
Drilling machine
Circular saw machine
Welding generators
Welding transformers
Cube testing machines
10. M.S. pipes
11. Steel shuttering
12.  Steel scaffolding
13.  Grinding/polishing
Machines

E

CENOTRWNFO OO O WN PR

Equipment for road work
Road rollers
Bitumen paver finishers
Hot mix plant
Spreaders
Earth rammers
. Vibratory road rollers
Equipment for transportation

1. Tippers

2. Truck
Pneumatic equipment

1. Air compressors(diesel)

Dewatering equipment

1. Pump (diesel)
Pump (electric)
Power equipment

1. Diesel generators

Any other plant/equipment

AN S

Signature of tenderer

37

HPL




