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HINDUSTAN PREFAB LIMITED 

(A Govt. of India Enterprise) 

 

NIT: HPL/PM(C)/TC/Kanpur/2018-19/59 Dated: 03.10.2018 

 

NOTICE INVITING e-TENDER 

1. HPL invites e-tender on percentage fees basis from reputed Architect /Consultant firms for 

providing Architectural and Engineering Consultancy Services for “Expansion of Existing 

Terminal Building at Kanpur Airport (Chakeri)” as per schedule as under. 
 

2.  The estimated Project Cost of this work is Rs. 04.00 Cr. (approx. ) 
 

Tendering Document No. HPL/PM(C)/TC/Kanpur/2018-19/59 Dated: 03.10.2018 

 

Name of the Work 
“Expansion of Existing Terminal Building at Kanpur 

Airport (Chakeri”. 

Client/Owner Airport Authority of India. 

Project Duration 08
th

 Months 

Estimated Cost of Project Rs. 04.00 Cr. 

Estimated Cost of A&E Consultancy work  Rs.  04 Lakh 

Earnest Money Deposit Rs. 8,000/- in  the shape of DD only  in favour of Hindustan Prefab 

Limited and, payable at New Delhi (Bank Guarantee will not be 

accepted) 

 

Non-refundable cost  of  Tender document Rs.  3000 /- (Non Refundable) in  the shape of DD in favour of 

Hindustan Prefab Limited and, payable at New Delhi 

Non-refundable cost of e-tender processing 

fee 

Rs   590/- (Non Refundable) through e-payment gateway to ITI Ltd. 

Last date & time of submission of online 

tender 

Up to 15:00 Hrs. by 15.10.2018 

Period during which hard copy in Original of 

EMD, Cost of Tender Document,   proof of 

e-tender processing fee, letter  of  Acceptance  

of tender conditions/ enlistment  order  of  

the Architect/Consultant and other  

documents  as  per  NIT (Eligibility criteria) 

shall be submitted. (Do not submit hard copy 

of financial bid). 

Before and up to 15:00 Hrs. by 15.10.2018  in the office of Dy. 

General Manager(C)-TC at Hindustan Prefab Limited, Jangpura,  

New Delhi-110014. 

Date & Time of Opening of technical tender up to  15:30 Hrs. by 15.10.2018 

Validity of offer 180 days from the date of opening of tender 

Presentation Date, Time & Venue 16.10.2018 at 11:00 AM, Head Office, HPL, New Delhi 

Opening of price bid To be intimated later on via email only 
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The tender document can be downloaded from the websites www.tenderwizard.com/HPL, 

www.eprocure.gov.in and corrigendum, if any, would appear only on the above web site and not 

be published”. 
 

2.0 Minimum Eligibility Criteria: 
 

   The interested bidders should meet the following minimum qualifying criteria: 
 

A. Work Experience: 
 

i)  Experience of having successfully completed similar works during the last 7 years ending 

previous day of last date of submission of tenders 
 

a. Three similar works each costing not less than 40% of the estimated cost of the   project 

OR 

b. Two similar works each costing not less than 60% of the estimated cost of the  project 

       OR 

c. One similar work costing not less than 80% of the estimated cost of the project. 
 

  “Similar work” shall mean “Construction of Building- Civil Works/PEB Work”. 
 

 

ii)  The past experience in similar nature of work should be supported by certificates issued by the 

client‟s organization. In case the work experience is of Private sector, the completion certificate 

shall be supported with copies of the Letter of Award/ Contract Agreement and Corresponding 

TDS Certificates. Value of work will be considered commensurate with the value of TDS 

Certificates. 
 

iii)  The value of executed works shall be brought to the current level by enhancing the actual value 

of work done at a simple rate of 7% per annum, calculated from the date of completion to 

previous day of last day of submission of tenders. 
 

iv)  Joint-venture / consortia of firms / companies shall not be allowed and the bidders   should meet 

the above criteria themselves. 
 

v) Foreign Certificates: 
 

(a)  In case the work experience is for the work executed outside India, the bidders have to submit 

the completion/experience certificate issued by the owner duly signed & stamped, and affidavit 

to the correctness of the completion/experience certificates. The Architect/Consultant shall also 

get the completion/experience certificate attested by the Indian Embassy/consulate / High 

Commission in the respective country. In the event of submission of completion /experience 

certificate by the Bidder in a language other than English, the English translation of the same 

shall be duly authenticated by Chamber of Commerce of the respective country and attested by 

the Indian Embassy/consulate / High Commission in the respective country. 
 

(b)  For the purpose of evaluation of Bidders, the conversion rate of such a currency into INR shall 

be the daily representative exchange rate published by the IMF as on 7 (Seven) days prior to 

the Last Date of Submission including extension(s) given if any. 
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vi) Certificates of Subsidiary/Group Companies: 

 

The companies/firms, who intend to get qualified on the basis of experience of the subsidiary/ 

parental company/group company, shall not be considered and vice versa. In case of a 

Company/firm, formed after merger and/ or acquisition of other companies/firms, past 

experience and other antecedents of the merged/ acquired companies/firms will be considered for 

qualification of such Company/firm provided such Company/firm continues to own the  requisite 

assets and resources of the merged/ acquired companies/firms relevant  to the claimed 

experience. 

 

B.  Financial Strength: 

 

  The Average annual financial turnover for last 3 years shall be at least 50%of the estimated 

consultancy fee put to tender. The requisite Turn Over shall be duly certified by a Chartered 

Accountant with his Seal/ signatures and registration number. The bidders are required to upload 

and submit page of summarized Balance Sheet (Audited) and also page of summarized Profit & 

Loss Account (Audited) for immediate last three years. 

 

3.   The intending tenderer(s) must read the terms and conditions of this GCC carefully.   He should 

only submit his bid if eligible and in possession of all the documents required. 

 

4.   Information and Instructions for tenderers posted on website shall form part of bid document. 

 

5.   The bid document consisting of scope of work and the set of terms and conditions of the contract 

to be complied with and other necessary documents can be seen and downloaded from website 

www.tenderwizard.com/HPL or www.eprocure.gov.in free of cost. 

 

6.   Those Architect firms/ Consultants not registered on the website mentioned above, are required to 

get registered beforehand. If needed they can be imparted training on online bidding process as 

per details available on the website. 

 

7.  The intending tenderer (s) must have valid class-III digital signature to submit the bid. 

 

8.  On opening date, the Architect Firm/Consultant can login and see the bid opening process. After 

opening of bids he will receive the competitor bid sheets. 

 

9.   Architect firm / Consultant should upload documents in PDF format. 

 

10. Architect firm/ Consultant must ensure to quote rate in percentage. The rate shall be Quoted up to 

2 Decimals. 

 

In   addition to this, while selecting any of the cells a warning appears that if any cell is left blank the 

same shall be treated as “0”.Therefore, if any cell is left blank and no rate is quoted by the tenderer, 

rate of such item shall be treated as “0” (ZERO). 
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11. Notwithstanding anything stated above, HPL reserves the right to assess the capabilities and 

capacity of the tenderers to perform the contract in the overall interest of HPL. 

 

12. The tenderer(s) is/are required to quote strictly as per the terms and conditions, specifications, 

standards given in the tender documents and not to stipulate any deviations. 

 

13. The tenderer(s) if required, may submit queries, if any, through E-mail and in writing to the 

tender inviting authority to seek clarifications within 07 days from the date of uploading of Tender on 

website. HPL will reply only those queries which are essentially required for submission of bids. HPL 

will not reply the queries which are not considered fit like replies of which can be implied /found in 

the NIT/ Tender Documents or which are not relevant or in contravention to NIT/Tender Documents, 

queries received after 07 days from the date of uploading of Tender on website, extension of time for 

opening of technical bids, etc. Technical Bids are to be opened on the scheduled dates. Requests for 

extension of opening of Technical Bids will not be entertained. 

 

Further, queries regarding Design concept presentation also will not be entertained after 07 days from 

the date of uploading of tender on website. Bidders have to give Design concept presentation on the 

basis of the available data and after collecting information regarding plot area, local heritage, plot 

connectivity with main road, etc. by visiting the site. Missing link, if any, may be assumed by the 

bidders with best possible option for presentation since this stage is meant to assess and evaluate the 

overall understanding of bidder about subject matter and the Project in particular. 

 

14. HPL reserves the right to reject any or all tenders or cancel/withdraw the Invitation for Bids 

without assigning any reason whatsoever and in such case no tenderer / intending tenderer shall have 

any claim arising out of such action. 

 

15. Integrity Pact as per Annexure-III under Section-6 (For all contracts having estimated consulting 

fees valuing Rs. 5.00 Crores and above): Integrity Pact duly signed by the tenderer shall be submitted. 

Any bid without signed Integrity Pact shall be rejected. 

 

15.1 Independent External Monitors 
 

(i) In respect of this consultancy assignment, the Independent External  Monitors (IEMs) would be 

monitoring the bidding process and execution of contract to oversee implementation and 

effectiveness of the Integrity Pact Program. 
 

(ii) The Independent External Monitor(s) (IEMs) have been appointed by HPL, in terms of Integrity 

Pact (IP)-Section 6, which forms part of the tenders/Contracts. The name of the Independent External 

Monitor (s) are posted on HPL‟s website i.e. hindprefab.in 
 

(iii) This panel is authorized to examine / consider all references made to it under this tender in terms 

of Integrity Pact. The Independent External Monitors (IEMs) shall review independently, the cases 

referred to them to assess whether and to what extent the parties concerned comply with the 

obligations under the Integrity Pact entered into between HPL and Consultant. 
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(iv) The Independent External Monitors (IEMs) has the right to access without restriction to all 

Project documentations of the Employer including that provided by the Consultant. The Consultant 

will also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and 

unconditional access to his Project Documentations. The same is applicable to Sub-consultants. The 

Monitor is under contractual obligation to treat the information and documents of the Bidder / 

Consultant / Sub-Consultants etc. with confidentiality. 

 

16. Earnest Money Deposit: 
 

Earnest Money Deposit of amount as mentioned in “NIT of Tender” required to be submitted along 

with the tender shall be in the form of Demand Draft payable at place as mentioned in NIT in favour 

of Hindustan Prefab Limited from any Scheduled bank. The Bank Guarantee towards EMD is also 

acceptable (in the prescribed format as per Section-6) issued from any Nationalized Bank/Scheduled 

Banks. EMD shall be submitted in the prescribed Performa. 
 

The EMD shall be valid for a minimum period of 60 (Sixty) days from the original last day of 

submission of bid as per NIT. The EMD shall be scanned and uploaded to the e-Tendering website 

within the period of bid submission and original should be deposited in office of HPL. 

16.1 The EMD shall be payable to HPL without any condition(s), recourse or reservations. 
 

i) The Bid will be rejected by HPL as non-responsive and shall not be considered in case EMD is not 

received in physical form. 
 

ii) The EMD of bidders other than L1 will be returned within 15 days, after opening of Financial Bid. 
 

iii) The EMD of the successful consultant will be discharged after the consultant has furnished the 

required acceptable Performance Guarantee. 

 

iv) No interest shall be paid by HPL on the EMD. 
 

v) The EMD may be forfeited: 

a) if a consultant withdraws the bid after bid opening during the period of validity; 

 

b) If, any unilateral revision in the offer is made by the tenderer during the validity of   the offer. 

 

c) Upon non acceptance of LOI/LOA, if and when placed 

 

d) In the case of a successful consultant; if the consultant fails to Sign the Agreement with in the 45 

days from the date of issue of LOA or furnish the required performance security or fail to commence 

the work within the stipulated time period prescribed in the contract. 

 

17. Interested Architect firm / Consultant who wish to participate in the bid has also to make 

following payments in the form of Demand Draft or Pay Order or Banker‟s Cheque of any Scheduled 

Bank and to be scanned and uploaded to the e-Tendering website within the period of bid submission: 
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i) Cost of Bid Document: Demand Draft or Pay Order or Banker‟s Cheque should be drawn in favour 

of Hindustan Prefab Limited payable at New Delhi. 

 

ii) e-Tender Processing Fee is to be paid through e-payment gateway to e-Tender Services Provider of 

Hindustan Prefab Limited. 

 

iii) Cost of Bid Document and proof of e-tender Processing Fee & EMD accordingly, shall be placed 

in single sealed envelope superscripted as “Earnest Money, Cost of Bid Document and proof of e-

tender Processing Fee” with name of work and due date of opening of the bid also mentioned 

thereon.Certificate of work experience (if required) and other documents as specified in the tender 

shall be scanned and uploaded to the e-Tendering website within the period of bid submission and 

certified copy of each shall be deposited in a separate envelop marked as “Other Documents”. 

 

18. List of Documents to be scanned and  uploaded within the period of bid submission: 

 

a. Demand Draft/Pay order or Banker`s Cheque / Bank Guarantee of any Nationalized / Scheduled 

Bank against EMD. 

b. Demand Draft/Pay order or Banker`s Cheque of any Scheduled Bank towards cost of Bid 

Document. 

c. Proof of payment through e-payment gateway to ITI Ltd. 

d. Annexure-I to Annexure-XIII if applicable 

e. Corrigendum / Addendum / Other documents, if any 

f. Certificates of work experience and all documents pertaining to eligibility criteria/Technical Bid/NIT.  

g. List of Technical Manpower 

h.  GST registration, PAN No. 

i. Power of Attorney of the person authorised for signing /submitting the tender. 

j. Turnover details/Balance Sheet as per NIT 

 

NOTE: All the uploaded documents duly sealed and signed by the Power of Attorney holder should 

be in readable, printable and legible form failing which the Bids shall not be considered for 

evaluation. 

The document uploaded by the bidder at tender wizard portal should be duly page numbered. 
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19. Set of Tender Documents: 
 

The following documents will constitute set of tender documents: 
 

a) Notice Inviting E-Tender 

b) Quoting Sheet for Tenderer 

c) Conditions of Contract 

d) Special conditions of Contract (SCC) 

e) Acceptance of tender condition 

f) Integrity Pact 

g) Site Layout/Plan, Drawings if available 

h) Annexure-I to Annexure-XIII 

i) Corrigendum / Addendum / Other documents, if any 
 

 

20. The bidders are advised to submit complete details with their bids. The Technical Bid Evaluation 

will be done on the basis of documents uploaded on e-tendering web site(s)/ submitted by the 

bidders with the bids. The information should be submitted in the prescribed Performa. Bids with 

Incomplete/Ambiguous information will be rejected. 
 

The Bank Guarantee for EMD submitted by the bidders shall be strictly in the format prescribed in 

GCC. In case, EMD is not found verbatim in the prescribed format, the bid will be liable for 

rejection. 
 

The envelope containing Technical bid should also indicate clearly the name of the tenderer and his 

address. In addition, the left hand top corner of the envelope or container should indicate the name of 

the work, name of the document in the envelope with bid opening date and time and addressed to 

address mentioned above and shall reach up to 03:00 PM on or before date of Technical Bid. The on 

line bid shall be opened at 03:30 PM on the same day. 
 

Online technical bid documents submitted by intending tenderers shall be opened only of those 

tenderers, whose Earnest Money Deposit of requisite amount, Cost of Bid Document, Unconditional 

letter of acceptance and Affidavit for correctness of documents/information are found in order. 
 

The bid submitted shall become invalid, if: 
 

i) The tenderer is found ineligible. 

ii) The tenderer does not upload all the documents (including GST Registration) as stipulated in the 

bid document. 

 

iii) If any discrepancy is noticed between the documents as uploaded at the time of submission of bid 

and hard copies as submitted physically in the office of tender opening authority. 

 

iv) Tenders in which any of the prescribed conditions are not fulfilled or found incomplete in any 

respect are liable to be rejected. 

 

21. Before the last time and date of submission of bid as notified, the tenderer can submit revised bid 

any number of times. 
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22. The bid for the works shall remain open for acceptance for a period of 90 days from the last date 

of submission of bid including the extension given, if any. In case any tenderer withdraws his bid 

before the said period or issue of letter of acceptance, whichever is earlier, or makes any 

modifications in the terms and conditions of the bid which are not acceptable to HPL, then HPL shall, 

without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money as 

aforesaid. Further the tenderers shall not be allowed to participate in the re-bidding process of work. 
 

23. The acceptance of any or all tender(s) will rest with HPL who does not bind itself to accept the 

lowest tender and reserves to itself the right to reject any or all of the tenders received without 

assigning any reason thereof. 
 

24. On acceptance of tender, the name of the accredited representative(s) of the Architect / Consultant 

who would be responsible for taking instructions from Engineer-in-Charge or its authorized 

representative shall be intimated within 07 days of issue date of Letter of Award(LOA)/ Letter of 

Intent(LOI) by HPL. 
 

25. Date of Start of work shall be reckoned from the 3rd day after issue of the letter of Award (LOA)/ 

Letter of Intent (LOI)by HPL. 
 

26. The award of consultancy work, execution and completion of work shall be governed by tender 

documents consisting of (but not limited to) NIT, General Conditions of Contract, Special Conditions 

of Contract, Technical Evaluation, Price bid, etc. The tenderers shall be deemed to have gone through 

the various conditions while making/preparing their technical & financial proposals & submitting the 

Bid(s) including site conditions, topography of the land, drainage and accessibility etc. or any other 

condition which in the opinion of tenderer will affect his price/rates before quoting their rates. 
 

 

27. ORDER OF PRECEDENCE OF DOCUMENTS 
 

In case of difference, contradiction, discrepancy, with regard to General Conditions of contract, 

Special Conditions, Specifications, Corrigendum/Clarification(s) issued, Drawings, Bill of quantities 

etc. forming part of the contract, the following shall prevail in order of precedence. 
 

1. Letter of Award, along with statement of agreed variations and its enclosures, if any. 

2. Corrigendum, Addendum, Clarifications etc. 

3. Special Conditions of Contract. 

4. Description of Bill of Quantity / Schedule of Quantities. 

5. General Conditions of Contract. 

6. Drawings 

7. CPWD/ MORTH specifications (as specified in Technical Specification of the Tender) update with 

correction slips issued up to last date of receipt of tenders. 

8. Relevant B.I.S. Codes. 

 

29. In case of any query please contact Phone No: 011-43149800 (Extn. 136) 

      Email Id: tendercellhpl@gmail.com during office hours. 
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Important Note:-  

 

(1) The tenders is being invited on “No Cost No Commitment Basis”. If because of any reason / 

circumstances, the project does not take off, no payment shall be made to the A&E Consultant 

and Consultant shall not have any claim what so ever.  

(2) All the technical documents including other documents as per NIT should be uploaded at 

tenderwizard portal  within  time and date mentioned in the NIT.  

(3) The agency has to visit different site for collecting data‟s before preparation of DPR documents at 

his own cost. 

(4) In case the work quantum as already stipulated in this NIT increased and same design is proposed 

for the increased quantum rate of consultancy will be the half of quoted rates for original work. 
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2.0 INSTRUCTIONS TO CONSULTANT 

 

2.1.0 Introduction 

 

2.1.1 The Architect firms / Consultants are invited to submit a Technical bid together with a Financial 

bid. The tender will be the basis for technical discussions/negotiations if required and ultimately for a 

signed Contract with the selected Architect firm /consultant. 

 

2.1.2 Architect firms/consultants should familiarize themselves with local conditions and take them 

into account in preparing their Proposals. To obtain first-hand information on the assignment and 

local conditions, Architect firms/consultants are desired to visit the site before submitting a proposal. 

Architect firms/Consultants or his authorised representative should contact the following regarding 

site specific information and site visit enquiry. 

 

Contact : ………………………………………………………………..…………… 

 

Address : ……………………………………………………………………………… 

 

Fascimile : …………………………………………………………………………….. 

 

Phone No : ……………………………………………………….……………………. 

 

Mobile : …………………………………………………………………………….. 

 

2.1.3 (a) HPL will provide the inputs to the Architect firms/consultants, if available. However, HPL 

does not assume any responsibility for any loss or financial damages on account of use of such 

information by consultant & consultants are advised to collect their own information for preparation, 

submission of bids & execution of services after award of work. 

 

2.1.3 (b) The Architect firms/consultants shall be responsible for obtaining licenses and permits to 

carry out the services. 

 

2.1.4 Architect firms/consultants shall bear all costs associated with the preparation and submission 

of their proposals and contract negotiation, site visits etc. HPL / Client is not bound to accept any 

proposal, and reserves the right to annul the selection process at any time prior to Contract award, 

without thereby incurring any liability to the Architect firms/Consultants. 

 

2.1.5 Conflict of Interest 

 

2.1.5.1 HPL s policy requires that Architect firms/consultants provide professional, objective, and 

impartial advice and at all times hold HPL‟s interests paramount, strictly avoid conflicts with other 

assignments or their own corporate interests and act without any consideration for future work. 
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2.1.5.2 (i) Without limitation on the generality of the foregoing, Consultants, and any of their 

affiliates, shall be considered to have a conflict of interest and shall not be recruited, under any of the 

circumstances set forth below: 

 

Conflicting assignments 

 

(ii) An Architect firm/consultant (including its Personnel and Sub- Consultants) or any of its affiliates 

shall not be hired for any assignment that, by its nature, may be in conflict with another assignment of 

the Consultant to be executed for the same or for another Employer. 

 

Conflicting relationship 

 

(iii) An Architect firm/consultant (including its Personnel and Sub- Consultants) that has a business 

or family relationship with a member of HPL‟s staff who is directly or indirectly involved in any part 

of (a) the preparation of the Terms of Reference of the assignment, (b) the selection process for such 

assignment, or (c) supervision of the Contract, may not be awarded a Contract, unless the conflict 

stemming from this relationship has been resolved in a manner acceptable to HPL throughout the 

selection process and the execution of the Contract. 

 

2.1.5.3 Architect firms/consultants have an obligation to disclose any situation of actual or potential 

conflict that impacts their capacity to serve the best interest of HPL, or that may reasonably be 

perceived as having this effect. Failure to disclose said situations may lead to the disqualification of 

the Architect firm/consultant or the termination of its Contract any time, throughout currency of the 

work. 

 

2.1.5.4 No agency of current employees of HPL shall work as Architect firms/consultants. Recruiting 

former employees of HPL to work is acceptable provided no conflict of interest exists. 

 

2.1.6 Fraud and Corruption 

 

2.1.6.1 HPL requires that the Architect firms/consultants participating in selection process adhere to 

the highest ethical standards, both during the selection process and throughout the execution of a 

contract. In pursuance of this policy, HPL: 

 

(a) defines, for the purpose of this paragraph, the terms set forth below: 

 

(i) “corrupt practice” means the offering, promising, giving, receiving, or soliciting, directly 

or indirectly, of anything of value which he is not legally entitled to, to influence the 

action of a public official in the selection process or in contract execution; 

 

 (ii) “fraudulent practice” means a willful misrepresentation or omission of facts or submission of 

fake/forged Documents in order to influence a selection process or the execution of a contract; 
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(iii) “Collusive practices” means a scheme or arrangement whether formal or informal, between two 

or more consultants with or without the knowledge of HPL, designed to establish prices at artificial, 

non-competitive levels, submission or non-submission of Bids; 

 

(iv) “Coercive practices” means harming or threatening to harm, directly or indirectly, persons or 

their property to influence their   participation in a procurement process, or affect the execution of a 

contract. 

 

(b) will reject a proposal for award if it determines that the Architect firm/consultant recommended 

for award has, directly or through an agent, engaged in corrupt, fraudulent, collusive or coercive 

practices in competing for the contract in question; and 

 

(c) will sanction an Architect firm/consultant, including declaring the Architect firm/consultant 

ineligible, either indefinitely or for a stated period of time, for award of a contract if at any time 

determines that  the Architect firm/consultant has, directly or through an agent, engaged in corrupt, 

fraudulent, collusive or coercive practices in competing for, or in executing a contract. 

 

2.1.7 The Architect firm/consultants should be aware of the provisions on fraud and corruption stated 

in the specific clauses in the General Conditions of Contract. 

 

2.1.8 Only One Proposal 

 

The Architect /consultant firm shall only submit one proposal. If a Consultant submits or participates 

in more than one proposal, such proposals shall be disqualified. However, this does not limit the 

participation of the same Sub-Consultant, including individual experts, to more than one proposal. 

 

2.1.9 Proposal Validity 

 

The Architect firm /consultant tender must remain valid for 90 days after the last date fixed for 

submission of tender including the extension(s) given, if any. 

 

2.1.10 Association of Sub-Consultants (for specialised work) 

 

Architect Firm/Consultant may associate with sub consultant(s) for specialized works such as HVAC, 

Lift, Fire-fighting, Landscape etc. 

 

2.2.0 Clarifications and Amendment of Bid Documents 

 

2.2.1 Architect firms/consultants may request for a clarification on any clause(s) of the Bid 

documents within 7 days from the date of uploading of Tender on website. Any request for 

clarification must be sent in writing, or by standard electronic means to HPL‟s address. HPL will 

respond in writing, or by standard electronic means and will send written copies of the response 

(including an explanation of the query but without disclosing theSource of query) to all Architect 

firms/consultants. Should HPL deem it necessary to amend the bid document as a result of a 

clarification or any other reasons it shall do so following the procedure under para. 2.2. However, 

HPL reserves the right to respond the queries after cut-off date as mentioned above. 
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2.2.2 At any time before the submission of tender, HPL may modify/ amend the bid document and 

extend the last date of submission/ opening of the tender by issuing a corrigendum/addendum. Any 

Corrigendum/Addendum thus issued shall form part of tender document and shall be posted only on 

website www.tenderwizard.com/ HPL and www.hindprefab.in and the Consultants are thus advised 

to update their information by using said website. To give the Consultant reasonable time to take an 

amendment into account in their bids and on account of any other reasonable circumstances, HPL 

may at its discretion, extend the deadline for the submission/ opening of the tender. 

 

2.3.0 Preparation of Bid Proposal 

 

2.3.1 In preparing their tender, Architect firms/consultants are expected to examine in detail the 

tender document. The tender shall contain technical & financial Bids. 

 

2.3.2 The bid proposals, all related correspondence exchanged by the Architect firms/consultants & 

HPL and the contract to be signed with the winning consultant shall be written in the English 

language 

 

2.3.3 Technical Bid Proposal 

 

a) The Technical bid shall not include any financial bid information. A Technical bid containing 

financial bid information shall be declared non responsive / invalid. 

 

b) The Technical bid may be declared non responsive / invalid, if the bid is not accompanied by the 

requisite documents as stipulated in tender document. 

 

2.3.4 Financial bid Proposals 
 

1. The Financial bid shall not include any commercial or technical condition/information. 

Financial offer shall be submitted as per Section-5 in Percentage Rate. 
 

2.4.0 Submission, Receipt and Opening of bids 
 

2.4.1 The original bids (Technical bid and Financial bid) shall contain no interlineations or 

overwriting, except as necessary to correct errors made by the Consultants themselves. The person 

who signed tender documents must initial such corrections. Letter for acceptance of tender condition 

should be submitted in the prescribed format of Annexure-II, Section-6. 
 

2.4.2 An authorized representative of the Architect firm/consultant shall sign the Technical & 

Financial bids. The authorization shall be in the form of a legally enforceable written power of 

attorney executed on non-judicial stamp paper of appropriate value duly notarized and shall be 

submitted along with bid. 
 

2.4.3 HPL shall open the Technical bid after the deadline for the submission of tender as per NIT. 

The Financial bid shall remain securely stored. 
 

2.4.4 The evaluation of bids shall be done as described in the Section-4 for tenders invited on Quality 

and Cost based System. 
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2.5.0 Confidentiality 

 

Information relating to evaluation of tenders and recommendations concerning awards shall not be 

disclosed to the Architect firms/consultants who submitted the tender or to other persons not 

officially concerned with the process, until the publication of the award of Contract. The undue use 

by any Consultant of confidential information related to the process may result in the rejection of its 

tender and may be debarred from participating in future tenders. 

 
Note:    1. Details of sanctioned letter provided by Client available at Engineering Division at Head Office 

Jangpura, New Delhi-110014. 

2. All the required documents as per eligibility criteria including the documents required as per list of 

mandatory documents should be uploaded at tenderwizard portal within time and date mentioned in 

the NIT.  
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Section-3 

 

CONDITIONS OF CONTRACT 

FOR 

ARCHITECTURAL & 

ENGINEERING 

CONSULTANCY SERVICES  

 

 

 

 

 
 

HINDUSTAN PREFAB LIMITED 

(A Govt. of India Enterprise) 

Jangpura, New Delhi-110014 
CIN: U74899DL1953GOI002220 

Ph- (011) 43149800-899, Fax: (011) 26340365 
WEB: www.hindprefab.in, Email: :- hindprefab@gmail.com 

 

 

 

mailto:prefab@vsnl.com
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3.0 CONDITIONS OF CONTRACT 

 

3.1. Definitions 

 

For the purpose of the agreement, the following words and expressions shall have the meaning hereby 

assigned to them except where the context otherwise requires: 

 

a) Approved means approved by HPL‟s Engineer-in-Charge in writing including subsequent 

confirmation of previous approval and „Approval‟ means approval by HPL‟s Engineer-in-Charge in 

writing as above said. 

 

b) Applicable Law means the laws and any other instruments having the force of law in India. 

 

c) Architect firm /Consultant mean any private or public entity that will provide the Services to 

HPL under the Contract. 

 

d) Building shall mean the Construction of proposed building. 

 

e) Contract means the documents forming the tender and acceptance thereof and the formal 

agreement executed between HPL and the contractor, together with the documents referred to therein 

including these conditions, the specifications, design brief, basic drawings and instructions issued 

from time to time by the Engineer-in-Charge and all these documents taken together, shall be deemed 

to form one contract and shall be complementary to one another. 

 

f) Contract Price means the price to be paid for the performance of the Services, in accordance with 

Section-5. 

 

g) Engineer-in-Charge means the Engineer as may be duly appointed and authorized in writing by 

HPL to act as “Engineer-in-charge” on his behalf for the purpose of the contract, to perform the duty 

set forth in this General condition of contracts and other contract documents. 

 

h) Estimated Cost means estimated cost put to tender for inviting financial bid from the Architect 

firm/Consultant for Architectural planning, designing , proof checking of design and detailing. 

 

i) In writing means communicated in written form with proof of receipt. 

 

j) Language means all documents and correspondence in respect of this contract shall be in English 

Language. 

 

k) Letter of Award (LOA)/Letter of Intent (LOI) shall mean HPL‟s letter or notification conveying 

his acceptance of the tender subject to such conditions as may have been stated therein. 

 

l) Month means English Calendar month „Day‟ means a Calendar day of 24 Hrs each. 
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m) HPL shall means HPL , a company registered office at HPL (A Govt. of India Enterprise) 

Jangpura, New Delhi-110014 CIN: U74899DL1953GOI002220 Ph- (011) 43149800-899, Fax: (011) 

26340365 WEB: www.hindprefab.in, Email: :- hindprefab@gmail.com or its Administrative 

Officers or its engineer or other employees authorized to deal with any matter with which these 

persons are concerned on its behalf. 

 

n) Owner/Client means the Government, Organization, Ministry, Department, and Society, 

Cooperative etc. which has awarded the work / project to HPL and on whose behalf HPL is entering 

into the contract and getting the work executed. 

 

o) Site shall mean the site of the contract/Architectural works including any building and erection 

thereon and any other land adjoining thereto (inclusive) as aforesaid allotted by HPL or the Engineer 

for the contract‟s use. 

 

p) Services means the work to be performed by the Consultant pursuant to this Contract, as described 

in Bid Document. 

 

q) Sub-Consultants means any person or entity to whom /which the Consultant subcontracts any part 

of the Specialised Services. 

 

r) Writing means any manuscript typed written or printed statement under or over signature and/or 

seal as the case may be. 

 

s) Words imparting the singular meaning only also include the plurals and vice versa where the 

context requires. Words importing persons or parties shall include firms and corporations and 

organizations having legal capacities. 

 

t) The headings in the clauses/conditions of contract are for convenience only and shall not be used 

for interpretation of the clause/ condition. 

 

3.2.0 Scope of Work: 

 

HPL would furnish the requirements and area schedule for various functions to the Architect firm 

/Consultant, the Architect firm/Consultant shall, there upon, render the following services and 

deemed to be included in their quoted price unless mentioned otherwise: 

I. Preliminary Stage 

 

A. Preliminary Concept Report: 

 

The Consultant shall  

a) Furnish a site evaluation and analysis report with basic approach to Circulation, activity, 

distribution and interaction and external linkage. 

b) The consultant shall provide the Topographic Survey Drawings & Soil Investigation Report to 

the HPL. The Consultant is also responsible for collection of any data/information which he may 

mailto:prefab@vsnl.com
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need for his design from any relevant source including (but not limited to) statutory bodies, Power 

Distribution companies, Flood Control department. Irrigation department or MET department etc. 

 

c) Report on identification of Ultimate disposal point, intermediate rain water harvesting system and 

Source/availability of electricity, water and other services. 

 

d) In case of project requirement or as per the requirement of MOEF/State Govt. authorities, the 

consultants shall Conduct Environmental Impact Assessment (EIA) & furnish preliminary report on 

environmental impact of the project and finalize it after discussion with the client clearly outlining the 

measures required for mitigating the adverse impact. Environment Clearances from MOEF/State 

Govt. Authorities, etc. shall be obtained by the Consultant. 

 

e) Prepare site plan (layout plan) showing contours, features and services and facilities available, 

general layout of buildings and services, preliminary sketch and design with drawing, giving details 

of useful areas, services areas, circulation area and total plinth area identifying soil condition, climatic 

condition and preliminary estimate to provide information in respect of magnitude of work and its 

component and service and cost of all such items involved. The Architect firm/Consultant should 

submit the preliminary design and design basis Report and modify it if considered necessary by HPL. 

Site inspections for finalization of above details shall be conducted by the Architect firm/Consultant. 

 

f) Prepare plinth area rate estimate as per CPWD norms. The estimate shall also include the non-PAR 

items on prevailing market rate along with justification, specification. 

 

g) Obtain the approval of HPL /client of (e & f) above and supply 6 copies of approved site plan 

(Layout Plan). 

 

h) Preparation & submission of models (in the desired scale) and perspective views of the complete 

scheme as per requirement of HPL /Client. 

 

i) The consultant shall prepare and give presentations on the schemes as and when required by HPL 

/Client and shall incorporate the changes desired by HPL / Clients without any extra cost. 
 

B. Preliminary Planning: 

 

a) Prepare Master Plan of entire complex/site and its approval from all statutory authorities. 

 

b) The Consultant shall coordinate between various state agencies and other stakeholders in order to 

incorporate requirements and considerations. The Consultant shall coordinate preliminary design of 

all components of proposed structures with other agencies. 

 

c) Preliminary planning of all internal and external utility services like water supply, sewerage, storm 

water drainage, electrical, HVAC (Heating, Ventilation and Air-conditioning) Fire Alarm & Fire-

fighting appliances acoustics, telephone conduit, street/compound lighting landscaping, Rain water 

harvesting, development plans showing roads, paths, parks, paved areas, drains, culverts, compound 

walls, external lighting, Electrical sub-station, DG sets, Lifts, interior design and graphic signage, 

security system, telecommunication system etc. indicating scope, specifications and costs separately 

of such sub-head. The scope of work shall be as defined above, however, HPL reserves the right to 

exclude any of the above services from the scope of the Consultants‟ work. 
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d) Collection of all data regarding existing services in the area like Sewer, Power, Water supply, 

Metro, Rail/ Roads. 

e) Integration of Site Services with existing services in the area like Sewer, Power, Water supply, 

Metro, Rail/ Roads. This requires liasoning with statutory authorities. 
 

f) Prepare the DPR covering the following: 

 

i) Detailed Architectural & flowchart drawings. 

 

ii) The Consultant shall prepare a Design Basis Report for all components including services that are 

part of this agreement. The Consultant shall identify necessary existing conditions, soil condition, 

climatic condition and usage requirement in considerations while formulation the design basis report. 

 

iii) The Consultant shall provide Detailed Technical Specification of each work as a part of the 

Preliminary Design Report which will act as a reference for the Contractor(s) to carry out detailed 

design activities. 
 

iv) Bills of quantities based on preliminary design of various components duly priced along with 

take-off sheets. All estimates shall be prepared on the basis of Central/state schedule of rates, norms 

wherever applicable and on the basis of market rate analysis where Central/state schedule of rates etc. 

are not applicable. These estimates should be comprehensive and should include all items as per 

drawings and specifications. Detailed analysis for the item not included in state schedule of 

rates/DSR etc. shall have to be submitted. 

 

v) The Consultant may include provision for physical and price contingencies, interest during 

construction and other financing costs, pre-construction expenses etc. The Consultant shall prepare 

the Cost estimates and Bow for the purpose of assistance in tendering process for contractor(s). The 

Consultant shall be responsible for accuracy of the BoQ items. The consultant shall supply six copies 

of the same with the preliminary drawings to HPL. 

 

g) Submit market rate analysis for Non Schedule Items supported with Quotations. 

 

h) Submit the proposal to local body complete as per requirement of local bodies including 

preparation of Model/Presentation of Model etc. if any. 

 

i) Obtain the approval of layout plan & drawing from the competent authority, statutory body, if 

necessary, according to the local Acts, laws, Regulations etc. and make any changes desired by such 

authorities. The approved/modified layout plan and drawings are to be submitted to HPL. 

 

j) The consultant will incorporate eco-friendly building materials like fly ash bricks, low VOC paints 

energy efficient equipment & fixtures etc. as per prevailing government rules. 

 

k) to prepare & submit required set of Tender Documents to call tender on EPC/ Design & build basis 

for appointment of Contractor, Scope of work, Tender Drawings, BOQ, Estimates, Specifications, 

Design Basis Report, Stage Payment schedule, Schedule of Finishes, List of makes etc. The payment 

schedule shall include all the items of work which are required to be executed as per the scope of 

work of the project. 
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l) Preliminary Electrical/Mechanical Drawings/ Design Calculations for all the components of the 

schemes including getting approvals from the concerned authorities. 

 

m) Detailed Technical specifications for all the non-scheduled items proposed in the schemes. 

 

n) Any other drawings/information‟s/details required for completion and execution of work but not 

mentioned above. 

 

o) The consultant shall discuss all the points/shortcomings/new requirements, if any with the Local 

bodies/ Govt/ Authorities/ HPL /State/Central Govt. and shall take their concurrence on all the 

observations. 

 

p) If any new component is to be added to the scheme, the consultant shall collect all the data, shall 

get done all the surveys/investigations/tests required for the planning/designing of additional 

component and nothing extra shall be payable on this account. 
 

q) Undertake site visits or to attend meetings to collect details/data/information required for planning 

purposes, holding necessary discussions with HPL /Clients representatives/local bodies and obtaining 

requirements of the Project and attending meetings with officials of Local bodies/Govt. 

Authorities/State/ HPL /Central Govt. or any other agency, as and when required. 
 

r) Preliminary Design Services are required for reviewing the alignment, locations, construction 

methodology, finalize packaging of civil work and other works, prequalification of contractor for 

civil works, preparation of tender documents for civil and other works including preliminary designs 

and bid process management. 
 

s) Interaction and Coordination with Client team on preliminary designs and tender documents etc. 

 

t) Preliminary designs for civil work must be consistent with system designs and be good for tender 

document. This will cover all scope as defined in tender documents including Estimation of cost of all 

packages/works. 
 

II Working Drawing Stage: 

The preparation of detailed working drawings with details incorporating services and schedule of 

quantities. This will include: 
 

a) Preparation of Design basis Report including working and detailed architectural drawings and 

detailed estimate as per the latest Delhi Schedule of Rates of CPWD(DSR) or any other 

Standard Schedule orates (SOR) for civil work, electrical works and CPWD specifications for 

civil works, General specifications for electrical works Part I(Internal), Part II (External), Part 

III (Lifts and escalators), Part IV(Substation), Part V (Wet riser and sprinklers system), Part 

VI (HVAC works), Part VII (DG sets) and other CPWD specifications for services like 

substation, Air conditioning etc. for all items of the above work, including internal and 

external utility services, along with details of quantities (Bill of quantities), supporting 

calculations and Preliminary structural design / for whole of the work or in part of to facilitate 

call of tender in stages by HPL.For items not covered by the schedule of rates the 

Architect/Consultant would provide details specifications, description of the item and market 

rates. 
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b) To prepare & submit good for construction architectural drawings &visit the sites of work 

regularly as per requirement of Local bodies Authorities/ HPL /State/Central Govt. to solve 

the problems of site &issue necessary clarifications/details of the Project. 

 

c) Analysis of rates for Schedule and non-schedule items on current market rates of materials, 

labour and POL. 
 

d) Obtaining approval of local authorities and make changes required by them, if any. 
 

e) Preparation & submission of Detailed specifications & list of makes for all the equipments to 

be installed at site. 
 

f) Structural designs of various components of buildings / structures provided by contractors shall 

be proof checked by the Engineering consultant on behalf of HPL. He shall also sign over the 

Good for construction structural/MEP/Services drawings. The proof shall be done by Govt. 

Technical Institution of repute.  
 

III. Construction Stage: 
 

 a) The Consultant shall provide all technical assistance in providing any further clarifications, 

details, designs and drawings required by the contractor(s) during the Detailed Design Stage 

and address any quires raised by the contractor(s) for all components & services/utilities. The 

Consultant shall act as an interface or coordination agency between Client and the contractor(s) 

during the handholding period for the Detailed Design Stage. 
 

b) The Consultant shall review and approve Detailed Design and GFCs prepared by the 

contractor(s) and ensure that all the preliminary design aspects and parameter have been 

adhered to. 

      c) Supply to HPL Six copies of the detailed working architectural drawings free of charge for  use 

during execution of work. 

d) Supply to HPL such further drawings, specifications or details which may be required for 

proper execution of work. 
 

e)  Obtaining approval from any statutory body/local Govt. Body like Pollution Control Board, 

Environmental clearance etc. as applicable to this project for execution of work or for 

designs/drawings of the scheme. 
 

f) Obtain HPL‟s approval for any material deviation in design, cost, working drawings, schedule 

and specifications from the approved scheme. 
 

g) Carrying out all modifications /deletions /additions / alterations /in design/drawing/documents 

as required by Local Bodies Authorities/State / HPL /Central Govt. or any other authorities as 

applicable for proper execution of works at site till completion and handing over of the project 

to the client. 

 

h) Provide BOQ, Specifications, detailed analysis for any extra /substituted items and its 

justification. 

 

i) Undertaking site visits or to attend meetings during execution of the project to ensure adherence of 

execution as per detailed drawings and specifications, including sorting out problems and issue 

necessary clarifications at site including preparation & submission of additional drawings and details 

for proper execution of work at site shall have to be borne by the consultant and shall be covered 
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within his quoted/negotiated fees and nothing extra shall be payable on this account. After each site 

visit the Architect should confirm that the work is being executed as per drawings & specifications 

and deviations if any shall be brought to the notice of HPL. The authorised representative has also to 

attend site meetings as when require with any extra cost. 

 

IV. Completion Stage: 

 

a) Obtaining completion and occupation certificates, wherever necessary from the local bodies after 

completion of work and inspection by Municipal/Fire/Electrical Inspectors and supply the same to 

HPL. For this purpose, any assistance required from HPL / its Contractor will be extended to the 

consultant. Any statutory fee payable to local bodies for issue of completion certificate shall be 

borne by HPL. 

 

b) Prepare completion drawings; including 1:100 scale plans elevations and cross sections etc. 

indicating the details of the building and all internal and external services as completed and supply 

4 sets of completion drawings to HPL and also hand over the original of the completion drawings 

to HPL. The changes, if any during the execution of work will be intimated by HPL to the 

consultants for preparation of above drawings. 

 

c) Preparation & submission of completion reports, Operation &maintenance manual, completion  of 

as built drawings and documents for the project as required and acceptable to HPL and 

Clients/local bodies/or any other authorities applicable including getting „completion certificate‟ 

from concerned authorities, if required. 

 

d) Assist HPL in Arbitration/Litigation case(s) that may arise out of the contract entered into, in 

respect of above work, regarding clarifications/interpretations, supply of drawings, designs, 

specifications as and when required. The consultants‟ role will be limited to these clarifications 

only and unless specifically required by Arbitrator/Court, he shall not be required to participate in 

actual Arbitration/Litigation proceedings. 

 

3.3.0 Payment of Remuneration: 
 

3.3.1 Remuneration 

The fee includes planning, preliminary designing and periodical supervision during construction of 

the project, travel expenses towards periodical supervision, for attending meetings with 

HPL/Clients visits to local authorities, etc. by the consultant and or by their technical persons. 

 

a) The Consultancy Fee: HPL agrees to pay the Architect firm/Consultant fees for the professional 

services to be rendered by them as herein above described at 2(I), II, III,& IV in clause - 2 “Scope 

of Work” of section-3. The payment of fee to the Architect firm/consultant shall be restricted to the 

project cost. For the purpose of payment of fees, the project cost shall be lowest of the following: 

 

1. The actual cost of the project on completion; or 

2. DPR /preliminary cost approved by HPL /Client; or 

3. Estimated cost of the project put to tender. 
 

The actual completion cost of the project or DPR /preliminary cost approved by HPL /Client or 

Estimated cost of the project put to tender shall not include the following: 
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• Cost of land, if any. 

• Payment to statutory bodies/local authorities/Green Building Certification Authorities/State/Central 

Government. 

• Any fee, deposit and payment towards services rendered by local Authorities/State/Central Govt. 

• HPL agency charges. 

• Contingencies charges 

• Escalation in tendered cost of work due to variations in the cost of labour, material, specifications 

etc. shall not be paid 

• Extra/substituted items, deviations (plus/minus) 

 

(b) The above fee at 3.1 (a) is inclusive of fee payable by the consultant to any other 

consultant/Associate(s) and nothing extra shall be payable by HPL for this purpose. 

 

3.4.0 Mode of Payment: 

i) Milestone payment schedule for various activities are as under: 

 

Stag

e 

No. 

Description of Work Percentage 

of Quoted 

Fee 
1. Preparation and approval of preliminary scheme and estimates and 

obtaining statutory/ local body/municipal approvals. 5% 

2. Preparations of detailed drawings and estimates, then approval of 

HPL & Owner. 5% 

3. Soil Testing /Topographical Survey. 5% 

4. Structural vetting from Govt. Institution of Repute with approval of 

Engineer In-charge 
5% 

5. Preparation of full tender documents, issue of NIT & award of 

works to executing agencies for construction works & approval from 

all Client/Statutory Authorities & submission of 6 Set of Good for 

Construction drawings 

10% 

6. During execution of work by contractors/ vendors (on pro-rata 

basis) commensurate with the value of work executed, etc. 

including m o n t h l y  site visit and also visit as & when required for 

timely execution of work based on %age rate (Percentage rate) of value 

of work done against total project cost excluding Deviations/ Extra 

items. 

25% 

7. After successful completion & taking over of project and on acceptance 

by Owner and on submission of as-built Completion drawings. 20% 

8. Final handing over, Certificate and approval from Local/Statutory 

authorities.  
20% 

9. On Completion of Defect Liability Period. 5% 

 

Note:- 

1. The part payment against above stages on part completion of required scope of work under a 

particular stage can be released as per decision of Engineer in-charge by mentioning the 

reasons for the same. 
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2. All the payments due to the consultant shall be made online and no cheques/ draft shall be 

issued. 

3. (i) The tender is being invited on “No Cost No Commitment Basis”. If because of any    

      reason / circumstances, the project does not take off, no payment shall be made to the   

     A&E Consultant and Consultant shall not have any claim what so ever.  
 

(ii) All the documents including other documents as per NIT should be uploaded at tender 

wizard portal within time and date mentioned in the NIT.  
 

(ii) The agency has to visit different site for collecting data‟s before preparation of DPR 

      documents at his own cost. 
 

(iii)In case the work quantum as already stipulated in this NIT increased and same design is 

proposed for the increased quantum rate of consultancy will be the half of quoted rates for 

original work. 

 

3.5 Additions, Alterations and Variation: 
 

 

i. HPL shall have the right to request in writing for additions alterations, modifications or deletions in 

the design and drawing of any part of the work and to request in writing for additional work in 

connection therewith and the consultants shall comply with such requests without any extra cost. 

 No extra payment shall be made to Consultant by HPL on account of such Additions & Alterations 

as enumerated above, provided the total built up area remains same. 
 

ii. The consultant shall not make any material deviation, alteration, addition to or omission from the 

work except without first obtaining the written consent of HPL. 
 

3.5.1 If the work in full or part is withdrawn from HPL by the Client, the same shall be withdrawn 

from the scope of consultant and proportionate consultancy fee shall be paid only upto the stage for 

which the consultancy work has been completed subject to if it has been paid to HPL by Client and 

the consultant shall have no further claim whatsoever on this account on HPL /Client. 

 

3.5.2 If any additional works are awarded by the client, and if HPL desires, the consultant shall carry 

out additional work. However, this will be considered subject to the satisfactory performance of the 

consultant and the consultancy fee shall be calculated as per payments decided by HPL /Client and 

the consultant shall have no further claim whatsoever on this account of HPL /client. 

 

3.5.3 Notwithstanding anything stated anywhere else, the milestone linked payment to the consultant 

as per table under Clause 4.0(i) shall be payable subject to the condition of project getting sanctioned 

from the clients only. However, in case the project is not sanctioned by the client, the payment 

liability of HPL to the consultant shall be limited to the extent as provided in the Clause 4.1 

mentioned above and no claim, whatsoever of the consultant shall be admissible in this regard. 
 

3.6.0 Taxes and duties 

 

3.6.1 The contract price is inclusive of all taxes, GST, duties, cess and statutory levies payable under 

any law by the consultant in connection with execution of the contract. The contract price will be 

adjusted prospectively for any increase/decrease in the GST rate on works contract notified by 

Government of India. 
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3.6.2 Notwithstanding anything contained in clause 6.1 the consultant shall ensure payment of 

appropriate tax on the supplies made under the contract. The consultant shall take registration under 

the applicable enactment levying tax on supply of goods or services under the contract and issue 

invoice having all the particulars prescribed under the applicable provisions of the law, including 

description of goods/services, rate and amount of tax paid or payable on the supplies made under the 

contract, so that HPL can avail credit of such tax, wherever applicable. The consultant shall comply 

with all applicable provision of Goods and Service Tax (GST)levied by Union Government and State 

Governments (CGST, UTGST, SGST and IGST). The consultant shall get himself registered and 

discharge his obligations for payment of taxes, filing of returns etc. under the appropriate provisions 

of law in respect of all the tax, duties, levies, cess, etc. HPL would have right to seek necessary 

evidence that the consultant is registered under the law and duly discharging its obligations under the 

tax law, enabling HPL to avail input tax credit. 

 

3.6.3. In case any law requires HPL to pay tax on the contract price on reverse charge basis, the 

amount of tax deposited by HPL would be considered as paid to the consultant and, accordingly, the 

price payable to the consultant would stand reduced to that extent. 

 

3.6.4. In case the consultant does not deposit the tax payable on execution of the contract, or has not 

provided the tax invoice to HPL showing the amount of tax, or has not uploaded the document in 

computerized tax network as per prevailing law, leading to non-availability of inputs credit of the tax 

to HPL, the amount equivalent to such tax shall be deducted from the contract price. 

 

3.6.5. Stamp duty and registration charges, if any, payable on the executed contract document, shall 

be borne by the consultant. 

 

3.6.6. Tax deduction at source, if any, shall be made by HPL as per law applicable from time to time 

from the amount payable to the consultant. 

 

3.6.7 The consultant has to register himself in GST Act as per applicable law and submit the details 

as per annexure-XIII under Section-6. 
 

3.7.0 Performance Security/ Guarantee 

 

3.7.1 For the due performance of the contract in accordance with the terms and conditions specified, 

the consultant shall on the day or before signing the contract which shall not be later than 45 (Forty 

five) days of the issue of the Letter of Award/ Letter of Intent, furnish performance security / 

Guarantee on the Performa of HPL . from a Nationalized/Scheduled Bank to the extent of 5% of the 

value of total consultancy fees of consultant (at this stage it shall be worked out considering the 

estimated project cost). The Bank Guarantee shall remain valid till stipulated time for completion of 

work plus 90 days. The EMD paid by the Consultant shall be returned to the consultant after receipt 

of Performance Guarantee. 

 

3.7.2 The Bank Guarantee shall be in favour of HPL, payable at New Delhi. The Bank Guarantee 

should be (in the prescribed format of HPL as per Section-6) issued from any Nationalized Bank 

/Scheduled Bank. 

 

3.7.3 It is expressly understood and agreed that the performance security is intended to secure the 

performance of entire contract. It is also expressly understood and agreed that the performance 
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security is not to be construed to cover any damages detailed/ stipulated in various clauses in the 

Contract document. 

 

3.7.4 The performance security will be discharged by HPL and returned to the Architect 

firm/consultant after successful physical completion of the project at site and submission of 

completion drawings and documents to HPL and statutory bodies. 

 

3.7.5 HPL reserve the right of forfeiture of the performance guarantee in additions to other claims and 

penalties in the event of the consultant‟s failure to fulfill any of the contractual obligations or in the 

event of termination of contract as per terms and conditions of contract. 

 

3.7.6 Should the stipulated time for completion of work, for whatever reason be extended, the 

consultant, shall at his own cost, get the validity period of Bank Guarantee in respect of performance 

security furnished by him extended and shall furnish the extended / revised Bank Guarantee to HPL 

before the expiry date of the Bank Guarantee originally furnished. 

 

3.8.0 Retention Money 

 

5% of the fee payable to the consultant shall be retained from each running bill as “Retention 

Money”, in addition to the performance guarantee. The retention money will be discharged by HPL 

and returned to the Architect firm/consultant after successful physical completion of the project at site 

and submission of completion drawings and documents to HPL and statutory bodies and after 

completion of Defect Liability Period of the Contractor.HPL reserve the right of forfeiture of the 

performance guarantee in additions to other claims and penalties in the event of the consultant‟s 

failure to fulfill any of the contractual obligations or in the event of termination of contract as per 

terms and conditions of contract. 

 

3.9.0 Completion period: 

 

a. The overall completion period for the execution of this project from the date of commencement of 

work shall be mentioned in NIT. 

 

b. If at any stage, the Project has been delayed by the acts of Client/funding authorities or by the 

deployed contractor for the work, nothing extra shall be payable to the consultant. However suitable 

extension of time for completion of work shall be granted accordingly. 
 

c. Escalation/Price Variation 
 

No claim / additional fees on account of any price variation/Escalation on whatsoever ground shall be 

entertained at any stage of works.Quoted fees shall be firm and fixed for entire contract period as well 

asextended period for completion of the works. 

 

3.10.0 Commencement of Work: 
 

The commencement of work will be considered from 3rd day of issuance of LOA. The 

architect/Consultant has to submit detailed program of the work as per the below mentioned 

guidelines within 10 days from the date of commencement of the work. The time schedule submitted 

by the architects shall include time for obtaining required approvals, completion certificated. from 
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local bodies. However, if delay is caused by the local bodies beyond reasonable control of the 

consultant, the department may consider such delays favorably. 
 

 

 

3.11.0 Compensation for Delay: 
 

The time allowed for carrying out the work as specified in clause 9.0 (a)shall be strictly observed by 

the consultants and shall be deemed to be the essence of the contract on the part of the consultants. 

The work shall throughout, the stipulated period of the contract, be processed with all diligence. The 

Consultant will be required to complete the entire job within stipulated time. No extension of time for 

completing the same shall be given owing to any variations made in the works by the orders of the 

clients, unless the clients in consequences of such variations extends the time allowed to HPL for the 

completion of the works.  In case the Consultant fails to complete the work within the Contract period 

or extended period as above owing to reasons attributable to Consultant, liquidated damages @ 1% 

per week of the total fees subject to a maximum of 10% of the total fees payable shall be levied on 

the Consultant. HPL shall be entitled to deduct such damages from the dues that may become payable 

to the consultant. If the work is held up at site due to non availability of 

Drawings/Specifications/Other Details as per mutually agreed schedule penalty, proportionate to the 

value of the work which is held up, shall be imposed on the consultant. 

 

3.12.0 Abandonment of Work: 
 

i) That if the consultant abandons the work for any reason whatsoever or become incapacitated from 

acting as consultants as aforesaid, HPL may make full use of all or any of the drawings prepared by 

the consultants and that the consultants shall be liable to refund any excess fees paid to them up to 

that date plus such damages as may be assessed by HPL. 

 

ii) If at any time after start of work, the client decides to abandon or reduce the scope of work for any 

reason whatsoever and hence not  required the whole or any part of the works to be carried out, HPL 

shall give notice in writing to this effect to the Consultant and the  consultant shall have no claim for 

any payment of compensation, or otherwise whatsoever, on account of any profit or advance which 

he might have derived from the execution of works in full but which he   did not derive in 

consequence of the foreclosure of the whole or part of the work. 

 

3.13.0 Termination: 
 

HPL without any prejudice to its right against the consultants in respect of any delay or otherwise or 

to any claims or damages in respect of any breaches of the contract and without prejudice to any right 

or remedies under any of the provisions of this contract may terminate the contract by giving one 

month‟s notice in writing to the consultants and in the event of such termination, the consultants shall 

be liable to refund the excess payment, if any, made to them over and above what is due in terms of 

this agreement on the date of termination. HPL may make full use of all or any of the drawings 

prepared by the consultants. 

In case due to any circumstances, HPL decides to curtail the scope of work or totally abandon the 

work, the payment to the consultants would be made based on Clause 3.0 above and approved 

preliminary estimate or estimated cost or awarded cost whichever is less up to the stage of work 

executed by him immediately before taking such a decision, provided equivalent payment is made by 

the client to HPL. 
 

3.14.0 Number of Drawing Sets etc. and Copyright: 
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The Consultant shall supply free of charge to HPL, the adequate no. as specified elsewhere of 

following documents in soft as well as hard copy. 
 

 

i) Detail Project Reports with colored drawings. 
 

ii) All the Drawings and estimates to be submitted to clients. 

 

iii) All working architectural drawings for all the components (Good for Construction Drawings)          

-Six sets. 
 

iv) Detailed estimates and rate analysis of all works. 
 

v) Completion drawings and detailed documents. 
 

vi) Tender documents/tender drawings as per HPL requirements. 
 

vii) As built drawings after completion of project-Six sets. 
 

The Consultant shall supply free of charge to HPL all the estimates, details of quantities (BOQ), 

reports and any other details envisaged under this agreement, including architectural drawings as 

indicated above. Any extra sets of drawings, if required HPL shall be supplied at mutually 

agreed cost. All these drawings will become the property of HPL. The drawing cannot be issued to 

any other person, firm or authority or used by   the consultants for any other project. No copies of any 

drawing or document shall be issued to anyone except HPL and authorized representative of HPL. 

 

3.15.0 Determination or Rescission of Agreement: 

 

HPL without any prejudice to its right against the consultant in respect of any delay by notice in 

writing absolutely may determine the contract in any of the following cases: 

 

i. If the consultants being a company shall pass a resolution or the court shall make an order that the 

company shall be wound up or if a receiver or a manager on behalf of the creditor shall be appointed 

or if circumstances shall arise which entitle the court or creditor to appoint a receiver or a manager 

which entitles the court to make up a winding order. 

 

ii. If the consultants commit breach of any of the terms of agreement. When the consultants have 

made themselves liable for action under any of the clauses aforesaid, HPL shall have powers a) to 

determine   or rescind the agreement b) to engage another consultant(s) to carry out the balance work 

at the risk and cost of the consultant and debiting the consultant(s) the excess amount, if any, so spent 

. In case contract of consultant is determined, the performance Guarantee and Security Deposit of the 

consultant shall stand forfeited. The decision of HPL in this regard shall be final and binding on the 

consultant. 

 

3.16.0 Responsibilities for Accuracy of Project Proposals 

 

a. The Consultant shall be responsible for the accuracy of the technical / financial data collected and 

the designs, drawings, quantities and estimates prepared by him as a part of the project. He shall 

indemnify HPL & Client against any inaccuracy in the work, which might surface out at the time of 

ground implementation of the project. In such an eventuality, the consultant will be responsible to 
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correct the drawings including re-investigations etc. as required without any extra cost implication on 

HPL. 

b. The Consultant shall fully indemnify HPL from and against all claims and proceedings for or on 

account of any infringement of any patent right, design, trade mark or name or other protected rights 

in respect of any construction plant, machinery work or material used for or in connection with the 

work or temporary works. 

 

c. HPL reserves the right to award the work of one or more sectors/area to one or more consultant. 

Nothing extra shall be paid on this account. Further the payment of consultancy fees shall be 

regulated as mentioned under the Clause 4.0 “Mode of Payment”. 

 

3.17.0 Force Majeure Clause 

 

Consultant/Consultancy Firm shall be granted extension of the completion date without any financial 

repercussion to cover the delay caused by the  circumstances viz. incidence of war, invasion, 

revolution, sabotage, work shutdown imposed by Govt. agencies or legislature or other authorities, 

act of God, epidemics, fires, earth quakes, floods explosions, accidents, sea navigation blockages or 

any other acts or events whatsoever which are beyond the control of HPL and which shall directly or 

indirectly prevent completion of the works within the time specified in the agreement. This Force 

Majeure Clause shall be applicable only if extension of the completion date is granted to HPL by 

client. 
 

3.18.0 Withholding and Lien of Payment 
 

Whether any claim or claims for payment of money arises out of or under  the contract against the 

Consultant, HPL shall be entitled to withhold and  also to have a lien to retain in whole or in part, the 

security deposit,  performance guarantee and or to withhold and have a lien to retain in part or in full 

the payments due to the consultant, or any claims of the consultant, so as to cover the claimed amount 

till the claim arising out of or under the contract is determined by the competent court.  

 

3.19.0 Jurisdiction 

 

The agreement shall be governed by the Indian Law for the time being in force and the Courts in 

Delhi alone will have jurisdiction to deal with matter arising there from. 

 

3.20.0 General: 

 

3.20.1. The scrutiny of the drawing, and designs by HPL‟s own supervisory   staff, if any, does not 

absolve the Architects of their responsibility under the agreement. The Architects shall remain solely 

responsible for structural soundness of the design and other services for all provisions of the contract 

so as to satisfy the particular requirement of the Architectural specifications. 

 

3.20.2. The Architect firms/Consultant shall supply to HPL copies of all documents, instructions 

issued to Architect firms/Consultants, if any, relating to the work, drawings, specifications, bill of 

quantities and also other documents as may be required. 

 

3.20.3. The Architects hereby agree that the fees to be paid as provided herein (clause 3.0) will be in 

full discharge of function to be performed by him and no claim whatsoever shall be against HPL in 
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respect of any proprietary rights or copy rights on the part of any party relating  to the plans, models 

and drawings.  

 

3.20.4. While providing consultancy services, the consultant shall ensure that there is no infringement 

of any patent or design rights and he shall be fully responsible for consequences/any actions due to 

any such infringement. Consultant shall keep HPL indemnified all the times and shall bear the losses 

suffered by HPL in this regard. 

 

3.20.5. Consultant shall appoint and notify a team of two senior officials of his organization as nodal 

officers to represent the consultant in all the meetings/presentations with Local Municipal 

Corporation Authorities/State/ Client / HPL /Central Govt. or any other agency. 

 

3.50.6. All designs and drawings shall be the property of HPL. The name and logo of HPL shall be 

predominantly displayed on all the drawings and documents. The consultant shall not put his name or 

firms name on any of the documents/drawings on the DPR. The name of consultant shall be written 

as Associate Consultant on all drawings/documents only after DPR is approved from all the 

concerned authorities. 

 

3.20.7. The originals of approved completion drawings shall be on good quality reproducible tracing 

paper and soft copy of all the drawings & design shall have to be given on compact disc (CD). The 

proprietary rights of all the design shall remain with HPL. 

 

3.20.8. The consultant shall be required to sign an Agreement with HPL within 15-days of the receipt 

of LOA based on these terms & conditions. 

 

3.20.9. Recovery/Penalties can be recovered from the consultancy fee/EMD/BG of the other works 

that the consultant is doing or would be doing for HPL at that time. 

 

3.21.0 FORECLOSURE OF CONTRACT BY HPL /OWNER 

 

If at any time after the commencement of the work HPL shall for any reason whatsoever if required to 

foreclose the work or is not require the whole work thereof as specified in the tender to be carried out, 

the Engineer-in-Charge shall give notice in writing of the fact to the consultant, who shall have no 

claim to any payment of compensation whatsoever on account of any profit or advantage which he 

might have derived from the work in full, but which he did not derive in consequence of the 

foreclosure of the whole or part of the works. 

 

3.22.0 SUSPENSION OF WORKS 

 

(a) The consultant shall, on receipt of the order in writing of the Engineer-in-charge, suspend the 

progress of the works or any part thereof for such time and in such manner as the Engineer-¬in-

charge may consider necessary for any of the following reasons: 

 

i) On account of any default on part of the consultant,  

or 
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ii) For proper execution of the works or part thereof for reason other than the default of the 

consultant,  

or 

iii) If the work is partly or fully abandoned/suspended by HPL /clients for any reasons The consultant 

shall, during such suspension, properly protect and secure the works to the extent necessary and carry 

out the instructions given in that behalf by the Engineer-in-charge. 

 

(b) If the suspension is ordered for reasons (ii) and (iii) in sub-Para (a) above. 

 

i) The consultant shall be entitled to an extension of the time equal to the period of every such 

suspension plus 25%. No adjustment of contract price will be allowed for reasons of such suspension. 

 

ii) In the event of the consultant treating the suspension as an abandonment of the Contract by HPL, 

he shall have no claim to payment of any compensation on account of any profit or advantage which 

he may have derived from the work in full or part. 
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Section-4 
 

CRITERIA AND EVALUATION 
 

(For tenders invited on Quality cum cost based System) The detailed criteria for evaluation of tenders 

invited on Quality and Cost based system shall be as under: 
 

4.1.0 Technical Evaluation: 
 

4.1.1 Design Concept Presentation 
 

To become eligible for Technical Evaluation, the bidder must meet the minimum eligibility criteria as 

prescribed in NIT. Under this stage, the tenderers short listed after meeting the minimum eligibility 

criteria, shall be invited for participating in the design concept Competition by way of presentation 

before the Committee constituted for the purpose by HPL.The Architect firm/Consultant shall bring 

Soft & hard copy of their Design concept and related details at the time of presentation. The concept 

design shall incorporate all the parameters as mentioned below under Evaluation Criteria. The time 

and venue for presentation will be intimated separately. The committee shall evaluate the presentation 

on design concept and would assign the marks independently and then the assigned marks would be 

averaged out. The consultant shall have no right to challenge the marks assigned by the individual 

member of the committee and, individual member of the committee shall have no liability to 

applicant in this regard. No correspondence would be entertained challenging or contesting the 

marking by the individual member of the committee. The committee shall evaluate the design concept 

of consultants by applying the evaluation criteria, sub-criteria, and point system as stipulated here in 

under. Evaluation Criteria of the Design Concept Presentation 

 

A. 

Master Planning & Zoning  25 Marks 

 

1. Cost effective Site Utilization & Grouping of Functions, 

Economical design. 

 

10 

2. Site Orientation: Massing (Compactness), Circulation 

(integration), Landscape blending with existing profile 

15 

 

B.  

 
Design Concept Planning  50 Marks 

1 

. 

Aesthetics, Environmental friendly considerations like use 

of environment 

friendly materials, etc., Green Building Features, Disaster 

resistant methods / 

Technologies, Infrastructure for persons with disabilities. 

 

25 

 

2. New Technologies (other than conventional 

Technologies) and New/ Materials & Finishes 

(other than conventional materials) proposed 

to be used in the Project. The proposed new 

technology (ies) should demonstrate the time 

and /or cost effectiveness. 

 

17 

3. Innovative Modern and/or Contemporary, 

State of the Art Architectural features. 
8 
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C. Presentation 25 Marks 

1.  

 

Knowledge of Building Bylaws and Statutory 

Requirements of respective local 

bodies/Municipalities, etc for which the bidder 

should visit the site (s) before submission of 

Bid. 

10 

 

2. Overall Presentation, Interpretation of Design 

Concept, Interaction on concept and response 

to queries of the committee members. 

15 

  

Total Marks 
 

100 Marks 

 

 

The bidders securing 75% & above marks in Design Concept Presentation will qualify for Opening of 

Financial Bid. 

 

Technical score of Design Concept Presentation shall be “St” as under: 

St = Total marks of bidder in Design Concept Presentation 
 

4.2.0 Final Evaluation of Bid 
 

The final selection shall be based on QCBS i.e Quality and Cost based Selection.  

The Financial bid of those tenderers whose documents are found to be in order and who qualify in 

Technical evaluation i.e. Design concept presentation will be opened at 5 PM on the date of the 

Design Concept Presentation. If the Financial Bids are not opened on the date of Design Concept 

Presentation next date of opening of financial bid will be informed to the bidders by Fax / E mail.  
 

The lowest Financial Bid (Fm) will be given a financial score (Sf) of 100 points. The financial scores 

(Sf) of the other Financial Bids will be determined using the following formula: 
 

 Sf = 100 x Fm/F;  
 

In which Sf is the financial score, Fm is the lowest Financial Bid, and F is the Financial Bid under 

consideration.  
 

Bids will finally be ranked in accordance with their combined technical (St) and financial (Sf) scores:  
 

S = St x Tw + Sf x Fw; 
 

Where S is the combined score, and Tw and Fw are weights assigned to Technical Bid and Financial 

Bid that will be 0.70:0.30 respectively.  

 

The bidder achieving the highest combined technical and financial score will be considered to be the 

successful Applicant and work shall be awarded to the bidder. 
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Section-5 

FINANCIAL PROPOSAL 
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Financial Bid 
 

 

 

 

 

“Please refer Excel format file attached with the NIT” 
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HINDUSTAN PREFAB LIMITED 
(A Govt. of India Enterprise) 

PROFORMA OF BANK GUARANTEE IN LIEU OF E M D (BID BOND) 

(Judicial Stamp paper of appropriate value as per Stamp Act - of 
Respective state) 

 

HPL, (Address as mentioned in Notice Inviting Tender)  

 

In consideration of HPL, having its Registered Office at HPL, (hereinafter called “HPL” which 

expression shall unless repugnant to the subject or context include its successors and assigns) having 

issued Notice Inviting Tender No…....... and M/s…............ having its Registered Head Office 

at…....... (hereinafter called the “TENDERER”) is to participate in the said tender 

for…..........Whereas HPL, as a special case, has agreed to accept an irrevocable and unconditional 

Bid Bond Guarantee for an amount of Rs….... valid up to….....from the tenderer in lieu of Cash 

Deposit of Rs…......required to be made by the tenderer, as a condition precedent for participation in 

the said tender. We the…......(hereinafter called the “BANK”) having its Registered, Office at…...... 

and branch office at…... do hereby unconditionally and irrevocably undertake to pay to HPL on 

demand in writing and without demur/protest any amount but not exceeding Rs….......  

 

Any such demand made by HPL shall be conclusive and binding on us irrespective of any dispute or 

differences that may be raised by the tenderer. Any change in the constitution of the tenderer or the 

Bank shall not discharge our liability under the guarantee. 

 

We, the….... Bank; lastly undertake not to revoke this guarantee during its currency without the prior 

consent of HPL in writing and upon expiry of which, we shall be relieved of our liability under this 

guarantee thereafter. 

 

FOR AND ON BEHALF OF BANK 

PLACE : 

 

DATED : 

 

WITNESS. 

 

1. 

 

2. 
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HINDUSTAN PREFAB LIMITED 
(A Govt. of India Enterprise) 

PROFORMA OF BANK GUARANTEE (PERFORMANCE) 

(Judicial Stamp per Stamp Act - paper of appropriate value as respective 

state) 

 

HPL, (Address as mentioned in Notice Inviting Tender) 

  

Whereas the HPL (hereinafter called “HPL” which expression shall include its successors and 

assigns) having awarded a work order/contract / supply order No. dated (herein after called the 

contract) to M/s. ….............. …................................(hereinafter called the Architect / Consultant firm) 

at a total price of Rs…............ subject to the terms and conditions contained in the contract. 

 

WHEREAS, the terms and conditions of the contract require the Architect / Consultant firm to 

furnish a bank guarantee for Rs…............ (Rupees…................) being ….........% of the total value of 

the contract for proper execution and due fulfillment of the terms and conditions contained in the 

Contract.  

 

We, the Bank, (hereinafter called the “Bank”) do hereby unconditionally and irrevocably undertake to 

pay to HPL immediately on demand in writing and without protest/or demur all moneys payable by 

the Architect / Consultant firm to HPL in connection with the execution/supply of and performance of 

the works/equipment, inclusive of any loss, damages, charges, expenses and costs caused to or 

suffered by or which would be caused to or suffered by HPL by reason of any breach by the Architect 

/ Consultant firm of any of the terms and conditions contained in the contract as specified in the 

notice of demand made by HPL to the bank. Any such demand made by HPL on the bank shall be 

conclusive evidence of the amount due and payable by the bank under this guarantee. However, the 

Bank‟s liability under this guarantee shall be limited to Rs…...........in the aggregate and the bank 

hereby agrees to the following terms and conditions:- 

 

(i) This guarantee shall be a continuing guarantee and irrevocable for all claims of HPL as specified 

above and shall be valid during the period specified for the performance of the contract. 

 

(ii) We, the said bank further agree with HPL that HPL shall have the fullest liberty without our 

consent and without affecting in any manner our obligations and liabilities hereunder to vary any of 

the terms and conditions of the said contract or to extend time for performance of contract by the 

Architect / Consultant firm from time to time or to postpone for any time or from time to time any of 

the powers exercisable by HPL against the Architect / Consultant firm under the contract and forbear 

or enforce any of the terms and conditions relating to the said contract and we shall not be relieved 

from our liability by reason of any such variations or extension being granted to the Architect / 

Consultant firm or for any forbearance, act or omission on the part of HPL or any indulgence by HPL 

to the Architect/Consultant firm or by any such matter or thing whatsoever, which  under the law 

relating to the sureties would, but for this provision, have effect of so relieving us. 
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(iii) This guarantee/undertaking shall be in addition to any other guarantee or security whatsoever 

HPL may now or at any time have in relation to the performance of the works/equipment and the 

company shall have full recourse to or enforce this security in performance to any other security or 

guarantee which HPL may have or obtained and there shall be no forbearance on the part of the 

company in enforcing or requiring enforcement of any other security which shall have the effect of 

releasing the Bank from its full liability. It shall not be necessary for HPL to proceed against the said 

Architect / Consultant firm before proceeding against the Bank. 

 

(iv) This guarantee/ undertaking shall not be determined or affected by the liquidation or winding up, 

dissolution or change of constitution or insolvency of the Architect / Consultant firm, but shall in all 

respects and for all purposes be binding and operative until payment of all moneys payable to HPL in 

terms thereof are paid by the Bank. 

 

(v) The Bank hereby waives all rights at any time inconsistent with the terms of this Guarantee and 

the obligations of the bank in terms hereof, shall not be otherwise effected or suspended by reasons of 

any dispute or disputes having been raised by the Architect / Consultant firm (whether or not pending 

before any Arbitrator, Tribunal or Court) or any denial of liability by the Architect / Consultant firm 

stopping or preventing or purporting to stop or prevent any payment by the Bank to HPL in terms 

hereof. We, the said Bank, lastly undertake not to revoke this guarantee during its currency except 

with the previous consent of HPL in writing upon expiry of which, we shall be relieved from all 

liabilities under this guarantee thereafter. 

 

Signed this …................ day of ….................. at………. 

 

For and on behalf of Bank 

 

WITNESS. 

 

1._______________ 

 

2._______________ 
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AGREEMENT FORM 

 

This agreement made this day of ----------(Month)-------- (Year)--------,between the HPL Registered 

Office at HPL (hereinafter referred to as the “HPL” which expression shall include its administrators, 

successors, executors and assigns) of the onepart and --------------------(hereinafter referred to as the 

“Consultant” which expression shall unless the context requires otherwise include its administrators, 

successors, executors and permitted assigns) of the other part.  
 

WHEREAS, HPL, has desirous of construction of “------------------------” (hereinafter referred to as 

the “PROJECT”) on behalf of the --------------------- (hereinafter referred to as “Client”) as Project 

Management Consultant (PMC), had invited tenders as per Tender documents vide NIT No. -----------

-- Date ---- ------and Corrigendum No. ------& Amendment No. -----dated -------- uploaded on website 

for Engaging Architects / Architectural Firms for Architectural planning, Designing and Detailing ----

---------------.  
 

AND WHEREAS ------------------------ had participated in the above referred tender vide their 

TECHNICAL & Financial Bid ----------------- dated ----------- and subsequent clarifications vide letter 

--------------------- dated ---------------- -- in response to HPL‟s letter No. ----------------- dated ---------. 
 

HPL has accepted their aforesaid tender and awarded the contract for Consultancy Services for 

Architectural planning, Designing and Detailing of ------ --------------------------- vide Letter of Award 

No. -------------------------- dated -------------------which have been unequivocally accepted by ----------

-------vide their acceptance dated ------------------ .  
 

NOW THEREFORE THIS DEED WITNESSETH AS UNDER: 
 

ARTICLE 1.0 – AWARD OF CONTRACT 
 

1.1 SCOPE OF WORK 
 

HPL has awarded the contract to -------------------for the work of Architectural planning, Designing 

and Detailing of ---------------------------- ---------- as per contract document defined in Article 2.0 

below. The award has taken effect from 10thday of issue of aforesaid Letter of Award (LOA). 

The terms and expressions used in this agreement shall have the same meanings as are assigned to 

them in the “Contract Documents” referred to in the succeeding Article. 
 

ARTICLE 2.0 – CONTRACT DOCUMENTS 
 

2.1 The contract shall be performed strictly as per the terms and conditions stipulated herein and in 

the following documents attached herewith (hereinafter referred to as “Contract Documents”). 

 

a) HPL‟s Notice Inviting Tender vide NIT No. --------------- Dated ------------------ comprising tender 

document (Section --- to -------------). 

 

b) Corrigendum No. -----------& Amendment No. ----------- dated --------------.  

 

c) ----------------- vide Technical & Financial Bid ---------------dated ----------- . 

 

d) HPL letter No. ------------------- dated -----------------------. 

 

e) ------------------ clarifications vide letter -------------- dated ------- 
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2.2 HPL‟s Letter of Award----------------------- dated ------------------ 

 

2.3 Minutes of the kick off meeting held on ---------------------------. 

 

2.4 All the aforesaid contract documents referred to in Para 2.1 to 2.3 above shall form an integral 

part of this Agreement, in so far as the same or any part thereof column, to the tender documents and 

what has been specifically agreed to by HPL. Any matter inconsistent therewith, contrary or 

repugnant thereto or deviations taken by the Consultant in its “TENDER” but not agreed to 

specifically by HPL in its Letter of Award, shall be deemed to have been withdrawn by the 

Consultant without any cost implication to HPL. For the sake of brevity, this Agreement along with 

its aforesaid contract documents and Letter of Award shall be referred to as the “Contract”. 
 

ARTICLE 3.0 – CONDITIONS & CONVENANTS 
 

3.1 The scope of Contract, Consideration, terms of payments, advance, security deposits, taxes 

wherever applicable, insurance, agreed time schedule, compensation for delay and all other terms and 

conditions contained in aforesaid contract documents. The contract shall be duly performed by the 

Consultant strictly and faithfully in accordance with the terms of this contract. 
 

3.2 The scope of work shall also include all such items which are not specifically mentioned in the 

Contract Documents but which are reasonably implied for the satisfactory completion of the entire 

scope of work envisaged under this contract unless otherwise specifically excluded from the scope of 

work in the contract documents. 
 

3.3 Consultant shall adhere to all requirements stipulated in the Contract documents. 

 

3.4 Time is the essence of the Contract and it shall be strictly adhered to. The progress of work shall 

conform to agreed works schedule/contract documents. 

 

3.5 This agreement constitutes full and complete understanding between the parties and terms of the 

presents. It shall supersede all prior correspondence to the extent of inconsistency or repugnancy to 

the terms and conditions contained in Agreement. Any modification of the Agreement shall be 

effected only by a written instrument signed by the authorized representative of both the parties. 
 

3.6 The total Consultancy fee for the entire scope of this contract as detailed in Letter of Award 

(LOA) is -----------------% ( ----------------------- percent only) is inclusive of GST on actual cost of the 

project on completion or cost approved as per DPR or Estimated cost whichever is Lower, which 

shall be governed by the stipulations of the contract documents. 
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ARTICLE 4.0 – NO WAIVER OF RIGHTS 
 

4.1 Neither the inspection by HPL or the Engineer-in-Charge or Client or any of their officials, 

employees or agents nor order by HPL or the Engineering- Charge for payment of money or any 

payment for or acceptance of, the whole or any part of the work by HPL or the Engineer-in-Charge 

nor any extension of time nor any possession taken by the Engineer-in-Charge shall operate as waiver 

of any provisions of the contract, or of any power herein  reserved to HPL, or any right to damage 

herein provided, nor shall any waiver of any breach in the contract be held to be a waiver or any other 

or subsequent breach. 

 

ARTICLE 5.0 – GOVERNING LAW AND JURISDICTION 

 

5.1 The Laws applicable to this contract shall be the laws in force in India and jurisdiction of Delhi 

Court (s) only. 

 

5.2 Notice of Default 

 

Notice of default given by either party to the other party under the Agreement shall be in writing and 

shall be deemed to have been duly and properly served upon the parties hereto, if delivered against 

acknowledgment due or by FAX or by registered mail duly addressed to the signatories at the address 

mentioned herein above. 

 

IN WITNESS WHEREOF, the parties through their duly authorized representatives have executed 

these presents (execution whereof has been approved by the Competent Authorities of both the 

parties) on the day, month and year first above mentioned at ---------------------- 

 

 

 

For and on behalf of:                                                                 For and on behalf of: 

(Name of Architect firm/Consultant)                                                M/s HPL. 

 

WITNESS:                                                                                WITNESS: 

 

1.                                                                                                1. 

 

2.                                                                                                2. 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

48 

Signature of Tenderer                                                                                       Signature of HPL 
 

 

ANNEXURE – I 

 

AFFIDAVIT 

 

(To be submitted by bidder on non-judicial stamp paper of Rs. 100/- 

(Rupees Hundred only) duly attached by Notary Public) 

(To be submitted in Envelope-1) 

Affidavit of Mr.........................................S/o.............................................R/o 

..........................................................................................................I, the deponent above named do 

ereby solemnly affirm and declare as under: 

 

1. That I am the Proprietor/Authorized signatory of M/s …………………………….Having its Head 

Office/Regd. Office at ………………………………………………………….. 

 

2. That the information/documents/Experience certificates submitted by M/s…………………………. 

along with the tender for …………………… (Name of work)…………To HPL. are genuine and true 

and nothing has been concealed. 

 

3. I shall have no objection in case HPL verifies them from issuing authority (ies). I shall also have no 

objection in providing the original copy of the document(s), in case HPL demand so for verification. 

 

4. I hereby confirm that in case, any document, information & / or certificate submitted by me found 

to be incorrect / false / fabricated, HPL at its discretion may disqualify / reject / terminate the 

bid/contract and also forfeit the EMD / All dues. 

5. I shall have no objection in case HPL verifies any or all Bank Guarantee(s) under any of the 

clause(s) of Contract including those issued towards EMD and Performance Guarantee from the 

Zonal Branch /office issuing Bank and I/We shall have no right or claim on my submitted EMD 

before HPL receives said verification. 

 

6. That the Bank Guarantee issued against the EMD issued by (name and address of the Bank) is 

genuine and if found at any stage to be incorrect / false / fabricated, HPL shall reject my bid, cancel 

pre-qualification and debar me from participating in any future tender for three years. 

 

7. I hereby confirm that our firm /company is not blacklisted/ barred /banned from tendering by HPL. 

If this information is found incorrect, HPL at its discretion may disqualify / reject / terminate the 

bid/contract.  

 

8. The person who has signed the tender documents is our authorized representative. The Company is 

responsible for all of his acts and omissions in the tender. 

 

 

 

 

 

 

 



 
 

49 

Signature of Tenderer                                                                                       Signature of HPL 
 

 

I, ....................................., the Proprietor / Authorised signatory of M/s....................................... do 

hereby confirm that the contents of the above Affidavit are true to my knowledge and nothing has 

been concealed there from.................... and that no part of it is false. 

 

Verified at ................this.................day of .....................  

 

DEPONENT 

 

ATTESTED BY (NOTARY PUBLIC) 
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ANNEXURE-II 

 

ACCEPTANCE OF TENDER CONDITIONS 

From: (To be submitted in ORIGINAL on the letter head of the company by the authorized officer 

having power of attorney) 

 

To 

HPL, 

___________ 

___________ 

 

Sub: Name of the work & NIT No.: 

 

Sir, 

 

1 This has reference to above referred tender. I/We are pleased to submit our tender for the above 

work and I/We hereby unconditionally accept the tender conditions and tender documents in its 

entirety for the above work. 

 

2 I/we are eligible to submit the bid for the subject tender and I/We are in possession of all the 

documents required.  

  

3 I/We have viewed and read the terms and conditions of HPL carefully. I/We have downloaded the 

following documents forming part of the tender document: 

 

a) Notice Inviting E-Tender 

b) Quoting Sheet for Tenderer 

c) General Conditions of Contract 

d) Special conditions of contract (SCC), if applicable 

e) Integrity Pact 

f) Site Layout/Plan, Drawings if available 

g) Annexure-I to Annexure-XIII 

h) Corrigendum / Addendum / Other documents, if any. 

 

4 I/we have uploaded the mandatory scanned documents such as cost of bid document, EMD, e-

tendering Processing Fee and other documents as per Notice Inviting e-tender. 

 

Yours faithfully, 

 

(Signature of the tenderer) 

With rubber stamp 

Dated _________________ 
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Annexure-III 

 

INTEGRITY PACT 

 

BETWEEN 

 

 HPL hereinafter referred to as “The Principal” (which expression, unless repugnant to the context 

thereof, shall mean and include its legal representatives, heirs and assigns) 

 

AND 

 

 ………………………………………...hereinafter referred to as “The Bidder/Architect 

Firm/Consultant” (which expression, unless repugnant to the context thereof, shall mean and 

include its legal representatives, heirs and assigns)  

 

Preamble 

 

The Principal intends to award, under laid down organizational procedures, contract(s) for (Name of 

the contract)…………… (hereinafter referred to as the „Project‟). The Principal necessarily requires 

full compliance with all relevant laws of the land, rules, regulations, economic use of resources and of 

fairness/ transparency in its relations with its Bidder(s) and/or Architect Firm(s)/Consultant(s). 

 

In order to achieve these goals, the Principal will appoint an Independent External Monitor (IEM), 

who will monitor the tender process and the execution of the contract for compliance with the 

Integrity Pact by all parties concerned, for all works covered in the Project.  

 

To meet the purpose aforesaid both the parties have agreed to comply this Integrity Agreement 

(hereinafter referred to as "Integrity Pact" or "Pact"), the  terms and conditions of which shall also be 

read as integral part and parcel of the Tender/Bid documents and Contract between the parties. 

 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby 

agree as follows and this Pact witnesses as under:  

 

Section 1 – Commitments of the Principal Obligations on Principal 

 

The Employer is committed to follow the principle of Transparency, Equity and  Competitiveness in 

Public Procurement. 

 

(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe 

the following principles:- 

 

a. No employee of the Principal, personally or through family members or  hrough any other channel, 

will in connection with the tender for or the execution of a contract, demand, take a promise for or 

accept, for self or third person, any material or immaterial benefit, which the person is not legally 

entitled to. 
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b. The Principal will, during the tender process treat all Architect Firm(s)/ Consultant(s)/Bidder(s) 

with equity and reason. The Principal will in particular, before and during the tender process, provide 

to all Architect Firm(s)/ Consultant(s)/Bidder(s) the same information and will not provide to any 

Architect Firm(s)/ Consultant(s)/Bidder(s), confidential/additional information through which the 

Architect Firm(s)/ Consultant(s)/Bidder(s) could obtain an advantage in relation to the tender process 

or the contract execution. 

 

c. The Principal will exclude from the process all known prejudiced persons. The Principal shall 

obtain bids from only those parties who have been short-listed or pre-qualified or through a process 

of open advertisement/ web publishing or any combination thereof. 

 

(2) If the Principal obtains information on the conduct of any of its employees, Architect Firm(s)/ 

Consultant(s) or Bidder(s), which is a criminal offence under the IPC/PC Act, or if there be a 

substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer or the 

principal will take remedial actions as per department/conduct rules and subject to its discretion, can 

additionally initiate disciplinary actions. 

 

(3) The Principal will enter into agreements with identical conditions with all Architect 

Firm(s)/Consultant(s)/Bidder(s) for the different Work Packages in the aforesaid Project. 

 

(4) The Principal will disqualify from the tender process all Architect Firm(s)/  Consultant 

(s)/Bidder(s) with estimated cost of work put to tender of Rs 5.0 crores and above, who do not sign 

this Pact or violate its provisions. 

 

Section 2 – Commitments of the Bidder(s) / Architect Firm(s)/Consultant(s)  

 

Obligations on Bidder(s)/Architect Firm(s)/ Consultant(s) 

 

To accept and comply with the Integrity Agreement in letter and spirit and further agree that 

execution of the said Integrity Agreement shall be separate and distinct from the main contract, which 

will come into existence when tender/bid is finally accepted by Employer. Duration of the Integrity 

Agreement shall be in the line with section 8 of the Integrity Agreement.  

 

Bidder/Architect Firm/Consultant acknowledge that in the event of breach of the Integrity Agreement 

Employer shall have unqualified, absolute and unfettered right to take action under section 3. 

 

 (1) It is required that each Bidder/Architect Firm / Consultant (including their respective officers, 

employees and associate consultants) adhere to the highest ethical standards, and report to the 

Government / Department all suspected acts of fraud or corruption or Coercion or Collusion of which 

it has knowledge or becomes aware, during the tendering process and throughout the negotiation or 

award of a contract. 

 

(2) The Bidder(s) / Architect Firm(s)/ Consultant(s) commit(s) itself/themselves to take all measures 

necessary to prevent corruption. He commits himself to observe the following principles during his 

participation in the tender process and during the contract execution. 
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(a) The Bidder(s) /Architect Firm(s)/Consultant(s) will not, directly or through any other person or 

firm offer, promise or give to any of the Principal‟s employees involved in the tender process or the 

execution of the contract any material or other benefit which he/she is not legally entitled to, in order 

to obtain in exchange any advantage, of any kind whatsoever, during the tender process or during the 

execution of the contract. 

 

(b) The Bidder(s)/Architect Firm(s)/Consultant(s) will not enter with other Bidders into any 

undisclosed agreement or understanding, whether formal or informal. This applies in particular to 

prices, specifications, certifications, subsidiary contracts, submission or non-submission of bids or 

any other actions to restrict competitiveness or to introduce cartelization in the bidding process. 

 

(c) The Bidder(s)/Architect Firm(s)/Consultant(s) will not commit any offence under the relevant 

IPC/PC Act. Further the Bidder(s)/Architect Firm(s)/Consultant(s)will not use improperly, for 

purpose of competition or personal gain, or pass on to others, any information or document provided 

by the Principal as part of the business relationship, regarding plans, technical proposals and business 

details, including information contained or transmitted electronically. 

 

(d) The Bidder(s)/Architect Firm(s)/ Consultant(s) of foreign origin shall disclose the name and 

address of the Agents/representatives in India, if any. Similarly, the Bidder(s)/Architect Firm(s)/ 

Consultant(s) of Indian Nationality shall furnish the name and address of the foreign principals, if 

any. Either the Indian agent on behalf of the foreign principal or the foreign principal directly could 

bid in a tender but not both. It shall be incumbent on the Indian agent and the foreign principal to 

Adhere to the relevant guidelines of Government of India, issued from Time to time regarding 

availing services of Indian Agents for foreign Suppliers. 

 

Further details as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” shall be 

disclosed by the Bidder(s)/Architect Firm(s)/Consultant(s). Further, as mentioned in the Guidelines 

all the payments made to the Indian agent/representative have to be in Indian Rupees only. 

 

(e) The Bidder(s)/Architect Firm(s)/Consultant(s)will, when submitting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers or any other 

intermediaries in connection with the award of the contract. 

 

(f) The Bidder(s)/Architect Firm(s)/Consultant(s) to disclose any transgression ith any other company 

that may impinge on the anti-corruption principle. 

 

(3) The Bidder(s)/Architect Firm(s)/Consultant(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 

 

(4) The Bidder(s)/Architect Firm(s)/Consultant(s) will not, directly or through any other person or 

firm indulge in fraudulent practice means a willful misrepresentation or omission of facts or 

submission of fake/forged documents in order to induce public official to act in reliance thereof, with 

the purpose of obtaining unjust advantage by or causing damage to justified interest of others and/or 

to influence the procurement process to the detriment of the Government interests. 
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(5) The Bidder(s)/Architect Firm(s)/Consultant(s) will not, directly or through any other person or 

firm use Coercive Practices (means the act of obtaining something, compelling an action or 

influencing a decision through intimidation, threat or the use of force directly or indirectly, where 

potential or actual injury may befall upon a person, his/ her reputation or property to influence their 

participation in the tendering process). 

 

(6) The Bidder(s)/Architect Firm(s)/Consultant(s) signing IP shall not approach the Courts while 

representing the matters to IEM and he/she will await their decision in the matter. 

 

(7) The Bidder(s)/Architect Firm(s)/Consultant(s), shall take the responsibility of the adoption of IP 

by its associate consultants also. 

 

Section 3- Disqualification from tender process and/or exclusion from future contracts. 

 

Without prejudice to any rights that may be available to the Employer under law or the Contract or its 

established policies and laid down procedures, the Employer shall have the following rights in case of 

breach of this Integrity Pact by the Bidder(s)/ Architect Firm(s)/Consultant(s) and the 

Bidder/Architect Firm/Consultant accepts and undertakes to respect and uphold the Employer 

absolute right: 

 

(1) If the Bidder(s)/Architect Firm(s)/Consultant(s), before awarding the Project or during execution 

has committed a transgression by violating Section 2  above or in any other form so as to put his 

reliability or credibility in question, the Principal, at its sole discretion, after giving proper 

opportunity to the bidderis entitled to disqualify the Bidder(s) /Architect Firm(s)/Consultant(s) from 

the tender process or terminate the contract, if already awarded or exclude the Bidder/Architect 

Firm/Consultant from future contract award processes, for that reason, without prejudice to any other 

legal rights or remedies available to the Principal under the relevant clauses of GCC/SCC of the 

tender/contract. The imposition and duration of the exclusion will be determined by the severity of 

transgression and determined by the Principal. Such exclusion may be forever or for a limited period 

as decided by the Principal. 

 

(2) If the Architect Firm(s)/Consultant(s)/Bidder(s) has committed a transgression through a violation 

of any of the terms under Section 2 above or in any other form such as to put his reliability or 

credibility into question, the Principal will also be entitled to exclude such Architect 

Firm(s)/Consultant(s)/Bidder(s) from future tenders/contract award processes. The imposition and 

duration of the exclusion will be determined by the Principal, keeping in view the severity of the 

transgression. The severity will be determined by the circumstances of the case, in particular, the 

number of transgressions and/or the amount of the damage. 

 

(3) If it is observed after payment of final bill but before the expiry of validity of Integrity Pact that 

the consultant has committed a transgression, through a violation of any of the terms under Section 2 

above or any other term(s) of this Pact, during the execution of contract, the Principal will be entitled 

to exclude the consultant from further tender/contract award processes. 

 

(4) The exclusion will be imposed for a minimum period of six (6) months and a maximum period of 

three (3) years. 
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(5) If the Architect Firm(s)/ Consultant(s)/Bidder(s) can prove that he has restored/recouped the 

damage to the Principal caused by him and has installed a suitable corruption prevention system, the 

Principal may, at its  sole discretion, revoke or reduce the exclusion period before the expiry of the 

period of such exclusion. 
 

Section 4- Compensation for Damages 
 

(1) If the Principal has disqualified the Bidder(s)/Architect Firm(s)/Consultant(s) from the tender 

process prior to the awarding of the Project according to Section 3, the Earnest Money 

Deposit (EMD)/ Bid Security furnished, if any, along with the offer, as per terms of the 

Invitation of Tender, shall also be forfeited. The Bidder(s)/ Architect Firm(s)/ Consultant(s) 

understands and agrees that this will be in addition to the disqualification and exclusion of the 

Architect Firm(s)/Consultant(s)/Bidder(s) as may be imposed by the Principal, in terms of 

Section 3 above. 
 

(2) If, at any time after the awarding of the Project, the Principal has terminated the contract 

according to Section 3, or if the Principal is entitled to terminate  the contract according to Section 3, 

the Security Deposit/Performance Bank Guarantee furnished by the consultant, if any, as per the 

terms of the NIT/Contract shall be forfeited without prejudice to any other legal rights and remedies 

available to the Principal under the relevant clauses of General/ Special Conditions of Contract. The 

Architect Firm(s)/Consultant(s)/Bidder(s) understands and agrees that this will be in addition to the 

disqualification and exclusion of the Bidder(s)/Architect Firm(s)/ Consultant(s), as may be imposed 

by the Principal in terms of Section 3 above. 
 

Section 5- Previous transgression 
 

(1) The Bidder(s)/Architect Firm(s)/ Consultant(s) herein declares that it has committed no 

transgressions in the last 5 years with any other Company in any country conforming to the anti-

corruption approach as detailed herein or with government/ Central Government or State Government 

or any other Public Sector Enterprise in India that could justify its exclusion from the tender process. 
 

(2) If at any point of time during the tender process or after the awarding of the Contract, it is found 

that the Bidder(s)/Architect Firm(s)/ Consultant(s) has made an incorrect statement on this subject, he 

can be disqualified from the tender process or if, as the case may be, that the Contract, is already 

awarded, it will be terminated for such reason and the Bidder(s)/Architect Firm(s)/ Consultant(s) can 

be black listed in terms of Section 3 above. 
 

(3) If the Bidder/ Architect Firm/ Consultant can prove that he has resorted / recouped the damage 

caused by him and has installed a suitable corruption prevention system, the Employer may, at its 

own discretion, revoke the exclusion prematurely. 
 

Section 6- Independent External Monitor / Monitors 

 

(1) The Principal shall, in case where the Project Value is in excess of Rs 5.0 crorer and above, 

appoint competent and credible Independent External Monitor(s) with clearance from Central 

Vigilance Commission. The Monitor shall review independently, the cases referred to it to assess 

whether and to what extent the parties concerned comply with the obligations under this Integrity 

Pact. 
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(2) In case of non-compliance of the provisions of the Integrity Pact, the complaint/ non-compliance 

is to be lodged by the aggrieved party with the Nodal Officer only, as shall be appointed by the CMD, 

HPL. The Nodal Officer shall refer the complaint/ non-compliance so received by him to the 

aforesaid Monitor. 

 

(3) The Monitor will not be subject to any instructions by the representatives of the parties and will 

perform its functions neutrally and independently. The Monitor shall report to the Chairman-cum-

Managing Director, HPL. 

 

(4) The Bidder(s) /Architect Firm(s)/ Consultant(s) accepts that the Monitor shall have the right to 

access, without restriction, all Project documentation of the Principal including that provided by the 

consultant. The consultant will also grant the Monitor, upon his/her request and demonstration of a 

valid interest, unrestricted and unconditional access to its project documentation. The Monitor is 

under contractual obligation to treat the information and documents of the Bidder(s) /Architect 

Firm(s)/ Consultant(s) with confidentiality. 

 

(5) The Principal will provide to the Monitor, sufficient information about all meetings among the 

parties related to the Project, provided such meetings could have an impact on the contractual 

relations between the Principal and the consultant. 

 

(6) As soon as the Monitor notes, or believes to note, a violation of this Pact, he will so inform the 

Principal and request the Principal to discontinue and/or take corrective action, or to take other 

relevant action(s). The Monitor can in this regard submit non-binding recommendations. However, 

beyond this, the Monitor has no right to demand from the parties that they act in a specific manner 

and/or refrain from action and/or tolerate action. 

 

(7) The Monitor will submit a written report to the CMD, HPL within 4 to 6 weeks from the date of 

reference or intimation to it and, should the occasion arise, submit proposals for corrective actions for 

the violation or the breaches of the provisions of the agreement noticed by the Monitor. 

 

(8) If the Monitor has reported to the CMD, HPL, of a substantiated suspicion of an offence under 

relevant IPC/PC Act, and the CMD, HPL, has not, within the reasonable time taken visible action to 

proceed against such offence or reported it to the Chief Vigilance Officer, the Monitor may also 

transmit this information directly to the Chief Vigilance Officer, HPL. 

 

(9) The word „Monitor‟ means Independent External Monitor and includes both singular and plural 

forms. 

 

(10) For ensuring the desired transparency and objectivity in dealing with the complaints arising out 

of any tendering process, the matter should be examined by the full panel of IEMs jointly as far as 

possible, who would look into the records, conduct an investigation, and submit their joint 

recommendations to the Management. 

 

(11) IEM should examine the process integrity; they are not expected to concern themselves with 

fixing of responsibility of officers. Complaints alleging malafide on the part of any officer of the 

organization should be looked into by the CVO of the concerned organisation. 
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(12) The role of IEM is advisory, would not be legally binding and it is restricted to resolving issued 

raised by an intending bidder regarding any aspect of the tender which allegedly restricts competition 

or bias towards some bidders. At the same time, it must be understood that IEMs are not consultants 

to the Management. Their role is independent in nature and the advice once tendered would not be 

subject to review at the request of the organisations. 

 

(13) Issues like warranty / guarantee etc. should be outside the purview of IEMs. 

 

(14) The role of the CVO of the organization shall remain unaffected by the presence of IEMs. A 

matter being examined by the IEMs can be separately investigated by the CVO in terms of the 

provisions of the CVC Act or Vigilance Manual, if a complaint is received by him/her or directed to 

him/her by the commission. 

 

Section 7 – Criminal charges against violating Bidder(s)/Architect 

Firm(s)/Consultant(s)/Associate consultant(s) 

 

If the Principal obtains knowledge of conduct of a Bidder/ Architect Firm/ Consultant or any 

employee or a representative or an associate of a Bidder/Architect Firm/ Consultant, which 

constitutes a criminal offence under the IPC/PC Act, or if the Principal has substantive suspicion in 

this regard, the Principal will forthwith inform the same to the Chief Vigilance Officer, HPL. 

 

Section 8 – Duration of the Integrity Pact 

 

This Pact shall come into force when both parties have legally signed it. The Pact  shall expire, in 

case of the Architect Firm(s)/Consultant(s), 3 (three) months after the last payment under the Contract 

is made and in case of the unsuccessful Bidder(s), 2 (two) months after the contract for the project has 

been awarded.  If any claim is made / lodged during this time, the same shall be binding and continue 

to be valid despite the lapse of this pact as specified above, unless it is discharged / determined by 

CMD of HPL.  

 

The Bidder(s)/ Architect Firm(s)/ Consultant(s), however, understands and agrees that even upon the 

completion of the Project and/or the last payment under the Contract having been made, if any 

transgression/violation of the terms of this Pact comes/is brought to the notice of the Principal, it 

may, subject to its discretion, blacklist and/or exclude such Bidder(s)/ Architect Firm(s)/ 

Consultant(s) as provided for in Section 3, without prejudice to any other legal right or remedy so 

available to the Principal. 

 

Section 9 – Other provisions 

 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered 

Office of the Principal, i.e. New Delhi. 

 

(2) Changes and supplements as well as termination notices need to be made in writing. 

 

(3) If the Bidder/Architect Firm/ Consultant is a partnership or a consortium, this agreement must be 

signed by all partners or consortium members. 
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(4) Should one or several provisions of this agreement turn out to be invalid,  the remainder of this 

agreement shall remain valid and binding. In such a case, the parties will strive to come to an 

agreement in accordance to their original intentions. 

 

(5) Wherever he or his as indicated in the above sections, the same may be read as he/she or his/her, 

as the case may be. 

 

(6) It is agreed term and condition that any dispute or difference arising between the parties with 

regard to the terms of this Integrity Agreement / Pact, any action taken by the Principal in accordance 

with this Integrity Agreement! Pact or interpretation thereof shall not be subject to arbitration  

__________                                                                                  ___________________ 

 

(For & On behalf of the Principal)                 (For & On behalf of Bidder/ Architect Firm/ Consultant) 

 

(Office Seal)                                                                                     (Office Seal) 

 

Place_________ 

 

Date _________ 

 

Witness 1: 

 

(Name & Address) _________________________ 

_________________________ 

 

Witness 2: 

(Name & Address) _________________________ 

_________________________ 
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Annexure-IV 

 

GENERAL INFORMATION 

1 Name of Applicant/Company 

 

 

2 Address for correspondence  

3 Official e-mail for communication  

4 Contact Person: 

Telephone Nos. 

Fax Nos. 

Mobile 

 

5 Type of Organization: 

a) An individual 

b) A proprietary firm 

c) A firm in partnership (Attach copy of Partnership) 

d) A Limited Company 

(Attach copy of Article of Association) 

e) Any other (mention the type) 

 

6 Place and Year of Incorporation  

7 Details of Registration of Proprietor/Partners/Directors with various 

Institutions 
 

8 Name of Directors/Partners in the organization and their status along 

with their qualifications. 
 

9 Name(s) of the persons along with their qualification and 

designation, who is authorized to deal with HPL (Attach copy of 

power of Attorney) 

 

10 Organization Chart of Key Personnel  

11 Details of Awards/Appreciations supported with 

document to be submitted. 
 

12 Bank Details 

Name of the Bank: 

Account Number: 

IFS Code: 

Name & Address of the Branch: 

MICR Code: 

 

 

 

 

 

 

Signature of Bidder with Seal 
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Annexure-V 

 

Organization setup of the company 

 

(Details to be furnished in the following format) 
 

S. 

No. 

 

Name Designation Qualification Professional 

Experience 

and details 

of work 

carried out 

 

Years 

with 

firm 

 

Remarks 

 

       

       

       

       

       

       

       

 

 

 

 

Signature of Bidder with Seal 
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Annexure-VI 
 

Tender for: ------------------------------------------------- 

 

DETAILS OF EXPERIENCE CERTIFICATES FOR THE WORK EXECUTED 

DURING LAST 07 YEARS 

 

(Details to be filled online) 

 

 

S. 

N. 

 

Name 

of 

work 

and 

its 

locati

on 

 

Name 

of 

Client 

 

Date and 

No. of 

Completion 

Certificate 

 

Date 

of 

Start 

 

Date of 

Completion 

 

Cost of the 

Work on 

completion 

 

Value 

of TDS 

in case 

of 

Private 

Work 

 

Reference 

and Page No. 

of 

Documentary 

Proof of the 

detail 

missing 

in completion 

certificate 

 

1         

2         

3         

4         

5         

6         

 

 

1. Certified that the Completion Certificates of above works are enclosed with the Tender 

Documents. 

 

2. Details mentioned in the above Form are as per Completion Certificates and have not been 

presumed. If any detail is not mentioned in the Work Completion Certificate, documentary proof 

of detail is to be submitted and uploaded on Tender Website along with the Completion 

Certificate. 

 

 

 

Signature of Bidder with Seal 

 

 

 

 

 

 

Annexure-VII 
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Name of the Client with Address, email & phone no. 

 

Dispatch No………… 

Date:……………… 

 

PROFORMA FOR WORK EXPERIENCE CERTIFICATE FROM CLIENTS 

Name of Consultant:---------------------------------------------------- 

 

1 Name of work/project location 

 

 

2 Name and Address of Clients  

3 Agreement Amount  

4 Cost of work on Completion  

5 Date of Start 

 
 

6 Stipulated date of completion  

7 Actual date of completion 

 
 

8 Amount of compensation levied 

for delayed completion, if any 

 

 

9 Type of work :Residential/ Non- 

Residential Building 

 

 

10 Built Up Area of Residential 

Component 

 

 

11 Built Up Area of Non Residential 

Component 
 

12 Total Built Up Area (Residential 

+ Non Residential) 

 

 

13 Maximum Height of any Building 

of this work 

 

 

14 Maximum no of storey‟s of any 

building of this work 

 

 

 

 

 

 

 

 

 

 

 



 
 

63 

Signature of Tenderer                                                                                       Signature of HPL 
 

 

15 

 

Performance Report Outstanding Very  Good Good Poor 

a Quality of work     

b Resourcefulness     

c Financial soundness     

d Technical Proficiency     

e General behavior     

 

 

 

 

 

Date, Name & Designation, 

Signature with Seal of the Issuing Authority 
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Annexure-VIII 

 

PROFORMA FOR ON ROLL MANPOWER 

(Details to be filled online) 

 

Sr. 

No. 

 

Manpower Name of 

Employee 

 

Designation No. of 

Years 

with the 

Company 

 

Total 

Experience 

in years 

 

 

 

1. 

Architects: B Arch 

with minimum 10 

yrs of experience in 

the Consultancy (on 

roll). 

 

    

I      

II      

 

 

2. 

Architects: B Arch 

with minimum 04 

yrs of experience in 

the Consultancy (on 

Roll). 

    

I      

II      

 

 

 

3. 

Structural Engineer: 

B. tech with 10 year 

experience or M. 

Tech with 5 year 

experience in 

structural Design. 

(on roll) 

 

    

 

 

4. 

Graduate 

Mechanical, 

Electrical, Plumbing 

(MEP) Engineer (on 

roll) 

 

    

 

 Attach Copies of CVs. 

 Attach Copies of Qualification. 

 Zero marks will be given if CVs and Certificates of Qualification are not found enclosed. 
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Signature of Bidder with Seal 

 

Annexure-IX 

 

Tender for: ----------------------------------------------------- 

 

DETAILS OF SIMILAR WORKS EXECUTED DURING LAST 07 YEARS 

(Details to be filled online) 

S. 

No

. 

 

Name of 

Work for 

which 

Experien

ce 

Certificat

e 

has been 

submitted 

 

Name 

of 

Client

s 

 

Date and 

No. of 

Completio

n 

Certificat

e 

 

Type of 

Work i.e. 

Residenti

al 

or Non 

Residenti

al 

 

No. of 

Basemen

ts 

 

No. 

of 

Store

y 

 

Height 

of 

Buildin

g 

 

Ref. & 

Page 

No. of 

Documenta

ry 

Proof of 

the 

detail 

missing 

in 

completion 

certificate 

 

1         

2         

3         

4         

5         

6         

 

If any detail is not mentioned in the Work Completion Certificate, documentary proof of detail is to 

be submitted and uploaded on Tender Website along with the Completion Certificate. 

 

 

 

 

 

 

 

Signature of Bidder with Seal 
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Annexure-X 

Name of Bidder------------------------------------------------- 

 

TURN OVER FOR LAST THREE YEARS 

(Details to be filled online) 

 

I. Financial Analysis: This certificate is to be submitted in original along with the Bid documents.  

 

  1st FY Rs. 

(In 

Lacs) 

 

2nd FY 

Rs. (In 

Lacs) 

 

3rd FY (ending 

31
st
 March of 

preceding FY) 

Rs. (In Lacs) 

 

Average Annual 

Turnover Rs. (In 

Lacs) 

 

  a b c (a+b+c)/3 

 

  (i) 
 

Annual Turnover 

for the Financial 

Year (FY) 

 

    

 

II. Summarised page of Profit & Loss Account of previous three Financial Years is to be enclosed. 

 

III. Provisional Balance Sheets/Profit & Loss Account for FY (ending 31st March of preceding FY), 

duly certified by Chartered Accountants is also permitted in case the Audited Balance Sheet is not 

available. 

 

 

Signature of Chartered Accountant                                                   Signature of the Bidder 

with Seal                                                                                                with Seal 
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Annexure-XI 

 

TDS DETAILS FOR PRIVATE SECTOR PROJECTS 

(Details to be filled online) 

S. 

No. 

 

Name of 

work 

 

Name 

of 

Clients 

Project 

Cost 

in 

Crores 

 

Ref. No. 

and Date 

of issue 

of 

Completion 

Certificate 

 

Cost of the 

work on 

Complete on 

in crores 

 

Total 

Consultancy 

Fee for 

the 

Project 

In Lakhs 

 

Paymen 

ts 

receive 

d as per 

TDS in 

Lakhs 

 

TDS 

Correspondi 

ng to the 

payments 

 

Year 

wise 

TDS 

asper 

Form- 

26AS 

relating 

to the 

work 

 

 

 

 

Note: Value of Work done will be considered commensurate with TDS Certificates In case of 

multiple contracts undertaken from a Client, details of TDS/Form 26AS for each work mentioned 

above need to be segregated and given separately. This form need to be supported with Form-26AS 

taken in HTML Format or Form-16A 

 

 

Signature of Bidder with Seal 

 

Signature of Charted  

Accountant with Stamp and  

Membership Number 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Annexure XII 
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Details of Associate Consultants 

S. No. 

 

Description  Details 

1 Structural Consultant  

2 Façade Designer 

 

 

3 Interior Designer 

 

 

4 Electrical Consultant  

5 Plumbing & Fire Consultant 

 

 

6 Acoustic Consultant 

 

 

7 Traffic & Parking Consultant  

8 Environment Consultant 

 

 

9 Green Building Consultant 

 

 

10 Lighting Consultant 

 

 

11 HVAC Consultant 

 

 

12 Landscape Consultant 

 

 

13 Audio Visual Consultant 

 

 

14 System Consultant  

15 Consultant for any other special Work  

 

 

 

 

Signature of Applicant with seal 

 

 

 

 

 

 

 

 

 

 

 

 

 

Annexure –XIII 
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GST Registration Details 

Sr.No. Consultant / Vender Details 

1 Entity Name 

 

 

2 Address (As per registration with GST) 

 

 

3 City  

4 Postal Code  

5 Region/ State (Complete state Name)  

6 Permanent Account Number  

7 GSTN/ ARN/ UID/ Provisional ID No. (Copy of 

Acknowledgement required) 

 

 

8 Type of Business (As per registration with GST) 

 
 

9 Service Accounting Code/ HSN Code 

 
 

10 Contact Person 

 
 

11 Phone Number and Mobile Number 

 
 

12 E-mail ID 

 
 

13 Compliance Rating (If updated by GSTN) 

 
 

 

 

 

 

Signature of Applicant with seal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


