CORRIGNEDUM TO GENERAL CONDITIONS OF CONTRACT (CPWD FORM 7/8)

S. No. For Read As
1 Chief Engineer/ DG works/ Chief CMD, HPL for & on behalf of
Engineer (Zone)

The Principal, Government Ayurveda
College, Kannur

2 Superintending Engineer DGM (C)

3 Engineer —in —charge Project In charge

4 Department Hindustan Prefab Limited

5 Administrative Head C.M.D., HPL
The Principal, Government Ayurveda

6. Owner College,Kannur

1. C.P.W.D. H.P.L.
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SCHEDULE-B:

SCHEDULE ‘B’ TO ‘F’

Schedule of materials to be issued to the contractor.

S.No. |[Description of | Quantity Rates in figures & Place of Issue
Item words at which  the
material will be
charged to the
contractor
1 2 3 5
NOT APPLICABLE
SCHEDULE ‘C’

Tools and plants to be hired to the contractor

S.No. | Description

Hire charged per day

Place of Issue

1 2

3

4

NOT APPLICABLE

SCHEDULE ‘D’

Extra schedule for specific requirements/ document for the work, if any.

Not applicable.
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SCHEDULE °‘E’

Reference to General Conditions of contract.

Name of work : Supplying, Installation, Testing and Commissioning of 62.5KVA DG Set
with roof and fencing at STP area with barbed wire at Pariyaram

Ayurveda College, Kannur.

NIT NO : HPL/PM (C)/TC/ 2018-19/116 Dated: 16.03.2019

Estimated cost of work :

Rs. 6.50 Lakh

i) Earnest money :

Rs.0.13 Lakh

i) Performance Guarantee :

5% of tendered value.

iii)  Security Deposit :

5.0% of awarded contract
amount.

Signature of the Tenderer

HPL



GENERAL RULES : Officer inviting tender:

& DIRECTION

Maximum percentage for quantity of items of work to be executed beyond which rates are to be

SCHEDULE ‘F’

Deputy General Manager, (C), HPL

determined in accordance with Clauses 12.2 & 12.3 See below

Definitions:

2(v)  Engineer-in-Charge

Project Incharge, HPL

2(viii) Accepting Authority

Chairman of Tender Approval Committee.

2(x)  Percentage on cost of material
and labour to cover all over
needs and profits 15%

2(xi) Standard Schedule of Rates DSR 2016

2(xii) Department

Hindustan Prefab Limited

9(i1)  Standard CPWD contract Form

guidelines.

CPWD form 7/8 edition 2014 with up to
date corrections and amendments.& CVC

Clause 1
)] Time allowed for submission At the time or before
of Performance Guarantee from the signing of contract
date of issue of letter of acceptance, agreement but max within
in days 15 days of award of work
i) Maximum allowable extension
beyond period provided in i)
above in days please refer (i)
above
Clause 2
Authority for fixing compensation
Under clause 2. : CMD (HPL)
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Clause 2A Whether Clause 2A shall be applicable

: Not applicable

Clause 5
Number of days from the date of issue
of letter of acceptance or from the
first date of handing over of site
(whichever is later) for reckoning
date of start

Clause 6,6A
Clause applicable — (6 or 6A)

6A

10 days

Mile Stone(s) as per table given below:

Sl Financial Progress Time Allowed (from Amount to be with- held in

No date of start) case of non- achievement of
milestone

1 1/8" (of whole work) 1, (of whole work) In the event of not

2 3/8" (of whole work) Y (of whole work) achieving the necessary

3 3/4"" (of whole work) %" (of whole work) progress as assessed from

4 Full Full the running payments, 5%]|
of the tendered value of
work will be withheld for
failure of each milestone.

Time allowed for execution of work

1 Month

Authority to give fair and reasonable
Extension of time for completion of work

C.M.D., HPL

Clause 7

Gross work to be done together with net payment
/ adjustment of advances for material collected,

if any, since the last such payment for being
eligible to interim payment.

Rs.50 lacs except in last two bills for

which amount can be reduced.

Clause A
List of testing equipment to be provided by the contractor
At site lab but not limited to the followings.
1. Theodolite, Dumpy level , Steel level.
2. Plumb bobs, Sprit level, Hammers.
3. Weighing machine (Electronic)
4. Thermometers, stoves.
5. Hydraulic test machine (compressive testing
machine)
Smoke test machine.
7. Wire gauge, micro meter & toung tester and others

o
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as required at site.

oo

Sieves Set
9. AIll other lab equipments as required to conduct
field lab tests

Clause 10B Whether Clauses 10 B (ii) shall be applicable

Yes

Modified Provision

Clause 10CA
Materials covered under
this clause

1. Cement

2. Reinforcement
Bars

3. Structural Steel.

Not Applicable.

Note :- All India Wholesale Price Index issued by Govt. of India and Base Price for the
materials covered under Clause 10CA & their corresponding period as issued under the
Authority of DG(works ) CPWD as valid on last stipulated date of receipt of tender i/c

extensions If any shall be applicable.

Base Price of all the materials covered under Clause 10CA is to be mentioned at the time of

approval of NIT

Clause 10CC & 10C

Clause 10CC to be applicable in contracts with
Stipulated period of completion exceeding the

Period shown in next column. — exceeding 12 months
Xm - 75%

Ym :-25%

Not Applicable

Clause 11

Specifications to be followed for execution
of work( all works)

CPWD specifications
with all latest
amendments and
corrections up to date

Clause 12

12.2 & 12.3 Deviation Limit beyond which
clauses 12.2 & 12.3. shall apply
for building work

30 %
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12.5 Deviation Limit beyond which
clauses12.2 & 12.3. shall apply

for foundation work 100%
Clause 16 Competent Authority for
Deciding reduced rates. C.M.D., HPL

Clause 18

List of mandatory machinery, tools & plaint to be deployed
by the contractor at site but not limited to the followings
Excavators (various size)

Concrete batching plant, concrete pump

Concrete transit mixer

Needle vibrator (Petrol) Table Vibrator elect./petrol)
Bar bending machine Bar cutting machine.

Drilling machine, Grinding/polishing Machines.

Steel shuttering & Steel scaffolding, Stone cutting
Machine.
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Clause 36(i) Requirement of Technical Representative (s) and recovery rate.

Minimum if] =& -|Rate at  which
SI. | qualification Discipline | Designation recovery shall be
No. [ of  technical (principal made from the
Representative Technical/technical contractorin the
Representative ) event of not fulfilling
provision of clause
36(1)
Figures [ Words
1. Graduate Engineer Civil Principal Technicall 05 01 25,000/- Twenty Five
Representative year Per month | thousands
Per month
2. Graduate Engineer Civil Technical NIL 15,000/- Fifteen
Or Representative Per month [ thousands
Diploma Engineer 05 01 Per month
(Civil) -Do- year Foreach [ Foreach
-Do- -Do-
3. Graduate Engineer Electrical -Do- Nil 15,000/- fifteen
Or Per month [ thousands
Diploma Electrical -Do- 05 01 Per month
Engineer year For each For each
-Do- -Do-

Assistant Engineer’s retired from Government service that are holding Diploma will be treated

at per with Graduate Engineers.

Clause 42

i) (a) Schedule /statement for determining
theoretical quantity of cement &
bitumen on the basis of Delhi 2016 printed by CPWD
Schedule of Rates

i) Variations permissible on theoretical quantities.

(@) Cement
2% Plus/ Minus
(b) Bitumen 2.5% Plus only and Nil on minus
side
(c) Steel reinforcement and structural  steel
section for each diameter, section and 2% Plus/ Minus
category
(d) All other Materials Nil
RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION
SI. No. Description of Item Rates in figures and words at which recovery shall be
made from the Contractor
Excess beyond [ Less use beyond the
permissible variation permissible variation
1. Cement Nil Rs. 600 per bag of 50 kg
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HINDUSTAN PREFAB LIMITED
JANGPURA, NEW DELHI - 110 014

SPECIAL CONDITIONS OF CONTRACT

These special conditions shall supersede/ supplement the relevant conditions given in CPWD Form
7/8( Edition 2014 with up to date corrections and amendments) in the tender document.

. The EMD of all unsuccessful tenderers will be returned within thirty (30) days of the declaration of
successful tenderer (L-1). The EMD of L-2 party shall be returned after award of work to L-1 agency.
No interest will be payable by the HPL on the said amount covered under EMD/Any other Security
Deposit.

Contractor shall submit the complete program of construction along with CPM/PERT Chart proposed
to be followed for construction within 7 days of award of work.

RAW MATERIAL : All materials and labour required for the execution of work shall be
arranged by the contractor including cement & reinforcement steel.

1) The contractor shall procure 43 grade (conforming to 1S:8112) ordinary Portland cement, as
required in the work, of approved makes as approved by Engineer In- charge Supply of cement shall
be taken in 50 kg. bags bearing manufacturer's name and ISI marking, Samples of cement arranged
by the contractor shall be taken by the Engineer-in-Charge and got tested in accordance with
provisions of relevant BIS codes. In case test results indicate that the cement arranged by contractor
does not conform to the relevant BIS codes, the same shall stand rejected and shall be removed from
the site by the contractor at his own cost within a week's time of written order from the Engineer-in-
Charge to do so.

i) The cement go-down of the capacity to store a minimum of 500 bags of cement shall be
constructed by the contractor at site of work for which no extra payment shall be made. Double lock
provision shall be made to the door of the cement go-down. The keys of one lock shall remain with
the Engineer-in-Charge or his authorized representative and the key of the other lock shall remain
with the contractor. The Contractor shall be responsible for the watch and ward and safety of the
cement go-down. The contractor shall facilitate the inspection of the cement go-down by the
Engineer-in-charge at any time.

iii) The cement shall be got tested by Engineer-in-charge and shall be used on work, only after
test results have been received. The contractor shall supply free of charge the cement required for
testing. The cost of tests shall be borne by the contractor.

iv) The actual issue and consumption of cement on work shall be regulated and proper accounts
maintained as provided in clause 10 and 10A of the contract. The theoretical consumption of
cement shall be worked out as per procedure prescribed in clause 42 of the contract and shall be
governed by conditions laid therein.

V) Cement brought to site and cement remaining unused after completion of work shall not be
removed from site without written permission of the Engineer-in-charge.
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vi) Damaged cement shall be removed from site immediately by the contractor on receipt of a
notice in writing from the Engineer-in-charge. If he does not do so within three days of the receipt
of such notice, the Engineer-in-charge shall get it removed at the risk & cost of the contractor.

5. 1)The contractor shall procure TMT steel reinforcement bars of Fe500 grade conforming to relevant

BIS codes of the approved makes / as approved by Engineer In- charge. The contractor shall have to
obtain, and furnish test certificates to the Engineer-in-charge in respect of all supplies of steel
brought by him to the site of work. Samples shall also be taken and got tested by the Engineer-in-
charge as per the provisions in this regard in relevant BIS codes. In case the test results indicate that
the steel arranged by the contractor does not conform to BIS codes, the same shall stand rejected and
shall be removed from the site of work by the contractor at his cost within a week time from written
orders from the Engineer-in-charge to do so.

1) The steel reinforcement shall be stored by the contractor at site of work in such a way as to prevent
distortion and corrosion and nothing extra shall be paid on this account. Bars of different sizes and
lengths shall be stored separately to facilitate easy counting and checking.

iii)For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of sufficient
length shall be cut from each size of the bar at random at frequency not less than that specified
below :-

Size of bar

For consignment below
100 tonnes

For consignment above
100 tonnes.

Under 10mm dia bars

One sample for each 25
tonnes or part thereof

One sample for each 40
tonnes or part thereof

10mm to 16mm dia bars

One sample for each 35
tonnes or part thereof

One sample for each 45
tonnes or part thereof

Over 16mm dia bars

One sample for each 45
tonnes or part thereof

One sample for each 50
tonnes or part thereof

iv) The contractor shall supply free of charge the steel required for testing. The cost of tests

shall be borne by the contractor.

v) The actual issue and consumption of steel on work shall be regulated and proper accounts
maintained as provided in clause 10 and 10 A of the contract. The theoretical consumption of steel
shall be worked out as per procedure prescribed in clause 42 of the contract and shall be governed

by conditions laid therein.

i) Steel brought to site and steel remaining unused shall not be removed from site without the
written permission of the Engineer-in-charge.

6. All material used in the work shall be confirming to IS Specification and as per approved

make/brands list and shall be ISI marked unless otherwise specified. In the event for items for which
either the brands not specified and ISI marked items not available, the sample of the item before use
shall be got approved from Engineer —in-charge. However in either cases the samples of materials /
fixtures shall be got approved from Engineer —in-charge before use in the work.

(a) Contractor shall be required to produce samples of all materials and fittings sufficiently in
advance for approval. The Contractor when called upon shall provide "make"” of samples as
per approved list for approval before execution free of cost and also will make arrangements
for transportation of samples to the designated test house as per the direction of Engineer-in-
charge of the work at his own cost. Cost of testing will also be borne by the contractor.
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10.

11.

12.

13.

(b) Any notice to be given under this contract shall be sent by registered post, Speed post at the last
known registered or head office address of the contractor and shall be deemed to have been
effected at the time at which the letter would be delivered in the ordinary course of post.

The contractor shall have to provide 5 (five) years guarantee bond in the form of Indemnity
Bond for water proofing works from the date of completion of work.

The contractor shall be supplied drawings required for execution of work like architectural,
structural ,all service plans and other detailed drawings in a phased manner. If any particular
drawing is required for execution of work, contractor shall inform the Engineer-in-Charge in
writing at least 15 days in advance.

The contractor shall be responsible for obtaining necessary clearances for start of work and on
completion of work executed by him from various local bodies, Chief Electrical inspector & Chief
Fire Officer for occupation of the building. Necessary laisoning with other working agencies &
local bodies shall be his responsibility. Any statutory fees to be paid on account of said clearances
shall be reimbursed to contractor by HPL/ Client.

The payment to the contractor shall be made from the registered office of HPL at Jangpura, New
Delhi through RTGS. If the contractor desires the payment through Banker Cheque/ Demand Draft,
charges on account of this shall be debited to the contractor. The contractor shall not claim anything
extra on this account.

The Contractor should be registered under GST for works in the State of work and submit a copy of
registration along with tender. The said GST shall be deducted as per laws at source as applicable.
The contractor shall submit the bills as required under GST as applicable.

The contractor should have valid PF Code , PAN, TIN and ESI No., GST Registration. & should
provide a copy of PF, ESI and GST Registration. The contractor shall provide the copies of challans
as a proof of remittance of PF & ESI amount. The contractor should also maintain the PF records,
labour records i.e copies of wage sheets, attendance sheets, monthly returns, annual returns and any
other record in this regard for inspection and should provide as and when required by the Engineer-
in-charge.

Defect Liability & Maintenance Period : The contractor shall be fully responsible for the quality,
workmanship and structural safety of the construction. The contractor shall be fully responsible for
liability of defects in the work executed by him for a period of one year from the date of successful
handing over of the work to Client on rectifying the list of defects/ deficiencies observed by HPL/
Client before taking over. The defect liability period shall start from the date the project is handed
over to Client including getting issued the completion and occupancy certificates

from the local bodies. All defects observed during the defect liability period shall be rectified by the
contractor at his own cost and expenses. Any major and minor repair will be done by the contractor
free of cost for one year after handing over the building. In the event of failure on the

part of the contractor to rectify the defects, the same may, without prejudice to any other right
available to it in law, be rectified by HPL for and on behalf of contractor. HPL shall have
the right to deduct or set off the expenses incurred by it in rectifying the defects as aforesaid
from/against any amount due and payable or becoming due and payable by HPL to the
contractor under this agreement or any other contract what-so-ever. During the Defect- liability
period contractor has to depute an engineer (if required) to look after the defects for which nothing
extra would be payable to the contractor.
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14.

15.

16.

17.

18.

19.

20.

21.

22,

23.

24,

25.

The  contractor will  be responsible  for  obtaining “Contractor All Risk Policy"
towards entire cost of the work and will obtain “Workmen compensation policy” at his own cost.
The policy should cover entire tenure of contract inclusive of extended period, if any.

The decision of Chairman& Managing Director, HPL ,regarding the quantum of rates reduction as
well as justification thereof in respect of final for sub standard work will be and would not be open
to arbitration and adjudication.

The contractor has to control noise and air pollution at site as per norms of Pollution Control
Board/Local Authorities.

The contractor will be responsible to get register himself under labour cess in “Building and other
construction workers” welfare board.

No extra payment shall be made to the contractor for laying of concrete by ready mixed concrete
(R.M.C) plant.

No advance shall be paid to the contractor against any Tools & Plants, equipment & machinery etc.
brought at site by the contractor.

The contractor shall build and complete a mock up room, within the limits of area of the building
under construction before progressing for further finishing/ works.

The work may be inspected by Central Vigilance Commission and any deductions/compensation
proposed by CVC or HPL or ESIC in regard to defective work or work not confirming to
specification, loss of time, amount shall be deducted from his dues.

Settlement of Disputes and Arbitration:

Any or all Disputes, differences, or questions which may at any time arise between the parties
hereto or any person claiming under them, touching or arising out of or in respect of this agreement
or subject matter thereof shall first be endeavored to be amicably resolved at the top management
level of the parties. However, in event of such dispute, difference or question etc. remaining
unsolved, the same shall be referred to the arbitration by Sole Arbitrator to be nominated by The
Chairman And Managing Director of Hindustan Prefab Limited, and provisions of the Arbitration
and conciliation Act, 1996 shall be applicable. The place of such arbitration shall be at New Delhi

It is clearly agreed and understood by the tenderers/ contractors that notwithstanding any thing to
the contrary that may be stated in the agreement between HPL & the contractor, the contractor
shall become entitled to payment only after H.P.L. received the corresponding payment(s) from
the client / owner. Any delay in the release of payment by the client / owner to HPL leading to a
delay in the release of the corresponding payment by HPL to the contractor, shall not entitle the
contractor any compensation / interest from HPL.

The contractor will have to submit a no claim / final claim certificate, duly notarized on a stamp
paper of appropriate value, as per the prescribed format of HPL, while release of security deposit.

Secured advance payment shall be released to the contractor as per relevant clause 10 B (i) of
CPWD G.C.C. against submission of bank guarantee of equivalent amount by the contractor for the
period till such advance remains outstanding. However, if such material is not incorporated in the
work within 03 months, outstanding secured advance shall be recovered at the end of such specified
period.
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26.

27.

28.

29.

30.

31.

32.

33.

34.

35.

TAXES AND DUTIES

The bidder should quote the rates inclusive of all taxes as applicable in the State like, GST, sales
tax, Work Contract Tax, value Added Tax (VAT) on work contract, Forest Royalty, Labour cess
etc. and all other taxes, as applicable. In the event of non payment / default in payment of any
octroi, royalty, cess, turnover tax, sales tax, including the purchase tax, consignment tax or any
labour dues and E.P.F. etc, by contractor, the HPL reserves the right to withhold the dues /
payments of contractor and make payment to local / state / Central Government authorities or to
labours as may be applicable

The contractor shall be responsible for obtaining Completion Certificate and Occupancy Certificate
from the local body / bodies. The project shall be deemed to have been completed in relation to
contractor only when these certificates are obtained from the local body/ bodies and handed over to
the Owner. The contractor shall send completion report alongwith above certificates as well as “As
Built” drawings and maintenance schedules to the office of the HPL / Owner within 15 days from
completion of work.

The contractor shall not stake any claim in case the HPL / Owner decides for foreclosure of the
work at any of the stages subsequent to start of work in respect of the services based on the
agreement.

The EMD of successful bidder will be treated as a part of security deposit on award of work.

Security deposit @5% shall be deducted from the bills of the Contractor in cash. EMD deposited by
the contractor shall be adjusted against the security deposit amount. Security deposit shall be
refunded to the contractor after satisfactory completion of defects liability period and obtaining of
labour clearance certificate from the labour department office.

The contractor shall obtain the labour license, within one month of award of work.

The specialized items of work are to be got executed by the contractor engaging the agencies who
are experienced in carrying out those specialized items of work duly approved by Engineer-In-
charge.

For deviation in quantities beyond the limit specified in Schedule ‘F’, the rates of the deviated
quantities payable to the contractor shall be lowest of the rates of contract items, market rate of the
item worked out based on market rate analysis and the DSR’2016 rate updated with applicable cost
index in case of scheduled items. For Non-schedule items, it shall be lower of the contract item rate
and market rate as analysed.

For extra items, the rates payable to the contractor shall be lower of the market rate of item as per
analysis of rates based on market rate and DSR’2016 item rate updated with applicable cost index
(in case of scheduled items). For Non-schedule items, it shall be based on the market rate analysis
as worked out.

Performance Guarantee @ 5% (Five percent) of awarded contract value shall be submitted by the
contractor within the time schedule as specified in the tender document in the shape of Performance
Bank Guarantee issued by any Nationalised Bank or ICICI, IDBI, HDFC & Axis Bank of India.
Performance Guarantee in any other shape shall not be accepted.

Signature of the Tenderer 13 HPL



36.

37.

38.

39.

40.

41.

The estimate is based on DSR-2016 rates and market rates for the some of the Non-schedule items.

For schedule items, items no’s, description or nomenclature of the items or unit of the items given
in financial bids are based on DSR’2016. If there is any error or discrepancy in the above w.r.t as
given in DSR’2016, the same shall be regulated as given in DSR’2016.

During the various stages of execution, the Contractor shall submit monthly progress report along
with six or more different photographs of the project/work. The photographs must be of good
quality and its size should not be less than 4” X 6”.

The contractor shall be solely responsible for execution of work with proper workmanship and as
per the specifications.

On completion of the work, the work shall be handed over to the client including all services and
facilities constructed in accordance with the approved plans, specification fulfilling all techno
functional requirement along with inventory, “As Built drawings”, maintenance manual/standard
operating procedure(SOP) for equipments and plants and all clearance/certificates from statuary
authorities, local bodies complete in all respects.

Any amount/Penalty imposed/deducted by client for whatsoever reason will be automatically liable
to be deducted/ recovered from the contractor dues.
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To

CMD

Dear Sir,

Annexure - X

Notice for appointment of Arbitrator

In terms of clause --- of Special Condition of Contract (SCC), I/we hereby give notice to you to
appoint an arbitrator for settlement of disputes mentioned below:

© © N o g M w DR

e e e e L o e =
o N o o M W DN PEFE O

Name of applicant

Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.
Full address of the applicant

Name of the work and contract number in which arbitration sought

Contract amount in the work

Date of contract

Stipulated date of initiation of work

Stipulated date of completion of work

Actual date of completion of work (if completed)
Total number of claims made

Total amount claimed

Date of submission of final bill (if work is completed)
Date of payment of final bill (if work is completed)
Amount of final bill (if work is completed)

Date of request made to DGM for decision

Date of receipt of DGM decision

Date of appeal to you

Date of receipt of your decision.

Specimen signatures of the applicant (only the
person/authority who signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. I/We
enclose following documents.

1
2.
3.
4

Statement of claims with amount of claims.

Yours faithfully,

(Signatures)

Copy in duplicate to:

1. The Engineer-in-charges
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PROFORMA FOR BANK GUARANTEE IN LIEU OF EARNEST MONEY

(On Non-Judicial Stamp Paper to be stamped in accordance with stamp act, the stamp paper to be in
the name of Executing Bank)

Ref. : Date :

Bank Guarantee No. .........ooovvennnn...

To,

Hindustan Prefab Limited,
Jangpura,
New Delhi : 110 014.

Dear Sirs,

In consideration of Hindustan Prefab Limited having its Head Office at Jangpura, New Delhi : 110
014 (hereinafter called the “Employer” which expression shall unless repugnant to the subject or
context include its successors and assigns) having issued Notice Inviting Tender

having its Registered /Head Office at ..o e
(hereinafter called the “Tenderer” who wishes to participate in the said tender for
.............................................. and you, have agreed to accept an irrevocable and
unconditional Bank Bid Guarantee for and amount of Rs...................... valid up to
.............................. on behalf of the tenderer in lieu of cash Deposit required to be made by
the tenderer, as a condition precedent for participation in said tender.

W, the ..o Bank incorporated under
.................................................................................... law and having one of our
branchesat .....................ooonl and having our Registered office/ Head office at

....................................... do hereby unconditionally and irrevocable guarantee and
undertake to pay to the “Employer immediately on demand without any demur reservation, protest,
contest, and recourse to be extent of the said sum of Rs.....................cl
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Any such claim/ demand made by the said “Employer” on us shall be conclusive and binding on us
irrespective of any dispute or difference raised by the tenderer. This guarantee shall be irrevocable

and shall remain valid up to ..........coooiiiiiiiiiiiii If any further extension of this
guarantee is required, the same shall be granted to such required period on receiving instructions
from M/S oo on whose behalf this guarantee is
issued.

We the said Bank undertake not to revoke this guarantee during its currency except with the
previous consent of the employer in writing and agree that any change in the constitution of the said
tenderer or the said Bank shall not discharge our liability hereunder. In witness whereof the

Bank, through its authorized officer, has set its hand and stamp on this ........................ day of
...................... 2006 at.....cviiiiiieiean

WITNESS :

1. (SIGNATURE) (SIGNATURE)
(NAME). ..o (NAME).....cccoiiiiiiiiiiin

(Designation with Bank Stamp).................

(OFFICIAL ADDRESS) ATTORNEY AS PER
POWER OF ATTORNEY NO.........c..cooooeieen.

2. (SIGNATURE)

(NAME)

(OFFICIAL ADDRESS)

1. The stamp papers of appropriate value shall be purchased in the name of “Issuing Bank”.
The Guarantee shall be valid up to 90 days from the date of opening of Financial Bid..
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G.C.C. 2014 (CPWD)

Form 7/8 ( Edition 2014 with up to date corrections and
amendments)
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