CORRIGNEDUM TO GENERAL CONDITIONS OF CONTRACT (CPWD FORM 7/8)

S. No. For Read As

1 Chief Engineer/ DG works/ Chief | CMD, HPL for & on behalf of ESIC
Engineer (Zone)

2 Superintending Engineer G.M (Engg.)

3 Engineer —in —charge Project In charge

4 Department Hindustan Prefab Limited

5 Administrative Head C.M.D., HPL

6. Owner ESIC

7. C.P.W.D. H.P.L.

Signature of tenderer

HPL



SCHEDULE ‘B’ TO ‘F’

SCHEDULE-B :

Schedule of materials to be issued to the contractor.

S.No. | Description of | Quantity Rates in figures & | Place of Issue
Iltem words at which the
material will be
charged to the
contractor
1 2 3 4 5
NOT APPLICABLE

SCHEDULE ‘C’

Tools and plants to be hired to the contractor

S.No. | Description Hire charged per day Place of Issue

1 2 3 4

NOT APPLICABLE

SCHEDULE ‘D’
Extra schedule for specific requirements/ document for the work, if any.

Not applicable.
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SCHEDULE ‘E’

Reference to General Conditions of contract.

NAME OF WORK : Designing, Manufacturing, Supplying, Installation & Commissioning of
High Pressure High Speed Autoclave Sterilizer Machine in 150 Bedded
ESIC Hospital at Varanasi (U.P.).

NIT NO: HPL/DGM(C)/TC/ESIC/Varanasi /2018-19/30 dated: 21.07.2018

i) Estimated cost of work : Rs. 7.00 Lakh
i) Earnest money : Rs. 14.000.00
iii)  Performance Guarantee : 10% of awarded contract amount or
estimated cost put to tender, whichever
is higher.
iv) Security deposit Nil, on completion of work, Performance
Bank Guarantee shall be treated as Security
deposit.
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SCHEDULE ‘F’

GENERAL RULES : Officer inviting tender Deputy General Manager, HPL
& DIRECTION

Maximum percentage for quantity of items of work to be executed beyond which rates are to be
determined in accordance with Clauses 12.2 & 12.3  See below

Definitions:
2(v)  Engineer-in-Charge Project Incharge, HPL
2(viii) Accepting Authority Chairman of Tender Approval Committee.

2(x)  Percentage on cost of material
and labour to cover all over

head expenses and profit. 15%
2(xi) Standard Schedule of Rates DSR’ 2016
2(xii) Department Hindustan Prefab Limited

9(ii)  Standard CPWD contract Form CPWD form 7/8 edition 2014 with up to date
corrections and amendments. & CVC guidelines.
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Clause 1
(1 Time allowed for submission At the time or before

of Performance Guarantee from the signing of contract

date of issue of letter of acceptance, agreement but max within

in days 15 days of award of work

(i) Maximum allowable extension

beyond period provided in (1)

above in days 07 days
Clause 2

Authority for fixing compensation

Under clause 2. C.M.D, HPL
Clause 2A

Whether Clause 2A shall be applicable

Not applicable.

Clause 5

Number of days from the date of issue

of letter of acceptance or from the

first date of handing over of site

(' whichever is later) for reckoning 07 days

date of start
Clause 6,6A

Clause applicable — (6 or 6A) 6A

Entire work as per scope of work is to be completed within 75 days in all respect.
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Time allowed for execution of work

75 Days

Authority to give fair and reasonable
Extension of time for completion of work

C.M.D., HPL

Clause 7

Gross work to be done together with net payment
/ adjustment of advances for material collected,
if any, since the last such payment for being
eligible to interim payment.

Rs. 5.00 Lakhs except in last

two bills for which amount
can be reduced.

Clause 10A
List of testing equipment to be provided by the contractor
At site lab but not limited to the followings.

1. Theodolite, Dumpy level , Steel level.

2. Plumb bobs, Sprit level, Hammers.

3. Weighing machine (Electronic)

4. Thermometers, stoves.

5. Hydraulic test machine (compressive testing machine)

6. Smoke test machine.

7. Wire gauge, micro meter & toung tester, megger and others
as required at site.

8. Sieves Set

9. AIll other lab equipments as required to conduct field lab
tests

Clause 10B

Whether Clauses 10 B (ii) shall be applicable

Yes

Modified Provision

Clause 10CA
Materials covered under this
clause

1. Cement
2. Reinforcement Bars
3. Structural Steel.

Not Applicable.

Note :- All India Wholesale Price Index issued by Govt. of India and Base Price for the materials
covered under Clause 10CA & their corresponding period as issued under the Authority of DG
(works ) CPWD as valid on last stipulated date of receipt of tender i/c extensions If any shall be

applicable.

Base Price of all the materials covered under Clause 10CA is to be mentioned at the time of approval

of NIT
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Clause 10CC & 10C

Clause 10CC to be applicable in contracts with
Stipulated period of completion exceeding the
Period shown in next column.

Not Applicable

Note : The awarded rates of the contractor shall be firm & fixed for the entire contract period

including extended period if any.

Clause 11

Specifications to be followed for execution
of work( all works)

CPWD specifications

with all latest

amendments and

corrections up to date & technical
specifications given in the Tender
Document.

Clause 12

12.2 & 12.3 Deviation Limit beyond which
clauses 12.2 & 12.3. shall apply
for building work :

30 %

12,5 Deviation Limit beyond which
clauses12.2 & 12.3. shall apply
for foundation work

100%

Clause 16
Competent Authority for
Deciding reduced rates.

C.M.D., HPL

Clause 18

List of mandatory machinery, tools & plaint to be deployed by
the contractor at site but not limited to the followings

All tools and plants, machinery etc required to be executed the
work under reference within the specified completion period.
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Clause 36(i) Requirement of Technical Representative (S) and recovery rate.

Minimum Rate at which recovery
Sl. | qualification Discipline | Designation shall be made from the
No. | of  technical (principal | contractor in the event
Representative Technical/technical ® £ of not  fulfilling
Representative ) £ % S| provision of clause
E2| 4 36()
£ 38
=5 .
L Figures | Words
1. Engineer Mechanical | Technical Nil 15,000/- fifteen
representative Per month | thousands Per
01 01 month
year For each For each
-Do- -Do-

Assistant Engineer’s retired from Government service that are holding Diploma will be treated

at per with Graduate Engineers.

Clause 42

i) (a) Schedule /statement for determining
theoretical quantity of cement &
bitumen on the basis of Delhi 2016 printed by CPWD
Schedule of Rates
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HINDUSTAN PREFAB LIMITED
JANGPURA, NEW DELHI - 110 014

SPECIAL CONDITIONS OF CONTRACT

These special conditions shall supersede/ supplement the relevant conditions given in CPWD
Form 7/8 ( Edition 2014 with up to date corrections and amendments) in the tender document.

1

3.

EMD of tenderers, who do not qualify in technical bid after evaluation of technical bid, shall
be returned within 07 days of receipt of request of refund from them. The tenderers can
collect the un-opened financial bid, if they desire, from the office of the Tender Cell.

EMD of tenderers, who qualify in technical bid but unsuccessful in financial bid after
opening of financial bid, shall be returned after award of work within 07 days of receipt of
request of refund from them.

EMD of the successful tenderer shall be returned on submission and confirmation of
Performance Bank Guarantee equivalent to 10% of awarded contract amount or estimated
cost put to tender, whichever is higher.

Contractor shall submit the complete program of execution along with CPM/PERT Chart
proposed to be followed for execution within 07 days of award of work and shall also submit
mile stones chart, base line programme regarding fixing time line for completion of the
project with mutual consent of HPL/ESIC keeping in view the time allowed in days from the
date of start of work and percentage of financial value of work to be done of the awarded
contract amount for each mile stone as given in the schedule B to F of tender document.

RAW MATERIAL : All materials and labour required for the execution of work shall be
arranged by the contractor including cement & reinforcement steel etc.

4. (a) All material used in the work shall be confirming to IS Specification and as per approved

make/brands list and shall be 1SI marked unless otherwise specified. In the event for items
for which either the brands not specified and I1SI marked items not available, the sample of
the item before use shall be got approved from Engineer —in-charge. However in either
cases the samples of materials / fixtures shall be got approved from Engineer —in-charge
before use in the work.

(b) Contractor shall be required to produce samples of all materials and fittings sufficiently in

advance for approval. The Contractor when called upon shall provide "make" of
samples as per approved list for approval before execution free of cost and also will
make arrangements for transportation of samples to the designated test house as per the
direction of Engineer-in-charge of the work at his own cost. Cost of testing will also be
borne by the contractor.

Any notice to be given under this contract shall be sent by registered post, Speed post
at the last known registered or head office address of the contractor and shall be deemed
to have been effected at the time at which the letter would be delivered in the ordinary
course of post.
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10.

11.

12

The contractor shall be responsible for obtaining necessary clearances for start of work
and on completion of work executed by him from various local bodies, Chief Electrical
inspector & Chief Fire Officer for occupation of the building. Necessary liasoning with
other working agencies & local bodies shall be his responsibility. Any statutory fees to be
paid on account of said clearances shall be reimbursed to contractor by HPL/ Client.

The payment to the contractor shall be made from the registered office of HPL at Jangpura,
New Delhi through RTGS. If the contractor desires the payment through Banker Cheque/
Demand Draft, charges on account of this shall be debited to the contractor. The contractor
shall not claim anything extra on this account.

The Contractor should be registered under GST for works in the State of work. and submit
a copy of registration along with tender. The said GST shall be deducted as per laws at
source as applicable. The contractor shall submit the bills as required under GST as
applicable. Also the amount of GST as applicable shall have to be deposited by the
contractor and the receipt of the same shall be submitted along with the tax invoices to be
submitted with the bills. The rates quoted by the bidders will be inclusive of all the taxes
including GST as applicable.

The contractor should have valid PF Code , PAN, TIN and ESI No., & should provide a
copy of PF, ESI registration number. . The contractor shall provide the copies of challans as
a proof of remittance of PF & ESI amount. The contractor should also maintain the PF
records, labour records i.e copies of wage sheets, attendance sheets, monthly returns, annual
returns and any other record in this regard for inspection and should provide as and when
required by the Engineer-in-charge.

Defects Liability & Maintenance Period : The contractor shall be fully responsible for
the quality, workmanship and structural safety of the work executed. The contractor shall
be fully responsible for liability of defects in the work executed by him for a period of one
year. All defects observed during the defects liability period shall be rectified by the
contractor at his own cost and expenses. Any major and minor repair will be done by the
contractor free of cost for one year after handing over the work executed. In the event of
failure on the part of the contractor to rectify the defects, the same may, without
prejudice to any other right available to it in law, be rectified by HPL for and on behalf
of contractor. HPL shall have the right to deduct or set off the expenses incurred by it in
rectifying the defects as aforesaid from/against any amount due and payable or
becoming due and payable by HPL to the contractor under this agreement or any other
contract what-so-ever. During the Defects- liability period contractor has to depute an
engineer (if required) to look after the defects for which nothing extra would be payable to
the contractor.

The decision of the Chairman & Managing Director, HPL, regarding the quantum of
reduction as well as justification thereof in respect of rates for substandard work
will be final and would not be open to arbitration and adjudication.

The contractor has to control noise and air pollution at site as per norms of Pollution
Control Board/Local Authorities.
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13.

14.

15.

16.

17.

18.

19

20.

21

22.

23.

The contractor will be responsible to get register himself under labour cess in “Building and
other construction workers” welfare board.

No advance shall be paid to the contractor against any Tools & Plants, equipment &
machinery etc. brought at site by the contractor.

The contractor shall build and complete a mock up room, within the limits of area of the
building under construction before progressing for further finishing/ works.

The work may be inspected by Central Vigilance Commission and any deductions/
compensation proposed by CVC or HPL or ESIC in regard to defective work or work not
confirming to specification, loss of time, amount shall be deducted from his dues.

The contractor shall also make sufficient arrangement for photography / videography so that
photographs video can be taken of any specific activity at any point of time.

The contractor shall make all arrangements for ground breaking Ceremony / inaugural
function etc. for the projects as required and the cost towards it is deemed to be included in
his rates/offer. Any expenditure already incurred /to be incurred by HPL shall be recovered
from the Contractor.

HPL shall not supply or procure any material for use on works and the contractor has to
make his own arrangements for supplying, procuring transportation and storage of all such
materials required for the work, at his own cost.

Settlement of Disputes and Arbitration:

Any or all Disputes, differences, or questions which may at any time arise between the
parties hereto or any person claiming under them, touching or arising out of or in respect of
this agreement or subject matter thereof shall first be endeavored to be amicably resolved at
the top management level of the parties. However, in event of such dispute, difference or
question etc. remaining unsolved, the same shall be referred to the arbitration by Sole
Arbitrator to be nominated by The Chairman And Managing Director of Hindustan Prefab
Limited, and provisions of the Arbitration and conciliation Act, 1996 shall be applicable. The
place of such arbitration shall be at New Delhi.

It is clearly agreed and understood by the tenderers/ contractors that notwithstanding any
thing to the contrary that may be stated in the agreement between HPL & the contractor, the
contractor shall become entitled to payment only after H.P.L. receives the corresponding
payment(s) from the client / owner. Any delay in the release of payment by the client /
owner to HPL leading to a delay in the release of the corresponding payment by HPL to the
contractor, shall not entitle the contractor any compensation / interest from HPL.

The contractor will have to submit a no claim / final claim certificate, duly notarized on a
stamp paper of appropriate value, as per the prescribed format of HPL, while release of
Performance Bank Guarantee.

Tax deductions at source, if any, shall be made by HPL as per laws prevalent in the State as
applicable for the works under the statue such as VAT / works contract tax/GST or any
other law for levy of tax on goods/materials/article which may be used for execution of
work.
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24,

25.

26.

27.

28.

29.

30.

31.

32.

33.

34.

The stamp duty and registration charges, if any, on the contract agreement levied by the
Government or any other statutory body, shall be paid by the contractor as applicable in the
State, where the work to be executed.

It will be incumbent upon the Contractor that he/it shall get registered and discharge his
obligations for payments, filling of return etc. under the appropriate provisions of the law in
respect of all the taxes, duties, levies, cess, etc. HPL always have right, if required, to seek
necessary evidence from the contractor that he/it is registered under the law and / or any
other obligations under the provisions of the respective Act and in case of any failure on part
of the Contractor, it shall be his duties to indentify HPL all time.

The accepted rates of the contractor shall be firm / fixed for the entire contract period
including extended period, if any. No escalation in rates shall be payable at all.

The contractor shall be responsible for obtaining Completion Certificate and Occupancy
Certificate from the local body / bodies. The project shall be deemed to have been
completed in relation to contractor only when these certificates are obtained from the local
body/ bodies and handed over to the Owner. The contractor shall send completion report
alongwith above certificates as well as “As Built” drawings and maintenance schedules to
the office of the HPL / Owner within 15 days from completion of work.

The contractor shall not stake any claim in case the HPL / Owner decides for foreclosure of
the work at any of the stages subsequent to start of work in respect of the services based on
the agreement.

The contractor shall obtain the labour license, within one month of award of work, if
required.

The specialized items of work are to be got executed by the contractor engaging the
agencies who are experienced in carrying out those specialized items of work duly approved
by Engineer-In-charge.

Performance Guarantee @ 10% (ten percent) of awarded contract amount or estimated cost
put to tender, whichever is higher shall be submitted by the contractor within the time
schedule as specified in the tender document in the shape of Performance Bank Guarantee
issued by any Nationalized Bank or ICICI, IDBI, HDFC & Axis Bank of India. Performance
Guarantee in any other shape shall not be accepted.

The estimate is based on DSR-2016 rates for schedule items and market rates for the Non-
schedule items.

For schedule items, items no’s, description or nomenclature of the items, unit of the items
given in financial bids are based on DSR’2016. If there is any error or discrepancy in the
above w.r.t as given in DSR’2016, the same shall be regulated as given in DSR’2016.

During the various stages of execution, the Contractor shall submit monthly progress report
along with six or more different photographs of the project/work. The photographs must be
of good quality and its size should not be less than 4” X 6”.
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35.

36.

37.

38.

39.

39.

40.

41.

The contractor shall be solely responsible for execution of work with proper workmanship
and as per the specifications.

The work is to be completed within specified completion period. If it is found that more
time has been taken by the contractor to complete the work/project, liquidated damages @
1.5% per month of delay (to be computed on per day basis) subject to 10% of the project
cost would be imposed on the contractor.

On completion of the work, the work shall be handed over to the client including all
services and facilities executed in accordance with the approved plans, specification
fulfilling all techno functional requirement along with inventory, “As Built drawings”,
maintenance manual/standard operating procedure (SOP) for equipments and plants and all
clearance/certificates from statuary authorities, local bodies complete in all respects.

Performance guarantee equivalent to 10% of the awarded contract amount or estimated cost
put to tender, whichever is higher submitted by the contractor, shall be refunded to the
contractor after successful completion of defects liability period of one year from the date of
handing over of the project to the client including getting issued the completion and
occupancy certificates from the local bodies.

Payments due to the contractor will be made only after verifying that the statutory P.F.
payment have been made to EPFO related to the employees deployed by the contractor on
the awarded project.

Employees wise details of deposit of P.F. will be submitted by the contractor along with the
bill/ invoice to HPL.

For deviation in quantities beyond the limit specified in Schedule ‘F’, the rates of the
deviated quantities payable to the contractor shall be lowest of the rates of contract items,
market rate of the item worked out based on market rate analysis and the DSR’2016 rate
updated with applicable cost index (if any) in case of scheduled items. For Non-schedule
items, it shall be lower of the contract item rate and market rate to be analysed based on the
market rates and BOQ/ DSR item rates of similar items to the extent possible.

For extra items, the rates payable to the contractor shall be lower of the market rate of item as
per analysis of rates based on market rate and DSR’2016 item rate updated with applicable
cost index (in case of scheduled items). For Non-schedule items, it shall be based on the
market rate analysis to be worked out based on the market rates and BOQ/ DSR item rates of
similar items to the extent possible.

JURISDICTION : The agreement is deemed to be executed at Delhi/New Delhi and the
Court in Delhi/ New Delhi alone will have the jurisdiction to deal with matters arising under
this work.
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Annexure - X

Notice for appointment of Arbitrator
To

CMD
Dear Sir,

In terms of clause --- of Special Condition of Contract (SCC), I/we hereby give notice to you to
appoint an arbitrator for settlement of disputes mentioned below:

1. Name of applicant

2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.
3. Full address of the applicant

4. Name of the work and contract number in which arbitration sought
5. Contract amount in the work

6. Date of contract

7. Stipulated date of initiation of work

8. Stipulated date of completion of work

9. Actual date of completion of work (if completed)

10. Total number of claims made

11. Total amount claimed

12. Date of submission of final bill (if work is completed)

13. Date of payment of final bill (if work is completed)

14. Amount of final bill (if work is completed)

15. Date of request made to DGM for decision

16. Date of receipt of DGM decision

17. Date of appeal to you

18. Date of receipt of your decision.

Specimen signatures of the applicant
(only the person/authority who signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. 1/We enclose
following documents.

1 Statement of claims with amount of claims.
3
4.
Yours faithfully,
(Signatures)

Copy in duplicate to:
1. The Engineer-in-charges
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PROFORMA FOR BANK GUARANTEE IN LIEU OF EARNEST MONEY

(On Non-Judicial Stamp Paper to be stamped in accordance with stamp act, the stamp paper to be in
the name of Executing Bank)

Ref. : Date :

Bank Guarantee NO. .........ccoonen.. ..

To,

Hindustan Prefab Limited,
Jangpura,
New Delhi : 110 014.

Dear Sirs,

In consideration of Hindustan Prefab Limited having its Head Office at Jangpura, New Delhi : 110
014 (hereinafter called the “Employer” which expression shall unless repugnant to the subject or
context include its successors and assigns) having issued Notice Inviting Tender

having its Registered /Head Office at ..........c.ooiiiiiiiiiiiii e,
(hereinafter called the “Tenderer” who wishes to participate in the said tender for
.............................................. and you, have agreed to accept an irrevocable and
unconditional Bank Bid Guarantee for and amount of Rs...................... valid up to
.............................. on behalf of the tenderer in lieu of cash Deposit required to be made by
the tenderer, as a condition precedent for participation in said tender.

WV, T . e Bank incorporated under
.................................................................................... law and having one of our
branches at ... and having our Registered office/ Head office at

....................................... do hereby unconditionally and irrevocable guarantee and
undertake to pay to the “Employer* immediately on demand without any demur reservation, protest,
contest, and recourse to be extent of the said sum of RsS............coviiiiiiiiiiiiii..
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Any such claim/ demand made by the said “Employer” on us shall be conclusive and binding on us
irrespective of any dispute or difference raised by the tenderer. This guarantee shall be irrevocable

and shall remain valid up to ... If any further extension of this
guarantee is required, the same shall be granted to such required period on receiving instructions
rom M/S oo on whose behalf this guarantee is
issued.

We the said Bank undertake not to revoke this guarantee during its currency except with the
previous consent of the employer in writing and agree that any change in the constitution of the
said tenderer or the said Bank shall not discharge our liability hereunder. In witness whereof the

Bank, through its authorized officer, has set its hand and stamp on this ........................ day of
...................... 2000 at. ...

WITNESS :

1. (SIGNATURE) (SIGNATURE)

(NAME). ..o, (NAME)....ccoiiiiiiiiiin

(Designation with Bank Stamp).................

(OFFICIAL ADDRESS) ATTORNEY AS PER
POWER OF ATTORNEY NO........c.ccovviin...

....................................... DATE ..,
2. (SIGNATURE)

(NAME)
(OFFICIAL ADDRESS)
NOTE
1. The stamp papers of appropriate value shall be purchased in the name of “Issuing Bank”.

The Guarantee shall be valid up to 90 days from the date of opening of Financial Bid..
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TECHNICAL SPECIFICATIONS

NAME OF WORK: Designing, Manufacturing, Supplying, Installation &
Commissioning of High Pressure High Speed Autoclave Sterilizer Machine in 150
Bedded ESIC Hospital at VVaranasi (U.P.).

High Pressure High Speed Autoclave Sterilizer Machine having Chamber Capacity 186 Ltr.
and Steam Generator 69/36 Lt./ Kw.

High Pressure High Speed Instrument Sterilizer, size 500mm dia x 900mm depth, suitable
for operations on electricity, Electric laid 36 KW Cap. 186 Ltrs.

The unit will have chamber and door plate made of stainless steel 316 quality, back plate
and steam generator of stainless steel argon-arc welded with tubular mild steel stand.

Steam working pressure 2.1 Kg/Cm? corresponding to working temperature of 134° C. The
Sterilizer would be incorporated with the following mountings and fittings:

a) Mechanical ejector

b) Self Sterilizer vacuum drier.

c) One spring loaded safety valve and one vacuum breaker.

d) Chamber discharge line would consist of one plug screen, one swing check valve, one
steam trap and one extra connection with wheel valve for fast exhaust.

e) Automatic self locking device — The door would have automatic locking device when it
IS under pressure.

f) Stainless steel electric steam generator fitted with 6 Nos. 6 KW heaters each, one low
water protection and one automatic pressure controller, one air break contactor with
on/off switch indicting lamps, gauge glass assembly for the steam generator would have
02 Nos. Automatic shut off valves. The heaters would be mounted on a thick stainless
steel plate.

g) The jacket would be insulated with glass wool and covered with stainless steel cover.

The unit would be provided with High Pressure Feed Water Pump for filling of water into
the steam generator when under pressure with interconnecting piping etc.

The sterilizer will be provided with SPECIAL type of COPPER SENSOR and other related
accessories for boiler by which you can save the ELECTRIC and WATER consumption
drastically and by which you can save the overall cycle time.

The unit would be manufactured as per ISI specifications and also would bear ISI
certification Mark 1S:3829 (Part-11), 1SO 13485: 2003 and CE certified.
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G.C.C. 2014 (CPWD)

Form 7/8 ( Edition 2014 with up to date corrections and
amendments)
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