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A CIVIL WORKS

SCHEDULE ITEMS

EARTH WORKS

1 2.6

Earth work in excavation by mechanical means (Hydraulic excavator )/ 

manual means over areas (exceeding 30cm in depth. 1.5m in width as well 

as 10 sum on plan) including disposal of  excavated earth, lead upto 50m 

and lift upto 1.5m, disposed earth to be levelled and neatly dressed.

a 2.6.1 All kinds of soil Cum 310.00 125.95 39,044.50                  

2 2.25

Filling available excavated earth (excluding rock) in trenches, plinth, sides 

of foundations etc. in layers not exceeding 20cm in depth, consolidating 

each deposited layer by ramming and watering, lead up to 50 m and lift 

upto 1.5 m.

Cum 310.00 125.75 38,982.50                  

CONCRETE WORKS

3 4.1
Providing and laying in position cement concrete of specified grade 

excluding the cost of centring and shuttering - All work upto plinth level :

a) 4.1.8
1:4:8 (1 Cement : 4 coarse sand : 8 graded stone  aggregate 40 mm 

nominal size).
Cum 27.00 4478.15 120,892.14                

REINFORCED  CEMENT CONCRETE

4 5.1

Providing and laying in position specified grade of reinforced cement 

concrete excluding the cost of centring, shuttering, finishing and 

reinforcement - All work upto plinth level :

a) 5.1.2
1:1.5:3 ( 1 cement : 1.5 coarse sand : 3 graded stone aggregate 20mm 

nominal size )
Cum 145.00 6215.35 901,225.75                

5 5.2

Reinforced cement concrete work in walls ( any thickness ), including 

attached pilasters, buttresses, plinth and string courses, fillets, columns, 

pillars, piers, abutments, posts and struts etc., above plinth level up to floor 

five level, excluding cost of centering, shuttering, finishing and 

reinforcement : 

a) 5.5.2
1:1.5:3 ( 1 cement : 1.5 coarse sand : 3 graded stone aggregate 20mm 

nominal size )
Cum 13.00 7145.80 92,895.40                  

FORM WORK

6 5.9
Centering and shuttering including strutting, propping etc. and removal of 

form for :

a) 5.9.5 Lintels, beams, plinth beams, girders, bressumers and cantilevers Sqm 752.60 342.90 258,066.54                

7 5.22
Steel reinforcement for R.C.C. work including straightening, cutting, 

bending, placing in position and binding all complete.

a) 5.22.6 Thermo-Mechanically Treated bars Kg 15800.00 56.60 894,280.00                

8 7.1

Random rubble masonry with hard stone in foundation and plinth including 

levelling up with cement concrete 1:6:12 (1 cement : 6 coarse sand : 12 

graded stone aggregate 20mm nominal size) at plinth level with :

a) 7.1.1 Cement mortar 1:6 (1 cement : 6 coarse sand) Cum 60.00 3965.85 237,951.00                

STEEL WORK

9 10.16

Steel work in built up tubular(round ,square or rectangular hollow tubes 

etc.) trusses including cutting, hoisting fixing in position and applying a 

priming coat of approved steel primer, welded and bolted including special 

shaped washers etc. complete.

a) 10.16.1 Hot finished welded type tubes Kg 5100.00 90.25 460,275.00                

HINDUSTAN PREFAB LIMITED

PALAYAM TRIVANDRUM

NAME OF WORK : PROPOSED IEC ( INTERNET CONNECTIVITY & CCTV CAMERA) AT ECO –ADVENTURE PARK VAGAMON, PINE 

VALLEY FOREST AT VAGAMON,  ECO LOG LODGE IDUKKI PARK, AND GOVT GUEST HOUSE PEERUMEDU, FOR THE  

DEVELOPMENT OF PATHANAMTHITTA - GAVI - VAGAMON - THEKKADY AS A ECO TOURISM CIRCUIT IN IDUKKI AND 
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COMPONENT I - CIVIL WORK FOR ALL THE SITES.
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FLOORING

10 11.2

Chequerred precast cement concrete tiles 22 mm thick in footpath and 

courtyard jointed with neat cement slurry mixed with pigment to match the 

shade of tiles including  rubbing and cleaning etc. complete on 20 mm 

thick bed of cement mortar 1:4 (1 cement: 4 coarse sand).

a) 11.20.2 Medium shade using 50% white cement 50% Grey cement. Sqm 100.00 878.60 87,860.00                  

FINISHING

11 13.6 20 mm cement plaster of mix :

a) 13.6.2 1:6 (1 cement : 6 coarse sand) Sqm 1500.00 232.85 349,275.00                

PAINTING

12 14.53
Wall painting with plastic emulsion paint of approved brand and 

manufacture to give an even shade :

a) 14.53.1 One or more coats on old work sqm 300.00 84.45 25,335.00                  

13 13.47
Finishing walls with Premium Acrylic Smooth exterior paint with Silicone 

additives of required shade

a) 13.47.1

New work (Two or more coats applied @ 1.43 ltr/ 10 sum. over and 

including base coat of water proofing cement paint applied @ 2.20 kg/ 10 

sqm).

sqm 470.00 96.80 45,496.00                  

14 13.61
Painting with synthetic enamel paint of approved brand and manufacture to  

give an even shade :

a) 13.61.1 Two or more coats on new work Sqm 800.00 78.40 62,720.00                  

Total Schedule Items 3,614,298.83              

Add Cost Index 59.80% 2,161,350.70              

Total 5,775,649.53              

NON SCHEDULE ITEMS

15 1
Supply and fixing of 6mm Multi wall poly carbonate aluminium sky 

lighting profile sheet etc.
Sqm 335.00 2801.00 938,340.60                

16 2
Supplying and errection of standard pre cut GFRG hollow core panels for 

walls and columns measured with out cuttings and openings. 

Walls Cum 320.00 2241.00 717,120.00                

17 3
Infilling with specially mixed micro concrete and poured or pumped to the 

cavities in three stages
Cum 22.00 3356.00 73,832.00                  

18 4
Water proofing application for external side joints between concrete and 

GFRG panels.
Metre 300.00 202.00 60,600.00                  

19 5
Water proofing primer for out side walls  including  cost  and  conveyance  

all  materials to  site  ,  labour  charges etc  complete
Sqm 770.00 134.00 103,180.00                

20 6

 Camera pole MS pipe 100 x 100 rectangle 8 metre hight approximate, 

cutting and fixing base plate  etc.. Painting PU with primer and base coat 

including all finishing .

Each 117.00 32000.00 3,744,000.00              

21 7

Supply and fixing on camera  pole lighnting protection Earthnet surge 

lightnining prrotector size 91 x 61 x 32.5 mm  approximate weight 80 gram 

including cabling and earthing  all expence

Each 117.00 43000.00 5,031,000.00              

Non -  Schedule Items 10,668,072.60            

TOTAL CIVIL WORKS 16,443,722.00            
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22 1

Supply and installation of 32 CH 2U 4KandH.265 Network Video

Recorder-Up to 8/16/32 channel IP camera input ,H.265/H.264/MJPEG

dual codec decoding , Max 256Mbps incoming bandwidth Up to

8ch@1080P(4ch@H.265+4ch@H.264) realtime live-viewUp to 12Mp

resolution previewandplayback ,2HDMI/1 VGA simultaneous video

output ,8/16 channel synchronous realtime playback, GRID interface

Support Multi-brand network cameras: ONVIF Version 2.4 conformance

3D intelligent positioning with PTZ camera Support 8 SATA HDDs up to

48TB, 4 USB(2 USB3.0), 1 eSATA port ,Support IPC UPnP, 16PoE ports

(for -16P model) Multiple network monitoring: Web viewer,

CMS(DSS/Smart PSS) and Smart Phone(DMSS) with 6 TB 8 nos for

backup

For Eco Adventure Park at Vagamon, Pine Valley Forest at Vagamon, Eco 

Log Lodge at Idukki and Govt Guest House at Peerumedu
Each 6.00 175967.00 1,055,802.00              

23 2
Supply  and installation of  Digital 8 TB Hard disk Survilalnce Camera (4 

Nos. for each NVR)
-                             

For Eco Adventure Park at Vagamon, Pine Valley Forest at Vagamon, Eco 

Log Lodge at Idukki and Govt Guest House at Peerumedu
Each 24.00 25422.00 610,128.00                

24 3
Supply  and installation of 4 Mega pixel IR Dome camera, 0EP-S 

,25/30fps@1.3M, 3.6mm 20 mtrs

For Eco Adventure Park at Vagamon, Pine Valley Forest at Vagamon, Eco 

Log Lodge at Idukki and Govt Guest House at Peerumedu
Each 10.00 13625.00 136,250.00                

25 4

Supply and installation of 4MP Full HD WDR IR VF Bullet Camera -

50Mtr. ,1/3” 4MP PS CMOS Image Sensor ,Max 20fps@4MP and

25/30fps@3MP ,H.264 and MJPEG Triple-Stream Encoding,

WDR(120dB), Day/Night(ICR), Auto Iris, 3DNR, AWB, AGC, BLC ,2.7 -

12mm Motorized Lens ,IR Range of 50 Mtrs, Micro SD, IP67, PoE

Mobile Software: iCMOB, gCMOB, wCMOB ,CMS Software: KVMS

Pro, vOptimus ProBackLightComp.BLC/HLC/WDR(120dB) ,Image

Sensor1/3” 4MP Progressive scan CMOS ,IRIR Range of 50 Mtr. Lens2.7

-12mm Motorized Lens, Micro SDMicro SD, Max 128GB ,Minimum

Illumination0.01Lux/F1.4(Color); 0 Lux/F1.4(IR on)

Resolution4M(2560x1440)/3M(2048×1536)/1080P(1920× 1080) /

720P(1280× 720) /D1(704× 576) /CIF(352×

288),ShutterSpeedAuto/Manual,1/3(4)~1/10000s,VideoCompressionH.26

4/H.264H/H.264B/MJPEG ,Video StreamingMain Stream:

4M(1~20fps)/3M(1 ~ 25/30fps), Extra Stream: D1/CIF(1 ~ 25/30fps),

Third Stream: 720P(1~5/8fps) WDR on, 720P(1~18/2fps) WDR off ,

Weatherproof StandardIP67.

For Eco Adventure Park at Vagamon, Pine Valley Forest at Vagamon, Eco 

Log Lodge at Idukki and Govt Guest House at Peerumedu
Each 78.00 50957.00 3,974,646.00              

26 5
Supply  and installation of 32x PTZ IR Camera with 360 Dgree Rotate and 

PAN/TILT up to 150 Mtrs Day Light Coverage -                             

For Eco Adventure Park at Vagamon, Pine Valley Forest at Vagamon, Eco 

Log Lodge at Idukki and Govt Guest House at Peerumedu
Each 29.00 104000.00 3,016,000.00              

27 6

Supply  and laying  of 4-pair unshielded twisted pair (UTP) cable; Pairs 

are braided in aluminum foil with drain wire; 23 AWG solid copper 

conductor .

For Eco Adventure Park at Vagamon, Pine Valley Forest at Vagamon, Eco 

Log Lodge at Idukki and Govt Guest House at Peerumedu
Each Box 61.00 36400.00 2,220,400.00              

28 7
Supply  and laying  of 2.5 Sqr 3 Core PVC Insulated Solid/Stranded 

Copper/Aluminium Conductor power cable

For Eco Adventure Park at Vagamon, Pine Valley Forest at Vagamon, Eco 

Log Lodge at Idukki and Govt Guest House at Peerumedu
Metre 8900.00 125.00 1,112,500.00              

29 8
Supply  and laying  of  High Density Polyethylene Pipes  32mm  PIPE with 

Accessories

For Eco Adventure Park at Vagamon, Pine Valley Forest at Vagamon, Eco 

Log Lodge at Idukki and Govt Guest House at Peerumedu
Metre 10400.00 94.00 977,600.00                

COMPONENT  II  - IEC  CCTV NETWORK SYSTEM INCLUDING OPERATION AND MAINTENANCE PERIOD OF 6 MONTHS
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30 9

SITC of 8 port Switch 10/100/ Mbps POE 10/16 Gbps switching fabric 

Full/half-duplex for Ethernet/Fast Ethernet speeds IEEE 802.3x Flow 

Control

For Eco Adventure Park at Vagamon, Pine Valley Forest at Vagamon, Eco 

Log Lodge at Idukki and Govt Guest House at Peerumedu
Each 29.00 14156.00 410,524.00                

31 10
SITC of 24 Port POE BASE-T Ethernet , IEEE 802.3u 100BASE-TX Fast 

Ethernet  , IEEE 802.3ab BASE-T Gigabit Ethernet

For Eco Adventure Park at Vagamon, Pine Valley Forest at Vagamon, Eco 

Log Lodge at Idukki and Govt Guest House at Peerumedu
Each 6.00 25169.00 151,014.00                

32 11 Supply  and laying  of 6 Core Single Single Mode Optic fiber Cable 

For Eco Adventure Park at Vagamon, Pine Valley Forest at Vagamon, Eco 

Log Lodge at Idukki and Govt Guest House at Peerumedu
Metre 8900.00 56.00 498,400.00                

33 12 Supply and fixing of OFC Patch Cord SC to SC

For Eco Adventure Park at Vagamon, Pine Valley Forest at Vagamon, Eco 

Log Lodge at Idukki and Govt Guest House at Peerumedu
Each 76.00 1709.00 129,884.00                

34 13 Supply and fixing of OFC Enclosure BOX

For Eco Adventure Park at Vagamon, Pine Valley Forest at Vagamon, Eco 

Log Lodge at Idukki and Govt Guest House at Peerumedu
Each 44.00 350.00 15,400.00                  

35 14 Supply  and installation 12 Port LIU Box with Pigtaile and accessories

For Eco Adventure Park at Vagamon, Pine Valley Forest at Vagamon, Eco 

Log Lodge at Idukki and Govt Guest House at Peerumedu
Each 25.00 5958.00 148,950.00                

36 15
Supply  and installation 15 U Wall Mount Rack with Tray and Power 

Manager and Colling Fan

For Eco Adventure Park at Vagamon, Eco Log Lodge at Idukki and Govt 

Guest House at Peerumedu
Each 4.00 13926.00 55,704.00                  

37 16
Supply  and installation 36 U Wall Mount Rack with Tray and Power 

Manager and Colling Fan

For Eco Adventure Park at Vagamon, Pine Valley Forest at Vagamon Each 2.00 51723.00 103,446.00                

38 17 Supply and installation 5 Amps with 3 Socket with one Switch power Box

For Eco Adventure Park at Vagamon Each 20.00 934.00 18,680.00                  

39 18
Supply and installation of 5 Amps with 5 Socket with one Switch power 

Box

For Pine Valley Forest at Vagamon, Eco Log Lodge at Idukki and Govt 

Guest House at Peerumedu
Each 12.00 1074.00 12,888.00                  

40 19 Supply and fixing of HDMI Cable 10 Mtrs

For Eco Adventure Park at Vagamon, Pine Valley Forest at Vagamon, Eco 

Log Lodge at Idukki and Govt Guest House at Peerumedu
Each 8.00 5417.00 43,336.00                  

41 20 Supply  and installation Media Convertor OFC to RJ45 

For Eco Adventure Park at Vagamon, Pine Valley Forest at Vagamon, Eco 

Log Lodge at Idukki and Govt Guest House at Peerumedu
Each 64.00 8815.00 564,160.00                

42 21 SITC of 32 Inch LED TV With Wall Mount Kit

For Eco Adventure Park at Vagamon, Pine Valley Forest at Vagamon, Eco 

Log Lodge at Idukki and Govt Guest House at Peerumedu
Each 6.00 39000.00 234,000.00                

43 22 Supply and fixing of RJ 45 Connectors having 30 nos. in each box

For Eco Adventure Park at Vagamon Each Box 3.00 1106.00 3,318.00                    
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44 23 Supply  and installation PVC Weather Proof Box for Camera

For Eco Adventure Park at Vagamon, Pine Valley Forest at Vagamon, Eco 

Log Lodge at Idukki and Govt Guest House at Peerumedu
Each 117.00 1182.00 138,294.00                

45 24
Supply  and installatio of Outdoor Rack with Floor Mount Fabricated and  

Fan with accessories

For Eco Adventure Park at Vagamon, Pine Valley Forest at Vagamon, Eco 

Log Lodge at Idukki and Govt Guest House at Peerumedu
Each 20.00 23444.00 468,880.00                

46 25 Supply  and installation 24V 300 milli amp Power Supply For PTZ

For Eco Adventure Park at Vagamon, Pine Valley Forest at Vagamon, Eco 

Log Lodge at Idukki and Govt Guest House at Peerumedu
Each 29.00 3091.00 89,639.00                  

47 26 Supply  and  installation Workstation PC for Monitoring 

For Eco Adventure Park at Vagamon, Pine Valley Forest at Vagamon, Eco 

Log Lodge at Idukki and Govt Guest House at Peerumedu
Each 4.00 85426.00 341,704.00                

48 27

Supply  and installation 10 KVA on Line UPS on Line UPS , Low 

Distirtion ,High Efficiency with SMF battery, battery stand And UPS 

Fixing Accessories 

For Eco Adventure Park at Vagamon  & Pine Valley Forest at Vagamon Each 2.00 387000.00 774,000.00                

49 28

Supply  and installation 6 KVA on Line UPS on Line UPS , Low Distirtion 

,High Efficiency with SMF battery, battery stand And UPS Fixing 

Accessories 

For Eco Log Lodge at Idukki and Govt Guest House at Peerumedu Each 2.00 179000.00 358,000.00                

50 29 Charges for OFC Termination

For Eco Adventure Park at Vagamon, Pine Valley Forest at Vagamon, Eco 

Log Lodge at Idukki and Govt Guest House at Peerumedu
Each 279.00 631.00 176,049.00                

51 30 Operation& Maintenance charge of the CCTV Network System

1% of the total amount of CCTV Network System = 1%*17839596.00  = 

178395.96 (Say) 178396.00

O&M period for 6 months
Per 

month
6.00 178396.00 1,070,376.00              

TOTAL 18,909,972.00            

GRAND TOTAL 35,353,694.00           
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