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SN Description of work

Completion

/Quantity

Rate per

Month (Rs.)

Amount

(in Rs.)

1

PART – A :  Administration Block – Main Building:-

Cleaning & sweeping of Administration Block at all floors and  other  allied  office  i.e.  Accounts,  Admn.,  Reception area,  

Stationery  Store,  Civil  Maintenance  Office/Site Office,  Time  Office/Dispatch,  Vigilance  Cell, Tendering cell, Security, 

Pump Room, Ladies Room, Engineering Division, Visitor Room,  Staff  Canteen,  Conference  Hall  Library,  Cycle stand, 

Car Shed, Scooter Parking and Road from internal Gate to Rly. Crossing & colony Gate i.e. the cleaning & sweeping  of all  

toilets, Urinals,  Wash  basins,  Doors, Windows,  Ventilators,  Ceiling Fans,  Glasses  & Curtains of   all   above   Offices   

and   including   cleaning   & sewage/drainage system of Admn. Block etc. Inside factory offices  of Civil Maintenance  

department, Dy. Manager (Factory) Office, Main Store(Both) Labour Canteen   Labour   Welfare   Office,   02 Nos. ponds , 

Green lawn area and another near porch area, Electrical/Mechanical  maintenance,  department  &  their work-Shop and all  

sample  houses, technology parks, solar panel cleaning & sweeping of newly made road leads to underpass barrier,   toilets  

Urinals,  Wash basins including all internal roads of Factory premises and cleaning of sewage/drainage system, cleaning & 

sweeping inside the audiotorium and surrounding area, Technology park footpath slab complete as per direction of Engineer-

In-charge.

12 Months 0

2

PART – B : Inside HPL Staff Colony :-  

Cleaning & sweeping of roads of HPL Staff Colony  to

gate of  Jal Vihar before Railway line, cleaning of CI stack

of W.C., bath rooms & Kitchen with their traps, clearing

of  stair  case  up  to  the  roof  terrace  &  common  area  of

buildings  and Cleaning of sewage/drainage system of

HPL staff colony complete up to HPL colony back side gate installed towards Jal vihar railway line including disposal of all 

rubbish & refuse/garbage 

beyond HPL premises and as per direction of Engineer-In-

charge.     

12 Months 0

TOTAL  ( A + B) 0

HINDUSTAN PREFAB LIMITED

JANGPURA, NEW DELHI—110014

Name of work: House Keeping work at Corporate office, inside HPL Factory, Technology Park and HPL Staff Colony, Jangpura, New Delhi- 110 014

NIT No. HPL/DGM(C)/TC/HK/2018-19/44 dt. 31-08-2018

BILL OF QUANTITY

NOTE:   The bidder should quote the rates inclusive of all taxes i/c GST and all other taxes, as applicable. Nothing extra shall be paid to the agency


