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Hindustan Prefab Limited
(A Govt. of India Enterprise)
Jangpura, New Delh110014

SPECIAL CONDITIONS OF CONTRACT

The contractor is required to quote rates of items entered in the schedule of quantities in words as
well as in figures.

The contractor should submit the under taking for unconditional tender in the format as per
Annexure-A.

Earnest Money amounting to Rs. 21500/- in the form of demand draft in favour of Hindustan Prefab
Limited, payable at New Delhi shall have to be paid along with the tender the same shall be adjusted
towards security deposit on award of work. In case any contractor withdraws his tender or increases
the rate or modifies term & conditions which are not acceptable to HPL, during the validity period of
the tender which is 60 days from the date of opening of tender then HPL without prejudice to any
right shall be at liberty to forfeit the said earnest money. However EMD of unsuccessful tenderes will
be returned back after award of the work .

Tender shall be submitted in sealed covers super scribed “White Washing/Colour Washing and
Painting of work in HPL Staff Colony Quarter Jangpura, New Delhi-110014.”

The time allowed to complete the entire work shall be 60 days reckoned from the date of work order.

RAW MATERIAL : All materials, equipments and Labour required for the execution of work shall be
arranged by the contractor.

The Contractor will follow all Labour laws.

The contractor shall maintain all records pertaining to labour in the required format which shall
remain open for inspection by the Engineer in charge as and when desired by him.

The contractor shall employ only such worker for the execution of work who is skilled and
experienced in their respective trades. The Engineer-in-charge shall be at liberty to object and to ask
to remove from work any person employed by the contractor who in the opinion of Engineer-in-
charge is not competent or is negligent of his duties. Such a person shall not be re- employed again
by the contractor without permission of the Engineer- in- charge

The contractor shall follow all safety regulation for the safety of workers/work.

The contractor shall have to maintain desired progress of works as planned from time to time. In the
event of his failure to maintain the required progress of work, the Engineer- in-charge of HPL shall
have the right to cancel his contract and or engage a parallel agency for completion of work at the
risk and cost of the contractor as deemed fit. In addition to this, HPL will have the right to withhold
the machinery etc. of the contractor for use in the work or to release the dues of HPL by sale of such
property.
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At any stage during the execution of work if it is felt by HPL that any part or whole of the work is not
required to be executed, intimation to this effect shall be given to the contractor and he shall not
carry out the said work, the contractor shall not claim any compensation on this account.

To carryout the work upto floor level G+1 all tools and plants, scaffolding, jhulla, machinery and fuel
etc. required for the execution of work will be arranged by the contractor at his own cost. Nothing

extra would be payable for transport, octroi, entry tax, local tax etc.

The contractor shall not sublet any portion of the work without prior written permission of the
Competent Authority.

1% water charges will be deducted from contractor’s running bills if it is provided by HPL.

Work shall be executed by the contractor as per the latest CPWD Specification with up to date
amendments and Instructions Issued by the Engineer-In-charge.

5% security deposit shall be retained from the contractor bills shall be refunded after 3 months of
successful completion of work.

Income Tax, GST and other taxes to be deducted as per rule.

LQUIDITY DAMAGES: If the contractor falls to maintain the required progress and the work is not
completed during the stipulated time period, HPL shall recover liquidated damages at the rate of % %
(one quarter percent) of the total cost of the work per day of delay subject to a maximum of 5 % (
five percent ) of the total cost of work , or such smaller amount as may be foxed by the Competent

Authority.

After the completion of work the contractor shall hand over the work after proper site clearance as
directed by the Engineer-In-Charge.

The contractor must see the site conditions before quoting the rates.

All extra/ substitute items will be executed by the contractors. For schedule items the rate will be as
per DSR + Latest C.l. and for non schedule Items, the rate will be decided mutually as per market rate.

The rates quoted will be firm till completion of the work.
The decision of the Chairman & Managing Director, HPL regarding the quantum of reduction as well

as a justification thereof in respect of rates for substandard work which may be decided to be
accepted will be final and would not u open to arbitration.
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List of Make of Materials

S.NO. Description Brand, Make , Model
1 Cement ACC, Shree Ram, Birla
2 Paint Berger, Asian, ICI , Dulux, AFX,

Nerolac
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