HINDUSTAN PREFAB LIMITED

THYCAUD, TRIVANDRUM

Name of work : Destination Development of Varkala - 2017 - Improvement to the Renovation of
"Theerthakulam™ of Sree Janardhana Swami Temple and allied structures at Varkala
Trivandrum District

Estimate as per DSR 2016

DSR
Sl. No| CODE Description Units Qty Rate Amount
No:
[ CIVIL WORKS
A SCHEDULE ITEMS

EARTH WORKS

Earth work in excavation by mechanical means
(Hydraulic excavator )/ manual means over areas
1 2.6 |(exceeding 30cm in depth. 1.5m in width as well as
10 sum on plan) including disposal of excavated
earth, lead upto 50m and lift upto 1.5m, disposed

2.6.1 |Allkinds of soil Cum 103.00 125.95 12,972.85

Filling available excavated earth (excluding rock) in
trenches, plinth, sides of foundations etc. in layers
2 2.25 |not exceeding 20cm in depth, consolidating each| Cum 103.00 125.75 12,952.25
deposited layer by ramming and watering, lead up to
50 mand lift upto 1.5 m.

CONCRETE WORKS

Providing and laying in position cement concrete of
3 4.1 |[specified grade excluding the cost of centring and
shuttering - All work upto plinth level :

1:4:8 (1 Cement : 4 coarse sand : 8 graded stone

) 4.1.8 aggregate 40 mm nominal size).

Cum 23.00 4478.15 102,979.54

REINFORCED CEMENT CONCRETE

Providing and laying in position specified grade of
reinforced cement concrete excluding the cost of
centring, shuttering, finishing and reinforcement -
All work upto plinth level :

1:1.5:3 (1 cement : 1.5 coarse sand : 3 graded stone

a) 5.1.2 aggregate 20mm nominal size )

Cum 29.00 6215.35 180,245.15

Reinforced cement concrete work in walls (any
thickness), including attached pilasters, buttresses,
plinth and string courses, fillets, columns, pillars,
piers, abutments, posts and struts etc. upto floor five
level excluding cost of centring, shuttering, finishing
and reinforcement :

1:1.5:3 (1 cement : 1.5 coarse sand : 3 graded stone

a) 522 aggregate 20mm nominal size )

Cum 127.00 7145.80 907,516.60




DSR

SI. No| CODE Description Units Qty Rate Amount
No:

FORM WORK
Centering and shuttering including strutting,

6 5.9 .
propping etc. and removal of form for :

2) 591 Foundations, footings, bases of columns including Sqm 81.00 193.95 15,709.95
Grade beams etc. for mass concrete

b) 506 Columns, Pillars, Piers, Abutments, Posts and Sqm 520.00 467.85 243,282.00
Struts.
Steel reinforcement for R.C.C. work including

7 5.22 |straightening, cutting, bending, placing in position
and binding all complete.

a) 5.22.6 |Thermo-Mechanically Treated bars Kg 15600.00 56.60 882,960.00
Random rubble masonry with hard stone in
foundation and plinth including levelling up with

8 7.1 |cement concrete 1:6:12 (1 cement : 6 coarse sand :
12 graded stone aggregate 20mm nominal size) at
plinth level with :

a) 7.1.1 [Cement mortar 1:6 (1 cement : 6 coarse sand) Cum 239.00 3965.85 947,838.15
STEEL WORK
Steel work welded in built up sections/ framed work
including cutting, hoisting, fixing in position and

9 10.25 . S .
applying a priming coat of approved steel primer
using structural steel etc. as required.

2) 10.25.2 In gratings, frames., guard bar, ladder, railings, Kg 1420.00 85.95 122,049.00
brackets, gates and similar works.
FINISHING

10 13.4 [12 mm cement plaster of mix :

a) 13.4.1 |[1:4 (1 cement: 4 coarse sand) Sgm 292.00 180.85 52,808.20

1 13.33 Pointing on .stone work with cement mortar 1:3 (1
cement : 3 fine sand) :

a) 13.33.2 |Raised and cut pointing Sgm 290.00 305.70 88,653.00
Painting with synthetic enamel paint of approved

12 13.61 .
brand and manufacture to give an even shade :

a) 13.61.1 [Two or more coats on hew work Sgm 120.00 78.40 9,408.00
Sub Total 3,579,374.69
Add Cost Index 50.98 % 1,824,765.22

Total Schedule Items

5,404,139.90




DSR

SI. No| CODE Description Units Qty Rate Amount
No:

B NON SCHEDULE ITEMS
Supplying and fixing best quality Shaped stone (size

13 1 60 x 45 x 10 cm) paving tiles over quarrydust after S 1370.00 2400.00| 3 288.000.00
levelling and rolling the floor including cost and qm ' ' 1EEEEE
conveyance of all materials and labour charges etc.

14 2 Ornamental works for pond outer side structure Job 1.00{ 320000.00 320,000.00
Total for Non - Schedule Items 3,608,000.00
Total for Civil works 9,012,139.90




