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CORRIGNEDUM TO GENERAL CONDITIONS OF CONTRACT (CPWD FORM 7/8) 

 

S. No. For Read As 

 

 

1 Chief Engineer/ DG works/ Chief 

Engineer (Zone) 

CMD, HPL for & on behalf of Department 

of Social Security Women and Child 

Development, Govt. Of Punjab. 

2 Superintending Engineer G.M. (Engg.) 

 

3 Engineer –in –charge Project In charge 

4 Department Hindustan Prefab Limited 

 

5 Administrative Head C.M.D., HPL 

 

6. Owner Implementing agency- Department of 

Social Security Women and Child 

Development, Govt. Of Punjab represented 

by DPO, Ferozepur under CSR initiative of 

PFCL 

7. C.P.W.D. H.P.L. 
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SCHEDULE ‘B’ TO ‘F’ 

 

 

SCHEDULE – B : 

 

Schedule of materials to be issued to the contractor. 

 

S.No. Description of 

Item 

Quantity Rates in figures & 

words at which the 

material will be 

charged to the 

contractor 

Place of Issue 

1 2 3 4 5 

 

NOT   APPLICABLE 

    

 

 

 

SCHEDULE ‘C’ 

 

Tools and plants to be hired to the contractor 

S.No. Description Hire charged per day Place of Issue 

 

1 2 3 4 

 

 

NOT  APPLICABLE 

 

 

 

 

 

 

SCHEDULE ‘D’ 

 

Extra schedule for specific requirements/ document for the work, if any.  

 

Not applicable. 
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SCHEDULE ‘E’ 

 

Reference to General Conditions of contract. 

 

NAME OF WORK: Construction of 68 Nos Aaganwari Center Buildings at 

various locations in the District Ferozepur (Punjab)-Package-03 (Blocks- Zira 

& Makhu) 
      

NIT NO:  HPL/DGM(Engg)/TC/Aaganwari/Ferozepur/2019-20/29  Dated :  07.09.2019 
 

i)         Estimated cost of work : 

 
Rs. 5,49,44,000.00 

 ii) Earnest money : 

 
            Rs. 10,98,880/- 

 iii) Performance Guarantee : 

 

05% (Five percent) of awarded contract amount or 

estimated cost put to tender, whichever is higher. 

 

iv)        Security deposit 05% (Five percent) of the actual gross amount of work 

done, to be deducted from each bill. EMD amount will be 

part of security deposit. Security deposit will be refunded 

to the contractor after successful completion of defects 

liability period and submission of labour clearance 

certificate as mentioned in the contract.  
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SCHEDULE ‘F’ 

 

 

GENERAL RULES :   Officer  inviting tender       :             In-Charge Tender Cell, HPL                                                                             

 &  DIRECTION                                                                                            

 

 Maximum percentage for quantity of items of work to be executed beyond which rates are to be 

determined in accordance with Clauses 12.2 & 12.3    See below 

 

Definitions: 

 

2(v) Engineer-in-Charge 

 

Project Incharge- HPL 

2(viii) Accepting Authority 

 

C.M.D.- HPL. 

 

2(x) Percentage on cost of material 

            and labour to cover all  over   

head expenses and profit. 

 

 

 

15% 

 

2(xi) Standard Schedule of Rates 

 

DSR’ 2016 

2(xii) Department 

 

Hindustan Prefab Limited 

 

9(ii) Standard CPWD contract Form 

 

CPWD form 7/8 edition 2014 with up to date 

corrections and amendments. & CVC guidelines. 
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Clause 1 

 (i) Time allowed for submission 

                        of Performance Guarantee from the 

                       date of issue of letter of acceptance, 

                        in days 

 

 

At the time or before 

signing of contract 

agreement but max within 

15 days of award of work 

 

 (ii) Maximum allowable extension 

                        beyond period provided in ( i )  

                        above in days 

 

 

 

 

   :      NIL 

 

Clause 2 

  Authority for fixing compensation 

  Under clause 2. 

 

 

 

   :      C.M.D,  HPL 

 

 

Clause 2A 

  Whether Clause 2A shall be applicable 

 

 

 

 

 

 

          :      Not applicable. 

 

Clause 5 

  Number of days from the date of issue 

                        of letter of acceptance or from the 

                        first date of handing over of site  

                        ( whichever is later) for reckoning 

                        date of start. 

Clause 6,6A 

                       Clause applicable – (6 or 6A) 

 

 

 

 

 

  :      07 days 

 

 

6 A 

 

 

Mile Stone(s) as per table given below: 

Work of first tranche of 17 ACBs is to be completed within a period of 60 days from the date of 

start of work and thereafter work of subsequent tranches of 17 nos ACBs each is to be completed 

within a further period of 60 days/ each tranche i.e. entire work is to be completed within a 

completion period of 08 months. However, if after completion of first tranche of 17 ACBs within a 

period of 60 days, depending upon the performance  and if allowed by the Client, the work of 

remaining three tranches may be allowed to be taken up at one go then the entire work is to be 

completed within a total completion period of 06 months including first tranche of 17ACBs. 

 

In the event of not achieving the milestones for each tranche as mentioned above, 1.50 % of the 

awarded contract amount will be withheld for failure of each milestone.   
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Time allowed for execution of work 

 

08 months (04 tranches of  17 no. ACBs each  

in 2 months) / 06 months in case of first 

tranche of 17 ACBs in 2 months and 

remaining 03 tranches of 17 no.ACBs each if 

permitted  to takeup the work in single go 

depending upon the performance of work and 

decision of the Client/ Funding agency. 

Authority to give fair and reasonable 

Extension of time for completion of work  

 

C.M.D.,- HPL 

 

 

Clause 7 

Gross work to be done together with net payment 

/ adjustment  of advances for material collected, 

if any, since the last such payment for being 

eligible to interim payment. 

 

Rs.35.00 Lakhs except in last two bills for which 

amount may vary. 

Clause 10A 

List of testing equipment to be provided by the 

contractor 

At site lab but not limited to the followings. 

1. Theodolite, Dumpy level , Steel level. 

2. Plumb bobs, Sprit level, Hammers. 

3. Weighing machine (Electronic) 

4. Thermometers, stoves. 

5. Hydraulic test machine (compressive 

testing machine) 

6. Smoke test machine. 

7. Wire gauge, micro meter & toung tester, 

megger and others as required at site.  

8. Sieves Set 

9. All other lab equipments as required to 

conduct field lab tests 

 

 

Yes, to be provided at site. 

Clause 10B 

Whether Clauses 10 B (ii) shall be applicable 

 

 

Yes 

Modified Provision 
Clause 10CA  

Materials covered under this 
clause  
 

1. Cement  

2. Reinforcement Bars 
3. Structural Steel. 

 

 

 
 

                                        

     

    Not Applicable. 

Note :- All India Wholesale Price Index issued by Govt. of India and Base Price for the materials 

covered under  Clause 10CA & their corresponding period as issued under the Authority of DG 

(works ) CPWD as valid on last stipulated date of receipt of tender i/c extensions If any shall be 

applicable.  

Base Price of all the materials covered under Clause 10CA is to be mentioned at the time of approval 

of NIT 
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Note : The awarded rates of the contractor shall be firm & fixed for the entire contract period 

including extended period if any.  

  

 

 

 

 

 

 

 

 

Clause 10CC & 10C 

 

Clause 10CC to be applicable in contracts with 

Stipulated period of completion exceeding the 

Period shown in next column. 

 

 

             Not Applicable 

 

 

Clause 11 

 

Specifications to be followed for execution  

of work( all works) 

 

CPWD specifications with all 

latest amendments and corrections 

up to date & technical 

specifications given in the Tender 

Document. 

 

Clause 12  

12.2 & 12.3 Deviation Limit beyond which  

                   clauses 12.2 & 12.3. shall apply 

                   for building work   : 

 

 

30 % 

 

12.5     Deviation Limit beyond which  

            clauses12.2 & 12.3. shall apply 

            for foundation work 

 

 

 

 

 

 

100% 

 

 

Clause 16 

  Competent Authority for  

  Deciding reduced rates. 

 

 

 

 

C.M.D., HPL 

 

Clause 18 

List of  mandatory machinery, tools & plaint to be deployed  by 

the contractor  at site but not limited to the followings:-  

All tools and plants, machinery, 

shuttering material, scaffolding 

material, Grinding machine, 

cutting machine as required to 

execute all the items of work 

under reference within the 

specified completion period. 
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 Clause 36(i) Requirement of Technical Representative (s) and recovery rate. 

 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

 

Sl. No. Description of Item Rates in figures and words at which recovery shall be 

made from the Contractor  

Excess beyond 

permissible variation 

Less use beyond the 

permissible variation 

1. Cement Nil Rs. 600 per bag of 50 kg  

 

 

SI. 

No. 

Minimum 

qualification      

of technical 

Representative 

 

Discipline 

 

Designation 

(principal 

Technical/technical 

Representative ) 

 M
in

im
u
m

 

E
x
p
er

ie
n
ce

  

 

N
u
m

b
er

 

Rate at which recovery 

shall be made from the 

contractor in the event 

of not fulfilling 

provision of clause 

36(i) 

 

Figures 

 

Words 

1. Graduate Engineer Civil 

 

Principal Technical 

Representative 

05 

year 

01 30,000/- 

Per month 

 

 

 

Thirty 

thousands Per 

month 

2. Graduate Engineer         

Or 

Diploma Civil  

Engineer 

 

Civil 

 

Technical  

representative 

 

01 

year 

 

05 

year 

 

 

01 

20,000/- 

Per month 

 

For each 

-Do- 

 

 Twenty 

thousands Per 

month 

For each 

-Do- 

 

3 Graduate Engineer         

Or 

Diploma Electrical  

Engineer 

 

Electrical Technical  

representative 

 

01 

year 

 

05 

year 

 

 

01 

20,000/- 

Per month 

 

For each 

-Do- 

 

 Twenty  

thousands Per 

month 

For each 

-Do- 

 

 

Assistant Engineer’s retired from Government service that are holding Diploma will be treated at 

per with Graduate Engineers. 

Clause 42 

i) (a) Schedule /statement for determining theoretical  

         quantity of cement & bitumen on the  basis 

         of Delhi 
           

          Schedule of Rates 

 

 

 

         2016 printed by CPWD 

ii)   Variations permissible on theoretical  quantities.    

(a) Cement   

 

2% Plus/ Minus 

       (b)  Bitumen   2.5% Plus only and Nil on minus side 

       (c)  Steel reinforcement and structural  steel section 

              for each diameter, section and category.                     

As per standards code of practice / 

CPWD Specifications  

      (d)   All other Materials                                           Nil 
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 HINDUSTAN PREFAB LIMITED 
 JANGPURA, NEW DELHI - 110 014 

 

 

SPECIAL CONDITIONS OF CONTRACT 

These special conditions shall supersede/ supplement the relevant conditions given in CPWD Form 

7/8 ( Edition 2014 with up to date corrections and amendments) in the tender document. 

 

1 This work / contract is being executed on behalf of Deptt. of Social Security Women and 

Child Development, Govt. of Punjab” represented by DPO, (Ferozepur), under CSR 

initiative of PFC Limited. The conditions of payment are on back to back basis. The 

payment of work done shall be made to the contractor on receipt of the corresponding 

payment from the client, HPL will not be responsible for release of payment to the 

contractor if the corresponding payment is not received from the client. 

 

2 (a) EMD of tenderers, who do not qualify in technical bid after evaluation of technical bid, shall 

be returned within 07 days of receipt of request of refund from them. The tenderers can 

collect their un-opened financial bids, if they desire, from the office of the Tender Cell. 

 

EMD of tenderers, who qualify in technical bid but unsuccessful in financial bid after 

opening of financial bid, shall be returned after award of work within 07 days of receipt of 

request of refund from them.      

 

On award of work, EMD of the successful tenderer shall be considered as part of security 

deposit. 

 

2.(b)    Contractor  shall submit the complete program  of  execution  along with CPM/PERT Chart 

proposed to be followed for execution  within 07 days of award of work and shall also submit 

mile stones chart, base line programme regarding fixing time line for completion of the 

project with mutual consent of HPL/client keeping in view the time allowed in days from the 

date of start of work and percentage of financial value of work to be done of the awarded 

contract amount for each mile stone as given in the schedule B to F of tender document. 

 

3.     RAW  MATERIAL : All materials and labour  required  for  the  execution  of  work  shall  be  

arranged  by   the contractor including cement & reinforcement steel etc.  

  

4. (i)  The  contractor shall procure  43 grade OPC/53 grade PPC (conforming  to relevant  IS)  

cement, as required in  the  work, of approved makes or as approved by Engineer-Incharge. 

Supply of cement shall be taken  in 50  kg.  bags  bearing  manufacturer's  name  and   ISI 

marking,  Samples of cement arranged by the  contractor shall be taken by the Engineer-in-

Charge and got tested in accordance with provisions of relevant BIS codes. In case test results 

indicate that the cement arranged  by contractor does not conform to the relevant BIS  codes, 

the same shall stand rejected and shall be removed from  the  site  by the contractor at his 

own cost  within  a week's  time  of written order  from  the  Engineer-in-Charge to do so. 

 

     ii) The cement go-down of the required capacity to store cement shall be arranged/ constructed   

by the contractor  at site of work for which no extra  payment shall  be made. Double lock 

provision shall be made  to  the  door  of the cement go-down. The keys of  one  lock shall   
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remain  with  the  Engineer-in-Charge  or   his authorized representative and the key of the 

other lock shall remain with the contractor. The Contractor  shall be responsible for the watch 

and ward and safety of the cement  go-down.  The contractor  shall  facilitate  the inspection  

of  the cement go-down by  the  Engineer-in-charge at any time. 

 

iii) The cement shall be got tested by Engineer-in-charge and shall be used on work, only after 

test results have been received.  The contractor shall supply free of charge the cement 

required for testing.  The cost of tests shall be borne by the contractor. 

  

iv) The actual issue and consumption of cement on work shall be regulated and proper accounts 

maintained as provided in clause 10 and 10A  of the contract. The theoretical consumption of 

cement shall be worked out as per procedure prescribed in clause 42 of the contract and shall 

be governed by conditions laid therein. 

 

v)   Cement brought to site and cement remaining unused after completion of work shall not be 

removed from site without written permission of the Engineer-in-charge. 

 

vi) Damaged cement shall be removed from site immediately by the contractor on receipt of a 

notice in writing from the Engineer-in-charge.  If he does not do so within three days of the 

receipt of such notice, the Engineer-in-charge shall get it removed at the risk & cost of the 

contractor. 

  

5.      i)   The contractor shall procure TMT steel reinforcement bars of Fe500 grade conforming to 

relevant BIS codes of the approved makes / as approved by Engineer In- charge.  The 

contractor shall have to obtain, and furnish test certificates to the Engineer-in-charge in 

respect of all supplies of steel brought by him to the site of work.  Samples shall also be 

taken and got tested by the Engineer-in-charge as per the provisions in this regard in 

relevant BIS codes.  In case the test results indicate that the steel arranged by the contractor 

does not conform to BIS codes, the same shall stand rejected and shall be removed from 

the site of work by the contractor at his cost within a week time from written orders from 

the Engineer-in-charge to do so. 
 

       ii) The steel reinforcement shall be stored by the contractor at site of work in such a way as to 

prevent distortion and corrosion and nothing extra shall be paid on this account.  Bars of 

different sizes and lengths shall be stored separately to facilitate easy counting and 

checking. 

 

      iii) For checking nominal mass, tensile strength, bend test, re-bend test etc. specimen of 

sufficient length shall be cut from each  size of the bar at random at frequency not less than 

that specified below : 

 

Size of bar For consignment below 

100 tonnes 

For consignment above 

100 tonnes. 

Under 10mm dia bars One sample for each 25 

tonnes or part thereof 

One sample for each 40 

tonnes or part thereof 

10mm to 16mm dia bars One sample for each 35 

tonnes or part thereof 

One sample for each 45 

tonnes or part thereof 

Over 16mm dia bars One sample for each 45 

tonnes or part thereof 

One sample for each 50 

tonnes or part thereof 
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       iv) The contractor shall supply free of charge the steel required for testing.  The cost of tests 

shall be borne by the contractor.  
 

 

        v) The actual issue and consumption of steel on work shall be regulated and proper accounts 

maintained as provided in clause 10 and 10 A of the contract.  The theoretical consumption 

of steel shall be worked out as per procedure prescribed in clause 42 of the contract and 

shall be governed by conditions laid therein. 
 

      vi) Steel brought to site and steel remaining unused shall not be removed from site without the 

written permission of the Engineer-in-charge. 

 

6. (a)   All material used in the work shall be confirming to IS Specifications and as approved by 

Engineer In-charge and shall be ISI marked unless otherwise specified.  In the event for 

items for which either the brands not specified and ISI marked items not available, the 

sample of the item before use shall be got approved from Engineer –in-charge.  However 

in either cases the samples of materials / fixtures shall be got approved from Engineer –in-

charge before use in the work. 

 

     (b) Contractor shall be required to produce samples of all materials and fittings sufficiently in 

advance for approval. The  Contractor  when  called  upon   shall   provide "make" of 

samples for approval before execution  free  of  cost  and also  will  make  arrangements  for  

transportation of samples to the designated test  house  as per the direction of Engineer-in-

charge of the work at his own cost. Cost of testing will also be borne by the contractor. 

 

7.      Any  notice  to  be given under this contract shall  be  sent  by  registered post, Speed post at 

the last known registered or  head  office address of the contractor and shall be deemed to 

have been effected  at the time at which the letter would be  delivered  in  the ordinary 

course of post. 

 

8.    The contractor shall have to provide 5 (five)  years  guarantee  bond in the form of 

Indemnity Bond for water proofing works from the date of completion of work (if 

applicable). 

 

9.    The contractor shall be supplied drawings required  for execution  of work like architectural,  

structural, all service  plans and other detailed drawings in a  phased manner. If any 

particular drawing  is  required  for  execution   of  work,  contractor  shall inform  the 

Engineer-in-Charge in writing at least 07 days in advance. Shop drawings shall have to be 

got prepared by the contractor at their own and to be got approved from HPL/ Client/ 

Architect before start of work.  

  
10.    The  contractor  shall  be responsible  for  obtaining  necessary clearances for start of work 

and on completion of work executed by him from various local bodies, Chief Electrical 

inspector & Chief Fire Officer for occupation of the building.  Necessary liasoning with 

other working agencies & local bodies shall be his responsibility. Any statutory fees to be 

paid on account of said clearances shall be reimbursed to contractor by HPL/ Client. 

 
11.   The payment to the contractor shall be made from the registered office of  HPL at Jangpura, 

New Delhi through RTGS. If the contractor desires the payment through Banker Cheque/ 
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Demand Draft,  charges on account of this shall be debited to the contractor. The contractor 

shall not claim anything extra on this account.  
 
12.    The Contractor should be registered under GST for works in the State of Punjab and  

submit  a  copy of registration along with  tender. The said GST shall be deducted   as per 

laws at  source  as  applicable. The contractor shall submit the bills as required under GST 

as applicable. Also the amount of GST as applicable shall have to be deposited by the 

contractor and the receipt of the same shall be submitted along with the tax invoices to be 

submitted with the bills. The rates quoted by the bidders will be inclusive of all the taxes 

including GST as applicable.  

 

13.  The contractor should have valid PF Code , PAN, TIN and ESI No. & should provide a copy 

of PF, ESI registration number. The contractor shall provide the copies of challans as a 

proof of remittance of PF & ESI amount. The contractor should also maintain the PF 

records, labour records i.e copies of wage sheets, attendance sheets, monthly returns, annual 

returns and any other record in this regard for inspection and should provide as and when 

required by the Engineer-in-charge. 

 

14.   Defects Liability & Maintenance Period  :  The  contractor shall  be  fully responsible for 

the quality, workmanship and structural  safety  of the work executed.  The contractor shall 

be fully responsible for liability of defects in the  work  executed by him for a period of one 

year.  All defects observed during   the defects  liability  period  shall  be rectified by the 

contractor at his  own  cost and  expenses. Any major and minor repair will be done by the 

contractor free of cost for one year after handing over the work executed. In the event of 

failure on the part  of  the  contractor to rectify the defects, the  same  may, without 

prejudice to any other right available to it in  law,  be  rectified  by  HPL  for  and  on  behalf   

of contractor.  HPL shall have the right to deduct or  set off  the  expenses  incurred by it  in  

rectifying  the defects  as aforesaid from/against any amount  due  and payable  or  

becoming  due and payable by  HPL  to  the contractor  under this agreement or any other  

contract what-so-ever. During the Defects- liability period. Contractor has to depute a  

Supervisor/Engineer (if required) to look after the defects for which nothing extra would be 

payable  to  the contractor. On completion of DLP period of one year, the contractor will 

arrange to get visited & checked each ACBs by  official of HPL or Client(if required). 
 

 15.   The  contractor  will  be  responsible  for   obtaining “Contractor All Risk Policy"  towards 

entire cost of the  work and will obtain “Workmen compensation policy” at his own  cost.  

The policy should cover  entire  tenure  of contract inclusive of extended period, if any. 
 

16.  The decision of the Chairman & Managing Director,  HPL, regarding   the  quantum  of  

reduction  as   well   as  justification   thereof   in  respect  of   rates   for substandard work 

will be final and would not be open to  arbitration and adjudication.  

  

17   The contractor has to control noise and air pollution at site as per norms of  Pollution          

Control Board/Local Authorities.  
 

 

18. The contractor will be responsible to get register himself under labour cess in “Building and 

other construction workers” welfare board. 
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19. No extra payment shall be made to the contractor  for laying of concrete  by  ready mixed 

concrete (R.M.C) plant.  

 

20.   No advance shall be paid to the contractor against any Tools & Plants, equipment & 

machinery or any materials etc. brought at site by the contractor. Water & electricity for 

execution of work including testing & commissioning etc. shall be arranged by the 

contractor at his own. 

 

21.  The contractor shall  build and complete a mock up room, within the  limits  of area of the 

 building  under  construction  before  progressing for further finishing/ works. 

 

22.   The   work  may  be  inspected  by  Central   Vigilance Commission and any deductions/ 

compensation proposed  by  CVC or HPL or Client in regard to defective work or  work  not  

confirming to specification, loss of time,  amount shall be deducted from his dues. 
 

23.    The contractor will establish a field lab having all testing equipments/ machines with lab 

assistant in Ferozepur having all facilities for conducting all field tests of the materials. For 

site surveys, visits, inspection, checking & verification of work & bills, the contractor will 

arrange/ provide motor cycle/ vehicle as required.  For  day to day site progress reports, 

checking & verification of bills/ billing & other related formats, presentations etc., the 

contractor will provide/ arrange computer with printer, internet & consumable etc. Nothing 

extra shall be payable on this account. The maintenance charges are to be borne by the 

contractor. 

 

 

The contractor shall provide consumable as required and maintain the aforesaid facilities 

intact / operational during the tenancy of the contract including extended contract period, if 

any. 

 
The contractor shall also make sufficient arrangement for photography / videography so that 

photographs video can be taken of any specific activity at any point of time.  

      

24.  The contractor shall make all arrangements for ground breaking Ceremony / inaugural 

function etc. for the project as required and the cost towards it is deemed to be included in 

his rates/offer. Any expenditure already incurred /to be incurred by HPL shall be recovered 

from the Contractor. 
 

25      HPL shall not supply or procure any material for use on works and the contractor has to 

make his own arrangements for supplying, procuring transportation and storage of all such 

materials required for the work, at his own cost. 

 

 

26.    Settlement of Disputes and Arbitration: 

 

        In the event of any dispute of whatever nature howsoever arising under or out of or in 

relation to this Agreement that cannot be mutually resolved by the parties within 30 (thirty) 

days of service of written notice by one party to the other clearly  setting out the dispute in 

question, the same shall be settled by way of arbitration proceedings to be conducted by a 

sole Arbitrator  to be appointed by the Chairman and Managing Director, HPL in 

accordance with the Arbitration and Conciliation Act, 1996, or any subsequent enactment or 
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amendment thereto. Award of the sole Arbitrator shall be final and binding on both the 

parties. The venue of the Arbitration shall be at New Delhi. The language of the arbitration 

and the award shall be English. Subject to foregoing, the parties agree to subject themselves 

to the jurisdiction of competent courts at New Delhi alone to try and adjudicate upon any 

matter concerning this Agreement. However, any award passed in pursuance of the 

arbitration proceedings may be executed by any court of competent jurisdiction anywhere. 

  

 It is expressly agreed that the Agency shall continue to perform the services uninterruptedly 

pending the resolution of any dispute between the HPL and Agency, timely and satisfactory 

completion of the Project being of the essence of this Agreement. The submission to 

arbitration of any dispute arising during construction shall not delay or otherwise affect the 

continuing performance of the work by the Agency.          

 

27 It is clearly agreed and understood by the tenderers/ contractors that notwithstanding 

anything to the contrary that may be stated in the agreement between HPL & the contractor, 

the contractor shall become entitled to payment only after H.P.L. receives the corresponding 

payment(s) from the client / owner/Implementing agency/Funding agency.  Any delay in the 

release of payment by the client / owner to HPL leading to a delay in the release of the 

corresponding payment by HPL to the contractor, shall not entitle the contractor any 

compensation / interest from HPL. HPL will not be responsible for any claim /award 

/decree/bill, beyond the amount received from client. 

 

28. The contractor will have to submit a no claim / final claim certificate, duly notarized on a 

stamp paper of appropriate value, as per the prescribed format of HPL, while release of 

Performance Bank Guarantee & security deposit. 

 

29. No Secured advance payment shall be released to the contractor against any material 

brought at site. 

  

30.(a) Tax deductions at source, if any, shall be made by HPL as per laws prevalent in the State as 

applicable for the works under the statue such as GST or any other law for levy of tax on 

goods/materials/article which may be used for execution of work. 

 

30.(b) The stamp duty and registration charges, if any, on the contract agreement levied by the 

Government or any other statutory body, shall be paid by the contractor as applicable in the 

State, where the work to be executed.  

 

30.(c) It will be incumbent upon the Contractor that he/it shall get registered and discharge his 

obligations for payments, filling of return etc. under the appropriate provisions of the law in 

respect of all the taxes, duties, levies, cess, etc. HPL always have right, if required, to seek 

necessary evidence from the contractor that he/it is registered under the law and / or any 

other obligations under the provisions of the respective Act and in case of any failure on part 

of the Contractor, it shall be his duties to indemnify  HPL all time. 

 

31.0 The accepted rates of the contractor shall be firm / fixed for the entire contract period         

including extended period, if any. No escalation in rates shall be payable at all. 

 

32.0 The contractor shall be responsible for obtaining Completion Certificate and Occupancy 

Certificate from the local body / bodies (If required). The contractor shall send completion 
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report alongwith above certificates as well as “As Built” drawings and maintenance 

schedules to the office of the HPL and shall handover the completed work alongwith all 

these documents to HPL/ Client/ Implementing agency/ Funding agency immediately. 

 

33.0 The contractor shall not stake any claim in case HPL /Client/ Implementing agency/ 

Funding agency decides for foreclosure of the work or reduce the  scope of work at any of 

the stages subsequent to start of work or even if the work do not take off at all.    
 

34.0 The contractor shall obtain the labour license, within one month of award of work, if 

required. 
 

35.0 The specialized items of work are to be got executed by the contractor engaging the 

agencies who are experienced in carrying out those specialized items of work duly approved 

by Engineer-In-charge. 
 

36.0 Performance Guarantee @ 05% (five percent) of awarded contract amount or estimated cost 

put to tender, whichever is higher shall be submitted by the contractor within the time 

schedule as specified in the tender document in the shape of Performance Bank Guarantee 

issued by any Nationalized Bank or ICICI, IDBI, HDFC & Axis Bank of India. Performance 

Guarantee in any other shape shall not be accepted. 
 

37.0 The estimate is based on DSR-2016 rates for schedule items and market rates for the  Non-

schedule items. 
 

38.0 For schedule items, items no’s, description or nomenclature of the items, unit of the items 

given in financial bids are based on DSR’2016. If there is any error or discrepancy in the 

above w.r.t as given in DSR’2016, the same shall be regulated as given in DSR’2016. 
 

39.0 During the various stages of execution, the Contractor shall submit fortnightly progress 

report in three set along with six or more different photographs of the each building. The 

photographs must be of good quality and its size should not be less than 4” X 6”. 
 

 

40.0 The contractor shall be solely responsible for execution of work with proper workmanship 

and as per the specifications. 

 

41.0 The work is to be completed within specified completion period. If it is found that more 

time has been taken by the contractor to complete the work/project, liquidated damages @ 

1% per week of delay (to be computed on per day basis) subject to a maximum of 10% of 

the award value of the work  as per CPWD guidelines would be imposed on the contractor. 
 

42.0  On completion of the work, the work shall be handed over to the client including all 

services and facilities executed in accordance with the approved plans, specification 

fulfilling all techno functional requirements along with inventory, “As Built drawings”, 

maintenance manual/standard operating procedure (SOP) for equipments. 
 

 
 

 

 

 

 
 

 

43.0 Performance guarantee equivalent to 5% of the awarded contract amount or estimated cost 

put to tender, whichever is higher submitted by the contractor, shall be refunded to the 

contractor after successful completion &  recording of the completion of work and handing 

over of the completed work to HPL/Client/ Implementing agency/ Funding agency. 
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44.0 Payments due to the contractor will be made only after verifying that the statutory P.F. 

payment have been made to EPFO related to the employees deployed by the contractor on 

the awarded project.  

 

Employees wise details of deposit of P.F. will be submitted by the contractor along with the 

bill/ invoice to HPL. 

 

45.0   The rates for the deviated quantities (beyond the limit specified in Schedule ‘F’) & schedule 

extra items will be worked out based on the DSR’2016 rates plus / minus the percentage 

quoted by the contractor & accepted by the HPL above or below the schedule items given in 

the tender document. For Non-schedule extra items, if any, it shall be based on the market 

rate analysis to be worked out.  

 

46.0 JURISDICTION : The agreement is deemed to be executed at Delhi/New Delhi and the 

Court in Delhi/ New Delhi alone will have the jurisdiction to deal with matters arising under 

this work. 

 

47.0    If the work is carried out in violation of the approved plan of the project/ contract, the agency 

shall rectify the same at his own cost to the satisfaction of the HPL/Client/ Implementing 

agency/ Funding agency. 

.  

48.0  Force Majeure means acts of God (including, but not limited to natural disaster, fire, 

thunder, lighting, explosion, earthquake, storm, typhoon, tornado, drought, tidal wave and 

flood) terrorist attacks or war (whether declared or not), invasion or an act of foreign enemy 

or any judgment or order of any court of competent Jurisdiction or statutory Authority, 

restrictions imposed by the Government /Location bodies or other statutory bodies whereby 

a party is prevented from complying with its obligations under this agreement. The period of 

compliance with its obligation under this agreement by the party affected by the force 

Majeure event shall be extended on a day for day basis for the period during which the force 

Majeure event continues. 

 

 

49.0 In the event of a party (effected party) not being able to perform its obligations pursuant to 

this Agreement as a result of a Force Majeure event, such affected party shall give notice     

(“ Force Majeure Notice”) to the other party, of any such Force Majeure event as soon as 

reasonably practicable but not later than seven days after the dated of on which the affected 

party knew or should have reasonably known the commencement of the Force Majeure 

event. 

 

50.0 If the affected Party has taken all necessary steps towards mitigating the effect of a force 

Majeure even, then: 

 

1. the obligations of the affected party shall be suspended to the extent that they are affected 

by the Force Majeure event so long as the Force Majeure event continues; 

 

2. to the extent the performance of the obligations of the affected Party is affected by the 

Force Majeure event, the time period for the performance of the obligations of the affected 

Party shall be extended by a similar time period on a day to day basis. 
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51.0 Force Majeure shall not include any event, which is caused by the negligence or intentional 

action of a Party’s or such Party’s sub agency or agent or employees or, which a diligent 

Party could reasonably have been expected to: 

 

(i) Take into account at the time of the conclusion of this agreement and/ or; 

 

(ii)       Avoid or overcome in the carrying out of its obligations hereunder. 

 

 

52.0 Third party motor vehicle liability insurance as required under Motor vehicle Act 1988 in 

respect of motor vehicles operated in India by the Agency or its personnel or any sub agency 

or its personnel for the period of this Agreement. 

 

53.0 Implementing agency- Department of social security Women and Child development, Govt. 

of Punjab, represented by District Programme Officer (Ferozepur) 

 

 Funding Agency- Power Finance Corporation Ltd., New Delhi. 

 

 Executing Agency- Hindustan Prefab Limited, Janpura New Delhi. 

 

54.0 Contractor shall be solely and exclusively responsible for all acts and omissions of its staff 

and any person, associations, institutions engaged by it for execution of the work and for the 

health, safety and security of such person of entities and their property. 

 

55.0 The payment shall be made in Indian Rupees through bank account. 

 

56.0 Income tax and other taxes as applicable shall be deducted at source. 

 

57.0 The construction of 68 Aanganwari Centre Buildings (ACBs) will we carried out in 04 

tranches of 17 nos ACBs each i.e. after completion of construction of first tranche of 17 ACBs, the 

construction of next tranche will start till the completion of the construction of targeted 68 ACBs. 

The entire work is to be completed within a completion period of 08 months. However, if after 

completion of first tranche of 17 ACBs within a period of 60 days, depending upon the performance  

and if allowed by the Client, the work of remaining three tranches may be allowed to be taken up at 

one go then the entire work is to be completed within a total completion period of 06 months 

including first tranche of 17ACBs. 

 

58.0 On award of work, the contractor will liaison with the office of DPO(FRZ) & HPL for 

taking over of sites with proper demarcation & will start construction work as per GFC 

drawings issued by HPL. On completion of work in all respect as per tranches, the work will 

be handed over by the contractor to the Client/ Implementing agency alongwith all requisite 

documents.  

 

59.0 On completion of work tranche wise, the contractor will submit at least 06 Nos colored 

photographs taken from inside and outside of the each building, in the form of spiral binded 

booklet (02 Nos) to HPL mentioning location of each ACB. 

 

60.0  The contractor will provide & display (Permanent display) logo & name of PFCL as 

approved by Engineer In-Charge on each ACB, Nothing extra will be paid for the same. 
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Annexure - X 

                  Notice for appointment of Arbitrator 
To 
 

CMD 
 
Dear Sir, 
 

In terms of clause --- of Special Condition of Contract (SCC), I/we hereby give notice to you to 
appoint an arbitrator for settlement of disputes mentioned below: 

 
1. Name of applicant 

 
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co. 

 
3. Full address of the applicant 

 
4. Name of the work and contract number in which arbitration sought 

 
 

5. Contract amount in the work 
 

6. Date of contract 
 

7. Stipulated date of initiation of work 
 

8. Stipulated date of completion of work 
 

9. Actual date of completion of work (if completed) 
 

10. Total number of claims made 
 

11. Total amount claimed 
 

12. Date of submission of final bill (if work is completed) 
 

13. Date of payment of final bill (if work is completed) 
 

14. Amount of final bill (if work is completed) 
 

15. Date of request made to Engineer-in-Charge for decision 
 

16. Date of receipt of Engineer-in-Charge decision 
 

17. Date of appeal to you 
 

18. Date of receipt of your decision. 
 
 

Specimen signatures of the applicant 
(only the person/authority who signed the contract should sign) 

 
I/We certify that the information given above is true to the best of my/our knowledge.  I/We  enclose 
following  documents. 

 
1. Statement of claims with amount of claims. 

2. 
3. 
4. 

 
Yours faithfully, 

 

                                                                            (Signatures) 

Copy in duplicate to: 

1. The Engineer-in-charges 
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PROFORMA FOR BANK GUARANTEE IN LIEU OF EARNEST MONEY 

 

 

 

(On Non-Judicial Stamp Paper to be stamped in accordance with stamp act, the stamp paper to be in 

the  name of Executing Bank) 

 

 

 

Ref. :       Date : 

 

       Bank Guarantee No. …………………. 

 

 

To, 

 

Hindustan Prefab Limited, 

Jangpura,  

New Delhi : 110 014. 

 

 

 

Dear Sirs, 

 

In consideration of Hindustan Prefab Limited having its Head Office at Jangpura, New Delhi : 110 

014 (hereinafter called the “Employer” which expression shall unless repugnant to the subject  or 

context include its successors and assigns) having issued Notice Inviting Tender 

No…………………………………………………………………………………………………. 

M/s ……………………………………………………………………………………………….. 

having its Registered /Head Office at ……………………………………………………………. 

(hereinafter called the “Tenderer” who wishes to participate in the said tender for 

………………………………………. and you, have agreed to accept an irrevocable and 

unconditional Bank Bid Guarantee for and amount of Rs…………………. valid up to 

………………………… on behalf of the tenderer in lieu of cash Deposit required to be made by 

the tenderer, as a condition precedent for participation in said tender. 

 

We, the …………………………………………………………………… Bank incorporated under 

………………………………………………………………………… law and having one of our 

branches at ………………………….. and having our Registered office/ Head office at 

………………………………… do hereby unconditionally and irrevocable guarantee and 

undertake to pay to the “Employer“ immediately on demand without any demur reservation, protest, 

contest, and recourse to be extent of the said sum of Rs……………………………… 

(Rs…………………………………………………………………only). 

 

 

Any such claim/ demand made by the said “Employer” on us shall be conclusive and binding on us 

irrespective of any dispute or difference raised by the tenderer.  This guarantee  shall be irrevocable 
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and shall remain valid up to ……………………………….. If any further extension of this 

guarantee is required, the same shall be granted to such required period on receiving instructions 

from M/s ……………………………………………………… on whose behalf this guarantee is 

issued. 

 

We the said Bank undertake not to revoke this guarantee during its currency except with the 

previous consent of the employer  in writing and agree that any change in the constitution of the 

said tenderer or the said Bank shall not discharge our liability hereunder.  In witness whereof the 

Bank, through its authorized officer, has set its hand and stamp on this …………………… day of 

…………………. 2006 at……………………….. 

 

 

WITNESS : 

 

1. (SIGNATURE)       (SIGNATURE) 

 

 

(NAME)………………………………..                                   (NAME)………………………… 

 

                         (Designation with Bank Stamp)…………….. 

 

 

(OFFICIAL ADDRESS)                             ATTORNEY AS PER  

                                                                        POWER  OF ATTORNEY NO……………… 

  

…………………………………   DATE ………………………………….. 

 

2. (SIGNATURE) 

 

(NAME) 

 

 

(OFFICIAL ADDRESS) 

 

…………………………………. 

 

…………………………………. 

 

NOTE : 

1. The stamp papers of appropriate value shall be purchased in the name of “Issuing Bank”. 

The Guarantee shall be valid up to  90 days from the date of opening of  Financial Bid. 
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G.C.C.  2014 (CPWD) 

Form 7/8  

(Edition 2014 with up to date 

corrections and amendments) 
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