HINDUSTAN PREFAB LIMITED

l_,g |_li} JANGPURA, NEW DELHI—110014
™

Tender Wizard

Name of work: House Keeping work at Corporate office, inside HPL Factory, Technology Park and HPL Staff Colony, Jangpura, New Delhi- 110 014

NIT No. HPL/DGM(C)/TC/HK/2018-19/55 dt. 26-09-2018

Financial Bid (Performa for quoting the Rates)

Name of the Agency M/s.

SN

Completion Rate per Amount
Description of work /Quantity Month (Rs.) (inRs.)

PART — A : Administration Block — Main Building:-

Cleaning & sweeping of Administration Block at all floors and other allied office i.e.
Accounts, Admn., Reception area, Stationery Store, Civil Maintenance Office/Site
Office, Time Office/Dispatch, Vigilance Cell, Tendering cell, Security, Pump Room,
Ladies Room, Engineering Division, Visitor Room, Staff Canteen, Conference Hall
Library, Cycle stand, Car Shed, Scooter Parking and Road from internal Gate to Rly.
Crossing & colony Gate i.e. the cleaning & sweeping of all toilets, Urinals, Wash
basins, Doors, Windows, Ventilators, Ceiling Fans, Glasses & Curtains of all above
Offices and including cleaning & sewage/drainage system of Admn. Block etc.
Inside factory offices of Civil Maintenance department, Dy. Manager (Factory) Office, 12 Months 0
Main Store(Both) Labour Canteen Labour Welfare Office, 02 Nos. ponds, Green
lawn area and another near porch area, Electrical/Mechanical maintenance, department
& their work-Shop and all sample houses, technology parks, solar panel cleaning &
sweeping of newly made road leads to underpass barrier, toilets Urinals, Wash basins
including all internal roads of Factory premises and cleaning of sewage/drainage system,
cleaning & sweeping inside the audiotorium and surrounding area, Technology park
footpath slab complete as per direction of Engineer-In-charge.

PART — B : Inside HPL Staff Colony :-

Cleaning & sweeping of roads of HPL Staff Colony to

gate of Jal Vihar before Railway line, cleaning of CI stack
of W.C., bath rooms & Kitchen with their traps, clearing

of stair case up to the roof terrace & common area of
buildings and Cleaning of sewage/drainage system of 12 Months 0
HPL staff colony complete up to HPL colony back side gate installed towards Jal vihar
railway line including disposal of all rubbish & refuse/garbage

beyond HPL premises and as per direction of Engineer-In-

charge.

TOTAL (A +B) 0

NOTE: The bidder should quote the rates inclusive of all taxes i/c GST and all other taxes, as applicable. Nothing extra shall be paid to the agency




