
Item 

No.
Description of Items Unit Quantity Rate Amount

I Schedule Items

1

Clearing jungle including uprooting of rank vegetation,

grass, brush wood, trees and saplings of girth upto 30

cm measured at a height of 1 m above ground level and

removal of rubbish upto a distance of 50 m outside the

periphery of the area cleared.

Sqm 450.00 7.20 3240.00

2

Finishing with Epoxy paint (two or more coats) at all

locations prepared and applied as per manufacturer's

specifications including appropriate priming coat,

preparation of surface, etc. complete.

Sqm 375.00 124.50 46687.50

Sub Total 49927.50

Add Cost Index @ 44.12 % 22028.01

Total Amount for Schedule items 71955.51

II Non - Schedule Items

3
Providing and fixing PVC pipes complete with PVC

fittings including trenching and refilling etc.

a 160 mm  dia. nominal bore Metre 350.00 2528.00 884800.00

b 110 mm  dia. nominal bore Metre 75.00 1279.00 95925.00

4
Providing and fixing PVC fullway gate valve of

approved quality 

a 160 mm nominal bore Each 2.00 6267.00 12534.00

b 110 mm nominal bore Each 1.00 5372.00 5372.00

Hindustan Prefab Ltd
(A Govt. of India Enterprises)

Thycaud, Trivandrum

Supplimentary pipeline works for the disposal of treated water from the RCC tank constructed at 

Govt. Medical College Kottayam.

BILL OF QUANTITIES (BOQ based on DSR 2016 and Cost Index @ 44.12 %)
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5

Cutting and reconnecting the existing PVC pipe line of

110 mm size to the water tank and providing the

delivery connection from the tank to the extisting pipe

line with all specials and fittings required including all

labour and sundries etc complete as directed by

Engineer in charge.

LS 12000.00

6

Cutting holes in RCC wall for fixing 160 mm puddle

flange and repairing the holes after fixing the puddle

flange including all materials labours etc complete as

directed by Engineer incharge.

LS 2200.00

Total Amount for Non - Schedule items 1012831.00

Total Cost of work (I+II) 1084787.00
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